

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID: Construction of 12x24m. Ynares Multi-Purpose Covered Court (Rafter type)  
at Sitio Galili, Brgy. San Jose, Antipolo City

Sheet : 1 of 1

Date Prepared : 24 April, 2017

Location of Contract: Antipolo City

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P2,236,120.85

Duration of Project: Ninety six (96) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Megastructure Builder and Trading Corp.	P2,224,826.51	Bond	BF GEN	87480	120 C.D.	P111,807.00	Sufficient	1st LCB
2. Fermindoza Builders and Construction Enterprise	2,226,726.79	Bond	AISCI	000151	120 C.D.	111,807.00	Sufficient	2nd LCB
3. PST Construction	-	-	-	-	-	-	Insufficient	Disqualified
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )

Name of Contract & ID: Repair / Repainting of Various Ynares Multi-Purpose Covered Court , Ynares Stage & Ynares Multi-Purpose Bldg. at Brgy. Sta. Cruz & Brgy. Dela Paz

Location of Contract: Antipolo City

Approved Budget for the Contract: P1,733,556.20

Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 24 April, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,723,422.10	Bond	WGC	01283	120 C.D.	P86,679.00	Sufficient	1st LCB
2. Megastructure Builder & Trading Corp.	1,725,495.92	Bond	BF GEN	87481	120 C.D.	86,679.00	Sufficient	2nd LCB
3. Fermindoza Builders and Construction Enterprise	1,727,430.82	Bond	AISCI	000153	120 C.D.	86,679.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC



**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID: Improvement / Repair of 17x30m. Ynares Multi-Purpose Covered Court  
(Arc type) at Constellation Homes, Brgy. San Isidro, Angono, Rizal

Location of Contract: Angono, Rizal

Approved Budget for the Contract: P1,212,007.67

Duration of Project: Seventy two (72) Calendar Days

Sheet : 1 of 1

Date Prepared : 24 April, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. A.S.M. Francisco Construction & Development Corp.	P1,204,248.44	Bond	PSIC	04883	120 C.D.	P60,602.00	Sufficient	1st LCB
2. Oliver Aquino Construction	1,206,053.01	Bond	BF GEN	87483	120 C.D.	60,602.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID: Improvement / Concreting with Drainage Canal of Road at Blk. L, Sitio  
Sto. Niño, Brgy. Bilibiran , Binangonan, Rizal

Location of Contract: Binangonan, Rizal

Approved Budget for the Contract: P2,700,402.93

Duration of Project: Eighty (80) Calendar Days

Sheet : 1 of 1

Date Prepared : 24 April, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol  
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P2,686,000.72	Bond	BF GEN	87484	120 C.D.	P135,022.00	Sufficient	1st LCB
2. Mak-Jams Construction	2,692,270.46	Bond	BF GEN	87483	120 C.D.	135,022.00	Sufficient	2nd LCB
3. Oliver Aquino Construction	2,693,166.41	Bond	AISCI	000155	120 C.D.	135,022.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID: Repair & Installation of Electrical Lighting System of Open Basketball Court  
at Sitio Pinaghipagan, Brgy. Kalinawan,

Sheet : 1 of 1

Date Prepared : 24 April, 2017

Location of Contract: Binangonan, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P950,601.42

: Conference Room

Duration of Project: Seventy two (72) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Taluds Enterprises	P942,647.60	Bond	PSIC	04876	120 C.D.	P47,531.00	Sufficient	1st LCB
2. Oliver Aquino Construction	944,588.35	Bond	BF GEN	87485	120 C.D.	47,531.00	Sufficient	2nd LCB
3. Mak-Jams Construction	945,662.93	Bond	PSIC	04877	120 C.D.	47,531.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

### ABSTRACT OF BID AS CALCULATED

( After the Opening of Bids )

Name of Contract & ID: Construction of 2-storey, 6-rooms Ynares School Building at Doña  
Susana Madrigal Memorial School, Brgy. Pantok, Binangonan, Rizal

Location of Contract: Binangonan, Rizal

Approved Budget for the Contract: P9,210,950.41

Duration of Project: Two hundred four (204) Calendar Days

Sheet : 1 of 1

Date Prepared : 24 April, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol  
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P9,193,395.80	Bond	BF GEN	87446	120 C.D.	P460,549.00	Sufficient	1st LCB
2. C.P.F. Construction	9,197,562.56	Bond	BF GEN	87476	120 C.D.	460,549.00	Sufficient	2nd LCB
3. Trancom Engineering Construction	9,199,961.37	Bond	WGC	012165	120 C.D.	460,549.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID: Repair / Improvement of Ynares Multi-Purpose Covered Courts at Taytay and Cainta, Rizal

Location of Contract: Taytay and Cainta, Rizal

Approved Budget for the Contract: P1,345,905.79

Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 24 April, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Fermindoza Builders and Construction Enterprise	P1,336,992.06	Bond	AISCI	000156	120 C.D.	P67,297.00	Sufficient	1st LCB
2. Megastructure Builder and Trading Corporation	1,338,903.99	Bond	BF GEN	87486	120 C.D.	67,297.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC



**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID: Construction of I-storey, 2-rooms Ynares School Building at Benjamin Esguerra Memorial National High School, Brgy. Sta. Ana, Taytay, Rizal

Sheet : 1 of 1

Date Prepared : 24 April, 2017

Location of Contract: Taytay, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P2,481,516.80

Conference Room

Duration of Project: One hundred four (104 ) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P2,470,459.70	Bond	WGC	012178	120 C.D.	P124,077.00	Sufficient	1st LCB
2. Trancom Engineering Construction	2,472,752.78	Bond	AISCI	000157	120 C.D.	124,077.00	Sufficient	2nd LCB
3. A.S.M. Francisco Construdction & Development Corp.	2,474,251.53	Bond	AISCI	000158	120 C.D.	124,077.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID: Construction of I-storey, 2-rooms Ynares School Building at Corazon Aquino Elementary School, Brgy. Dolores, Taytay, Rizal

Location of Contract: Taytay, Rizal

Approved Budget for the Contract: P2,256,763.31

Duration of Project: One hundred (100 ) Calendar Days

Sheet : 1 of 1

Date Prepared : 24 April, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P2,245,722.09	Bond	WGC	012182	120 C.D.	P112,840.00	Sufficient	1st LCB
2. Trancom Engineering Construction	2,247,631.10	Bond	AISCI	000159	120 C.D.	112,840.00	Sufficient	2nd LCB
3. A.S.M. Francisco Construdction & Development Corp.	2,249,412.84	Bond	AISCI	000160	120 C.D.	112,840.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID: Construction of Drainage System of School & Construction of Concrete  
Canal Cover of Road at Brgy. Pinugay & Brgy. San Juan

Location of Contract: Baras, Rizal

Approved Budget for the Contract: P1,973,566.35

Duration of Project: Seventy six (76 ) Calendar Days

Sheet : 1 of 1

Date Prepared : 24 April, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol  
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Pearlcas Construction and Trading	P1,961,768.95	Bond	AISCI	000161	120 C.D.	P98,680.00	Sufficient	1st LCB
2. Lard Builders	1,965,086.83	Bond	WGC	012179	120 C.D.	98,680.00	Sufficient	2nd LCB
3. Camori Builders and Supply	1,966,205.73	Bond	AISCI	000162	120 C.D.	98,680.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )

Name of Contract &amp; ID: Construction of Road at Cardona Government Center, Brgy. San Roque

Sheet : 1 of 1Date Prepared : 24 April, 2017

Location of Contract: Cardona, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P2,381,842.84

: Conference Room

Duration of Project: Seventy two (72 ) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P2,369,000.03	Bond	WGC	012180	120 C.D.	P119,094.00	Sufficient	1st LCB
2. Pearlcast Construction and Trading	2,374,796.38	Bond	AISCI	000164	120 C.D.	119,094.00	Sufficient	2nd LCB
3. PST Construction	-	-	-	-	-	-	Insufficient	Disqualified
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**

(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**

(Sgd) Member

BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**

(Sgd) Member

BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**(Sgd) Provincial Treasurer  
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer  
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer  
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator  
Member-BAC**PRISCILLA R. PADUA**(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )

Name of Contract & ID: Provision of Roofing (Front of 2-storey Ynares Multi-Purpose Bldg.(Brgy. Hall) & Repainting of Ynares School Bldg. & Repair / Repainting of Fence at Brgy. San Roque

Location of Contract: Cardona, Rizal

Approved Budget for the Contract: P1,128,511.60

Duration of Project: Sixty (60 ) Calendar Days

Sheet : 1 of 1

Date Prepared : 24 April, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol  
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Taluds Enterprises	P1,120,644.58	Bond	PSIC	04882	120 C.D.	P56,427.00	Sufficient	1st LCB
2. Camori Builders and Supply	1,122,419.41	Bond	AISCI	000165	120 C.D.	56,427.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID: Construction of 2-storey, 6-rooms Ynares School Building at Tadalak  
Elementary School, Brgy. Looc,

Location of Contract: Cardona, Rizal

Approved Budget for the Contract: P9,509,552.14

Duration of Project: Two hundred twelve (212) Calendar Days

Sheet : 1 of 1  
Date Prepared : 24 April, 2017  
Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. Construction	P9,490,587.96	Bond	BF GEN	87478	120 C.D.	P475,479.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	9,493,919.56	Bond	BF GEN	87447	120 C.D.	475,479.00	Sufficient	2nd LCB
3. G.R. Fevidal Construction Developers Corporation	9,496,383.26	Bond	AISCI	000176	120 C.D.	475,479.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )

Name of Contract & ID: Construction of 2-storey, 4-rooms Ynares School Building (Type III) at Calahan  
D. Salazar National High School, Brgy. Subay, Cardona, Rizal

Location of Contract: Cardona, Rizal

Approved Budget for the Contract: P6,536,857.53

Duration of Project: One hundred sixty eight (168) Calendar Days

Sheet : 1 of 1

Date Prepared : 24 April, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Flag Construction Corporation	P6,520,716.38	Bond	WGC	012166	120 C.D.	P326,844.00	Sufficient	1st LCB
2. C.P.F. Construction	6,522,767.93	Bond	BF GEN	87448	120 C.D.	326,844.00	Sufficient	2nd LCB
3. Mak-Jams Construction	6,524,845.86	Bond	BF GEN	87479	120 C.D.	326,844.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID: Construction of 2-storey, 4-rooms Ynares School Building at Patunhay -Calahan Elementary School, Brgy. Calahan,

Location of Contract: Cardona, Rizal

Approved Budget for the Contract: P6,590,039.36

Duration of Project: One hundred sixty eight (168) Calendar Days

Sheet : 1 of 1

Date Prepared : 24 April, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P6,574,073.21	Bond	BF GEN	87468	120 C.D.	P329,503.00	Sufficient	1st LCB
2. Flag Construction Corporation	6,577,851.64	Bond	WGC	012167	120 C.D.	329,503.00	Sufficient	2nd LCB
3. San Igmedio Builders, Inc.	6,579,036.75	Bond	AISCI	000166	120 C.D.	329,503.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC



**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID: Repair / Repainting of Ynares Multi-Purpose Covered Court, Stage & Construction  
of Back Stage / Dressing Room at Jalajala & Pililla, Rizal

Sheet : 1 of 1

Date Prepared : 24 April, 2017

Location of Contract: Jalajala and Pililla, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P756,248.29

Conference Room

Duration of Project: Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JEDBPIL Enterprises	P747,984.65	Bond	PSIC	04878	120 C.D.	P37,814.00	Sufficient	1st LCB
2. Camori Builders and Supply	750,169.37	Bond	WGC	012181	120 C.D.	37,814.00	Sufficient	2nd LCB
3. Pearlcast Construction and Trading	751,252.04	Bond	PSIC	04879	120 C.D.	37,814.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )

Name of Contract & ID: Construction of 17x30m. Ynares Multi-Purpose Covered Court (Rafter type)  
at Sitio Itaas, Brgy. Bombongan

Location of Contract: Morong, Rizal

Approved Budget for the Contract: P4,025,778.93

Duration of Project: One hundred twenty eight (128) Calendar Days

Sheet : 1 of 1

Date Prepared : 24 April, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol  
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P4,013,772.32	Bond	BF GEN	87469	120 C.D.	P201,290.00	Sufficient	1st LCB
2. Lard Builders	4,015,768.58	Bond	WGC	012168	120 C.D.	201,290.00	Sufficient	2nd LCB
3. V. Bernardo Construction and Trading	-	-	-	-	-	-	Insufficient	Disqualified
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID: Installation / Rehabilitation of Electrical Lighting System of Ynares  
Multi-Purpose Covered Courts at Brgy. Halayhayin & Brgy. Niogan

Location of Contract: Pililla, Rizal

Approved Budget for the Contract: P819,242.08

Duration of Project: Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 24 April, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol  
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Camori Builders and Supply	P811,038.02	Bond	AISCI	000168	120 C.D.	P40,964.00	Sufficient	1st LCB
2. Taluds Enterprises	813,236.81	Bond	PSIC	04880	120 C.D.	40,964.00	Sufficient	2nd LCB
3. JEDBPIL Enterprises	814,285.51	Bond	PSIC	04881	120 C.D.	40,964.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID: Construction of 2-storey, 4-rooms Ynares School Building at Niogan Elementary School, Brgy. Niogan

Location of Contract: Pililla, Rizal

Approved Budget for the Contract: P6,787,742.86

Duration of Project: One hundred seventy six (176) Calendar Days

Sheet : 1 of 1

Date Prepared : 24 April, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol  
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P6,771,737.59	Bond	BF GEN	87470	120 C.D.	P339,389.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	6,774,752.75	Bond	WGC	012169	120 C.D.	339,389.00	Sufficient	2nd LCB
3. Flag Construction Corporation	6,776,756.14	Bond	AISCI	000169	120 C.D.	339,389.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )

Name of Contract & ID: Construction of 17x30m. Ynares Multi-Purpose Covered Court at Sitio Libis,  
Brgy. Niogan

Location of Contract: Pililla, Rizal

Approved Budget for the Contract: P4,050,824.11

Duration of Project: One hundred twenty eight (128) Calendar Days

Sheet : 1 of 1

Date Prepared : 24 April, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol  
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P4,038,847.34	Bond	BF GEN	87471	120 C.D.	P202,543.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	4,040,664.99	Bond	WGC	012170	120 C.D.	202,543.00	Sufficient	2nd LCB
3. V. Bernardo Construction and Trading	-	-	-	-	-	-	Insufficient	Disqualified
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID: Improvement / Repair of Ynares Multi-Purpose Covered Court & Construction  
of Ynares Stage at Brgy. San Jose & Brgy. San Isidro,

Location of Contract: Rodriguez, Rizal

Approved Budget for the Contract: P1,584,873.74

Duration of Project: Seventy two (72) Calendar Days

Sheet : 1 of 1

Date Prepared : 24 April, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol  
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Diamond Blessed Construction	P1,574,855.74	Bond	AISCI	000171	120 C.D.	P79,245.00	Sufficient	1st LCB
2. CSGER Construction Corporation	1,577,352.17	Bond	AISCI	000178	120 C.D.	79,245.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID: Construction of I-storey, 4-rooms Ynares School Building at Casili  
Elementary School, Sitio Casili, Brgy. San Rafael

Sheet : 1 of 1

Date Prepared : 24 April, 2017

Location of Contract: Rodriguez, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P4,259,490.92

Conference Room

Duration of Project: One hundred forty four (144) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. CSGER Construction Corporation	P4,245,474.77	Bond	AISCI	000179	120 C.D.	P212,976.00	Sufficient	1st LCB
2. Diamond Blessed Construction	4,249,503.96	Bond	BF GEN	87472	120 C.D.	212,976.00	Sufficient	2nd LCB
3. R.F.G.M. Construction	-	-	-	-	-	-	Insufficient	Disqualified
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID: Renovation / Construction of Additional 2ND Floor of I-storey Ynares Multi-Purpose Building (Health Center) at Brgy. Gulod Malaya,

Location of Contract: San Mateo, Rizal

Approved Budget for the Contract: P3,401,425.33

Duration of Project: One hundred thirty six (136) Calendar Days

Sheet : 1 of 1

Date Prepared : 24 April, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P3,388,969.50	Bond	BF GEN	87473	120 C.D.	P170,073.00	Sufficient	1st LCB
2. CSGER Construction Corporation	3,391,192.81	Bond	AISCI	000180	120 C.D.	170,073.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC



**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID: Construction of 2-storey, 8-rooms Ynares School Building at Dulongbayan  
Elementary School, Brgy. Dulongbayan I, San Mateo, Rizal

Sheet : 1 of 1

Date Prepared : 24 April, 2017

Location of Contract: San Mateo, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P10,470,683.46

Conference Room

Duration of Project: Two hundred twenty (220) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Mak-Jams Construction	P10,449,182.35	Bond	AISCI	000172	120 C.D.	P523,536.00	Sufficient	1st LCB
2. Trancom Engineering Construction	10,452,604.48	Bond	WGC	012172	120 C.D.	523,536.00	Sufficient	2nd LCB
3. Kit Ubiadas Construction	10,455,008.21	Bond	BF GEN	87474	120 C.D.	523,536.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID: Construction of Covered Pathwalk, Washing Areas & Repair / Improvement /  
Repainting of Ynares Multi-Purpose Covered Court at Brgy. Wawa & Brgy. Sampaloc

Sheet : 1 of 1Date Prepared : 24 April, 2017

Location of Contract: Tanay, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P1,209,242.05

Conference Room

Duration of Project: Sixty eight (68) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P1,200,003.18	Bond	PSIC	04385	120 C.D.	P60,464.00	Sufficient	1st LCB
2. JEDBPIL Enterprises	1,203,141.83	Bond	AISCI	000173	120 C.D.	60,464.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID: Construction of 1-storey, 3-rooms Ynares School Building at Mamuyao Elementary School, Barangay Mamuyao, Tanay, Rizal

Sheet : 1 of 1

Location of Contract: Tanay, Rizal

Date Prepared : 24 April, 2017

Approved Budget for the Contract: P3,277,983.07

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Duration of Project: One hundred twenty four (124) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P3,265,982.85	Bond	WGC	012177	120 C.D.	P163,901.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	3,268,978.28	Bond	AISCI	000174	120 C.D.	163,901.00	Sufficient	2nd LCB
3. V. Bernardo Construction and Trading	-	-	-	-	-	-	Insufficient	Disqualified
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID: Construction of 2-storey, 4-rooms Ynares School Building at Teresa Elementary School, Brgy. Dalig, Teresa, Rizal

Location of Contract: Teresa, Rizal

Approved Budget for the Contract: P6,496,154.01

Duration of Project: One hundred sixty eight (168) Calendar Days

Sheet : 1 of 1

Date Prepared : 24 April, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P6,482,122.32	Bond	BF GEN	87869	120 C.D.	P324,809.00	Sufficient	1st LCB
2. G.R. Fevidal Construction Developers Corporation	6,485,044.44	Bond	AISCI	000181	120 C.D.	324,809.00	Sufficient	2nd LCB
3. V. Bernardo Construction and Trading	-	-	-	-	-	-	Insufficient	Disqualified
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID: Construction of 2-storey, 6-rooms Ynares School Building at Pantay Elementary School, Brgy. Dalig, Teresa, Rizal

Location of Contract: Teresa, Rizal

Approved Budget for the Contract: P8,949,846.25

Duration of Project: Two hundred (200) Calendar Days

Sheet : 1 of 1

Date Prepared : 24 April, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol  
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. G.R. Fevidal Construction Developers Corporation	P8,930,849.65	Bond	AISCI	000182	120 C.D.	P447,494.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	8,933,847.26	Bond	BF GEN	87475	120 C.D.	447,494.00	Sufficient	2nd LCB
3. C.P.F. Construction	8,935,852.17	Bond	WGC	012174	120 C.D.	447,494.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID: Concreting (portion) of Roman Roxas Road, Sitio Aduas, Brgy. May-lba,  
Teresa & Sitio Tibagan, Brgy. San Jose, Antipolo City

Sheet : 1 of 1

Date Prepared : 24 April, 2017

Location of Contract: Antipolo City

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P2,183,811.66

: Conference Room

Duration of Project: Seventy six (76) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Megastructure Builder and Trading Corp.	P2,174,767.41	Bond	AISCI	000184	120 C.D.	P109,192.00	Sufficient	1st LCB
2. Lard Builders	2,176,029.96	Bond	WGC	012175	120 C.D.	109,192.00	Sufficient	2nd LCB
3. PST Construction	-	-	-	-	-	-	Insufficient	Disqualified
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID: Provision of Sun Baffle at Margarito A. Duavit Memorial Hospital (RPHS - Binangonan Annex), Brgy. Darangan,

Location of Contract: Binangonan, Rizal

Approved Budget for the Contract: P1,836,544.90

Duration of Project: Sixty (60) Calendar Days

Sheet : 1 of 1  
 Date Prepared : 24 April, 2017  
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. San Igmedio Builders, Inc.	P1,828,102.68	Bond	AISCI	000185	120 C.D.	P91,829.00	Sufficient	1st LCB
2. Mak-Jams Construction	1,830,554.06	Bond	BF GEN	87487	120 C.D.	91,829.00	Sufficient	2nd LCB
3. Taluds Enterprises	1,831,617.50	Bond	WGC	012176	120 C.D.	91,829.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
 (Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
 (Sgd) Member  
 BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
 (Sgd) Member  
 BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
 (Sgd) Provincial Treasurer  
 Chairman-BAC

**ATTY. ROSELLE RAMILO**  
 (Sgd) Provincial Legal Officer  
 Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
 (Sgd) Provincial Engineer  
 Member-BAC

**JOSEPH G. CEÑIDOZA**  
 (Sgd) Provincial Administrator  
 Member-BAC

**PRISCILLA R. PADUA**  
 (Sgd) Provincial Budget Officer  
 Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID: Improvement of 17x30m. Ynares Multi-Purpose Covered Court (Rafter type)  
at Cristimar Village, Brgy. San Roque, Antipolo City

Sheet : 1 of 1

Location of Contract: Antipolo City

Date Prepared : 15 May, 2017

Approved Budget for the Contract: P834,374.08

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project: Seventy two (72) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P826,364.12	Bond	AISCI	000196	120 C.D.	P41,719.00	Sufficient	1st LCB
2. Oliver Aquino Construction	828,371.83	Bond	LIC	16751	120 C.D.	41,719.00	Sufficient	2nd LCB
3. Taluds Enterprises	829,375.10	Bond	WGC	012322	120 C.D.	41,719.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC



**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )

Name of Contract & ID: Installation of Streetlights & Rehabilitation and Installation of Solar Streetlights  
at Brgy. San Luis & Brgy. San Roque, Antipolo City

Location of Contract: Antipolo City

Approved Budget for the Contract: P1,128,167.03

Duration of Project: Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 15 May, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol  
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Oliver Aquino Construction	P1,117,984.90	Bond	AISCI	000197	120 C.D.	P56,409.00	Sufficient	1st LCB
2. Taluds Enterprises	1,123,192.02	Bond	LIC	16752	120 C.D.	56,409.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract &amp; ID: Relocation of Streetlights at Olalia Road &amp; Daang Bakal, Brgy. Dela Paz,

Sheet : 1 of 1

Date Prepared : 15 May, 2017

Location of Contract: Antipolo City

Time &amp; Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P904,640.38

Conference Room

Duration of Project: Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Oliver Aquino Construction	P893,439.30	Bond	AISCI	000198	120 C.D.	P45,133.00	Sufficient	1st LCB
2. Camori Builders and Supply	896,286.05	Bond	WGC	012323	120 C.D.	45,133.00	Sufficient	2nd LCB
3. Taluds Enterprises	897,744.11	Bond	LIC	16753	120 C.D.	45,133.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**

(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**

(Sgd) Member

BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**

(Sgd) Member

BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**(Sgd) Provincial Treasurer  
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer  
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer  
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator  
Member-BAC**PRISCILLA R. PADUA**(Sgd) Provincial Budget Officer  
Member-BAC

## ABSTRACT OF BID AS CALCULATED

( After the Opening of Bids )

Name of Contract & ID: Installation of Streetlights at Bayugo - Buliran Road, Brgy. San Isidro,

Location of Contract: Antipolo City

Approved Budget for the Contract: P906,973.89

Duration of Project: Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 15 May, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Camori Builders and Supply	P898,898.82	Bond	WGC	012324	120 C.D.	P45,349.00	Sufficient	1st LCB
2. Oliver Aquino Construction	899,951.95	Bond	AISCI	000199	120 C.D.	45,349.00	Sufficient	2nd LCB
3. Taluds Enterprises	901,935.96	Bond	LIC	16754	120 C.D.	45,349.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID: Repair / Repainting / Improvement of Brgy. Hall, Multi-Purpose Bldgs. & Const.  
of Comfort Room & Covered Pathwalk at Binangonan & Angono, Rizal

Location of Contract: Binangonan and Angono, Rizal

Approved Budget for the Contract: P847,497.94

Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 15 May, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P839,506.13	Bond	AISCI	000200	120 C.D.	P42,375.00	Sufficient	1st LCB
2. L.L. Marron Construction and Trading	841,536.25	Bond	WGC	012325	120 C.D.	42,375.00	Sufficient	2nd LCB
3. Lard Builders	843,364.04	Bond	LIC	16755	120 C.D.	42,375.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID: Construction of Covered Pathwalk, Repainting of Perimeter Fence / Installation of Electrical Lighting System of 12x18m. Ynares Multi-Purpose Covered Court at Don Jose Ynares Sr. Memorial National High School, Brgy. San Carlos,

Sheet : 1 of 1  
Date Prepared : 15 May, 2017

Location of Contract: Binangonan , Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol  
Conference Room

Approved Budget for the Contract: P1,334,405.01

Duration of Project: Sixty eight (68) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,326,210.31	Bond	LIC	16756	120 C.D.	P66,721.00	Sufficient	1st LCB
2. Terabuild Construction and Development	1,329,455.08	Bond	BF GEN	91553	120 C.D.	66,721.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID: Improvement / Repainting / Repair of Ynares Multi-Purpose Covered Court  
& School Bldg. at Brgy. Palangoy & Brgy. Rayap, Binangonan, Rizal

Sheet : 1 of 1Date Prepared : 15 May, 2017

Location of Contract: Binangonan , Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol  
Conference Room

Approved Budget for the Contract: P906,068.24

Duration of Project: Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. L.L. Marron Construction and Trading	P898,067.81	Bond	WGC	012326	120 C.D.	P45,304.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	900,124.71	Bond	LIC	16757	120 C.D.	45,304.00	Sufficient	2nd LCB
3. Terabuild Construction and Development	901,034.37	Bond	BF GEN	91554	120 C.D.	45,304.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID: Improvement / Concreting & Construction of Drainage Canal at  
Tibagan St., Brgy. Layunan, Binangonan, Rizal

Sheet : 1 of 1

Location of Contract: Binangonan , Rizal

Date Prepared : 15 May, 2017

Approved Budget for the Contract: P1,627,795.97

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project: Seventy six (76) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Taluds Enterprises	P1,617,635.62	Bond	BF GEN	91551	120 C.D.	P81,390.00	Sufficient	1st LCB
2. L.L. Marron Construction and Trading	1,619,241.52	Bond	WGC	012327	120 C.D.	81,390.00	Sufficient	2nd LCB
3. Kit Ubiadas Construction	1,621,255.87	Bond	LIC	16758	120 C.D.	81,390.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )

Name of Contract &amp; ID: Rehabilitation of Wharf at Brgy. Ginoong Sanay,

Sheet : 1 of 1

Date Prepared : 15 May, 2017

Location of Contract: Binangonan , Rizal

Time &amp; Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P1,252,943.34

Conference Room

Duration of Project: Eighty (80) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Taluds Enterprises	P1,243,887.15	Bond	WGC	012328	120 C.D.	P62,648.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	1,247,778.63	Bond	LIC	16759	120 C.D.	62,648.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC



**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID: Repair / Repainting of Ynares School Buildings & Fence at Jansenville  
Elementary School, Brgy. San Juan

Sheet : 1 of 1

Date Prepared : 15 May, 2017

Location of Contract: Cainta , Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P784,002.06

Conference Room

Duration of Project: Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. CSGER Construction Corporation	P775,951.25	Bond	BF GEN	91552	120 C.D.	P39,201.00	Sufficient	1st LCB
2. Oliver Aquino Construction	777,087.41	Bond	LIC	16760	120 C.D.	39,201.00	Sufficient	2nd LCB
3. Trancom Engineering Construction	779,278.76	Bond	WGC	012329	120 C.D.	39,201.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID: Repair / Renovation of Multi-Purpose Building & Repair / Repainting  
of Ynares School Bldg. at Brgy. San Andres,

Location of Contract: Cainta , Rizal

Approved Budget for the Contract: P946,172.85

Duration of Project: Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 15 May, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol  
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P938,072.92	Bond	WGC	012330	120 C.D.	P47,309.00	Sufficient	1st LCB
2. Oliver Aquino Construction	940,156.83	Bond	LIC	16761	120 C.D.	47,309.00	Sufficient	2nd LCB
3. S.B. Soriano Construction	941,171.89	Bond	BF GEN	91555	120 C.D.	47,309.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID: Repair / Repainting / Improvement of 17x30m. Ynares Multi-Purpose Covered Court (Rafter type) & I-storey Ynares Multi-Purpose Bldg. at St. Anthony Subd.,

Location of Contract: Brgy. San Isidro, Taytay, Rizal

Approved Budget for the Contract: P1,086,837.01

Duration of Project: Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 15 May, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. CSGER Construction Corporation	P1,078,857.94	Bond	WGC	012331	120 C.D.	P54,342.00	Sufficient	1st LCB
2. Lard Builders	1,081,367.40	Bond	LIC	16762	120 C.D.	54,342.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract &amp; ID: Improvement / Concreting of Roads at Brgy. San Juan &amp; Brgy. Dolores

Sheet : 1 of 1

Date Prepared : 15 May, 2017

Location of Contract: Taytay, Rizal

Time &amp; Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P1,246,776.26

Conference Room

Duration of Project: Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Oliver Aquino Construction	P1,237,404.69	Bond	LIC	16763	120 C.D.	P62,339.00	Sufficient	1st LCB
2. L. Eusebio Ace Development Corp.	-	-	-	-	-	-	Insufficient	Disqualified
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID: Repair / Repainting / Improvement of Ynares Multi-Purpose Covered Court and  
Ynares Stage at Brgy. Calahan & Brgy. San Roque,

Sheet : 1 of 1

Date Prepared : 15 May, 2017

Location of Contract: Cardona, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P1,480,293.33

Conference Room

Duration of Project: Fifty two (52) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Terabuild Construction and Development	P1,471,648.95	Bond	BF GEN	91557	120 C.D.	P74,015.00	Sufficient	1st LCB
2. Oliver Aquino Construction	1,474,342.39	Bond	LIC	16764	120 C.D.	74,015.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID: Construction of Ynares Stage & Repair / Repainting of Ynares Multi-Purpose Bldg. at Cardona and Binangonan, Rizal

Sheet : 1 of 1

Location of Contract: Cardona and Binangonan, Rizal

Date Prepared : 15 May, 2017

Approved Budget for the Contract: P1,082,696.61

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Duration of Project: Seventy two (72) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Taluds Enterprises	P1,072,803.26	Bond	BF GEN	91558	120 C.D.	P54,135.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	1,076,244.52	Bond	LIC	16765	120 C.D.	54,135.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID: Construction of Road at Cardona Government Center, Brgy. San Roque,  
Cardona, Rizal

Location of Contract: Cardona, Rizal

Approved Budget for the Contract: P1,421,060.82

Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 15 May, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol  
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. RSS Construction and Supplies	P1,409,000.00	Bond	BF GEN	91559	120 C.D.	P71,054.00	Sufficient	1st LCB
2. Camori Builders and Supply	1,412,900.92	Bond	LIC	16766	120 C.D.	71,054.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )

Name of Contract & ID: Repair / Repainting of Various Ynares School Buildings, 15x24m. Ynares Multi-Purpose Covered Court (Rafter type) & Stage at Jalajala National High School, Brgy. Special District

Location of Contract: Jalajala, Rizal

Approved Budget for the Contract: P1,492,439.83

Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 15 May, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol  
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,482,442.08	Bond	AISCI	000186	120 C.D.	P74,622.00	Sufficient	1st LCB
2. S.B. Soriano Construction	1,486,927.18	Bond	LIC	16767	120 C.D.	74,622.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC



**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID: Repair / Repainting of Ynares School Buildings at Bagumbong National High School, Brgy. Bagumbong, Jalajala, Rizal

Sheet : 1 of 1

Date Prepared : 15 May, 2017

Location of Contract: Jalajala, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P1,174,850.77

Conference Room

Duration of Project: Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. S.B. Soriano Construction	P1,165,824.10	Bond	LIC	16768	120 C.D.	P58,743.00	Sufficient	1st LCB
2. Camori Builders and Supply	1,168,932.71	Bond	AISCI	000187	120 C.D.	58,743.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**

(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**

(Sgd) Member

BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**

(Sgd) Member

BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**

(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**

(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**

(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**

(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**

(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID: Construction of 15x24m. Ynares Multi-Purpose Covered Court (Rafter type) at  
Lagundi Elementary School, Brgy. Lagundi, Morong, Rizal

Location of Contract: Morong, Rizal

Approved Budget for the Contract: P3,053,989.15

Duration of Project: One hundred (100) Calendar Days

Sheet : 1 of 1

Date Prepared : 15 May, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol  
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. M.J. Bevant Corporation	P3,041,991.94	Bond	AISCI	000188	120 C.D.	P152,700.00	Sufficient	1st LCB
2. CSGER Construction Corporation	3,045,186.68	Bond	WGC	012313	120 C.D.	152,700.00	Sufficient	2nd LCB
3. L. Eusebio Ace Development Corp.	-	-	-	-	-	-	Insufficient	Disqualified
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID: Construction of 10x18m. Ynares Multi-Purpose Covered Court (Rafter type) at  
Macaingalan National High School, Sitio Macaingalan, Brgy. Puray,

Location of Contract: Rodriguez, Rizal

Approved Budget for the Contract: P1,832,314.78

Duration of Project: Eighty six (86) Calendar Days

Sheet : 1 of 1

Date Prepared : 15 May, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol  
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. CSGER Construction Corporation	P1,822,212.16	Bond	LIC	16775	120 C.D.	P91,616.00	Sufficient	1st LCB
2. San Rafael Builders	1,823,987.64	Bond	AISCI	000189	120 C.D.	91,616.00	Sufficient	2nd LCB
3. King Josiah Trading and Construction	1,825,257.53	Bond	BF GEN	91568	120 C.D.	91,616.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID: Construction of 10x24m. Ynares Multi-Purpose Covered Court (Rafter type) at  
San Isidro Labrador Elem. School, Brgy. San Isidro, Rodriguez, Rizal

Location of Contract: Rodriguez, Rizal

Approved Budget for the Contract: P2,094,831.56

Duration of Project: Ninety six (96) Calendar Days

Sheet : 1 of 1

Date Prepared : 15 May, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol  
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. King Josiah Trading and Construction	P2,081,031.82	Bond	BF GEN	91560	120 C.D.	P104,742.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	2,085,724.30	Bond	AISCI	000190	120 C.D.	104,742.00	Sufficient	2nd LCB
3. CSGER Construction Corporation	2,087,694.04	Bond	WGC	012314	120 C.D.	104,742.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID: Construction of 2-storey Ynares Multi-Purpose Bldg. (Canteen) at Tagumpay  
National High School, Brgy. San Jose

Location of Contract: Rodriguez, Rizal

Approved Budget for the Contract: P2,564,124.83

Duration of Project: One hundred thirty six (136) Calendar Days

Sheet : 1 of 1

Date Prepared : 15 May, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol  
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. San Rafael Builders	P2,552,844.86	Bond	AISCI	000191	120 C.D.	P128,207.00	Sufficient	1st LCB
2. CSGER Construction Corporation	2,556,091.94	Bond	WGC	012315	120 C.D.	128,207.00	Sufficient	2nd LCB
3. Trancom Engineering Construction	2,556,791.41	Bond	BF GEN	91561	120 C.D.	128,207.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**

(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**

(Sgd) Member

BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**

(Sgd) Member

BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**(Sgd) Provincial Treasurer  
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer  
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer  
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator  
Member-BAC**PRISCILLA R. PADUA**(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID: Construction of 2-storey Ynares Multi-Purpose Bldg. (Day Care Center / Health Center) at Green Breeze Subd., Brgy. San Isidro, Rodriguez, Rizal

Location of Contract: Rodriguez, Rizal

Approved Budget for the Contract: P2,708,607.14

Duration of Project: One hundred forty (140) Calendar Days

Sheet : 1 of 1

Date Prepared : 15 May, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P2,697,438.25	Bond	BF GEN	91562	120 C.D.	P135,431.00	Sufficient	1st LCB
2. CSGER Construction Corporation	2,699,322.39	Bond	WGC	012316	120 C.D.	135,431.00	Sufficient	2nd LCB
3. San Rafael Builders	2,700,771.07	Bond	AISCI	000192	120 C.D.	135,431.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )

Name of Contract & ID: Improvement of Ynares Multi-Purpose Covered Court & Concreting with Grouted Riprap Slope Protection of Road at Rodriguez & San Mateo, Rizal

Location of Contract: Rodriguez and San Mateo, Rizal

Approved Budget for the Contract: P1,111,941.68

Duration of Project: Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 15 May, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. CSGER Construction Corporation	P1,102,109.68	Bond	WGC	012317	120 C.D.	P55,598.00	Sufficient	1st LCB
2. Trancom Engineering Construction	1,106,313.28	Bond	LIC	16769	120 C.D.	55,598.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )

Name of Contract & ID: Concrete Reblocking & Improvement / Concreting with Drainage Canal of Roads  
at Brgy. Sto. Nino & Brgy. Guitnang Bayan II, San Mateo, Rizal

Location of Contract: San Mateo, Rizal

Approved Budget for the Contract: P2,839,663.71

Duration of Project: Eighty (80) Calendar Days

Sheet : 1 of 1

Date Prepared : 15 May, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. CSGER Construction Corporation	P2,827,888.43	Bond	WGC	012318	120 C.D.	P141,984.00	Sufficient	1st LCB
2. San Rafael Builders	2,831,174.63	Bond	AISCI	000193	120 C.D.	141,984.00	Sufficient	2nd LCB
3. King Josiah Trading & Construction	2,832,526.64	Bond	BF GEN	91563	120 C.D.	141,984.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC



**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID: Construction of 17x30m. Ynares Multi-Purpose Covered Court (Rafter type)  
at Balikpapan Village, Brgy. Sampaloc, Tanay, Rizal

Location of Contract: Tanay, Rizal

Approved Budget for the Contract: P3,822,352.92

Duration of Project: One hundred thirty two (132) Calendar Days

Sheet : 1 of 1

Date Prepared : 15 May, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Bid Security (Sufficient / Insufficient)	Remarks / Ranking
1. M.J. Bevant Corporation	P3,832,634.77	Bond	AISCI	000194	120 C.D.	P191,631.74 ( Required / Insufficient) P191,118.00 (Submitted)	Disqualified
2. MJP Construction and Development Corp.	-	-	-	-	-	-	Disqualified
3. L. Eusebio Ace Development Corp.	-	-	-	-	-	-	Disqualified
4. xx=x=x=x=x=x=x=x=x=x=x=x							
5.							

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID: Construction of Ynares Stage & Materials Recovery Facility (MRF) at Brgy.  
Plaza Aldea, Tanay, Rizal

Location of Contract: Tanay, Rizal

Approved Budget for the Contract: P1,068,649.88

Duration of Project: Seventy two (72) Calendar Days

Sheet : 1 of 1

Date Prepared : 15 May, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol  
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Camori Builders and Supply	P1,059,410.63	Bond	LIC	16774	120 C.D.	P53,433.00	Sufficient	1st LCB
2. Lard Builders	1,061,710.28	Bond	WGC	012320	120 C.D.	53,433.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract &amp; ID: Improvement / Concreting (portion) of Dayapa Road, Brgy. Sampaloc

Sheet : 1 of 1

Date Prepared : 15 May, 2017

Location of Contract: Tanay, Rizal

Time &amp; Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P1,987,356.00

Conference Room

Duration of Project: Sixty four (64) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. M.J. Bevant Corporation	P1,980,004.96	Bond	AISCI	000195	120 C.D.	P99,368.00	Sufficient	1st LCB
2. RSS Construction and Supplies	1,983,127.08	Bond	WGC	012320	120 C.D.	99,368.00	Sufficient	2nd LCB
3. MJP Construction and Development Corp.	-	-	-	-	-	-	Insufficient	Disqualified
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID: Repair / Repainting of Ynares School Buildings at Nayon Elementary School,  
Sitio Nayon, Brgy. Sta. Ines, Tanay, Rizal

Location of Contract: Tanay, Rizal

Approved Budget for the Contract: P739,035.18

Duration of Project: Fifty two (52) Calendar Days

Sheet : 1 of 1

Date Prepared : 15 May, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol  
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P730,803.00	Bond	LIC	16772	120 C.D.	P36,952.00	Sufficient	1st LCB
2. RSS Construction and Supplies	731,971.79	Bond	BF GEN	91567	120 C.D.	36,952.00	Sufficient	2nd LCB
3. Camori Builders and Supply	733,908.40	Bond	WGC	012321	120 C.D.	36,952.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID: Dismantling / Transfer / Erection of Billboard along Ortigas Ave., Don Mariano  
Subd., Gate 2, Cainta to Antipolo City Government Center, Sitio Cabading,  
Brgy. Inarawan

Sheet : 1 of 1  
Date Prepared : 22 May, 2017

Location of Contract: Antipolo City

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol  
Conference Room

Approved Budget for the Contract: P999,999.93

Duration of Project: Ninety two (92) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. San Igmadio Builders, Inc.	P991,693.63	Bond	LIC	16777	120 C.D.	P50,000.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	993,920.93	Bond	BF GEN	91570	120 C.D.	50,000.00	Sufficient	2nd LCB
3. A. Suelila Construction	994,942.60	Bond	AISCI	215451	120 C.D.	50,000.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID: Repair / Repainting of Multi-Purpose Covered Court, Stage, Perimeter Fence & Installation of Electrical Lines at Antipolo City & Morong, Rizal

Location of Contract: Antipolo City and Morong, Rizal

Approved Budget for the Contract: P1,395,316.56

Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 22 May, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,386,488.53	Bond	BF GEN	91571	120 C.D.	P69,766.00	Sufficient	1st LCB
2. San Igmadio Builders, Inc.	1,388,316.34	Bond	LIC	16778	120 C.D.	69,766.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )

Name of Contract & ID: Improvement / Repair / Repainting of Perimeter Fence at Libis  
Elementary School, Brgy. Libis,  
Location of Contract: Binangonan, Rizal  
Approved Budget for the Contract: P1,165,344.34  
Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1  
Date Prepared : 22 May, 2017  
Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,156,566.29	Bond	BF GEN	91572	120 C.D.	P58,268.00	Sufficient	1st LCB
2. Mak-Jams Construction	1,159,487.33	Bond	LIC	16779	120 C.D.	58,268.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

### ABSTRACT OF BID AS CALCULATED

( After the Opening of Bids )

Name of Contract & ID: Improvement / Concreting of Roads & Improvement / Repainting  
of Perimeter Fence at Brgy. Macamot & Brgy. Tayuman,

Location of Contract: Binangonan, Rizal

Approved Budget for the Contract: P601,821.47

Duration of Project: Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 22 May, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol  
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P594,000.98	Bond	BF GEN	91573	120 C.D.	P30,092.00	Sufficient	1st LCB
2. Mak-Jams Construction	596,993.83	Bond	LIC	16780	120 C.D.	30,092.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC



**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID: Construction of 17x30m. Ynares Multi-Purpose Covered Court (Rafter type) at Vista Verde Executive Village, Phase I, Brgy. San Isidro

Location of Contract: Cainta, Rizal

Approved Budget for the Contract: P3,852,581.53

Duration of Project: One hundred thirty two (132) Calendar Days

Sheet : 1 of 1

Date Prepared : 22 May, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol  
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Oliver Aquino Construction	P3,836,212.52	Bond	LIC	16781	120 C.D.	P192,630.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	3,840,024.69	Bond	BF GEN	91574	120 C.D.	192,630.00	Sufficient	2nd LCB
3. Marrox Trading and Construction	3,844,248.53	Bond	AISCI	215452	120 C.D.	192,630.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract &amp; ID: Construction of Water System Level III at Brgy. Sampad,

Location of Contract: Cardona, Rizal

Approved Budget for the Contract: P2,216,967.86

Duration of Project: One hundred (100) Calendar Days

Sheet : 1 of 1  
 Date Prepared : 22 May, 2017  
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol  
 Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P2,204,950.98	Bond	LIC	16782	120 C.D.	P110,849.00	Sufficient	1st LCB
2. Oliver Aquino Construction	2,208,003.24	Bond	AISCI	215453	120 C.D.	110,849.00	Sufficient	2nd LCB
3. CSGER Construction Corporation	2,213,030.55	Bond	AISCI	215458	120 C.D.	110,849.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
 (Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
 (Sgd) Member  
 BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
 (Sgd) Member  
 BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
 (Sgd) Provincial Treasurer  
 Chairman-BAC

**ATTY. ROSELLE RAMILO**  
 (Sgd) Provincial Legal Officer  
 Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
 (Sgd) Provincial Engineer  
 Member-BAC

**JOSEPH G. CEÑIDOZA**  
 (Sgd) Provincial Administrator  
 Member-BAC

**PRISCILLA R. PADUA**  
 (Sgd) Provincial Budget Officer  
 Member-BAC

**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )

Name of Contract & ID: Repair / Repainting of Various Ynares School Bldg. & Covered Pathwalk  
at Sipsipin Elementary School

Location of Contract: Jalajala, Rizal

Approved Budget for the Contract: P969,125.71

Duration of Project: Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 22 May, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol  
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Mak-Jams Construction	P960,106.99	Bond	AISCI	215454	120 C.D.	P48,457.00	Sufficient	1st LCB
2. Marrox Trading & Construction	963,124.48	Bond	LIC	16783	120 C.D.	48,457.00	Sufficient	2nd LCB
3. A. Suelila Construction	964,367.99	Bond	BF GEN	87870	120 C.D.	48,457.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID: Construction of 2-storey Ynares Multi-Purpose Building (Barangay Hall / Daycare Center/Health Center) at Sitio Tabing Ilog, Brgy. San Guillermo

Location of Contract: Morong, Rizal

Approved Budget for the Contract: P2,806,913.03

Duration of Project: One hundred forty (140) Calendar Days

Sheet : 1 of 1

Date Prepared : 22 May, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol  
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Marrox Trading & Construction	P2,795,924.30	Bond	LIC	16784	120 C.D.	P140,346.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	2,797,889.19	Bond	AISCI	215455	120 C.D.	140,346.00	Sufficient	2nd LCB
3. Oliver Aquino Construction	2,799,825.08	Bond	BF GEN	87871	120 C.D.	140,346.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID: Improvement / Repainting of Ynares Multi-Purpose Covered Court &  
Improvement / Concreting of School Ground at Brgy. Sto. Niño & Brgy. Ampid II

Location of Contract: San Mateo, Rizal

Approved Budget for the Contract: P1,362,090.91

Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 22 May, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. CSGER Construction Corporation	P1,354,299.15	Bond	AISCI	215456	120 C.D.	P68,105.00	Sufficient	1st LCB
2. Oliver Aquino Construction	1,356,830.81	Bond	LIC	16785	120 C.D.	68,105.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )

Name of Contract & ID: Improvement / Repair / Repainting of 2-storey Ynares Multi-Purpose Bldg.  
(Puericulture Bldg.) at Brgy. Sampaloc

Location of Contract: Tanay, Rizal

Approved Budget for the Contract: P703,458.79

Duration of Project: Fifty two (52) Calendar Days

Sheet : 1 of 1

Date Prepared : 22 May, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol  
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. A. Suelila Construction	P695,465.93	Bond	AISCI	215459	120 C.D.	P35,173.00	Sufficient	1st LCB
2. Oliver Aquino Construction	697,472.61	Bond	LIC	16786	120 C.D.	35,173.00	Sufficient	2nd LCB
3. CSGER Construction Corporation	698,459.36	Bond	AISCI	215457	120 C.D.	35,173.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID: Rehabilitation / Concreting with Drainage anal at Alley 5 & 8,  
Upper Sto. Niño, Brgy. Sta. Cruz,

Location of Contract: Antipolo City

Approved Budget for the Contract: P884,305.14

Duration of Project: Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 13 June, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol  
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Camori Builders and Supply	P875,223.65	Bond	LIC	16795	120 C.D.	P44,216.00	Sufficient	1st LCB
2. RSS Construction & Supplies	877,448.89	Bond	WGC	012431	120 C.D.	44,216.00	Sufficient	2nd LCB
3. K.B.B. EL Builders	-	-	-	-	-	-	Insufficient	Disqualified
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID: Construction of 2-storey Ynares Multi-Purpose Building at Bagong Sibol Subd., Brgy. Muntindilaw, Antipolo City

Sheet : 1 of 1

Location of Contract: Antipolo City

Date Prepared : 13 June, 2017

Approved Budget for the Contract: P1,810,668.74

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project: One hundred thirty six (136) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P1,801,419.50	Bond	LIC	16789	120 C.D.	P90,534.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	1,803,555.77	Bond	BF GEN	87220	120 C.D.	90,534.00	Sufficient	2nd LCB
3. Camori Builders and Supply	1,805,362.55	Bond	WGC	012427	120 C.D.	90,534.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC



**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID: Concreting (portion) of Aster St., Antipolo Valley Subd., Brgy. Mambungan  
Antipolo City

Location of Contract: Antipolo City

Approved Budget for the Contract: P2,262,766.62

Duration of Project: Eighty (80) Calendar Days

Sheet : 1 of 1  
Date Prepared : 13 June, 2017  
Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol  
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. RSS Construction and Supplies	P2,253,181.70	Bond	WGC	012432	120 C.D.	P113,139.00	Sufficient	1st LCB
2. Trancom Engineering Construction	2,254,272.81	Bond	BF GEN	87209	120 C.D.	113,139.00	Sufficient	2nd LCB
3. Camori Builders and Supply	2,255,452.09	Bond	LIC	16796	120 C.D.	113,139.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID: Concreting of Road & Construction of Waiting Shed at Brgy. Mambugan  
& Brgy. San Isidro, Antipolo City

Sheet : 1 of 1

Date Prepared : 13 June, 2017

Location of Contract: Antipolo City

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P820,358.14

Conference Room

Duration of Project: Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Camori Builders and Supply	P814,596.11	Bond	WGC	012428	120 C.D.	P41,018.00	Sufficient	1st LCB
2. Trancom Engineering Construction	816,459.13	Bond	LIC	16790	120 C.D.	41,018.00	Sufficient	2nd LCB
3. K.B.B. EL Builders	-	-	-	-	-	-	Insufficient	Disqualified
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID: Repair / Repainting / Improvement of Multi-Purpose Bldg., Ynares Multi-Purpose Covered Court & Concreting of Open Space (Mini-Park) at Brgy. San Luis,

Location of Contract: Antipolo City

Approved Budget for the Contract: P699,879.47

Duration of Project: Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 13 June, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. RSS Construction and Supplies	P692,740.60	Bond	WGC	012433	120 C.D.	P34,994.00	Sufficient	1st LCB
2. K.B.B. EL Builders	-	-	-	-	-	-	Insufficient	Disqualified
3. xx=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID: Improvement / Concreting (portion) of Road 10 at Arveemar Homes Subd.,  
Brgy. San Isidro, Angono, Rizal

Location of Contract: Angono, Rizal

Approved Budget for the Contract: P943,882.84

Duration of Project: Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 13 June, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P935,294.70	Bond	BF GEN	87221	120 C.D.	P47,195.00	Sufficient	1st LCB
2. Megastructure Builder and Trading Corp.	937,690.44	Bond	LIC	16797	120 C.D.	47,195.00	Sufficient	2nd LCB
3. RSS Construction and Supplies	938,839.45	Bond	WGC	012434	120 C.D.	47,195.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID: Construction of Perimeter fence, Repair of Electrical Lighting System of Ynares Multi-Purpose Covered Court and Provision of Demountable Stage at Angono and Antipolo City

Sheet : 1 of 1  
Date Prepared : 13 June, 2017

Location of Contract: Angono and Antipolo City

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol  
Conference Room

Approved Budget for the Contract: P706,759.07

Duration of Project: Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P698,298.04	Bond	BF GEN	87222	120 C.D.	P35,338.00	Sufficient	1st LCB
2. FLS Construction and Builders	700,700.17	Bond	WGC	012435	120 C.D.	35,338.00	Sufficient	2nd LCB
3. Megastructure Builder and Trading Corp.	701,565.03	Bond	LIC	16798	120 C.D.	35,338.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID: Construction of Stone Masonry Slope Protection & Improvement / Concreting /  
Construction of Drainage Canal of Roads at Brgy. San Isidro,

Location of Contract: Angono, Rizal

Approved Budget for the Contract: P1,420,965.44

Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 13 June, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Megastructure Builder and Trading Corp.	P1,411,063.27	Bond	LIC	16799	120 C.D.	P71,049.00	Sufficient	1st LCB
2. FLS Construction and Builders	1,414,989.22	Bond	BF GEN	92286	120 C.D.	71,049.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID: Construction of 15x24m. Ynares Multi-Purpose Coveredc Court (Rafter type) at  
Pinagdilawan Elementary School, Brgy. Pinagdilawan, Binangonan, Rizal

Location of Contract: Binangonan, Rizal

Approved Budget for the Contract: P1,796,948.61

Duration of Project: One hundred (100) Calendar Days

Sheet : 1 of 1

Date Prepared : 13 June, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol  
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. T.R.A. Builders	P1,786,960.91	Bond	LIC	16704	120 C.D.	P89,848.00	Sufficient	1st LCB
2. A.M. Goto Construction	1,790,289.09	Bond	WGC	012436	120 C.D.	89,849.00	Sufficient	2nd LCB
3. Kit Ubiadas Construction	1,798,359.82	Bond	BF GEN	87210	120 C.D.	89,848.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )

Name of Contract & ID: Rehabilitation / Riprapping (portion) of Creek Slope Protection at Brgy. Bangad

Location of Contract: Binangonan, Rizal

Approved Budget for the Contract: P999,487.72

Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 13 June, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P991,404.25	Bond	BF GEN	92283	120 C.D.	P49,975.00	Sufficient	1st LCB
2. T.R.A. Builders	993,759.06	Bond	LIC	16705	120 C.D.	49,975.00	Sufficient	2nd LCB
3. A.M. Goto Construction	994,455.57	Bond	AISCI	215464	120 C.D.	49,975.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC



**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID: Improvement / Construction of Drainage Canal at Aragoza St. & Construction of Canal Cover at Aragoza Extension, Brgy. Batingan, Binangonan, Rizal

Location of Contract: Binangonan, Rizal

Approved Budget for the Contract: P1,589,139.54

Duration of Project: Seventy two (72) Calendar Days

Sheet : 1 of 1

Date Prepared : 13 June, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol  
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. A.M. Goto Construction	P1,579,196.96	Bond	WGC	012430	120 C.D.	P79,457.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	1,583,275.67	Bond	BF GEN	87211	120 C.D.	79,457.00	Sufficient	2nd LCB
3. T.R.A. Builders	1,584,387.69	Bond	BF GEN	92285	120 C.D.	79,457.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID: Upgrading of Electrical System & Construction of Power House /  
Repainting of Pedestrian Overpass at Brgy. San Juan & Brgy. San Isidro

Location of Contract: Taytay, Rizal

Approved Budget for the Contract: P1,603,024.93

Duration of Project: Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 13 June, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol  
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. FLS Construction and Builders	P1,593,756.73	Bond	AISCI	215463	120 C.D.	P80,152.00	Sufficient	1st LCB
2. Megastructure Builder and Trading Corp.	1,596,308.29	Bond	LIC	16800	120 C.D.	80,152.00	Sufficient	2nd LCB
3. Kit Ubiadas Construction	1,598,026.76	Bond	BF GEN	87212	120 C.D.	80,152.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract &amp; ID: Rehabilitation of 2-storey Rizal Provincial Library, Brgy. Dolores

Sheet : 1 of 1

Date Prepared : 13 June, 2017

Location of Contract: Taytay, Rizal

Time &amp; Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P1,421,399.27

Conference Room

Duration of Project: Seventy two (72) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,413,377.66	Bond	BF GEN	92284	120 C.D.	P71,070.00	Sufficient	1st LCB
2. Trancom Engineering Construction	1,415,557.54	Bond	LIC	16791	120 C.D.	71,070.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

## ABSTRACT OF BID AS CALCULATED

( After the Opening of Bids )

Name of Contract & ID: Rehabilitation of Riprap Slope Protection of Creek at Tuna Balibago  
Elementary School, Brgy. Balibago

Location of Contract: Cardona, Rizal

Approved Budget for the Contract: P2,517,136.78

Duration of Project: Eighty (80) Calendar Days

Sheet : 1 of 1

Date Prepared : 13 June, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol  
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P2,506,499.74	Bond	BF GEN	87213	120 C.D.	P125,857.00	Sufficient	1st LCB
2. A.M. Goto Construction	2,508,840.33	Bond	AISCI	215465	120 C.D.	125,857.00	Sufficient	2nd LCB
3. T.R.A. Builders	2,512,083.48	Bond	LIC	16706	120 C.D.	125,857.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract &amp; ID: Concreting (portion) of J.P. Burgos Extension, Sitio Sambungan, Brgy. Bagumbong,

Sheet : 1 of 1Date Prepared : 13 June, 2017

Location of Contract: Jalajala, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P999,135.93

Conference Room

Duration of Project: Sixty eight (68) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P991,127.90	Bond	WGC	012442	120 C.D.	P49,957.00	Sufficient	1st LCB
2. RSS Construction and Supplies	993,094.98	Bond	AISCI	215466	120 C.D.	49,957.00	Sufficient	2nd LCB
3. J.G. Nora Builders	994,179.93	Bond	LIC	16793	120 C.D.	49,957.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID: Construction of Drainage Canal, Improvement of Ynares Multi-Purpose Covered Court & Provision of Demountable Stage at Brgy. Balite & Brgy. Burgos

Location of Contract: Rodriguez, Rizal

Approved Budget for the Contract: P2,426,521.31

Duration of Project: Eighty eight (88) Calendar Days

Sheet : 1 of 1

Date Prepared : 13 June, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P2,415,519.68	Bond	BF GEN	87214	120 C.D.	P121,327.00	Sufficient	1st LCB
2. San Rafael Builders	2,417,411.19	Bond	LIC	16702	120 C.D.	121,327.00	Sufficient	2nd LCB
3. JESSAN Construction	2,421,544.82	Bond	WGC	012440	120 C.D.	121,327.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )

Name of Contract & ID: Riprapping for Side Protection of Ynares Multi-Purpose Covered  
Court along Puray River, Brgy. Puray

Location of Contract: Rodriguez, Rizal

Approved Budget for the Contract: P757,655.05

Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 13 June, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol  
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. CSGER Construction Corp.	P749,174.08	Bond	AISCI	215467	120 C.D.	P37,883.00	Sufficient	1st LCB
2. Lard Builders	751,812.28	Bond	AISCI	215468	120 C.D.	37,883.00	Sufficient	2nd LCB
3. San Rafael Builders	752,671.73	Bond	LIC	16701	120 C.D.	37,883.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )

Name of Contract & ID: Construction of 2-storey Ynares Multi-Purpose Building (Kindergarten / Faculty Office) at Burgos Elementary School, Brgy. Burgos

Location of Contract: Rodriguez, Rizal

Approved Budget for the Contract: P2,700,994.55

Duration of Project: One hundred thirty six (136) Calendar Days

Sheet : 1 of 1

Date Prepared : 13 June, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JESSAN Construction	P2,689,973.05	Bond	WGC	012439	120 C.D.	P135,050.00	Sufficient	1st LCB
2. Lard Builders	2,691,606.52	Bond	LIC	16712	120 C.D.	135,050.00	Sufficient	2nd LCB
3. JIAN Construction Corp.	2,693,763.90	Bond	BF GEN	87215	120 C.D.	135,050.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC



**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )

Name of Contract & ID: Construction of 14x16m. Ynares Multi-Purpose Covered Court (Rafter type) at  
Balagbag Elementary School, Brgy. San Isidro

Location of Contract: Rodriguez, Rizal

Approved Budget for the Contract: P2,297,166.60

Duration of Project: Ninety six (96) Calendar Days

Sheet : 1 of 1

Date Prepared : 13 June, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol  
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JIAN Construction Corp.	P2,285,959.37	Bond	BF GEN	87216	120 C.D.	P114,859.00	Sufficient	1st LCB
2. CSGER Construction Corp.	2,289,790.91	Bond	LIC	16714	120 C.D.	114,859.00	Sufficient	2nd LCB
3. JESSAN Construction	2,290,741.04	Bond	WGC	012446	120 C.D.	114,859.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID: Extension of 2-storey Ynares Multi-Purpose Bldg. at Graceland Subd.,  
Brgy. Ampid II

Location of Contract: San Mateo, Rizal

Approved Budget for the Contract: P2,087,259.40

Duration of Project: One hundred forty (140) Calendar Days

Sheet : 1 of 1

Date Prepared : 13 June, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol  
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. San Rafael Builders	P2,076,758.33	Bond	AISCI	215469	120 C.D.	P104,363.00	Sufficient	1st LCB
2. Lard Builders	2,079,258.66	Bond	LIC	16709	120 C.D.	104,363.00	Sufficient	2nd LCB
3. JIAN Construction Corp.	2,080,033.80	Bond	BF GEN	87217	120 C.D.	104,363.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID: Construction / Rehabilitation of fence & Construction of 2-seater Comfort room  
& Provision of Demountable Stage at Brgy. Guitnang Bayan I,

Location of Contract: San Mateo, Rizal

Approved Budget for the Contract: P642,086.42

Duration of Project: Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 13 June, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol  
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P633,505.59	Bond	WGC	012443	120 C.D.	P32,105.00	Sufficient	1st LCB
2. CSGER Construction Corp.	635,801.45	Bond	AISCI	215470	120 C.D.	32,105.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )

Name of Contract & ID: Construction of Drainage Canal (portion) of J.M. Catolos St. Extension  
Brgy. Kaybuto,

Location of Contract: Tanay, Rizal

Approved Budget for the Contract: P709,916.03

Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 13 June, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. A. Suelila Construction	P701,915.12	Bond	LIC	16708	120 C.D.	P35,496.00	Sufficient	1st LCB
2. DJL Robles Builders	703,901.78	Bond	AISCI	215473	120 C.D.	35,496.00	Sufficient	2nd LCB
3. CJB Construction and Supplies	704,915.01	Bond	AISCI	215474	120 C.D.	35,496.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID: Concreting (portion) of Road A (going to Brgy. Hall / Day Care /Covered Court),  
Brgy. San Andres

Location of Contract: Tanay, Rizal

Approved Budget for the Contract: P987,484.71

Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 13 June, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol  
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. DJL Robles Builders	P979,496.64	Bond	AISCI	215475	120 C.D.	P49,375.00	Sufficient	1st LCB
2. A. Suelila Construction	981,413.12	Bond	WGC	012441	120 C.D.	49,375.00	Sufficient	2nd LCB
3. CBBJ Construction and Supplies	982,396.84	Bond	AISCI	215476	120 C.D.	49,375.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract &amp; ID: Improvement / Concreting (Phase 4) of Maysawa Road, Brgy.Cuyambay

Sheet : 1 of 1Date Prepared : 13 June, 2017

Location of Contract: Tanay, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P1,299,577.42

: Conference Room

Duration of Project: Sixty eight (68) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. J.G. Nora Builders	P1,289,000.75	Bond	LIC	16792	120 C.D.	P64,979.00	Sufficient	1st LCB
2. A. Suelila Construction	1,293,166.92	Bond	WGC	012438	120 C.D.	64,979.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )

Name of Contract &amp; ID: Improvement / Concreting of Old Tuluan Road, Brgy. Plaza Aldea

Sheet : 1 of 1

Location of Contract: Tanay, Rizal

Date Prepared : 13 June, 2017

Approved Budget for the Contract: P1,693,095.85

Time &amp; Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project: Seventy five (75) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. CBBJ Construction and Supplies	P1,683,094.92	Bond	WGC	012445	120 C.D.	P84,655.00	Sufficient	1st LCB
2. Lard Builders	1,685,087.70	Bond	BF GEN	87219	120 C.D.	84,655.00	Sufficient	2nd LCB
3. DJL Robles Builders	1,686,090.13	Bond	AISCI	215477	120 C.D.	84,655.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract &amp; ID: Concreting (portion) of Dagang St., Purok 5, Brgy. Sampaloc

Sheet : 1 of 1

Location of Contract: Tanay, Rizal

Date Prepared : 13 June, 2017

Approved Budget for the Contract: P959,605.94

Time &amp; Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project: Fifty two (52) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P951,290.69	Bond	WGC	012444	120 C.D.	P47,981.00	Sufficient	1st LCB
2. RSS Construction and Supplies	953,550.90	Bond	LIC	16713	120 C.D.	47,981.00	Sufficient	2nd LCB
3. CBBJ Construction and Supplies	955,947.13	Bond	AISCI	215478	120 C.D.	47,981.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC



**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract &amp; ID: Construction of Drainage Canal along F. Gonzales Extension, Brgy. Prinza

Sheet : 1 of 1

Date Prepared : 13 June, 2017

Location of Contract: Teresa, Rizal

Time &amp; Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P967,970.72

Conference Room

Duration of Project: Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. RSS Construction and Supplies	P958,913.24	Bond	WGC	012437	120 C.D.	P48,399.00	Sufficient	1st LCB
2. Camori Builders and Supplies	961,645.42	Bond	LIC	16703	120 C.D.	48,399.00	Sufficient	2nd LCB
3. J.G. Nora Builders	963,848.77	Bond	BF GEN	92287	120 C.D.	48,399.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID: Repair / Repainting of Ynares Multi-Purpose Covered Court & Hanging Bridge /  
 Concreting of School Ground & Concrete Canal Cover at Brgy. Dulumbayan,  
 Brgy. Prinza and Barangay May-Iba,

Sheet : 1 of 1Date Prepared : 13 June, 2017

Location of Contract: Teresa, Rizal

Time &amp; Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P999,609.14

: Conference Room

Duration of Project: Sixty four (64) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Camori Builders and Supplies	P991,870.16	Bond	WGC	012429	120 C.D.	P49,981.00	Sufficient	1st LCB
2. J.G. Nora Builders	993,357.26	Bond	LIC	16794	120 C.D.	49,981.00	Sufficient	2nd LCB
3. RSS Construction and Supplies	994,154.59	Bond	AISCI	215479	120 C.D.	49,981.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
 (Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
 (Sgd) Member  
 BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
 (Sgd) Member  
 BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
 (Sgd) Provincial Treasurer

**ATTY. ROSELLE RAMILO**  
 (Sgd) Provincial Legal Officer

**ENGR. LUISITO G. MUNSDOD**  
 (Sgd) Provincial Engineer

**JOSEPH G. CEÑIDOZA**  
 (Sgd) Provincial Administrator

**PRISCILLA R. PADUA**  
 (Sgd) Provincial Budget Officer

**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )

Name of Contract & ID: Rehabilitation of Drainage System at Mayamot National High School, Brgy.  
Mayamot, Antipolo City

Location of Contract: Antipolo City

Approved Budget for the Contract: P1,117,230.25

Duration of Project: Sixty four (64) Calendar Days

Sheet : 1 of 1

Date Prepared : 20 June, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol  
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Oliver Aquino Construction	P1,108,870.38	Bond	LIC	16725	120 C.D.	P55,862.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	1,110,483.42	Bond	BF GEN	92290	120 C.D.	55,862.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )

Name of Contract & ID: Improvement / Repair / Repainting of Ynares School Bldgs. Multi-Purpose  
Bldg. & Provision of Gutter at the Canopy of Ynares Multi-Purpose  
Covered Court at Angono and Binangonan, Rizal

Sheet : 1 of 1  
Date Prepared : 20 June, 2017

Location of Contract: Angono and Binangonan, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol  
Conference Room

Approved Budget for the Contract: P925,986.60

Duration of Project: Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P918,880.09	Bond	AISCI	215480	120 C.D.	P46,300.00	Sufficient	1st LCB
2. Oliver Aquino Construction	920,652.25	Bond	PSIC	05091	120 C.D.	46,300.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID: Construction of 9x8m. Ynares Multi-Purpose Covered Court (Rafter type)  
at Samahang Binhi, Brgy. San Vicente,

Sheet : 1 of 1

Date Prepared : 20 June, 2017

Location of Contract: Angono, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P1,304,349.09

: Conference Room

Duration of Project: Sixty four (64) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P1,294,715.39	Bond	AISCI	215481	120 C.D.	P65,218.00	Sufficient	1st LCB
2. Oliver Aquino Construction	1,297,601.69	Bond	LIC	16726	120 C.D.	65,218.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID: Improvement of Tennis Court Flooring, Ynares Multi-Purpose Covered Court  
& Repair / Repainting of Ynares Multi-Purpose Building, Ynares Multi-Purpose  
Covered Court at Brgy. Kalayaan, Brgy. Mahabang Parang & Brgy. San Isidro

Sheet : 1 of 1  
Date Prepared : 20 June, 2017

Location of Contract: Angono, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol  
Conference Room

Approved Budget for the Contract: P995,801.25

Duration of Project: Sixty eight (68) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P988,547.26	Bond	AISCI	215482	120 C.D.	P49,791.00	Sufficient	1st LCB
2. Flag Construction Corp.	990,747.59	Bond	LIC	16743	120 C.D.	49,791.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID: Improvement / Concreting (portion) of Road Lot 3 (Jasmin St.)  
at Nieves Hills Subd., Brgy. San Isidro,

Sheet : 1 of 1

Date Prepared : 20 June, 2017

Location of Contract: Angono, Rizal

Time &amp; Place of Bid Opening : 1:00 P.M.Prov'l.Capitol

Approved Budget for the Contract: P879,627.06

Conference Room

Duration of Project: Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. RSS Construction and Supplies	P872,827.76	Bond	PSIC	05100	120 C.D.	P43,982.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	874,535,42	Bond	LIC	16727	120 C.D.	43,982.00	Sufficient	2nd LCB
3. C.P.F. Construction	-	-	-	-	-	-	Insufficient	Disqualified
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract &amp; ID: Asphalt Overlay (portion) of M. Diaz St., Brgy. Sto. Niño

Sheet : 1 of 1Date Prepared : 20 June, 2017

Location of Contract: Angono, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P1,763,060.99

: Conference Room

Duration of Project: Thirty two (32) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P1,752,724.61	Bond	LIC	16750	120 C.D.	P88,154.00	Sufficient	1st LCB
2. Oliver Aquino Construction	1,759,692.85	Bond	AISCI	215484	120 C.D.	88,154.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC



## ABSTRACT OF BID AS CALCULATED

( After the Opening of Bids )

Name of Contract & ID: Construction of 2,000 gallons Elevated Water Tank / Artesian Well & Improvement of Water Distribution Line at Barangay Kaytome & Brgy. Ginoong Sanay,  
 Location of Contract: Binangonan, Rizal  
 Approved Budget for the Contract: P911,799.26  
 Duration of Project: Sixty (60) Calendar Days

Sheet : 1 of 1  
 Date Prepared : 20 June, 2017  
 Time & Place of Bid Opening : 1:00 P.M.Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Flag Construction Corp.	P906,705.42	Bond	PSIC	05069	120 C.D.	P45,590.00	Sufficient	1st LCB
2. C.P.F. Construction	-	-	-	-	-	-	Insufficient	Disqualified
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
 (Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
 (Sgd) Member  
 BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
 (Sgd) Member  
 BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
 (Sgd) Provincial Treasurer

**ATTY. ROSELLE RAMILO**  
 (Sgd) Provincial Legal Officer

**ENGR. LUISITO G. MUNSOD**  
 (Sgd) Provincial Engineer

**JOSEPH G. CEÑIDOZA**  
 (Sgd) Provincial Administrator

**PRISCILLA R. PADUA**  
 (Sgd) Provincial Budget Officer

**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )

Name of Contract & ID: Rehabilitation / Concrete Overlay of Road at Purok III, Brgy. Kinagatan

Location of Contract: Binangonan, Rizal

Approved Budget for the Contract: P984,752.40

Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 20 June, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Flag Construction Corporation	P977,947.20	Bond	PSIC	05098	120 C.D.	P49,238.00	Sufficient	1st LCB
2. A.R.L.A. Construction	979,717.06	Bond	AISCI	215486	120 C.D.	49,238.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
Provincial Administrator  
Member-BAC

**CORAZON B. RAMOS**  
OIC- Provincial Budget Office  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID: Concreting of Roads at Cequeña Compound near Villadiego Drive, Brgy. Calumpang

Location of Contract: Binangonan, Rizal

Approved Budget for the Contract: P896,390.94

Duration of Project: Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 20 June, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P885,000.08	Bond	AISCI	215487	120 C.D.	P44,820.00	Sufficient	1st LCB
2. A.R.L.A. Construction	891,384.67	Bond	PSIC	05097	120 C.D.	44,820.00		2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID: Rehabilitation / Concreting & Widening of Road with Stone Masonry  
Slope Protection & Construction of Comfort Room at Brgy. Kinagatan & Brgy.  
Pinagdilawan,

Sheet : 1 of 1

Date Prepared : 20 June, 2017

Location of Contract: Binangonan, Rizal

Time &amp; Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P977,667.87

Conference Room

Duration of Project: Sixty eight (68) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. A.R.L.A. Construction	P969,781.55	Bond	LIC	16745	120 C.D.	P48,884.00	Sufficient	1st LCB
2. C,P,F, Construction	-	-	-	-	-	-	Insufficient	Disqualified
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract &amp; ID: Improvement / Asphalt Overlay of Elisa St., UE Village, Brgy. San Isidro,

Sheet : 1 of 1

Date Prepared : 20 June, 2017

Location of Contract: Cainta, Rizal

Time &amp; Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P1,109,184.56

Conference Room

Duration of Project: Thirty two (32) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P1,101,137.76	Bond	LIC	16723	120 C.D.	P55,460.00	Sufficient	1st LCB
2. RSS Construction and Supplies	1,104,217.29	Bond	AISCI	215489	120 C.D.	55,460.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID: Improvement / Repair / Repainting / Installation of Electrical Lighting  
System of Ynares Multi-Purpose Covered Court at Brgy. San Juan  
& Brgy. Dolores,

Sheet : 1 of 1  
Date Prepared : 20 June, 2017

Location of Contract: Taytay, Rizal

Time & Place of Bid Opening : 1:00 P.M.Prov'l.Capitol  
Conference Room

Approved Budget for the Contract: P1,180,338.52

Duration of Project: Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Camori Builders and Supply	P1,172,934.01	Bond	BF GEN	92296	120 C.D.	P59,017.00	Sufficient	1st LCB
2. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
3.								
4.								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract &amp; ID: Construction of 5units Artesian Well at Baras and Pililla, Rizal

Sheet : 1 of 1

Location of Contract: Baras and Pililla, Rizal

Date Prepared : 20 June, 2017

Approved Budget for the Contract: P1,089,452.24

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project: Seventy six (76) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Flag Construction Corp.	P1,081,432.23	Bond	AISCI	215490	120 C.D.	P54,473.00	Sufficient	1st LCB
2. C.P.F. Construction	-	-	-	-	-	-	Insufficient	Disqualified
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID: Improvement of Ynares Multi-Purpose Covered Court & Installation of  
Electrical Service Entrance of School at Brgy. Tuna & Brgy. Subay

Sheet : 1 of 1

Date Prepared : 20 June, 2017

Location of Contract: Cardona, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P1,131,337.45

Conference Room

Duration of Project: Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. Construction	-	-	-	-	-	-	Insufficient	Disqualified
2. xx=x=x=x=x=x=x=x=x=x=x=x								
3.								
4.								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC



**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract &amp; ID: Construction of MDRRMC Bldg. at Municipal Compound

Sheet : 1 of 1

Date Prepared : 20 June, 2017

Location of Contract: Jalajala, Rizal

Time &amp; Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P2,874,859.51

Conference Room

Duration of Project: One hundred thirty six (136) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P2,867,863.00	Bond	LIC	16737	120 C.D.	P143,743.00	Sufficient	1st LCB
2. N. Francisco Construction	2,869,790.29	Bond	AISCI	215492	120 C.D.	143,743.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID: Improvement / Repair / Repainting of Ynares Multi-Purpose Covered Court  
at Brgy. San Guillermo & Brgy. San Jose,

Sheet : 1 of 1

Date Prepared : 20 June, 2017

Location of Contract: Morong, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P1,200,173.50

: Conference Room

Duration of Project: Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. N. Francisco Construction	P1,191,134.64	Bond	AISCI	215493	120 C.D.	P60,009.00	Sufficient	1st LCB
2. S.B. Soriano Construction	1,193,395.12	Bond	LIC	16738	120 C.D.	60,009.00.	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID: Rehabilitation / Construction of Drainage Canal at Brgy. Malaya,  
Brgy. Hulo & Brgy. Bagumbayan,

Location of Contract: Pililla, Rizal

Approved Budget for the Contract: P1,146,829.93

Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1  
Date Prepared : 20 June, 2017  
Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol  
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. S.B. Soriano Construction	P1,137,640.48	Bond	LIC	16739	120 C.D.	P57,342.00	Sufficient	1st LCB
2. N. Francisco Construction	1,139,769.83	Bond	AISCI	215494	120 C.D.	57,342.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )

Name of Contract & ID: Rehabilitation / Concreting (portion) of M. Pascual St., Sitio Maytigbe,  
Brgy. San Jose

Location of Contract: Morong, Rizal

Approved Budget for the Contract: P999,480.68

Duration of Project: Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 20 June, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. RSS Construction and Supplies	P985,000.76	Bond	AISCI	215495	120 C.D.	P49,975.00	Sufficient	1st LCB
2. Camori Builders and Supply	993,705.80	Bond	BF GEN	92289	120 C.D.	49,975.00	Sufficient	2nd LCB
3. S.B. Soriano Construction	993,904.45	Bond	PSIC	05096	120 C.D.	49,975.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
Provincial Administrator  
Member-BAC

**CORAZON B. RAMOS**  
OIC- Provincial Budget Office  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID: Repair / Repainting of Ynares Multi-Purpose Covered Court, Covered Pathwalk & Construction of School Signage at Virgilio Melendres Memorial Elementary School, Brgy. Takungan

Sheet : 1 of 1  
Date Prepared : 20 June, 2017

Location of Contract: Pililla, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol  
Conference Room

Approved Budget for the Contract: P1,432,005.62

Duration of Project: Sixty Eight (68) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Camori Builders and Supply	P1,422,778.04	Bond	BF GEN	92291	120 C.D.	P71,601.00	Sufficient	1st LCB
2. MVH Construction & General Services	1,424,989.13	Bond	AISCI	215496	120 C.D.	71,601.00	Sufficient	2nd LCB
3. xx=xx=xx=xx=xx=xx=xx=xx=xx=xx=xx								
4.								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID:                    Concreting of Road & Rehabilitation of Drainage Canal at Brgy. Puray  
& Brgy. Manggahan

Location of Contract:                   Rodriguez, Rizal

Approved Budget for the Contract:     P1754,446.97

Duration of Project:                    Sixty Eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 20 June, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol  
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. San Rafael Builders	P1,744,691.51	Bond	PSIC	05095	120 C.D.	P87,723.00	Sufficient	1st LCB
2. Lard Builders	1,747,453.49	Bond	LIC	16719	120 C.D.	87,723.00	Sufficient	2nd LCB
3. Trancom Engineering Construction	1,749,525.81	Bond	AISCI	215498	120 C.D.	87,723.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID: Construction of Perimeter fence & Improvement / Rehabilitation of Electrical lighting Sytem of Ynares Multi-Purpose Covered Court & Brgy. Geronimo, Brgy. Manggahan & Brgy. Burgos,

Sheet : 1 of 1Date Prepared : 20 June, 2017

Location of Contract: Rodriguez, Rizal

Time &amp; Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P1,056,183.84

: Conference Room

Duration of Project: Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P1,046,797.55	Bond	LIC	16715	120 C.D.	P52,810.00	Sufficient	1st LCB
2. San Rafael Builders	1,049,094.33	Bond	PSIC	05094	120 C.D.	52,810.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID: Riprapping for Slope Protection at Southville 8 Elementary School,  
Brgy. San Isidro,

Location of Contract: Rodriguez, Rizal

Approved Budget for the Contract: P1,833,036.52

Duration of Project: Seventy two (72) Calendar Days

Sheet : 1 of 1

Date Prepared : 20 June, 2017

Time & Place of Bid Opening : 1:00 P.M.Prov'l.Capitol  
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P1,822,970.76	Bond	LIC	16742	120 C.D.	P91,652.00	Sufficient	1st LCB
2. San Rafael Builders	1,824,742.78	Bond	PSIC	05093	120 C.D.	91,652.00	Sufficient	2nd LCB
3. Lard Builders	1,827,862.83	Bond	LIC	16720	120 C.D.	91,652.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC



**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )

Name of Contract & ID: Improvement / Repainting / Repair of School Bldg. & Ynares Multi-Purpose  
Covered Court at Brgy. Sta. Ana & Brgy. Guitnang Bayan I,  
Location of Contract: San Mateo, Rizal  
Approved Budget for the Contract: P1,309,102.50  
Duration of Project: Sixty (60) Calendar Days

Sheet : 1 of 1  
Date Prepared : 20 June, 2017  
Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol  
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P1,299,969.64	Bond	LIC	16716	120 C.D.	P65,456.00	Sufficient	1st LCB
2. Trancom Engineering Construction	1,301,897.70	Bond	BF GEN	92297	120 C.D.	65,456.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )

Name of Contract & ID: Improvement / Construction of Drainage Canal at Tandang Sora St.,  
Brgy. San Isidro

Location of Contract: Tanay, Rizal

Approved Budget for the Contract: P1,309,619.29

Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 20 June, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol  
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. S.B. Soriano Construction	P1,300,615.39	Bond	PSIC	05092	120 C.D.	P65,481.00	Sufficient	1st LCB
2. Lard Builders	1,302,614.80	Bond	LIC	16721	120 C.D.	65,481.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID: Construction of Drainage Canal & Rehabilitation / Concreting of Roads  
at Brgy. Sampaloc

Location of Contract: Tanay, Rizal

Approved Budget for the Contract: P953,054.02

Duration of Project: Sixty four (64) Calendar Days

Sheet : 1 of 1  
Date Prepared : 20 June, 2017  
Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol  
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P944,924.71	Bond	LIC	16717	120 C.D.	P47,653.00	Sufficient	1st LCB
2. RSS Construction and Supplies	946,282.44	Bond	AISCI	215497	120 C.D.	47,653.00	Sufficient	2nd LCB
3. 3MR Builders and Supply	947,646.47	Bond	LIC	16748	120 C.D.	47,653.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID: Construction of Ynares Stage & Movable Bleacher at Patricio Jarin Memorial Elementary School, Brgy. San Isidro

Location of Contract: Tanay, Rizal

Approved Budget for the Contract: P1,112,757.01

Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 20 June, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol  
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. MVH Construction and General Services	P1,103,737.80	Bond	LIC	16740	120 C.D.	P55,638.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	1,107,845.21	Bond	BF GEN	92293	120 C.D.	55,638.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract &amp; ID: Construction of Ynares Stage at Tanay National High School, Brgy. Plaza Aldea

Sheet : 1 of 1

Location of Contract: Tanay, Rizal

Date Prepared : 20 June, 2017

Approved Budget for the Contract: P761,118.57

Time &amp; Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project: Sixty four (64) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P755,121.52	Bond	LIC	16722	120 C.D.	P38,056.00	Sufficient	1st LCB
2. 3MR Builders and Supply	755,736.99	Bond	LIC	16747	120 C.D.	38,056.00	Sufficient	2nd LCB
3. C.P.F. Construction	-	-	-	-	-	-	Insufficient	Disqualified
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract &amp; ID: Construction of Fence at Wawa Elementary School, Brgy. Wawa,

Sheet : 1 of 1

Date Prepared : 20 June, 2017

Location of Contract: Tanay, Rizal

Time &amp; Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P860,034.37

Conference Room

Duration of Project: Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P851,640.31	Bond	LIC	16718	120 C.D.	P43,002.00	Sufficient	1st LCB
2. 3MR Builders and Supply	854,032.70	Bond	LIC	16744	120 C.D.	43,002.00	Sufficient	2nd LCB
3. S.B. Soriano Construction	855,031.54	Bond	AISCI	215499	120 C.D.	43,002.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )

Name of Contract & ID: Construction of Drainage System at Tanay West National High School, Brgy. Wawa

Location of Contract: Tanay, Rizal

Approved Budget for the Contract: P1,821,948.85

Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 20 June, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. 3MR Builders and Supply	P1,810,525.53	Bond	LIC	16746	120 C.D.	P91,098.00	Sufficient	1st LCB
2. S.B. Soriano Construction	1,812,205.79	Bond	BF GEN	92294	120 C.D.	91,098.00	Sufficient	2nd LCB
3. MVH Construction and General Services	1,814,513.72	Bond	LIC	16741	120 C.D.	91,098.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID: Repair / Repainting of I-storey, 4-rooms Ynares School Bldg. at  
Abuyod Elementary School, Sitio Abuyod, Brgy. Dalig,

Location of Contract: Teresa, Rizal

Approved Budget for the Contract: P856,692.95

Duration of Project: Forty eight (48) Calendar Days

Sheet : 1 of 1

Date Prepared : 20 June, 2017

Time & Place of Bid Opening : 1:00 P.M.Prov'l.Capitol  
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. N. Francisco Construction	P850,686.53	Bond	LIC	16749	120 C.D.	P42,835.00	Sufficient	1st LCB
2. Camori Builders and Supply	852,491.09	Bond	AISCI	215500	120 C.D.	42,835.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
(Sgd) Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
(Sgd) Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
(Sgd) Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
(Sgd) Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
(Sgd) Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
(Sgd) Provincial Engineer  
Member-BAC

**JOSEPH G. CEÑIDOZA**  
(Sgd) Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
(Sgd) Provincial Budget Officer  
Member-BAC