

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Rehabilitation / Concreting of Roads at Rancho Estate 2, Brgy.
Cupang, Antipolo City

Location of Contract: Antipolo City

Approved Budget for the Contract: P2,192,768.16

Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 27 February, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. T. Reyes Construction	P2,181,376.50	Bond	LIC	15285	120 C.D.	P109,639.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	2,186,319.44	Bond	BF GEN	87857	120 C.D.	109,639.00	Sufficient	2nd LCB
3. Trancom Engineering Construction	2,187,718.55	Bond	LIC	15286	120 C.D.	109,639.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement of 17x30m. Ynares Multi-Purpose Covered Court (Rafter Type)
at Baytown Subd., Brgy. Kalayaan, Angono, Rizal

Sheet : 1 of 1

Date Prepared : 27 February, 2017

Location of Contract: Angono, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P885,795.23

Conference Room

Duration of Project: Forty four (44) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P877,834.79	Bond	AISCI	197751	120 C.D.	P44,290.00	Sufficient	1st LCB
2. Oliver Aquino Construction	879,661.86	Bond	AISCI	197752	120 C.D.	44,290.00	Sufficient	2nd LCB
	880,716.44	Bond	WGC	011885	120 C.D.	44,290.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

On - Leave

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Concreting & Construction of Drainage Canal (portion) of Road
Lot I (Mangga St.) at Vocalan Compound, Brgy. Pag-Asa, Binangonan, Rizal

Sheet : 1 of 1
Date Prepared : 27 February, 2017

Location of Contract: Binangonan, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P1,488,959.86

Conference Room

Duration of Project: Sixty eight (68) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,478,456.35	Bond	WGC	011886	120 C.D.	P74,448.00	Sufficient	1st LCB
2. Oliver Aquino Construction	1,481,780.20	Bond	LIC	16266	120 C.D.	74,448.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Concreting & Construction of Drainage Canal (portion) of Road
Lot 2(Avocado St.) at Vocalan Compound, Brgy. Pag-Asa, Binangonan, Rizal

Location of Contract: Binangonan, Rizal

Approved Budget for the Contract: P1,486,409.25

Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 27 February, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Oliver Aquino Construction	P1,476,141.08	Bond	LIC	16267	120 C.D.	P74,321.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	1,479,584.12	Bond	WGC	01187	120 C.D.	74,321.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Concreting & Construction of Drainage Canal (portion) of Road
Lot 4 (Mabolo St.) at Vocalan Compound, Brgy. Pag-Asa, Binangonan, Rizal

Location of Contract: Binangonan, Rizal

Approved Budget for the Contract: P989,466.71

Duration of Project: Sixty four (64) Calendar Days

Sheet : 1 of 1

Date Prepared : 27 February, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P980,906.79	Bond	WGC	011888	120 C.D.	P49,474.00	Sufficient	1st LCB
2. Mak-Jams Construction	982,462.09	Bond	AISCI	197753	120 C.D.	49,474.00	Sufficient	2nd LCB
3. Oliver Aquino Construction	984,530.40	Bond	LIC	16268	120 C.D.	49,474.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

On-leave
ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of the work/lot: Construction of 2-story Three Hall-Progress Building (Market Order) at University of Ilmorog - Ilmorog, Cayun, Reg-1, Puntland.

Location of the work: Ilmorog, Puntland

Approved Budget for the Work: P14,000,000

Section of Project: One hundred Bidder (100) Bidder Regs

Serial = 1 of 1

Date Prepared = 23 February 2023

Year & Place of Bid Opening = 2023 P.M. Puntland
Ilmorog, Puntland

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 cal.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Bona-Construction and Supply	P14,000,000	Good	BP-4000	10000	700 U.S.	P14,000,000	Sufficient	1st L/O
2. Al-Wakeel Construction	P14,000,000	Good	LB	10000	700 U.S.	P14,000,000	Sufficient	2nd L/O
3. Bona-Construction	P14,000,000	Good	LB	10000	700 U.S.	P14,000,000	Sufficient	3rd L/O
4. XXXXXXXXXXXXXXXXXXXX								
5.								

PREPARED BY:

MR. ABDELRAHMAN M. MOHAMMAD
(Sign) Head, BIDDING Section

MR. AHMED M. ALI
(Sign) Director
BIDDING Section

MR. AHMED M. ALI
(Sign) Director
BIDDING Section

APPROVED BY:

MR. TARIQ M. ALMURAYT
(Sign) Financial Director
Section-200

MR. MOHAMMED M. ALI
(Sign) Financial Legal Officer
Section-200

MR. LAITH M. ALMURAYT
(Sign) Financial Engineer
Section-200

MR. AHMED M. ALI
(Sign) Financial Administrator
Section-200

MR. AHMED M. ALI
(Sign) Financial Budget Officer
Section-200

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of 12x18m Ynares Multi-Purpose Covered Court (Rafter Type) at
Talim Elementary School, Brgy. Habagatan, Binangonan, Rizal

Location of Contract: Binangonan, Rizal

Approved Budget for the Contract: P2,377,341.08

Duration of Project: Ninety six (96) Calendar Days

Sheet : 1 of 1

Date Prepared : 27 February, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Dukhea Construction	P2,367,357.57	Bond	LIC	15289	120 C.D.	P118,868.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	2,369,186.28	Bond	LIC	15290	120 C.D.	118.868.00	Sufficient	2nd LCB
3. Bonza Construction and Supply	2,371,211.17	Bond	BF GEN	87859	120 C.D.	118.868.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Improvement / Concreting of Roads & Rehabilitation of Drainage Canal at Karangalan Village, Brgy. San Isidro, Cainta, Rizal

Location of Contract: Cainta, Rizal

Approved Budget for the Contract: P1,229,008.36

Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 27 February, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P1,220,845.89	Bond	LIC	16269	120 C.D.	P61,451.00	Sufficient	1st LCB
2. FLS Construction and Builders	1,222,983.38	Bond	WGC	011889	120 C.D.	61,451.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

On-leave
ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of 9x18m. Ynares Multi-Purpose Covered Court (Rafter type)
at Sitio Sabutan, Brgy. Muzon, Taytay, Rizal

Sheet : 1 of 1

Date Prepared : 27 February, 2017

Location of Contract: Taytay, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P1,811,813.32

Conference Room

Duration of Project: Eighty four (84) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P1,803,783.76	Bond	WGC	011890	120 C.D.	P90,591.00	Sufficient	1st LCB
2. FLS Construction and Builders	1,805,350.96	Bond	AISCI	197756	120 C.D.	90,591.00	Sufficient	2nd LCB
3. Bonza Construction and Supply	1,806,819.04	Bond	AISCI	197757	120 C.D.	90,591.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

On -leave

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting of Ynares School Bldgs., Ynares Multi-Purpose Covered
Court & Stage at Felix M. Sanvictores Elem. School, Brgy. San Isidro,

Location of Contract: Taytay, Rizal

Approved Budget for the Contract: P2,109,673.54

Duration of Project: Eighty six (86) Calendar Days

Sheet : 1 of 1

Date Prepared : 27 February, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. FLS Construction and Builders	P2,097,558.90	Bond	BF GEN	87860	120 C.D.	P105,484.00	Sufficient	1st LCB
2. Trancom Engineering Construction	2,099,535.52	Bond	LIC	15291	120 C.D.	105,484.00	Sufficient	2nd LCB
3. Dukhea Construction	2,102,642.24	Bond	LIC	15292	120 C.D.	105,484.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

On -leave

ENGR. ANDRESITO C. GONZAL

Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

(Sgd) Member

BAC-TWG for Civil Works

ENGR. DANILO P. SISON

(Sgd) Member

BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**PRISCILLA R. PADUA**(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting of Ynares School Buildings at Brgy. Evangelista & Brgy. Concepcion, Baras, Rizal

Location of Contract: Baras, Rizal

Approved Budget for the Contract: P2,162,046.50

Duration of Project: Eighty (80) Calendar Days

Sheet : 1 of 1

Date Prepared : 27 February, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P2,152,244.24	Bond	LIC	15293	120 C.D.	P108,103.00	Sufficient	1st LCB
2. Trancom Engineering Construction	2,154,204.73	Bond	LIC	15294	120 C.D.	108,103.00	Sufficient	2nd LCB
3. FLS Construction and Builders	2,155,211.35	Bond	BF GEN	87861	120 C.D.	108,103.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

On-leave
ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Concreting (portion) of Feeder Road at Sitio Ilog Dulo, Brgy. Punta,
Jalajala, Rizal

Location of Contract: Jalajala, Rizal

Approved Budget for the Contract: P999,521.25

Duration of Project: Sixty four (64) Calendar Days

Sheet : 1 of 1

Date Prepared : 27 February, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. GKB Builders	P991,596.41	Bond	WGC	011891	120 C.D.	P49,977.00	Sufficient	1st LCB
2. Camori Builders and Supply	993,483.29	Bond	WGC	011892	120 C.D.	49,977.00	Sufficient	2nd LCB
3. N. Francisco Construction	994,454.96	Bond	AISCI	197760	120 C.D.	49,977.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

On-leave

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of CHB Canal at Kanluran leading to Creek at Sitio Silangan,
Brgy. Palaypalay, Jalajala, Rizal

Location of Contract: Jalajala, Rizal

Approved Budget for the Contract: P2,393,777.27

Duration of Project: Seventy two (72) Calendar Days

Sheet : 1 of 1

Date Prepared : 27 February, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Camori Builders and Supply	P2,383,821.54	Bond	LIC	15295	120 C.D.	P119,689.00	Sufficient	1st LCB
2. GKB Builders	2,385,580.30	Bond	LIC	15296	120 C.D.	119,689.00	Sufficient	2nd LCB
3. L. Eusebio Ace Development Corp.	2,387,362.45	Bond	BF GEN	87303	120 C.D.	119,689.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

On - leave

ENGR. ANDRESITO C. GONZAL

Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

(Sgd) Member

BAC-TWG for Civil Works

ENGR. DANILO P. SISON

(Sgd) Member

BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**PRISCILLA R. PADUA**(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Concreting with Riprap Side Protection of Natividad St. Extension
(Daang Bangka), Sitio Ibaba, Brgy. San Pedro, Morong, Rizal

Location of Contract: Morong, Rizal

Approved Budget for the Contract: .P3,499,825.55

Duration of Project: One hundred twenty (120) Calendar Days

Sheet : 1 of 1

Date Prepared : 27 February, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Camori Builders and Supply	P3,486,622.73	Bond	LIC	15297	120 C.D.	P174,992.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	3,489,226.67	Bond	BF GEN	87304	120 C.D.	174,992.00	Sufficient	2nd LCB
3. Kit Ubiadas Construction	3,491,638.96	Bond	LIC	15298	120 C.D.	174,992.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

On-leave
ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of 17x30m. Ynares Multi-Purpose Covered Court (Rafter Type)
at Sitio Pulong Kumanoy, Brgy. Lagundi, Morong, Rizal

Location of Contract: Morong, Rizal

Approved Budget for the Contract: .P3,404,825.24

Duration of Project: One hundred twenty eight (128) Calendar Days

Sheet : 1 of 1

Date Prepared : 27 February, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P3,392,885.16	Bond	LIC	15299	120 C.D.	P170,242.00	Sufficient	1st LCB
2. Camori Builders and Supply	3,396,779.09	Bond	LIC	15300	120 C.D.	170,242.00	Sufficient	2nd LCB
3. JRD-D2 Enterprises	3,397,574.49	Bond	BF GEN	87305	120 C.D.	170,242.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

On-leave

ENGR. ANDRESITO C. GONZAL

Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

(Sgd) Member

BAC-TWG for Civil Works

ENGR. DANILO P. SISON

(Sgd) Member

BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**PRISCILLA R. PADUA**(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of 16x30m. Ynares Multi-Purpose Covered Court (Rafter Type)
at Sitio Calero, Brgy. CCL, Morong, Rizal

Sheet : 1 of 1

Date Prepared : 27 February, 2017

Location of Contract: Morong, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: .P3,989,896.28

Conference Room

Duration of Project: One hundred twenty eight (128) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P3,977,899.65	Bond	LIC	16251	120 C.D.	P199,495.00	Sufficient	1st LCB
2. Camori Builders and Supply	3,981,578.55	Bond	LIC	16251	120 C.D.	199,495.00	Sufficient	2nd LCB
3. JRD-D2 Enterprises	3,982,601.29	Bond	BF GEN	87306	120 C.D.	199,495.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

On-leave

ENGR. ANDRESITO C. GONZAL

Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

(Sgd) Member

BAC-TWG for Civil Works

ENGR. DANILO P. SISON

(Sgd) Member

BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**PRISCILLA R. PADUA**(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Concreting (portion) of Road at Sitio Kay Guiral,
Brgy. Hulo, Pililla, Rizal

Location of Contract: Pililla, Rizal

Approved Budget for the Contract: .P1,999,256.45

Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1
Date Prepared : 27 February, 2017
Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Megastructure Builder and Trading Corp.	P1,989,343.53	Bond	WGC	011893	120 C.D.	P99,963.00	Sufficient	1st LCB
2. Camori Builders and Supply	1,991,120.87	Bond	AISCI	197755	120 C.D.	99,963.00	Sufficient	2nd LCB
3. N. Francisco Construction	1,993,240.31	Bond	AISCI	197761	120 C.D.	99,963.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

On-leave

ENGR. ANDRESITO C. GONZAL

Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

(Sgd) Member

BAC-TWG for Civil Works

ENGR. DANILO P. SISON

(Sgd) Member

BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**PRISCILLA R. PADUA**(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Riprapping (portion) of Creek at Sitio Cumbo, Brgy. Hulo
Pililla, Rizal

Location of Contract: Pililla, Rizal

Approved Budget for the Contract: .P3,184,071.84

Duration of Project: Ninety six (96) Calendar Days

Sheet : 1 of 1

Date Prepared : 27 February, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. L. Eusebio Ace Development Corp.	P3,172,017.67	Bond	LIC	16253	120 C.D.	P159,204.00	Sufficient	1st LCB
2. Camori Builders and Supply	3,173,799.88	Bond	LIC	16254	120 C.D.	159,204.00	Sufficient	2nd LCB
3. MVH Construction and General Services	3,175,946.59	Bond	BF GEN	87307	120 C.D.	159,204.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

On-leave
ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of 10x12m Ynares Multi-Purpose Covered Court at A. Bonifacio St.,
Brgy. Quisao, Pililla, Rizal

Location of Contract: Pililla, Rizal

Approved Budget for the Contract: P1,283,062.95

Duration of Project: Eighty two (82) Calendar Days

Sheet : 1 of 1

Date Prepared : 27 February, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. N. Francisco Construction	P1,274,067.38	Bond	WGC	011894	120 C.D.	P64,154.00	Sufficient	1st LCB
2. Lard Builders	1,278,081.79	Bond	LIC	16270	120 C.D.	64,154.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

On-leave

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement of 17x30m Ynares Multi-Purpose Covered Court (Rafter type)
at Metro Montana Village, Brgy. Burgos, Rodriguez, Rizal

Location of Contract: Rodriguez, Rizal

Approved Budget for the Contract: P1,603,746.77

Duration of Project: Fifty two (52) Calendar Days

Sheet : 1 of 1

Date Prepared : 27 February, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P1,593,772.16	Bond	BF GEN	87313	120 C.D.	P80,188.00	Sufficient	1st LCB
2. Megastructure Builder and Trading Corp.	1,595,839.11	Bond	AISCI	197758	120 C.D.	80,188.00	Sufficient	2nd LCB
3. Mak-Jams Construction	1,598,009.06	Bond	AISCI	197759	120 C.D.	80,188.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

On - leave

ENGR. ANDRESITO C. GONZAL

Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

(Sgd) Member

BAC-TWG for Civil Works

ENGR. DANILO P. SISON

(Sgd) Member

BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**PRISCILLA R. PADUA**(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Asphalt Overlay / Concrete Reblocking of Roads at
Armel III Subd., Brgy. Banaba, San Mateo, Rizal

Location of Contract: San Mateo, Rizal

Approved Budget for the Contract: P2,161,562.16

Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 27 February, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P2,151,376.16	Bond	LIC	16256	120 C.D.	P108,079.00	Sufficient	1st LCB
2. T. Reyes Construction	2,153,907.89	Bond	BF GEN	87308	120 C.D.	108,079.00	Sufficient	2nd LCB
3. Megastructure Builder and Trading Corp.	2,155,467.04	Bond	LIC	16257	120 C.D.	108,079.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

On-leave

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Asphalt Overlay of Road Lot 9-11, Bancom Life Homes Subd.,
Brgy. Gulod Malaya, San Mateo, Rizal

Location of Contract: San Mateo, Rizal

Approved Budget for the Contract: P3,022,919.82

Duration of Project: Thirty six (36) Calendar Days

Sheet : 1 of 1

Date Prepared : 27 February, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P3,010,854.05	Bond	LIC	16258	120 C.D.	P151,146.00	Sufficient	1st LCB
2. L. Eusebio Ace Development Corp.	3,013,251.31	Bond	LIC	16259	120 C.D.	151,146.00	Sufficient	2nd LCB
3. T. Reyes Construction	3,015,396.07	Bond	BF GEN	87309	120 C.D.	151,146.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

On-leave

ENGR. ANDRESITO C. GONZAL

Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

(Sgd) Member

BAC-TWG for Civil Works

ENGR. DANILO P. SISON

(Sgd) Member

BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**PRISCILLA R. PADUA**(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement of 15x30m. Ynares Multi-Purpose Covered Court (Rafter Type) &
Repainting of 2-storey Ynares Multi-Purpose Bldg. at Sunnyville 4 Subd.,

Location of Contract: Brgy. Ampid I, San Mateo, Rizal

Approved Budget for the Contract: P1,112,403.63

Duration of Project: Eighty (80) Calendar Days

Sheet : 1 of 1

Date Prepared : 27 February, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Mak-Jams Construction	P1,104,245.17	Bond	BF GEN	87862	120 C.D.	P55,621.00	Sufficient	1st LCB
2. Megastructure Builder and Trading Corp.	1,107,400.20	Bond	AISCI	197762	120 C.D.	55,621.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

On-leave

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Repair / Repainting of 15x24m Ynares Multi-Purpose Covered Court (Rafter type) at Rafaela II Subd., Brgy. Ampid I, San Mateo, Rizal

Location of Contract: San Mateo, Rizal

Approved Budget for the Contract: P1,512,654.54

Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 27February, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Megastructure Builder and Trading Corp.	P1,499,145.91	Bond	BF GEN	87863	120 C.D.	P75,633.00	Sufficient	1st LCB
2. Mak-Jams Construction	1,505,672.22	Bond	AISCI	197763	120 C.D.	75,633.00	Sufficient	2nd LCB
3. MVH Construction and General Services	1,507,785.20	Bond	AISCI	197764	120 C.D.	75,633.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

On-leave
ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
 (Sgd) Member
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON
 (Sgd) Member
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
 (Sgd) Provincial Treasurer
 Chairman-BAC

ATTY. ROSELLE RAMILO
 (Sgd) Provincial Legal Officer
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
 (Sgd) Provincial Engineer
 Member-BAC

JOSEPH G. CEÑIDOZA
 (Sgd) Provincial Administrator
 Member-BAC

PRISCILLA R. PADUA
 (Sgd) Provincial Budget Officer
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Concreting of Guisian St. at Brgy. Cuyambay, Tanay, Rizal

Sheet : 1 of 1

Date Prepared : 27 February, 2017

Location of Contract: Tanay, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P1,625,894.16

Conference Room

Duration of Project: Seventy two (72) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P1,616,700.88	Bond	AISCI	197765	120 C.D.	P81,295.00	Sufficient	1st LCB
2. Megastructure Builder and Trading Corp.	1,617,750.88	Bond	BF GEN	87864	120 C.D.	81,295.00	Sufficient	2nd LCB
3. MVH Constructiopn and General Services	1,619,869.16	Bond	AISCI	197766	120 C.D.	81,295.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

On-leave

ENGR. ANDRESITO C. GONZAL

(Head, BAC-TWG for Civil Works)

ENGR ARNEL M. KALINGO

(Sgd) Member

BAC-TWG for Civil Works

ENGR. DANILO P. SISON

(Sgd) Member

BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**PRISCILLA R. PADUA**(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of 17x30m. Ynares Multi-Purpose Covered Court (Rafter type)
at Sitio Jamboree, Brgy. Cuyambay, Tanay, Rizal

Location of Contract: Tanay, Rizal

Approved Budget for the Contract: P3,811,292.76

Duration of Project: One hundred thirty six (136) Calendar Days

Sheet : 1 of 1

Date Prepared : 27 February, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P3,799,033.57	Bond	LIC	16260	120 C.D.	P190,565.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	3,802,816.91	Bond	LIC	16261	120 C.D.	190,565.00	Sufficient	2nd LCB
3. Vian Builders	3,803,312.89	Bond	BF GEN	87310	120 C.D.	190,565.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

On-leave

ENGR. ANDRESITO C. GONZAL

Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

(Sgd) Member

BAC-TWG for Civil Works

ENGR. DANILO P. SISON

(Sgd) Member

BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**PRISCILLA R. PADUA**(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of 12x24m. Ynares Multi-Purpose Covered Court (Rafter type)
at Aldea National High School, Brgy. Plaza Aldea, Tanay, Rizal

Location of Contract: Tanay, Rizal

Approved Budget for the Contract: P2,213,414.60

Duration of Project: One hundred (100) Calendar Days

Sheet : 1 of 1

Date Prepared : 27 February, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. MVH Construction and General Services	P2,202,575.15	Bond	BF GEN	87311	120 C.D.	P110,671.00	Sufficient	1st LCB
2. Lard Builders	2,204,205.55	Bond	LIC	16262	120 C.D.	110,671.00	Sufficient	2nd LCB
3. Trancom Engineering Construction	2,207,389.58	Bond	LIC	16263	120 C.D.	110,671.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

On-leave

ENGR. ANDRESITO C. GONZAL

Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

(Sgd) Member

BAC-TWG for Civil Works

ENGR. DANILO P. SISON

(Sgd) Member

BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**PRISCILLA R. PADUA**(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Concreting (portion) of Road at Sitio Samlay,
Brgy. San Andres, Tanay, Rizal

Location of Contract: Tanay, Rizal

Approved Budget for the Contract: P1,299,432.09

Duration of Project: Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 27 February, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P1,289,595.17	Bond	BF GEN	87865	120 C.D.	P64,972.00	Sufficient	1st LCB
2. Vian Builders	1,292,256.28	Bond	AISCI	197754	120 C.D.	64,972.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

On-leave

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting of Ynares School Bldgs. at Tablon
Elem. School, Brgy. Cuyambay, Tanay, Rizal

Location of Contract: Tanay, Rizal

Approved Budget for the Contract: P2,202,811.41

Duration of Project: Eighty (80) Calendar Days

Sheet : 1 of 1

Date Prepared : 27February, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Vian Builders	P2,192,809.45	Bond	BF GEN	87312	120 C.D.	P110,141.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	2,195,819.92	Bond	LIC	16264	120 C.D.	110,141.00	Sufficient	2nd LCB
3. Trancom Engineering Construction	2,198,795.40	Bond	LIC	16265	120 C.D.	110,141.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

On-leave

ENGR. ANDRESITO C. GONZAL

Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

(Sgd) Member

BAC-TWG for Civil Works

ENGR. DANILO P. SISON

(Sgd) Member

BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**PRISCILLA R. PADUA**(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Concreting (portion) of Road 4 at Purok Sampaguita, Brgy.
 Sta. Cruz, Antipolo City

Location of Contract: Antipolo City

Approved Budget for the Contract: P2,234,332.01

Duration of Project: Seventy two (72) Calendar Days

Sheet : 1 of 1

Date Prepared : 27 March, 2017

Time & Place of : 1:00 P.M., Prov'l.Capitol

Bid Opening : Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Oliver Aquino Construction	P2,224,595.60	Bond	WGC	01026	120 C.D.	P111,718.00	Sufficient	1st LCB
2. PST Construction	2,227,234.67	Bond	AISCI	197769	120 C.D.	111,718.00	Sufficient	2nd LCB
3. L.L. Marron Construction and Trading	2,228,004.92	Bond	AISCI	197770	120 C.D.	111,718.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Concreting (portion) of Road 5 at Purok Sampaguita, Brgy.
Sta. Cruz, Antipolo City

Location of Contract: Antipolo City

Approved Budget for the Contract: P2,474,226.96

Duration of Project: Seventy six (76) Calendar Days

Sheet : 1 of 1

Date Prepared : 27 March, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. PST Construction	P2,464,191.79	Bond	AISCI	197771	120 C.D.	P123,713.00	Sufficient	1st LCB
2. Oliver Aquino Construction	2,466,170.14	Bond	WGC	012027	120 C.D.	123,713.00	Sufficient	2nd LCB
3. L.L. Marron Construction and Trading	2,468,006.18	Bond	BF GEN	87405	120 C.D.	123,713.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of 4-storey, 8-rooms Ynares School Building at Doña
Justa Guido Memorial Elementary School, Brgy. San Roque, Angono, Rizal

Location of Contract: Angono, Rizal

Approved Budget for the Contract: P15,235,877.70

Duration of Project: Two hundred thirty six (236) Calendar Days

Sheet : 1 of 1

Date Prepared : 27 March, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P15,205,322.00	Bond	LIC	16273	120 C.D.	P761,795.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	15,212,106.01	Bond	WGC	012016	120 C.D.	761,795.00	Sufficient	2nd LCB
3. Gabbrock Construction Phils. Inc	15,217,766.54	Bond	SICI	113298	120 C.D.	761,795.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting / Improvement of Perimeter Fence at Janosa
National High School, Brgy. Janosa, Binangonan, Rizal

Location of Contract: Binangonan, Rizal

Approved Budget for the Contract: P1,562,256.15

Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 27 March, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. L.L. Marron Construction and Trading	P1,553,200.72	Bond	AISCI	197772	120 C.D.	P78,114.00	Sufficient	1st LCB
2. Flag Construction Corp.	1,554,193.34	Bond	LIC	16283	120 C.D.	78,114.00	Sufficient	2nd LCB
3. Oliver Aquino Construction	1,557,444.02	Bond	WGC	012028	120 C.D.	78,114.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Impr. / Construction of Drainage Canal / Upgrading of Wharf at
Brgy. Pag-Asa & Brgy. Janosa, Binangonan, Rizal

Sheet : 1 of 1

Date Prepared : 27 March, 2017

Location of Contract: Binangonan, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P1,126,568.36

Conference Room

Duration of Project: Sixty eight (68) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,117,729.48	Bond	LIC	16284	120 C.D.	P56,330.00	Sufficient	1st LCB
2. Oliver Aquino Construction	1,119,002.92	Bond	AISCI	197773	120 C.D.	56,330.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of 2-storey, 6-rooms Ynares School Building (Type III)
at Cainta Elementary. School, Brgy. San Roque, Cainta, Rizal

Location of Contract: Cainta, Rizal

Approved Budget for the Contract: P8,106,079.26

Duration of Project: Two hundred four (204) Calendar Days

Sheet : 1 of 1

Date Prepared : 27 March, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Gabbrock Construction Phils. Inc.	P8,082,926.51	Bond	BF GEN	87315	120 C.D.	P405,305.00	Sufficient	1st LCB
2. San Igmedio Builders, Inc.	8,093,248.15	Bond	WGC	012017	120 C.D.	405,305.00	Sufficient	2nd LCB
3. Trancom Engineering Construction	8,093,519.10	Bond	LIC	16274	120 C.D.	405,305.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of 3-storey, 6-rooms Ynares School Building at Karangalan Elementary School, Brgy. San Isidro, Cainta, Rizal

Location of Contract: Cainta, Rizal

Approved Budget for the Contract: P10,837,161.52

Duration of Project: Two hundred twenty (220) Calendar Days

Sheet : 1 of 1

Date Prepared : 27 March, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Gabbrock Construction Phils. Inc.	P10,808,615.20	Bond	BF GEN	87316	120 C.D.	P541,859.00	Sufficient	1st LCB
2. San Igmedio Builders, Inc.	10,822,652.22	Bond	WGC	012018	120 C.D.	541,859.00	Sufficient	2nd LCB
3. Trancom Engineering Construction	10,824,213.06	Bond	LIC	16275	120 C.D.	541,859.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Installation of Electrical Lighting of Various Ynares Multi-Purpose
Covered Court at Brgy. San Isidro, Cainta, Rizal

Location of Contract: Cainta, Rizal

Approved Budget for the Contract: P911,306.29

Duration of Project: Forty eight (48) Calendar Days

Sheet : 1 of 1

Date Prepared : 27 March, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P902,916.37	Bond	PSIC	4816	120 C.D.	P45,567.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	904,381.41	Bond	AISCI	197774	120 C.D.	45,567.00	Sufficient	2nd LCB
3. AHA Constructioun and Builders	902,262.27	Bond	PSIC	04817	120 C.D.	45,567.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Impr. Of Roads at Zone 5, Greenpark Village, Brgy. San Isidro,
Cainta, Rizal

Location of Contract: Cainta, Rizal

Approved Budget for the Contract: P1,819,222.79

Duration of Project: Seventy six (76) Calendar Days

Sheet : 1 of 1
Date Prepared : 27 March, 2017
Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. Construction	P1,809,062.05	Bond	WGC	012029	120 C.D.	P90,963.00	Sufficient	1st LCB
2. Trancom Engineering Construction	1,811,982.74	Bond	LIC	16297	120 C.D.	90,963.00	Sufficient	2nd LCB
3. AHA Construction and Builders	1,813,631.29	Bond	AISCI	15279	120 C.D.	90,963.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of 4-storey, 8-rooms Ynares School Building at Rosario
Ocampo Elementary School, Brgy. San Juan, Taytay, Rizal

Location of Contract: Taytay, Rizal

Approved Budget for the Contract: P12,964,425.27

Duration of Project: Two hundred twenty (220) Calendar Days

Sheet : 1 of 1

Date Prepared : 27 March, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P12,939,113.86	Bond	LIC	16281	120 C.D.	P648,223.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	12,944,475.87	Bond	WGC	012019	120 C.D.	648,223.00	Sufficient	2nd LCB
3. Gabbrock Construction Phils. Inc.	12,947,706.24	Bond	SICI	113299	120 C.D.	648,223.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of 2-storey, 6-rooms Ynares School Building at Bagong Pag-Asa
Elementary School (Annex), Brgy. San Juan, Taytay, Rizal

Location of Contract: Taytay, Rizal

Approved Budget for the Contract: P9,144,022.96

Duration of Project: Two hundred twelve (212) Calendar Days

Sheet : 1 of 1

Date Prepared : 27 March, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P9,118,546.78	Bond	WGC	012020	120 C.D.	P457,203.00	Sufficient	1st LCB
2. Trancom Engineering Construction	9,122,543.22	Bond	LIC	16276	120 C.D.	457,203.00	Sufficient	2nd LCB
3. JRD-D2 Enterprises	9,127,141.88	Bond	SICI	113300	120 C.D.	457,203.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of 15x24m Ynares Multi-Purpose Covered Court (Rafter Type)
at Santiago Elementary School, Brgy. Santiago, Baras, Rizal

Location of Contract: Baras, Rizal

Approved Budget for the Contract: P3,030,755.18

Duration of Project: One hundred (100) Calendar Days

Sheet : 1 of 1

Date Prepared : 27 March, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P3,018,801.51	Bond	LIC	16293	120 C.D.	P151,539.00	Sufficient	1st LCB
2. AHA Construction and Builders	3,020,770.78	Bond	BF GEN	87393	120 C.D.	151,539.00	Sufficient	2nd LCB
3. C.P.F. Construction	3,022,761.96	Bond	WGC	012020	120 C.D.	151,539.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Repair / Repainting of Ynares Multi-Purpose Covered Court
at Brgy. Balibago & Brgy. Malanggam - Calubacan, Cardona, Rizal

Location of Contract: Cardona, Rizal

Approved Budget for the Contract: P1,222,267.21

Duration of Project: Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 27 March, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Flag Construction Corp.	P1,213,128.90	Bond	LIC	16285	120 C.D.	P61,115.00	Sufficient	1st LCB
2. AHA Construction and Builders	1,215,146.78	Bond	BF GEN	87394	120 C.D.	61,115.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of I-storey, 3-rooms Ynares School Building (Type III) at Sampad
Elem.entary School, Brgy. Sampad, Cardona, Rizal

Location of Contract: Cardona, Rizal

Approved Budget for the Contract: P3,495,141.30

Duration of Project: One hundred twenty (120) Calendar Days

Sheet : 1 of 1

Date Prepared : 27 March, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. AHA Construction and Builders	P3,481,589.70	Bond	WGC	012021	120 C.D.	P174,758.00	Sufficient	1st LCB
2. Flag Construction Corp.	3,483,163.20	Bond	BF GEN	87317	120 C.D.	174,758.00	Sufficient	2nd LCB
3. Oliver Aquino Construction	3,485,824.59	Bond	LIC	16282	120 C.D.	174,758.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of 2-storey, 3-rooms Ynares School Building (Type III)
at San Guillermo National High School, Brgy. San Guillermo, Morong, Rizal

Sheet : 1 of 1

Date Prepared : 27 March, 2017

Location of Contract: Morong, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P6,398,769.61

Conference Room

Duration of Project: One hundred sixty four (164) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. E.G.F. Enterprises and Construction	P6,383,384.88	Bond	WGC	012022	120 C.D.	P319,940.00	Sufficient	1st LCB
2. E. Pascual Construction	6,384,880.94	Bond	BF Gen	87401	120 C.D.	319,940.00	Sufficient	2nd LCB
3. Oliver Aquino Construction	6,387,782.41	Bond	LIC	16297	120 C.D.	319,940.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction / Improvement of Perimeter Fence at Lagundi - CCL National
High School, Brgy. Lagundi, Morong, Rizal

Location of Contract: Morong, Rizal

Approved Budget for the Contract: P915,566.73

Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 27 March, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. J.G. Nora Builders	P907,645.72	Bond	PSIC	04818	120 C.D.	P45,780.00	Sufficient	1st LCB
2. Lard Builders	909,438.31	Bond	BF GEN	87391	120 C.D.	45,780.00	Sufficient	2nd LCB
3. A. Suelila Construction	910,558.07	Bond	PSIC	04819	120 C.D.	45,780.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Asphalt Overlay / Concrete Reblocking of St. Mathew St.,
Brgy. Gulod Malaya, San Mateo, Rizal

Location of Contract: San Mateo, Rizal

Approved Budget for the Contract: P2,175,243.00

Duration of Project: Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 27 March, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P2,165,343.49	Bond	BF GEN	87407	120 C.D.	P108,764.00	Sufficient	1st LCB
2. Lard Builders	2,167,780.60	Bond	LIC	16286	120 C.D.	108,764.00	Sufficient	2nd LCB
3. PST Construction	2,169,223.70	Bond	BF GEN	87395	120 C.D.	108,764.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement of 17x30m Ynares Multi-Purpose Covered Court (Arc Type)
at Bankers Village V, Phase I, Brgy. Guitnang Bayan I, San Mateo, Rizal

Sheet : 1 of 1
Date Prepared : 27 March, 2017
Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Location of Contract: San Mateo, Rizal
Approved Budget for the Contract: P1,739,829.98
Duration of Project: Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P1,729,676.69	Bond	LIC	16287	120 C.D.	P86,993.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	1,731,708.36	Bond	LIC	16298	120 C.D.	86,993.00	Sufficient	2nd LCB
3. Lansang Construction	1,732,838.90	Bond	BF GEN	87396	120 C.D.	86,993.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Concreting (portion) of Laiban Road at Encarnacion Site IV,
Brgy. Laiban, Tanay, Rizal

Location of Contract: Tanay, Rizal

Approved Budget for the Contract: P1,799,433.56

Duration of Project: Seventy two (72) Calendar Days

Sheet : 1 of 1

Date Prepared : 27 March, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P1,789,422.17	Bond	LIC	16294	120 C.D.	P89,973.00	Sufficient	1st LCB
2. C.P.F. Construction	1,792,433.05	Bond	BF GEN	87390	120 C.D.	89,973.00	Sufficient	2nd LCB
3. M.J. Bevant Corp,	1,794,533.05	Bond	BF GEN	87397	120 C.D.	89,973.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Concreting of Sabangan Road at Sitio Sabangan, Brgy. Daraitan

Sheet : 1 of 1

Date Prepared : 27 March, 2017

Location of Contract: Tanay, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P2,396,384.16

Conference Room

Duration of Project: Eighty (80) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. M.J. Bevant Corp.	P2,385,194.40	Bond	BF GEN	87398	120 C.D.	P119,821.00	Sufficient	1st LCB
2. C.P.F. Construction	2,387,348.92	Bond	LIC	16288	120 C.D.	119,821.00	Sufficient	2nd LCB
3. A. Suelila Construction	2,389,570.39	Bond	BF GEN	87399	120 C.D.	119,821.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Concreting (portion) of Semion dela Carzada St.,
Brgy. Daraitan,

Location of Contract: Tanay, Rizal

Approved Budget for the Contract: P921,906.23

Duration of Project: Seventy two (72) Calendar Days

Sheet : 1 of 1

Date Prepared : 27 March, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. J.G. Nora Builders	P911,000.71	Bond	BF GEN	87406	120 C.D.	P46,097.00	Sufficient	1st LCB
2. M.J. Bevant Corp.	915,700.43	Bond	PSIC	04822	120 C.D.	46,097.00	Sufficient	2nd LCB
3. A. Suelila Construction	916,773.97	Bond	PSIC	04823	120 C.D.	46,097.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting / Improvement of 15x24m. Ynares Multi-Purpose Covered Court (Rafter type) at Daraetan National High School, Brgy. Daraitan,

Location of Contract: Tanay, Rizal

Approved Budget for the Contract: P892,129.49

Duration of Project: Seventy two (72) Calendar Days

Sheet : 1 of 1

Date Prepared : 27 March, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. A. Suelila Construction	P884,084.56	Bond	PSIC	04820	120 C.D.	P44,608.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	886,238.60	Bond	PSIC	04821	120 C.D.	44,608.00	Sufficient	2nd LCB
3. J.G. Nora Builders	886,947.74	Bond	LIC	16300	120 C.D.	44,608.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Construction of Fence at Don Domingo Capistrano Elementary School, Brgy. Plaza Aldea, Tanay, Rizal

Location of Contract: Tanay, Rizal

Approved Budget for the Contract: P1,076,980.21

Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 27 March, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. AHA Construction and Builders	P1,067,797.55	Bond	BF GEN	87408	120 C.D.	P53,850.00	Sufficient	1st LCB
2. Lansang Construction	1,069,777.33	Bond	LIC	16291	120 C.D.	53,850.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of 10x18m. Ynares Multi-Purpose Covered Court (Rafter Type) at Doña Paz Sumulong Tanjuatco Elementary School (Formerly Pantay-Pinugay Elementary School), Brgy. Tandang Kutyo,

Sheet : 1 of 1
Date Prepared : 27 March, 2017

Location of Contract: Tanay, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Approved Budget for the Contract: P1,870,742.02

Duration of Project: Ninety six (96) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lansang Construction	P1,860,614.96	Bond	BF GEN	87400	120 C.D.	P93,539.00	Sufficient	1st LCB
2. J.G. Nora Builders	1,864,345.33	Bond	LIC	16289	120 C.D.	93,539.00	Sufficient	2nd LCB
3. FLS Construction and Builders	-	-	-	-	-	-	Insufficient	Disqualified
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of 15x24m. Ynares Multi-Purpose Covered Court (Rafter Type) at Sta. Ines Elementary School, Brgy. Sta. Ines, Tanay, Rizal

Sheet : 1 of 1

Date Prepared : 27 March, 2017

Location of Contract: Tanay, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P3,092,186.68

Conference Room

Duration of Project: One hundred (100) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. Construction	P3,080,015.13	Bond	BF GEN	87392	120 C.D.	P154,611.00	Sufficient	1st LCB
2. M. J. Bevant Corp.	3,082,099.27	Bond	BF GEN	87867	120 C.D.	154,611.00	Sufficient	2nd LCB
3. FLS Construction and Builders	-	-	-	-	-	-	Insufficient	Disqualified
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting/Improvement of 25x36m. Ynares Multi-Purpose Covered Court at Brgy. Sampaloc, Tanay, Rizal

Location of Contract: Tanay, Rizal

Approved Budget for the Contract: P1,017,815.72

Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 27 March, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. A. Suelila Construction	P1,008,793.45	Bond	PSIC	04824	120 C.D.	P50,892.00	Sufficient	1st LCB
2. Lard Builders	1,012,807.58	Bond	BF GEN	87839	120 C.D.	50,892.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement of 15x24m. Ynares Multi-Purpose Covered Court at Tinucan
Elementary School, Brgy. Tinucan

Location of Contract: Tanay, Rizal

Approved Budget for the Contract: P1,146,236.60

Duration of Project: Seventy two (72) Calendar Days

Sheet : 1 of 1

Date Prepared : 27 March, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P1,138,143.85	Bond	PSIC	04825	120 C.D.	P57,313.00	Sufficient	1st LCB
2. A. Suelila Construction	1,139,878.73	Bond	LIC	16295	120 C.D.	57,313.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of 2-storey, 4-rooms Ynares School Building at Abuyod National High School, Sitio Abuyod, Brgy. Dalig, Teresa, Rizal

Location of Contract: Teresa, Rizal

Approved Budget for the Contract: P6,641,095.02

Duration of Project: One hundred sixty eight (168) Calendar Days

Sheet : 1 of 1

Date Prepared : 27 March, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Oliver Aquino Construction	P6,625,080.12	Bond	WGC	012023	120 C.D.	P332,056.00	Sufficient	1st LCB
2. Trancom Engineering Construction	6,628,094.77	Bond	LIC	16278	120 C.D.	332,056.00	Sufficient	2nd LCB
3. E. Pascual Construction	6,630,027.65	Bond	BF GEN	87402	120 C.D.	332,056.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of 2-storey, 6-rooms Ynares School Building (Type III) at Pantay
National High School, Sitio Pantay, Brgy. Dalig, Teresa, Rizal

Location of Contract: Teresa, Rizal

Approved Budget for the Contract: P7,604,999.36

Duration of Project: One hundred seventy six (176) Calendar Days

Sheet : 1 of 1

Date Prepared : 27 March, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. E. Pascual Construction	P7,585,819.25	Bond	BF GEN	87403	120 C.D.	P380,251.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	7,587,686.34	Bond	WGC	012024	120 C.D.	380,251.00	Sufficient	2nd LCB
3. Trancom Engineering Construction	7,589,523.34	Bond	LIC	16280	120 C.D.	380,251.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Perimeter Fence & Repair / Repainting of Ynares School Bldg. at
Abuyod National High School, Brgy. Dalig, Teresa, Rizal

Sheet : 1 of 1

Date Prepared : 27 March, 2017

Location of Contract: Teresa, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P2,314,935.76

Conference Room

Duration of Project: Sixty eight (68) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. Construction	P2,307,393.11	Bond	LIC	16290	120 C.D.	P115,748.00	Sufficient	1st LCB
2. Lansang Construction	2,309,889.16	Bond	LIC	16292	120 C.D.	115,748.00	Sufficient	2nd LCB
3. FLS Construction and Builders	-	-	-	-	-	-	Insufficient	Disqualified
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Various Improvements at Margarito A. Duavit Memorial Hospital (RPHS-Binangonan Annex), Brgy. Darangan,
 Location of Contract: Binangonan, Rizal
 Approved Budget for the Contract: P3,769,173.96
 Duration of Project: Eighty eight (88) Calendar Days

Sheet : 1 of 1
 Date Prepared : 27 March, 2017
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
 Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. San Igmadio Builders, Inc.	P3,756,878.57	Bond	WGC	012025	120 C.D.	P188,460.00	Sufficient	1st LCB
2. Gabbrock Construction Phils., Inc.	3,759,209.45	Bond	BF GEN	87404	120 C.D.	188,460.00	Sufficient	2nd LCB
3. Kit Ubiadas Construction	3,761,169.70	Bond	LIC	16279	120 C.D.	188,460.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 (Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
 (Sgd) Member
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON
 (Sgd) Member
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
 (Sgd) Provincial Treasurer
 Chairman-BAC

ATTY. ROSELLE RAMILO
 (Sgd) Provincial Legal Officer
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
 (Sgd) Provincial Engineer
 Member-BAC

JOSEPH G. CEÑIDOZA
 (Sgd) Provincial Administrator
 Member-BAC

PRISCILLA R. PADUA
 (Sgd) Provincial Budget Officer
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of 17x30m. Ynares Multi-Purpose Covered Court (Rafter Type)
st Grandvalley Subd., Phase III, Brgy. Mahabang Parang, Angono, Rizal

Location of Contract: Angono, Rizal

Approved Budget for the Contract: P3,670,923.40

Duration of Project: One hundred twenty eight (128) Calendar Days

Sheet : 1 of 1

Date Prepared : 27 March, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P3,656,887.75	Bond	AISCI	197726	120 C.D.	P183,547.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	3,660,101.73	Bond	LIC	137956	120 C.D.	183,547.00	Sufficient	2nd LCB
3. Anrol Construction	3,663,140.37	Bond	BF GEN	87429	120 C.D.	183,547.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Riprapping for Slope Protection of Creek (Site A) at Brgy. Sapang,

Sheet : 1 of 1

Date Prepared : 27 March, 2017

Location of Contract: Binangonan, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P1,453,035.62

Conference Room

Duration of Project: Seventy six (76) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Mak-Jams Construction	P1,442,000.44	Bond	LIC	137964	120 C.D.	P72,652.00	Sufficient	1st LCB
2. G. Anore Construction	1,446,003.14	Bond	AISCI	197727	120 C.D.	72,652.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Concreting of Roads at Brgy. Mambog,

Sheet : 1 of 1

Date Prepared : 27 March, 2017

Location of Contract: Binangonan, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P846,216.00

Conference Room

Duration of Project: Sixty eight (68) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Taluds Enterprises	P836,907.64	Bond	LIC	137957	120 C.D.	P42,311.00	Sufficient	1st LCB
2. Flag Construction Corp.	838,193.44	Bond	AISCI	197728	120 C.D.	42,311.00	Sufficient	2nd LCB
3. Mak-Jams Construction	840,789.86	Bond	BF GEN	87430	120 C.D.	42,311.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Concreting of Sitio Tabtab at Brgy. Mambog, Binangonan, Rizal

Sheet : 1 of 1

Date Prepared : 27 March, 2017

Location of Contract: Binangonan, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P823,189.50

Conference Room

Duration of Project: Seventy two (72) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Flag Construction Corp.	P813,456.12	Bond	AISCI	197729	120 C.D.	P41,160.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	815,574.50	Bond	LIC	137958	120 C.D.	41,160.00	Sufficient	2nd LCB
3. Taluds Enterprises	818,047.82	Bond	BF GEN	87431	120 C.D.	41,160.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement of Connecting Road, Purok 3 & 6, Brgy. Ithan

Sheet : 1 of 1

Date Prepared : 27 March, 2017

Location of Contract: Binangonan, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P1,985,648.18

Conference Room

Duration of Project: Seventy six (76) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. G. Anore Construction	P1,976,162.96	Bond	AISCI	197730	120 C.D.	P99,283.00	Sufficient	1st LCB
2. Mak-Jams Construction	1,977,526.39	Bond	BF GEN	87432	120 C.D.	99,283.00	Sufficient	2nd LCB
3. Taluds Enterprises	1,980,995.05	Bond	LIC	137960	120 C.D.	99,283.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Cementing of Road (Connecting) from Tabon to Rayap, Binangonan, Rizal

Sheet : 1 of 1Date Prepared : 27 March, 2017

Location of Contract: Binangonan, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P1,999,949.04

Conference Room

Duration of Project: Eighty (80) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Mak-Jams Construction	P1,989,842.06	Bond	LIC	137961	120 C.D.	P99,998.00	Sufficient	1st LCB
2. Flag Construction Corp.	1,991,912.07	Bond	AISCI	197731	120 C.D.	99,998.00	Sufficient	2nd LCB
3. G. Anore Construction	1,993,758.65	Bond	BF GEN	87433	120 C.D.	99,998.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Concreting of Darangan, Binangonan-Angono-Antipolo Road
(Eastridge), Rizal

Sheet : 1 of 1

Date Prepared : 27 March, 2017

Location of Contract: Binangonan-Angono-Antipolo Road, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P84,840,952.13

: Conference Room

Duration of Project: Three hundred sixty four (364) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Anrol Construction	P84,740,714.48	Bond	AISCI	197732	120 C.D.	P4,242,048.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	84,749,745.51	Bond	LIC	137954	120 C.D.	4,242,048.00	Sufficient	2nd LCB
3. San Rafael Builders	84,759,832.31	Bond	BF GEN	87434	120 C.D.	4,242,048.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Asphalting (portion) of San Carlos Zigzag Road and Loop at San Carlos Heights Subd.,Brgy. San Carlos

Location of Contract: Binangonan, Rizal

Approved Budget for the Contract: P1,915,586.54

Duration of Project: Thirty six (36) Calendar Days

Sheet : 1 of 1

Date Prepared : 27 March, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P1,905,581.93	Bond	LIC	137963	120 C.D.	P95,780.00	Sufficient	1st LCB
2. G. Anore Construction	1,907,585.92	Bond	AISCI	197733	120 C.D.	95,780.00	Sufficient	2nd LCB
3. Mak-Jams Construction	1,909,473.17	Bond	BF GEN	87438	120 C.D.	95,780.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Concreting of Mahabang Parang - Lunsad Interconnecting Road
(Phase 2)

Location of Contract: Binangonan, Rizal

Approved Budget for the Contract: P11,540,514.70

Duration of Project: Two hundred twenty (220) Calendar Days

Sheet : 1 of 1

Date Prepared : 27 March, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Anrol Construction	P11,521,486.94	Bond	LIC	137951	120 C.D.	P577,026.00	Sufficient	1st LCB
2. L. Eusebio Ace Development Corp.	11,524,420.10	Bond	BF GEN	87436	120 C.D.	577,026.00	Sufficient	2nd LCB
3. JRD-D2 Enterprises	11,526,504.44	Bond	AISCI	197734	120 C.D.	577,026.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Construction of 12x17m. Ynares Multi-Purpose Covered Court (Rafter type) at Muzon Elementary School, Brgy. Muzon,
Location of Contract: Taytay, Rizal
Approved Budget for the Contract: P2,006,664.07
Duration of Project: Ninety six (96) Calendar Days

Sheet : 1 of 1
Date Prepared : 27 March, 2017
Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,992,769.99	Bond	LIC	137962	120 C.D.	P100,334.00	Sufficient	1st LCB
2. Anrol Construction	1,996,207.17	Bond	AISCI	197735	120 C.D.	100,334.00	Sufficient	2nd LCB
3. Diamond Blessed Construction	1,999,297.51	Bond	BF GEN	87437	120 C.D.	100,334.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Asphalt Overlay (portion) of Road at Purok3,
Sitio Kanluran, Brgy. Palay-palay, Jalajala, Rizal

Sheet : 1 of 1

Date Prepared : 27 March, 2017

Location of Contract: Jalajala, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P1,113,976.50

Conference Room

Duration of Project: Thirty two (32) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P1,103,438.99	Bond	LIC	137965	120 C.D.	P55,699.00	Sufficient	1st LCB
2. L. Eusebio Ace Development Corp.	1,106,500.66	Bond	AISCI	197736	120 C.D.	55,699.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Riprapping for Side Protection of Manggahan River Sitio Manggahan,
Brgy. 2nd District

Location of Contract: Jalajala, Rizal

Approved Budget for the Contract: P2,671,879.22

Duration of Project: Eighty (80) Calendar Days

Sheet : 1 of 1

Date Prepared : 27 March, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. L. Eusebio Ace Development Corp.	P2,660,831.95	Bond	AISCI	197737	120 C.D.	P133,594.00	Sufficient	1st LCB
2. Lard Builders	2,662,877.03	Bond	BF GEN	87439	120 C.D.	133,594.00	Sufficient	2nd LCB
3. Kit Ubiadas Construction	2,664,908.14	Bond	LIC	137955	120 C.D.	133,594.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting/Improvement of Ynares Multi-Purpose Covered Court & Ynares Stage at Brgy. Maybangcal & Brgy. Lagundi,
 Location of Contract: Morong, Rizal
 Approved Budget for the Contract: P1,203,620.54
 Duration of Project: Sixty (60) Calendar Days

Sheet : 1 of 1
 Date Prepared : 27 March, 2017
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
 Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P1,194,617.21	Bond	AISCI	197738	120 C.D.	P60,182.00	Sufficient	1st LCB
2. Lard Builders	1,198,806.07	Bond	LIC	137959	120 C.D.	60,182.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 (Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
 (Sgd) Member
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON
 (Sgd) Member
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
 (Sgd) Provincial Treasurer
 Chairman-BAC

ATTY. ROSELLE RAMILO
 (Sgd) Provincial Legal Officer
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
 (Sgd) Provincial Engineer
 Member-BAC

JOSEPH G. CEÑIDOZA
 (Sgd) Provincial Administrator
 Member-BAC

PRISCILLA R. PADUA
 (Sgd) Provincial Budget Officer
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of 17x30m. Ynares Multi-Purpose Covered Court (Rafter type)
at King David Subd., Brgy. Burgos,

Location of Contract: Rodriguez, Rizal

Approved Budget for the Contract: P3,586,004.96

Duration of Project: One hundred twenty eight (128) Calendar Days

Sheet : 1 of 1

Date Prepared : 27 March, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Diamond Blessed Construction	P3,571,935.62	Bond	BF GEN	87439	120 C.D.	P179,301.00	Sufficient	1st LCB
2. San Rafael Builders	3,574,821.61	Bond	AISCI	197739	120 C.D.	179,301.00	Sufficient	2nd LCB
3. Lard Builders	3,577,941.51	Bond	LIC	137952	120 C.D.	179,301.00	Sufficient	2nd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of 15x30m. Ynares Multi-Purpose Covered Court (Rafter type)
at Celina Homes 4 Subd., Brgy. Burgos, Rodriguez, Rizal

Sheet : 1 of 1

Date Prepared : 27 March, 2017

Location of Contract: Rodriguez, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: 3,482,221.68

Conference Room

Duration of Project: One hundred twenty four (124) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. San Rafael Builders	P3,472,180.89	Bond	AISCI	197740	120 C.D.	P174,112.00	Sufficient	1st LCB
2. Diamond Blessed Construction	3,474,140.13	Bond	BF GEN	87440	120 C.D.	174,112.00	Sufficient	2nd LCB
3. Mak-Jams Construction	3,475,376.71	Bond	LIC	137953	120 C.D.	174,112.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC