

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Improvement / Site Development of Rizal Provincial Hospital System-  
Binangonan Annex, Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P45,451,004.31

Duration of Project : One Hundred Fifty (150) Calendar Days

Sheet : 1 of 1

Date Prepared : 13 October, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. D.C. Sandil Construction and Realty Development, Inc.	P45,394,366.41	Bond	BF GEN	74738	120 C.D.	P2,272,551.00	Sufficient	1st LCB
2. Persan Construction, Inc.	45,409,074.04	Bond	GDICP	48614	120 C.D.	2,272,551.00	Sufficient	2nd LCB
3. San Rafael Builders	45,420,798.64	Bond	PSIC	03100	120 C.D.	2,272,551.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

## PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Const./ Rehab. / Declogging of Drainage Canal of Road at Brgy. San Jose & Brgy. Dalig, Antipolo, Rizal  
 Location of Contract : Antipolo, Rizal  
 Approved Budget for the Contract : P 1,296,241.19  
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1  
 Date Prepared : 27 October, 2014  
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. J.E.I. CONSTRUCTION TRADING & DEVELOPMENT CORPORATION	P 1,287,394.46	Bond	BF GEN	74199	120 C.D.	P 64,813.00	Sufficient	1st LCB
2. OLIVER AQUINO CONSTRUCTION	P 1,289,238.19	Bond	GDICP	48654	120 C.D.	P 64,813.00	Sufficient	2nd LCB
3. MEGASTRUCTURE BUILDER & TRADING CORPORATION	P 1,291,919.96	Bond	AISCI	195624	120 C.D.	P 64,813.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
 Provincial Treasurer  
 Chairman-BAC

ATTY. ROSELLE A. RAMILO  
 Provincial Legal Officer  
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
 Provincial Engineer

RUSSEL GUILLER C. YNARES  
 Provincial Administrator

PRISCILLA R. PADUA  
 Provincial Budget Officer  
 Member-BAC

EUGENE P. DURUSAN  
 Prov'l. Gov't.Dep't Head-  
 HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Rehab. / Riprapping of River Dike along Angono River, Doña Justa Village  
(Phase 2), Brgy. San Roque, Angono, Rizal

Location of Contract : Angono, Rizal

Approved Budget for the Contract : P 802,585.27

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 27 October, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. KIT UBIADAS CONSTRUCTION	P 794,090.00	Bond	BF GEN	74744	120 C.D.	P 40,130.00	Sufficient	1st LCB
2. OLIVER AQUINO CONSTRUCTION	P 796,600.04	Bond	GDICP	48655	120 C.D.	P 40,130.00	Sufficient	2nd LCB
3. TALUDS ENTERPRISES	P 797,914.25	Bond	BF GEN	74720	120 C.D.	P 40,130.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Const. of 17x30m Ynares Multi-Purpose Covered Court (Rafter Type) at Meralco Village  
Brgy. Mahabang Parang, Angono, Rizal

Location of Contract : Angono, Rizal

Approved Budget for the Contract : P 3,585,214.65

Duration of Project : One Hundred Twenty (120) Calendar Days

Sheet : 1 of 1

Date Prepared : 27 October, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. KIT UBIADAS CONSTRUCTION	P 3,572,079.34	Bond	BF GEN	74745	120 C.D.	P 179,261.00	Sufficient	1st LCB
2. JRD-D2 ENTERPRISES	P 3,576,544.78	Bond	BF GEN	74714	120 C.D.	P 179,261.00	Sufficient	2nd LCB
3. M.J. BEVANT CORP.	P 3,577,020.91	Bond	GDICP	48645	120 C.D.	P 179,261.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Impr./ Repair / Repainting of Ynares Multi-Purpose Bldg. at Brgy. Bagumbayan, Angono, Rizal  
 Location of Contract : Angono, Rizal  
 Approved Budget for the Contract : P 991,025.42  
 Duration of Project : Fifty two (52) Calendar Days

Sheet : 1 of 1  
 Date Prepared : 27 October, 2014  
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. KIT UBIADAS CONSTRUCTION	P 982,778.44	Bond	BF GEN	74746	120 C.D.	P 49,552.00	Sufficient	1st LCB
2. OLIVER AQUINO CONSTRUCTION	P 985,004.74	Bond	GDICP	48656	120 C.D.	P 49,552.00	Sufficient	2nd LCB
3. TALUDS ENTERPRISES	P 987,154.68	Bond	BF GEN	74721	120 C.D.	P 49,552.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
 Provincial Treasurer  
 Chairman-BAC

ATTY. ROSELLE A. RAMILO  
 Provincial Legal Officer  
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
 Provincial Engineer

RUSSEL GUILLER C. YNARES  
 Provincial Administrator

PRISCILLA R. PADUA  
 Provincial Budget Officer  
 Member-BAC

EUGENE P. DURUSAN  
 Prov'l. Gov't.Dep't Head-  
 HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Impr. of Drainage System & Conc. of Road infront of Kalinawan Elem. School,  
Brgy. Kalinawan, Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P 360,916.58

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 27 October, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol  
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. L.L. MARRON CONSTRUCTION & TRADING	P 354,975.61	Bond	PSIC	03099	120 C.D.	P 18,046.00	Sufficient	1st LCB
2. TALUDS ENTERPRISES	P 356,247.91	Bond	BF GEN	74718	120 C.D.	P 18,046.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Repainting of Ynares Multi-Purpose Covered Court and Const. of Artesian Well at Brgy. Pantok & Brgy. Pilapila, Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P 930,209.15

Duration of Project : Forty four (44) Calendar Days

Sheet : 1 of 1

Date Prepared : 27 October, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. KIT UBIADAS CONSTRUCTION	P 921,849.45	Bond	BF GEN	74747	120 C.D.	P 46,511.00	Sufficient	1st LCB
2. MEGASTRUCTURE BUILDER AND TRADING CORPORATION	P 923,004.33	Bond	AISCI	194766	120 C.D.	P 46,511.00	Sufficient	2nd LCB
3. J.E.I. CONSTRUCTION, TRADING & DEVELOPMENT CORPORATION	P 925,915.39	Bond	BF GEN	74741	120 C.D.	P 46,511.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Repainting / Impr. of Brgy. Hall & Ynares Multi-Purpose Bldg. at Binangonan & Baras, Rizal

Location of Contract : Binangonan & Baras, Rizal

Approved Budget for the Contract : P 760,054.01

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 27 October, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. KIT UBIADAS CONSTRUCTION	P 751,514.82	Bond	BF GEN	74709	120 C.D.	P 38,003.00	Sufficient	1st LCB
2. V. BERNARDO CONSTRUCTION AND TRADING	P 754,067.50	Bond	GDICP	48639	120 C.D.	P 38,003.00	Sufficient	2nd LCB
3. L.L. MARRON CONSTRUCTION & TRADING	P 754,891.94	Bond	PSIC	03097	120 C.D.	P 38,003.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Impr. / Conc. (portion) of Celerian St. at Brgy. Macamot, Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P 920,565.02

Duration of Project : Forty Eight (48) Calendar Days

Sheet : 1 of 1

Date Prepared : 27 October, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. OLIVER AQUINO CONSTRUCTION	P 912,600.00	Bond	GDICP	48532	120 C.D.	P 46,029.00	Sufficient	1st LCB
2. L.L. MARRON CONSTRUCTION & TRADING	P 914,500.06	Bond	PSIC	03098	120 C.D.	P 46,029.00	Sufficient	2nd LCB
3. J.E.I. CONSTRUCTION, TRADING & DEVELOPMENT CORPORATION	P 915,655.00	Bond	BF GEN	74742	120 C.D.	P 46,029.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer

RUSSEL GUILLER C. YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Rehab. of Various Ynares Multi-Purpose Covered Court damaged by typhoon  
Glenda at Brgy. San Andres, Cainta, Rizal

Location of Contract : Cainta, Rizal

Approved Budget for the Contract : P 735,344.55

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 27 October, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. J.E.I. CONSTRUCTION, TRADING & DEVELOPMENT CORPORATION	P 727,089.45	Bond	BF GEN	74200	120 C.D.	P 36,768.00	Sufficient	1st LCB
2. V. BERNARDO CONSTRUCTION AND TRADING	P 728,872.19	Bond	GDICP	48640	120 C.D.	P 36,768.00	Sufficient	2nd LCB
3. C.P.F. CONSTRUCTION	P 730,131.41	Bond	PUICI	48291	120 C.D.	P 36,768.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Impr. of 17x30m Ynares Multi-Purpose Covered Court (Rafter Type) at Cielito Subd.,  
Brgy. San Isidro, Taytay, Rizal

Location of Contract : Taytay, Rizal

Approved Budget for the Contract : P 643,049.40

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 27 October, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. MEGASTRUCTURE BUILDER AND TRADING CORPORATION	P 636,192.18	Bond	AISCI	195625	120 C.D.	P 32,153.00	Sufficient	1st LCB
2. TALUDS ENTERPRISES	P 638,727.31	Bond	BF GEN	74719	120 C.D.	P 32,153.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer

RUSSEL GUILLER C. YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Const. of Ynares Stage at San Juan Elem. School, Brgy. San Juan,  
Taytay, Rizal

Location of Contract : Taytay, Rizal

Approved Budget for the Contract : P 851,979.45

Duration of Project : Sixty four (64) Calendar Days

Sheet : 1 of 1

Date Prepared : 27 October, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. CONSTRUCTION	P 844,159.93	Bond	PUICI	48289	120 C.D.	P 42,599.00	Sufficient	1st LCB
2. J.E.I. CONSTRUCTION, TRADING & DEVELOPMENT CORPORATION	P 845,342.48	Bond	BF GEN	74743	120 C.D.	P 42,599.00	Sufficient	2nd LCB
3. S.B. SORIANO CONSTRUCTION	P 847,027.47	Bond	BF GEN	74724	120 C.D.	P 42,599.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A.. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer

RUSSEL GUILLER C. YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )

Name of Contract & ID : Completion of Municipal Health Center & Rehab. of Conc. Pathwalk / Stair  
at Baras & Pililla, Rizal

Location of Contract : Baras and Pililla, Rizal

Approved Budget for the Contract : P 950,268.40

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 27 October, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. V. BERNARDO CONSTRUCTION AND TRADING	P 942,325.22	Bond	GDICP	48657	120 C.D.	P 47,514.00	Sufficient	1st LCB
2. J.E.I. CONSTRUCTION, TRADING & DEVELOPMENT CORPORATION	P 944,958.74	Bond	BF GEN	74708	120 C.D.	P 47,514.00	Sufficient	2nd LCB
3. LARD BUILDERS	P 945,263.47	Bond	GDICP	48680	120 C.D.	P 47,514.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer

RUSSEL GUILLER C. YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Impr. / Conc. (portion) of Hilarion Constantino Road Ext., Sitio Wawa,  
Brgy. Santiago, Baras, Rizal

Location of Contract : Baras, Rizal

Approved Budget for the Contract : P 999,997.30

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 27 October, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol  
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 ENTERPRISES	P 989,896.41	Bond	BF GEN	74712	120 C.D.	P 50,000.00	Sufficient	1st LCB
2. LARD BUILDERS	P 993,502.59	Bond	GDICP	48650	120 C.D.	P 50,000.00	Sufficient	2nd LCB
3. G-3 CONSTRUCTION	P 994,020.62	Bond	PUICI	48816	120 C.D.	P 50,000.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : R riprapping for Slope Protection at School Site of Painaan Elem. School,  
Brgy. Pinugay, Baras, Rizal

Location of Contract : Baras, Rizal

Approved Budget for the Contract : P 760,855.26

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 27 October, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. G-3 CONSTRUCTION	P 751,500.33	Bond	PUICI	48815	120 C.D.	P 38,043.00	Sufficient	1st LCB
2. 3MR BUILDERS AND SUPPLY	P 754,853.77	Bond	PSIC	03095	120 C.D.	P 38,043.00	Sufficient	2nd LCB
3. V. BERNARDO CONSTRUCTION AND TRADING	P 755,912.97	Bond	GDICP	48642	120 C.D.	P 38,043.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Repainting / Impr. of Multi-Purpose Bldg. at Brgy. Real and Brgy. Patunhay, Cardona, Rizal

Location of Contract : Cardona, Rizal

Approved Budget for the Contract : P 929,613.98

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 27 October, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. TALUDS ENTERPRISES	P 921,490.22	Bond	BF GEN	74717	120 C.D.	P 46,481.00	Sufficient	1st LCB
2. S.B. SORIANO CONSTRUCTION	P 923,417.82	Bond	BF GEN	74723	120 C.D.	P 46,481.00	Sufficient	2nd LCB
3. G-3 CONSTRUCTION	P 924,844.98	Bond	PUICI	48817	120 C.D.	P 46,481.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer

RUSSEL GUILLER C. YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Const. of Ynares Multi-Purpose Bldg. & Repair / Repainting of Ynares Multi-Purpose Covered Court & Stage at Brgy. Bombongan, Morong, Rizal

Location of Contract : Morong, Rizal

Approved Budget for the Contract : P 3,035,987.56

Duration of Project : One Hundred Twenty (120) Calendar Days

Sheet : 1 of 1

Date Prepared : 27 October, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. M.J. BEVANT CORP.	P 3,024,988.93	Bond	GDICP	48643	120 C.D.	P 151,800.00	Sufficient	1st LCB
2. F.G. SANTIAGO CONSTRUCTION	P 3,026,383.65	Bond	AISCI	195622	120 C.D.	P 151,800.00	Sufficient	2nd LCB
3. KIT UBIADAS CONSTRUCTION	P 3,029,203.37	Bond	BF GEN	74710	120 C.D.	P 151,800.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract &amp; ID : Const. of Ynares Stage at San Guillermo Elem. School, Brgy. San Guillermo, Morong, Rizal

Sheet : 1 of 1

Location of Contract : Morong, Rizal

Date Prepared : 27 October, 2014

Approved Budget for the Contract : P 761,090.50

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Sixty (60) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. LARD BUILDERS	P 753,089.46	Bond	GDICP	48648	120 C.D.	P 38,055.00	Sufficient	1st LCB
2. F.G. SANTIAGO CONSTRUCTION	P 754,961.46	Bond	AISCI	194761	120 C.D.	P 38,055.00	Sufficient	2nd LCB
3. M.J. BEVANT CORP.	P 756,070.73	Bond	GDICP	48647	120 C.D.	P 38,055.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil WorksENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil WorksENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BACATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BACENGR. LUISITO G.  
MUNSOD  
Provincial EngineerRUSSEL GUILLER C.  
YNARES  
Provincial AdministratorPRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BACEUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Impr. / Repair / Repainting of Ynares Multi-Purpose Covered Court / Ynares Multi-Purpose Bldgs. & Repair ofr Irrigation Dam at Morong & Baras, Rizal

Location of Contract : Morong and Baras, Rizal

Approved Budget for the Contract : P 1,195,494.52

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 27 October, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. S.B. SORIANO CONSTRUCTION	P 1,186,574.90	Bond	BF GEN	74722	120 C.D.	P 59,775.00	Sufficient	1st LCB
2. M.J. BEVANT CORP.	P 1,188,504.28	Bond	GDICP	48644	120 C.D.	P 59,775.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Repainting of School Bldg., Ynares Waiting Sheds and Ynares Multi-Purpose Bldg. at Pililla, Rizal

Location of Contract : Pililla, Rizal

Approved Budget for the Contract : P 1,006,043.42

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 27 October, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. V. BERNARDO CONSTRUCTION AND TRADING	P 1,002,578.47	Bond	GDICP	48641	120 C.D.	P 50,303.00	Sufficient	1st LCB
2. 3MR BUILDERS AND SUPPLY	P 1,003,391.42	Bond	PSIC	03096	120 C.D.	P 50,303.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairmn-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Const. of Covered Pathwalk & Mini Playground at Brgy. Bagumbayan  
and Brgy. Quisao, Pililla, Rizal

Location of Contract : Pililla, Rizal

Approved Budget for the Contract : P 917,926.62

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 27 October, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol  
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. V. BERNARDO CONSTRUCTION AND TRADING	P 909,926.78	Bond	GDICP	48638	120 C.D.	P 45,897.00	Sufficient	1st LCB
2. 3MR BUILDERS AND SUPPLY	P 911,928.27	Bond	PSIC	03094	120 C.D.	P 45,897.00	Sufficient	2nd LCB
3. M.J. BEVANT CORP.	P 912,728.23	Bond	GDICP	48646	120 C.D.	P 45,897.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Rehab. / Conc. (portion) of F. Rodriguez Ave., Sitio Tanag, Brgy. San Isidro  
Montalban, Rizal

Location of Contract : Montalban, Rizal

Approved Budget for the Contract : P 2,776,495.53

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 27 October, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol  
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. SAN IGMEDIO BUILDERS, INC.	P 2,765,471.86	Bond	GDICP	48682	120 C.D.	P 138,825.00	Sufficient	1st LCB
2. CAGER CONSTRUCTION & SUPPLY	P 2,769,750.20	Bond	BF GEN	74726	120 C.D.	P 138,825.00	Sufficient	2nd LCB
3. KIT UBIADAS CONSTRUCTION	P 2,769,899.15	Bond	BF GEN	74711	120 C.D.	P 138,825.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Repainting of Ynares School Bldg. & Ynares Waiting Sheds at San Mateo & Montalban, Rizal

Location of Contract : San Mateo and Montalban, Rizal

Approved Budget for the Contract : P 986,039.64

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 27 October, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. DIAMOND BLESSED CONSTRUCTION	P 978,171.99	Bond	PSIC	03093	120 C.D.	P 49,302.00	Sufficient	1st LCB
2. CAGER CONSTRUCTION & SUPPLY	P 980,543.40	Bond	BF GEN	74727	120 C.D.	P 49,302.00	Sufficient	2nd LCB
3. LARD BUILDERS	P 981,044.34	Bond	GDICP	48681	120 C.D.	P 49,302.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer

RUSSEL GUILLER C. YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Rehab. of Riprap (portion) of Ampid River at Pag-Asa Compound, Brgy. Ampid I  
San Mateo, Rizal

Location of Contract : San Mateo, Rizal

Approved Budget for the Contract : P 805,734.22

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 27 October, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. CAGER CONSTRUCTION & SUPPLY	P 797,706.36	Bond	BF GEN	74725	120 C.D.	P 40,287.00	Sufficient	1st LCB
2. LARD BUILDERS	P 799,750.30	Bond	GDICP	48679	120 C.D.	P 40,287.00	Sufficient	2nd LCB
3. DIAMOND BLESSED CONSTRUCTION	P 800,752.82	Bond	PSIC	03091	120 C.D.	P 40,287.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Impr. / Const. of Drainage System (portion) of Road at Lorenzo Compound, Brgy.  
Guitnang Bayan II, San Mateo, Rizal

Location of Contract : San Mateo, Rizal

Approved Budget for the Contract : P 1,633,011.92

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 27 October, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. PERSAN CONSTRUCTION, INC.	P 1,624,168.21	Bond	PUICI	48818	120 C.D.	P 81,651.00	Sufficient	1st LCB
2. CAGER CONSTRUCTION & SUPPLY	P 1,626,153.18	Bond	BF GEN	74728	120 C.D.	P 81,651.00	Sufficient	2nd LCB
3. DIAMOND BLESSED CONSTRUCTION	P 1,627,348.11	Bond	PSIC	03144	120 C.D.	P 81,651.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Const. of Ynares Stage at Bankers Village V, Phase 9, Brgy. Guitnang Bayan I,  
San Mateo, Rizal

Location of Contract : San Mateo, Rizal

Approved Budget for the Contract : P 738,309.20

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 27 October, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. LARD BUILDERS	P 730,307.47	Bond	GDICP	48649	120 C.D.	P 36,916.00	Sufficient	1st LCB
2. DIAMOND BLESSED CONSTRUCTION	P 732,312.76	Bond	PSIC	03092	120 C.D.	P 36,916.00	Sufficient	2nd LCB
3. CAGER CONSTRUCTION & SUPPLY	P 733,300.00	Bond	BF GEN	74729	120 C.D.	P 36,916.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer

RUSSEL GUILLER C. YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Impr. / Conc. (portion) of Saint Dominic St., Townsite Subd., Brgy. Sampaloc, Tanay, Rizal

Location of Contract : Tanay, Rizal

Approved Budget for the Contract : P 996,836.32

Duration of Project : Forty four (44) Calendar Days

Sheet : 1 of 1

Date Prepared : 27 October, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. KRSJ CONSTRUCTION & GENERAL SERVICES	P 988,871.47	Bond	BF GEN	74730	120 C.D.	P 49,842.00	Sufficient	1st LCB
2. L.D.L. ESPIRITU BUILDERS & SUPPLY	P 991,456.45	Bond	PSIC	03146	120 C.D.	P 49,842.00	Sufficient	2nd LCB
3. C.P.F. CONSTRUCTION	P 992,871.89	Bond	PUICI	48292	120 C.D.	P 49,842.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer

RUSSEL GUILLER C. YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Repainting of Ynares School Bldg., Multi-Purpose Covered Court & Multi-Purpose Bldg. at Brgy. Plaza Aldea, Brgy. Laiban and Brgy. San Andres, Tanay, Rizal

Location of Contract : Tanay, Rizal

Approved Budget for the Contract : P 866,587.68

Duration of Project : Forty four (44) Calendar Days

Sheet : 1 of 1

Date Prepared : 27 October, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. CONSTRUCTION	P 858,748.63	Bond	PUICI	48290	120 C.D.	P 43,330.00	Sufficient	1st LCB
2. JRD-D2 ENTERPRISES	P 860,612.03	Bond	BF GEN	74715	120 C.D.	P 43,330.00	Sufficient	2nd LCB
3. KRSJ CONSTRUCTION & GENERAL SERVICES	P 861,553.16	Bond	BF GEN	74731	120 C.D.	P 43,330.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract &amp; ID : Impr. / Conc. (Phase 2) of Maysawa Road, Brgy. Cuyambay, Tanay, Rizal

Sheet : 1 of 1Date Prepared : 27 October, 2014

Location of Contract : Tanay, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract : P 999,544.92

Conference Room

Duration of Project : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 ENTERPRISES	P 991,615.93	Bond	BF GEN	74713	120 C.D.	P 49,978.00	Sufficient	1st LCB
2. L.D.L. ESPIRITU BUILDERS & SUPPLY	P 993,971.76	Bond	PSIC	48595	120 C.D.	P 49,978.00	Sufficient	2nd LCB
3. KRSJ CONSTRUCTION & GENERAL SERVICES	P 995,711.86	Bond	BF GEN	74175	120 C.D.	P 49,978.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil WorksENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil WorksENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BACATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BACENGR. LUISITO G.  
MUNSOD  
Provincial EngineerRUSSEL GUILLER C.  
YNARES  
Provincial AdministratorPRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BACEUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract &amp; ID : Const. of Ynares Stage at Tablon Elem. School, Sitio Tablon, Brgy. Cuyambay

Sheet : 1 of 1

Location of Contract : Tanay, Rizal

Date Prepared : 27 October, 2014

Approved Budget for the Contract : P 836,324.47

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Sixty four (64) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. L.D.L. ESPIRITU BUILDERS & SUPPLY	P 828,264.35	Bond	PSIC	03147	120 C.D.	P 41,817.00	Sufficient	1st LCB
2. JRD-D2 ENTERPRISES	P 830,286.86	Bond	BF GEN	74716	120 C.D.	P 41,817.00	Sufficient	2nd LCB
3. C.P.F. CONSTRUCTION	P 830,690.47	Bond	PUICI	48813	120 C.D.	P 41,817.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil WorksENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil WorksENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BACATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BACENGR. LUISITO G.  
MUNSOD  
Provincial EngineerRUSSEL GUILLER C.  
YNARES  
Provincial AdministratorPRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BACEUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract &amp; ID : Riprapping (portion) of Teresa River, Sitio Abuyod, Brgy. Dalig, Teresa, Rizal

Sheet : 1 of 1

Location of Contract : Teresa, Rizal

Date Prepared : 27 October, 2014

Approved Budget for the Contract : P 997,364.52

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Sixty (60) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. F.G. SANTIAGO CONSTRUCTION	P 989,790.35	Bond	AISCI	195623	120 C.D.	P 49,869.00	Sufficient	1st LCB
2. KRSJ CONSTRUCTION & GENERAL SERVICES	P 991,600.77	Bond	BF GEN	74733	120 C.D.	P 49,869.00	Sufficient	2nd LCB
3. C.P.F. CONSTRUCTION	P 993,705.41	Bond	PUICI	48814	120 C.D.	P 49,869.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil WorksENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil WorksENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BACATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BACENGR. LUISITO G.  
MUNSOD  
Provincial EngineerRUSSEL GUILLER C.  
YNARES  
Provincial AdministratorPRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BACEUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Upgrading/Riprapping with Concreting of Road at Sitio Lower Riverside,  
Brgy. Bilibiran, Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P 475,166.48

Duration of Project : Fifty-Six (56) Calendar Days

Sheet : 1 of 1

Date Prepared : 18 November 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. KIT UBIADAS CONSTRUCTION	P 466,359.96	Bond	BF GEN	76095	120 C.D.	P 23,759.00	Sufficient	1st LCB
2. OLIVER AQUINO CONSTRUCTION	P 471,104.92	Bond	AISCI	195627	120 C.D.	P 23,759.00	Sufficient	2nd LCB
3. X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer

RUSSEL GUILLER C. YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Impr./Conc./ Riprapping for Side Protection of Roads at Brgy. San Carlos & Brgy. Macamot, Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P 649,323.06

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 18 November 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. KIT UBIADAS CONSTRUCTION	P 641,401.02	Bond	BF GEN	76096	120 C.D.	P 32,467.00	Sufficient	1st LCB
2. OLIVER AQUINO CONSTRUCTION	P 643,409.91	Bond	AISCI	195628	120 C.D.	P 32,467.00	Sufficient	2nd LCB
3. MAGUALLAR CONSTRUCTION ENTERPRISE	P 644,302.05	Bond	AISCI	195616	120 C.D.	P 32,467.00	Sufficient	3rd LCB
4. X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer

RUSSEL GUILLER C. YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Const. of 2-units Artesian Well & Impr./Conc. Overlay of Road at Binangonan & Cardona, Rizal  
 Location of Contract : Binangonan & Cardona, Rizal  
 Approved Budget for the Contract : P 898,409.86  
 Duration of Project : Forty Eight (48) Calendar Days

Sheet : 1 of 1  
 Date Prepared : 18 November 2014  
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. KIT UBIADAS CONSTRUCTION	P 890,885.09	Bond	BF GEN	76097	120 C.D.	P 44,921.00	Sufficient	1st LCB
2. FLAG CONSTRUCTION CORPORATION	P 892,003.24	Bond	BF GEN	76157	120 C.D.	P 44,921.00	Sufficient	2nd LCB
3. AHA CONSTRUCTION & BUILDERS	P 893,385.99	Bond	PSIC	03188	120 C.D.	P 44,921.00	Sufficient	3rd LCB
4. X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
 Provincial Treasurer  
 Chairman-BAC

ATTY. ROSELLE A. RAMILO  
 Provincial Legal Officer  
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
 Provincial Engineer

RUSSEL GUILLER C. YNARES  
 Provincial Administrator

PRISCILLA R. PADUA  
 Provincial Budget Officer  
 Member-BAC

EUGENE P. DURUSAN  
 Prov'l. Gov't.Dep't Head-  
 HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair/Rehab. of 2-storey, 6-rooms Ynares School Bldg. damaged by Typhoon Glenda  
at Talim Point Elem. School, Brgy. Habagatan, Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P 1,219,799.03

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 18 November 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. FLAG CONSTRUCTION CORPORATION	P 1,209,442.25	Bond	BF GEN	76155	120 C.D.	P 60,990.00	Sufficient	1st LCB
2. OLIBENZ CONSTRUCTION	P 1,212,794.10	Bond	PUICI	48238	120 C.D.	P 60,990.00	Sufficient	2nd LCB
3. AHA CONSTRUCTION & BUILDERS	P 1,212,943.66	Bond	PSIC	03189	120 C.D.	P 60,990.00	Sufficient	3rd LCB
4. X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair/Rehab. of 17x30m Ynares Multi-Purpose Covered Court (Rafter Type) damaged by Typhoon Glenda at Brgy. Ginoong Sanay, Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P 2,264,733.87

Duration of Project : Fifty Two (52) Calendar Days

Sheet : 1 of 1

Date Prepared : 18 November 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. OLIBENZ CONSTRUCTION	P 2,254,602.02	Bond	PUICI	48176	120 C.D.	P 113,237.00	Sufficient	1st LCB
2. FLAG CONSTRUCTION CORPORATION	P 2,256,360.58	Bond	BF GEN	76158	120 C.D.	P 113,237.00	Sufficient	2nd LCB
3. AHA CONSTRUCTION & BUILDERS	P 2,258,685.27	Bond	PSIC	03190	120 C.D.	P 113,237.00	Sufficient	3rd LCB
4. X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair/Rehab. of Ynares Multi-Purpose Covered Courts & Ynares School Bldgs. damaged by Typhoon Glenda at Brgy. Lunsad, Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P 2,117,473.05

Duration of Project : Forty Eight (48) Calendar Days

Sheet : 1 of 1

Date Prepared : 18 November 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. AHA CONSTRUCTION & BUILDERS	P 2,107,850.25	Bond	PSIC	03186	120 C.D.	P 105,874.00	Sufficient	1st LCB
2. FLAG CONSTRUCTION CORPORATION	P 2,109,775.50	Bond	BF GEN	76159	120 C.D.	P 105,874.00	Sufficient	2nd LCB
3. OLIBENZ CONSTRUCTION	P 2,111,798.06	Bond	PUICI	48239	120 C.D.	P 105,874.00	Sufficient	3rd LCB
4. x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair/Rehab. of 2-storey, 6-rooms Ynares School Bldg. & 10x18m Ynares Multi-Purpose Cover Sheet : 1 of 1  
 Court damaged by Typhoon Glenda at Mahabang Parang National High School, Date Prepared : 18 November 2014  
 Brgy. Mahabang Parang, Binangonan, Rizal

Location of Contract : Binangonan, Rizal Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Approved Budget for the Contract : P 737,668.72

Duration of Project : Forty (40) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. OLIVER AQUINO CONSTRUCTION	P 729,662.04	Bond	AISCI	195626	120 C.D.	P 36,884.00	Sufficient	1st LCB
2. TALUDS ENTERPRISES	P 731,668.46	Bond	BF GEN	75510	120 C.D.	P 36,884.00	Sufficient	2nd LCB
3. MAGUALLAR CONSTRUCTION ENTERPRISE	P 733,031.23	Bond	AISCI	195617	120 C.D.	P 36,884.00	Sufficient	3rd LCB
4. x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair/Rehab. of Ynares Multi-Purpose Covered Court damaged by Typhoon Glenda at Brgy. Rayap & Brgy. Bangad, Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P 1,906,731.82

Duration of Project : Forty Eight (48) Calendar Days

Sheet : 1 of 1

Date Prepared : 18 November 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. AHA CONSTRUCTION & BUILDERS	P 1,897,710.16	Bond	PSIC	03187	120 C.D.	P 95,337.00	Sufficient	1st LCB
2. OLIBENZ CONSTRUCTION	P 1,899,305.44	Bond	PUICI	48240	120 C.D.	P 95,337.00	Sufficient	2nd LCB
3. M. DEL ROSARIO CONSTRUCTION & TRADING	P 1,900,843.64	Bond	BF GEN	76163	120 C.D.	P 95,337.00	Sufficient	3rd LCB
4. x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair/Rehab. of 17x30m Ynares Multi-Purpose Covered Court (Rigid Type) & Ynares Stage  
damaged by Typhoon Glenda at Brgy. Kinagatan, Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P 1,069,048.08

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 18 November 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol  
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. M. DEL ROSARIO CONSTRUCTION & TRADING	P 1,060,617.81	Bond	BF GEN	76162	120 C.D.	P 53,453.00	Sufficient	1st LCB
2. FLAG CONSTRUCTION CORPORATION	P 1,062,494.54	Bond	BF GEN	76160	120 C.D.	P 53,453.00	Sufficient	2nd LCB
3. X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair/Rehab. of Ynares Multi-Purpose Covered Court ,Stage, Ynares Multi-Purpose Bldg. & Ynares School Bldg. damaged by Typhoon Glenda at Binangonan & Cardona, Rizal

Location of Contract : Binangonan & Cardona, Rizal

Approved Budget for the Contract : P 968,299.78

Duration of Project : Forty four (44) Calendar Days

Sheet : 1 of 1

Date Prepared : 18 November 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. TALUDS ENTERPRISES	P 958,706.27	Bond	BF GEN	75511	120 C.D.	P 48,415.00	Sufficient	1st LCB
2. MAGUALLAR CONSTRUCTION ENTERPRISE	P 962,259.72	Bond	AISCI	195618	120 C.D.	P 48,415.00	Sufficient	2nd LCB
3. FLAG CONSTRUCTION CORPORATION	P 963,367.77	Bond	BF GEN	76161	120 C.D.	P 48,415.00	Sufficient	3rd LCB
4. X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer

RUSSEL GUILLER C. YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair/Repainting of Various Ynares Multi-Purpose Covered Court at  
Brgy. San Juan, Cainta, Rizal

Location of Contract : Cainta, Rizal

Approved Budget for the Contract : P 1,115,236.55

Duration of Project : Forty Eight (48) Calendar Days

Sheet : 1 of 1

Date Prepared : 18 November 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol  
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. J.E.I. CONSTRUCTION TRADING & DEVELOPMENT CORPORATION	P 1,106,781.13	Bond	PUICI	48241	120 C.D.	P 55,762.00	Sufficient	1st LCB
2. TRANCOM ENGINEERING CONSTRUCTION	P 1,108,265.70	Bond	BF GEN	76173	120 C.D.	P 55,762.00	Sufficient	2nd LCB
3. x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair/Rehab. of Various Ynares Multi-Purpose Covered Court damaged by Typhoon Glenda at Brgy. San Isidro, Cainta, Rizal

Location of Contract : Cainta, Rizal

Approved Budget for the Contract : P 1,397,801.24

Duration of Project : Forty four (44) Calendar Days

Sheet : 1 of 1

Date Prepared : 18 November 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. FLS CONSTRUCTION & BUILDERS	P 1,388,915.56	Bond	AISCI	195631	120 C.D.	P 69,891.00	Sufficient	1st LCB
2. TRANCOM ENGINEERING CONSTRUCTION	P 1,390,380.33	Bond	BF GEN	76174	120 C.D.	P 69,891.00	Sufficient	2nd LCB
3. J.E.I. CONSTRUCTION TRADING & DEVELOPMENT CORPORATION	P 1,392,700.25	Bond	PUICI	48242	120 C.D.	P 69,891.00	Sufficient	3rd LCB
4. X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer

RUSSEL GUILLER C. YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID	: Repair/Rehab. of Ynares School Bldgs. & Ynares Multi-Purpose Bldg. damaged by Typhoon Gler	Sheet	: 1 of 1
	at Brgy. Sta. Ana & Brgy. San Isidro, Taytay, Rizal	Date Prepared	: 18 November 2014
Location of Contract	: Taytay, Rizal	Time & Place of Bid Opening	: 1:00 P.M., Prov'l.Capitol Conference Room
Approved Budget for the Contract	: P 1,137,432.63		
Duration of Project	: Forty four (44) Calendar Days		

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. KIT UBIADAS CONSTRUCTION	P 1,128,331.44	Bond	BF GEN	76098	120 C.D.	P 56,872.00	Sufficient	1st LCB
2. TRANCOM ENGINEERING CONSTRUCTION	P 1,130,367.36	Bond	BF GEN	76175	120 C.D.	P 56,872.00	Sufficient	2nd LCB
3. X=X								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer

RUSSEL GUILLER C. YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair/Repainting of Ynares School Bldgs. at Baras Elem. School (Central),  
Brgy. Concepcion, Baras, Rizal

Location of Contract : Baras, Rizal

Approved Budget for the Contract : P 1,086,505.81

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 18 November 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. KIT UBIADAS CONSTRUCTION	P 1,077,528.28	Bond	BF GEN	76100	120 C.D.	P 54,326.00	Sufficient	1st LCB
2. AHA CONSTRUCTION & BUILDERS	P 1,079,511.76	Bond	PSIC	03191	120 C.D.	P 54,326.00	Sufficient	2nd LCB
3. X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Const. of Water System (Phase 1) at Brgy. Balibago, Cardona, Rizal

Location of Contract : Cardona, Rizal

Approved Budget for the Contract : P 2,574,702.30

Duration of Project : Eighty (80) Calendar Days

Sheet : 1 of 1

Date Prepared : 18 November 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. KIT UBIADAS CONSTRUCTION	P 2,563,551.34	Bond	BF GEN	76151	120 C.D.	P 128,736.00	Sufficient	1st LCB
2. C.P.F. CONSTRUCTION	P 2,566,607.75	Bond	BF GEN	76169	120 C.D.	P 128,736.00	Sufficient	2nd LCB
3. AHA CONSTRUCTION & BUILDERS	P 2,567,680.96	Bond	PSIC	03192	120 C.D.	P 128,736.00	Sufficient	3rd LCB
4. X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract &amp; ID : Impr./Conc. Overlay of Road at Purok 5 at Brgy. Navotas, Cardona, Rizal

Sheet : 1 of 1

Location of Contract : Cardona, Rizal

Date Prepared : 18 November 2014

Approved Budget for the Contract : P 684,390.13

Time &amp; Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Sixty (60) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. KIT UBIADAS CONSTRUCTION	P 676,306.19	Bond	BF GEN	76152	120 C.D.	P 34,220.00	Sufficient	1st LCB
2. C.P.F. CONSTRUCTION	P 678,307.65	Bond	BF GEN	76170	120 C.D.	P 34,220.00	Sufficient	2nd LCB
3. OLIVER AQUINO CONSTRUCTION	P 679,327.87	Bond	AISCI	195630	120 C.D.	P 34,220.00	Sufficient	3rd LCB
4. X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil WorksENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil WorksENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BACATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BACENGR. LUISITO G.  
MUNSOD  
Provincial EngineerRUSSEL GUILLER C.  
YNARES  
Provincial AdministratorPRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BACEUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair/Rehab. of Ynares Multi-Purpose Covered Court & Ynares School Bldg. damaged by Typhoon Glenda at Brgy. Boor, Cardona, Rizal

Location of Contract : Cardona, Rizal

Approved Budget for the Contract : P 1,335,054.11

Duration of Project : Forty Eight (48) Calendar Days

Sheet : 1 of 1

Date Prepared : 18 November 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. CONSTRUCTION	P 1,325,887.87	Bond	BF GEN	76166	120 C.D.	P 66,753.00	Sufficient	1st LCB
2. J.E.I. CONSTRUCTION TRADING & DEVELOPMENT CORPORATION	P 1,327,638.10	Bond	PUICI	48243	120 C.D.	P 66,753.00	Sufficient	2nd LCB
3. M. DEL ROSARIO CONSTRUCTION & TRADING	P 1,329,420.03	Bond	BF GEN	76164	120 C.D.	P 66,753.00	Sufficient	3rd LCB
4. X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer

RUSSEL GUILLER C. YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair/Rehab. of Ynares School Bldg. & Ynares Multi-Purpose Covered Court damaged by Typhoon Glenda at Brgy. Balibago, Cardona, Rizal

Location of Contract : Cardona, Rizal

Approved Budget for the Contract : P 1,028,245.68

Duration of Project : Forty four (44) Calendar Days

Sheet : 1 of 1

Date Prepared : 18 November 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. FLAG CONSTRUCTION CORPORATION	P 1,019,680.25	Bond	BF GEN	76187	120 C.D.	P 51,413.00	Sufficient	1st LCB
2. M. DEL ROSARIO CONSTRUCTION & TRADING	P 1,021,699.90	Bond	BF GEN	76165	120 C.D.	P 51,413.00	Sufficient	2nd LCB
3. X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer

RUSSEL GUILLER C. YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Const. of 1-storey, 5-rooms Ynares School Bldg. at Bagumbong National High School,  
Brgy. Bagumbong, Jalajala, Rizal

Location of Contract : Jalajala, Rizal

Approved Budget for the Contract : P 4,875,566.00

Duration of Project : One Hundred Twenty (120) Calendar Days

Sheet : 1 of 1

Date Prepared : 18 November 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l. Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. TRANCOM ENGINEERING CONSTRUCTION	P 4,861,225.47	Bond	BF GEN	76172	120 C.D.	P 243,779.00	Sufficient	1st LCB
2. KIT UBIADAS CONSTRUCTION	P 4,865,431.27	Bond	BF GEN	76154	120 C.D.	P 243,779.00	Sufficient	2nd LCB
3. CAGER CONSTRUCTION & SUPPLY	P 4,867,258.53	Bond	PSIC	03196	120 C.D.	P 243,779.00	Sufficient	3rd LCB
4. X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer

RUSSEL GUILLER C. YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Impr./Repair/Repainting of Ynares Multi-Purpose Covered Court and Multi-Purpose Buildings at Jalajala, Rizal  
 Location of Contract : Jalajala, Rizal  
 Approved Budget for the Contract : P 939,209.92  
 Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1  
 Date Prepared : 18 November 2014  
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. CAGER CONSTRUCTION & SUPPLY	P 931,227.21	Bond	PSIC	03193	120 C.D.	P 46,961.00	Sufficient	1st LCB
2. E. PASCUAL CONSTRUCTION	P 933,429.50	Bond	BF GEN	76177	120 C.D.	P 46,961.00	Sufficient	2nd LCB
3. S.B. SORIANO CONSTRUCTION	P 934,210.42	Bond	PSIC	03200	120 C.D.	P 46,961.00	Sufficient	3rd LCB
4. X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
 Provincial Treasurer  
 Chairman-BAC

ATTY. ROSELLE A. RAMILO  
 Provincial Legal Officer  
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
 Provincial Engineer

RUSSEL GUILLER C. YNARES  
 Provincial Administrator

PRISCILLA R. PADUA  
 Provincial Budget Officer  
 Member-BAC

EUGENE P. DURUSAN  
 Prov'l. Gov't. Dep't Head-  
 HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Const. of Ynares Stage & Impr./Asphalt Overlay of Road at Jalajala & Morong, Rizal  
 Location of Contract : Jalajala & Morong, Rizal  
 Approved Budget for the Contract : P 1,083,341.87  
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1  
 Date Prepared : 18 November 2014  
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. S.B. SORIANO CONSTRUCTION	P 1,074,383.55	Bond	PSIC	03199	120 C.D.	P 54,168.00	Sufficient	1st LCB
2. E. PASCUAL CONSTRUCTION	P 1,078,294.85	Bond	BF GEN	76178	120 C.D.	P 54,168.00	Sufficient	2nd LCB
3. X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
 Provincial Treasurer  
 Chairman-BAC

ATTY. ROSELLE A. RAMILO  
 Provincial Legal Officer  
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
 Provincial Engineer

RUSSEL GUILLER C. YNARES  
 Provincial Administrator

PRISCILLA R. PADUA  
 Provincial Budget Officer  
 Member-BAC

EUGENE P. DURUSAN  
 Prov'l. Gov't.Dep't Head-  
 HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair/Rehab. of Ynares Multi-Purpose Covered Court, Ynares Multi-Purpose Bldg. and Waiting Shed damaged by Typhoon Glenda at Brgy. Nagsulo, Cardona, Rizal

Location of Contract : Cardona, Rizal

Approved Budget for the Contract : P 1,332,758.82

Duration of Project : Forty Eight (48) Calendar Days

Sheet : 1 of 1

Date Prepared : 18 November 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. CONSTRUCTION	P 1,322,439.24	Bond	BF GEN	76167	120 C.D.	P 66,638.00	Sufficient	1st LCB
2. J.E.I. CONSTRUCTION TRADING & DEVELOPMENT CORPORATION	P 1,324,832.42	Bond	PUICI	48244	120 C.D.	P 66,638.00	Sufficient	2nd LCB
3. S.B. SORIANO CONSTRUCTION	P 1,326,819.59	Bond	PUICI	48247	120 C.D.	P 66,638.00	Sufficient	3rd LCB
4. X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer

RUSSEL GUILLER C. YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair/Rehab. of Ynares School Bldg. & Ynares Multi-Purpose Covered Courts damaged by Typhoon Glenda at Brgy. San Guillermo and Brgy. San Pedro, Morong, Rizal

Location of Contract : Morong, Rizal

Approved Budget for the Contract : P 597,359.19

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 18 November 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. S.B. SORIANO CONSTRUCTION	P 589,343.09	Bond	PUICI	48248	120 C.D.	P 29,868.00	Sufficient	1st LCB
2. E. PASCUAL CONSTRUCTION	P 591,431.10	Bond	BF GEN	76179	120 C.D.	P 29,868.00	Sufficient	2nd LCB
3. x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer

RUSSEL GUILLER C. YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair/Repainting of Ynares School Bldgs. at Brgy. Lagundi and  
Brgy. Maybancal, Morong, Rizal

Location of Contract : Morong, Rizal

Approved Budget for the Contract : P 932,632.11

Duration of Project : Forty four (44) Calendar Days

Sheet : 1 of 1

Date Prepared : 18 November 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. E. PASCUAL CONSTRUCTION	P 924,971.09	Bond	BF GEN	76176	120 C.D.	P 46,632.00	Sufficient	1st LCB
2. C.P.F. CONSTRUCTION	P 926,701.57	Bond	BF GEN	76171	120 C.D.	P 46,632.00	Sufficient	2nd LCB
3. S.B. SORIANO CONSTRUCTION	P 927,650.00	Bond	PUICI	48249	120 C.D.	P 46,632.00	Sufficient	3rd LCB
4. X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID	: Repair/Rehab. of Various Ynares Multi-Purpose Covered Court damaged by Typhoon Glenda at Brgy. Geronimo, Montalban, Rizal	Sheet	: <u>1 of 1</u>
Location of Contract	: Montalban, Rizal	Date Prepared	: <u>18 November 2014</u>
Approved Budget for the Contract	: P 740,176.63	Time & Place of Bid Opening	: <u>1:00 P.M., Prov'l.Capitol Conference Room</u>
Duration of Project	: Forty (40) Calendar Days		

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. CAGER CONSTRUCTION & SUPPLY	P 732,242.02	Bond	PSIC	03194	120 C.D.	P 37,009.00	Sufficient	1st LCB
2. LARD BUILDERS	P 734,170.88	Bond	AISCI	195614	120 C.D.	P 37,009.00	Sufficient	2nd LCB
3. FLS CONSTRUCTION & BUILDERS	P 735,339.19	Bond	AISCI	195610	120 C.D.	P 37,009.00	Sufficient	3rd LCB
4. X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID	: Repair/Rehab. of Ynares Multi-Purpose Covered Court, Ynares Stage and Ynares Multi-Purpose Bldg. damaged by Typhoon Glenda at Brgy. San Jose & Brgy. Manggahan, Montalban, Rizal	Sheet	: <u>1 of 1</u>
Location of Contract	: Montalban, Rizal	Date Prepared	: <u>18 November 2014</u>
Approved Budget for the Contract	: P 700,305.66	Time & Place of Bid Opening	: <u>1:00 P.M., Prov'l.Capitol Conference Room</u>
Duration of Project	: Forty (40) Calendar Days		

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. CAGER CONSTRUCTION & SUPPLY	P 692,387.12	Bond	PSIC	03195	120 C.D.	P 35,016.00	Sufficient	1st LCB
2. LARD BUILDERS	P 693,554.83	Bond	AISCI	195615	120 C.D.	P 35,016.00	Sufficient	2nd LCB
3. FLS CONSTRUCTION & BUILDERS	P 695,252.22	Bond	AISCI	195611	120 C.D.	P 35,016.00	Sufficient	3rd LCB
4. X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer

RUSSEL GUILLER C. YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Rehab. of Water System & Dismantling of 1,000 Gals. Capacity Elevated Water Tank at San Mateo, Rizal

Location of Contract : San Mateo, Rizal

Approved Budget for the Contract : P 510,255.44

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 18 November 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. KIT UBIADAS CONSTRUCTION	P 502,138.17	Bond	BF GEN	76153	120 C.D.	P 25,513.00	Sufficient	1st LCB
2. CAGER CONSTRUCTION & SUPPLY	P 503,810.80	Bond	PSIC	03197	120 C.D.	P 25,513.00	Sufficient	2nd LCB
3. x=x								
4.								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
Head, BAC-TWG for Civil Works

**ENGR. ARNEL M. KALINGO**  
Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE A. RAMILO**  
Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
Provincial Engineer

**RUSSEL GUILLER C. YNARES**  
Provincial Administrator

**PRISCILLA R. PADUA**  
Provincial Budget Officer  
Member-BAC

**EUGENE P. DURUSAN**  
Prov'l. Gov't. Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Const. of 2-units Artesian Well at Brgy. Guinayang, San Mateo, Rizal  
 Location of Contract : San Mateo, Rizal  
 Approved Budget for the Contract : P 400,486.87  
 Duration of Project : Forty four (44) Calendar Days

Sheet : 1 of 1  
 Date Prepared : 18 November 2014  
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. LARD BUILDERS	P 392,475.22	Bond	AISCI	195658	120 C.D.	P 20,025.00	Sufficient	1st LCB
2. CAGER CONSTRUCTION & SUPPLY	P 394,233.54	Bond	PSIC	03198	120 C.D.	P 20,025.00	Sufficient	2nd LCB
3. X=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer

RUSSEL GUILLER C. YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )

Name of Contract & ID : Repair/Repainting of 2-units, Multi-Purpose Covered Court at URS-Tanay, Brgy.Sampaloc, Tanay, Rizal

Location of Contract : Tanay, Rizal

Approved Budget for the Contract : P 887,241.10

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 18 November 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. CONSTRUCTION	P 879,211.16	Bond	BF GEN	76168	120 C.D.	P 44,363.00	Sufficient	1st LCB
2. FLS CONSTRUCTION & BUILDERS	P 881,203.99	Bond	AISCI	195612	120 C.D.	P 44,363.00	Sufficient	2nd LCB
3. TALUDS ENTERPRISES	P 882,244.30	Bond	BF GEN	75512	120 C.D.	P 44,363.00	Sufficient	3rd LCB
4. X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer

RUSSEL GUILLER C. YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Impr. /Conc. of Road & Repair/Repainting of Ynares Waiting Sheds at Tanay & Cardona, Rizal  
 Location of Contract : Tanay & Cardona, Rizal  
 Approved Budget for the Contract : P 469,218.24  
 Duration of Project : Forty Eight (48) Calendar Days

Sheet : 1 of 1  
 Date Prepared : 18 November 2014  
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. TALUDS ENTERPRISES	P 461,514.48	Bond	BF GEN	75509	120 C.D.	P 23,461.00	Sufficient	1st LCB
2. S.B. SORIANO CONSTRUCTION	P 464,809.10	Bond	PUICI	48250	120 C.D.	P 23,461.00	Sufficient	2nd LCB
3. X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
 Provincial Treasurer  
 Chairman-BAC

ATTY. ROSELLE A. RAMILO  
 Provincial Legal Officer  
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
 Provincial Engineer

RUSSEL GUILLER C. YNARES  
 Provincial Administrator

PRISCILLA R. PADUA  
 Provincial Budget Officer  
 Member-BAC

EUGENE P. DURUSAN  
 Prov'l. Gov't.Dep't Head-  
 HRMO

**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )

Name of Contract & ID	: Repair/Rehab. of Ynares School Bldg & Ynares Multi-Purpose Covered Court damaged by Typhoon Glenda at Brgy. San Jose and Brgy. Sta. Cruz, Antipolo, Rizal	Sheet	: <u>1 of 1</u>
Location of Contract	: Antipolo, Rizal	Date Prepared	: <u>01 December 2014</u>
Approved Budget for the Contract	: P 711,327.55	Time & Place of Bid Opening	: <u>1:00 P.M., Prov'l.Capitol Conference Room</u>
Duration of Project	: Forty (40) Calendar Days		

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. KIT UBIADAS CONSTRUCTION	P 703,473.87	Bond	BF GEN	75514	120 C.D.	P 35,567.00	Sufficient	1st LCB
2. 2H2L CONSTRUCTION	P 707,031.26	Bond	PSIC	03202	120 C.D.	P 35,567.00	Sufficient	2nd LCB
3. OLIVER AQUINO CONSTRUCTION	P 707,335.54	Bond	AISCI	199885	120 C.D.	P 35,567.00	Sufficient	3rd LCB
4. X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer

RUSSEL GUILLER C. YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Impr. of Various Pathwalk & Rehab. of Riprap at Brgy. San Isidro, Antipolo, Rizal  
 Location of Contract : Antipolo, Rizal  
 Approved Budget for the Contract : P 1,059,471.49  
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1  
 Date Prepared : 01 December 2014  
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. J.E.I. CONSTRUCTION TRADING & DEVELOPMENT CORPORATION	P 1,049,864.85	Bond	AISCI	199881	120 C.D.	P 52,974.00	Sufficient	1st LCB
2. 2H2L CONSTRUCTION	P 1,055,693.77	Bond	PSIC	03203	120 C.D.	P 52,974.00	Sufficient	2nd LCB
3. x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer

RUSSEL GUILLER C. YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract &amp; ID : Impr./Conc. of Road 1 at Sitio Upper Manalite 1, Brgy. Sta. Cruz, Antipolo, Rizal

Sheet : 1 of 1

Location of Contract : Antipolo, Rizal

Date Prepared : 01 December 2014

Approved Budget for the Contract : P 849,666.71

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Fifty Two (52) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. 2H2L CONSTRUCTION	P 841,764.11	Bond	PSIC	03201	120 C.D.	P 42,484.00	Sufficient	1st LCB
2. OLIVER AQUINO CONSTRUCTION	P 843,495.14	Bond	AISCI	199886	120 C.D.	P 42,484.00	Sufficient	2nd LCB
3. KIT UBIADAS CONSTRUCTION	P 844,632.02	Bond	BF GEN	75517	120 C.D.	P 42,484.00	Sufficient	3rd LCB
4. X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil WorksENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil WorksENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BACATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BACENGR. LUISITO G.  
MUNSOD  
Provincial EngineerRUSSEL GUILLER C.  
YNARES  
Provincial AdministratorPRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BACEUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )

Name of Contract & ID : Const. of Movable Steel Bleacher & Conc. Pavement/Repainting of Ynares Multi-Purpose Covered Court at Angono & Cainta, Rizal

Location of Contract : Angono & Cainta, Rizal

Approved Budget for the Contract : P 723,133.63

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 01 December 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. TRANCOM ENGINEERING CONSTRUCTION	P 715,140.82	Bond	BF GEN	75521	120 C.D.	P 36,157.00	Sufficient	1st LCB
2. T.R.A. BUILDERS	P 716,749.88	Bond	PSIC	03206	120 C.D.	P 36,157.00	Sufficient	2nd LCB
3. MANILA EAST TRADERS & BUILDERS, INC.	P 718,400.63	Bond	PSIC	03220	120 C.D.	P 36,157.00	Sufficient	3rd LCB
4. X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer

RUSSEL GUILLER C. YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair/Rehab. of Ynares Multi-Purpose Covered Courts & Ynares School Bldg. damaged by Typhoon Glenda at Brgy. Malakaban and Brgy. Sapang, Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P 2,053,281.21

Duration of Project : Fifty Two (52) Calendar Days

Sheet : 1 of 1

Date Prepared : 01 December 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. KIT UBIADAS CONSTRUCTION	P 2,043,376.34	Bond	BF GEN	75515	120 C.D.	P 102,665.00	Sufficient	1st LCB
2. MARROX TRADING & CONSTRUCTION	P 2,045,394.14	Bond	PSIC	03214	120 C.D.	P 102,665.00	Sufficient	2nd LCB
3. BONZA CONSTRUCTION & SUPPLY	P 2,047,553.45	Bond	AISCI	199899	120 C.D.	P 102,665.00	Sufficient	3rd LCB
4. x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer

RUSSEL GUILLER C. YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair/Rehab. of School Buildings damaged by Typhoon Glenda at Binangonan Elem. School  
 Brgy. Batingan, Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P 1,340,753.08

Duration of Project : Forty Eight (48) Calendar Days

Sheet : 1 of 1

Date Prepared : 01 December 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. MARROX TRADING & CONSTRUCTION	P 1,331,831.23	Bond	PSIC	03204	120 C.D.	P 67,038.00	Sufficient	1st LCB
2. KIT UBIADAS CONSTRUCTION	P 1,333,833.00	Bond	BF GEN	75518	120 C.D.	P 67,038.00	Sufficient	2nd LCB
3. TRANCOM ENGINEERING CONSTRUCTION	P 1,335,584.73	Bond	BF GEN	75524	120 C.D.	P 67,038.00	Sufficient	3rd LCB
4. x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID	: Repair/Rehab. of 2-units, 2-storey, 6-rooms Ynares School Bldg. damaged by Typhoon Glenda	Sheet	: <u>1 of 1</u>
	Brgy. Libis & Brgy. Mambog, Binangonan, Rizal	Date Prepared	: <u>01 December 2014</u>
Location of Contract	: Binangonan, Rizal	Time & Place of Bid Opening	: <u>1:00 P.M., Prov'l.Capitol Conference Room</u>
Approved Budget for the Contract	: P 815,006.50		
Duration of Project	: Forty (40) Calendar Days		

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. OLIVER AQUINO CONSTRUCTION	P 807,430.48	Bond	AISCI	199884	120 C.D.	P 40,751.00	Sufficient	1st LCB
2. VBF CONSTRUCTION	P 808,966.64	Bond	BF GEN	75696	120 C.D.	P 40,751.00	Sufficient	2nd LCB
3. T.R.A. BUILDERS	P 809,470.54	Bond	PSIC	03207	120 C.D.	P 40,751.00	Sufficient	3rd LCB
4. X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer

RUSSEL GUILLER C. YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair/Rehab. of Ynares School Buildings damaged by Typhoon Glenda & Impr./Conc. of Access Road at Brgy. Janosa, Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P 1,582,065.83

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 01 December 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. BONZA CONSTRUCTION & SUPPLY	P 1,572,948.67	Bond	AISCI	199898	120 C.D.	P 79,104.00	Sufficient	1st LCB
2. KIT UBIADAS CONSTRUCTION	P 1,575,126.03	Bond	BF GEN	75519	120 C.D.	P 79,104.00	Sufficient	2nd LCB
3. MARROX TRADING & CONSTRUCTION	P 1,576,478.37	Bond	PSIC	03215	120 C.D.	P 79,104.00	Sufficient	3rd LCB
4. x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Impr./Repair/Repainting of Ynares Multi-Purpose Covered Courts at  
Brgy. Tagpos & Brgy. Pilapila, Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P 1,575,976.93

Duration of Project : Forty Eight (48) Calendar Days

Sheet : 1 of 1

Date Prepared : 01 December 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. T.R.A. BUILDERS	P 1,566,317.58	Bond	PSIC	03205	120 C.D.	P 78,799.00	Sufficient	1st LCB
2. KIT UBIADAS CONSTRUCTION	P 1,568,477.71	Bond	BF GEN	75520	120 C.D.	P 78,799.00	Sufficient	2nd LCB
3. TRANCOM ENGINEERING CONSTRUCTION	P 1,570,043.22	Bond	BF GEN	75525	120 C.D.	P 78,799.00	Sufficient	3rd LCB
4. X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID	: Repair/Rehab. of Ynares Multi-Purpose Covered Courts and Various Ynares Buildings damaged	Sheet	: <u>1 of 1</u>
	: Typhoon Glenda at Brgy. Pantok & Brgy. Darangan, Binangonan, Rizal	Date Prepared	: <u>01 December 2014</u>
Location of Contract	: Binangonan, Rizal	Time & Place of Bid Opening	: <u>1:00 P.M., Prov'l.Capitol Conference Room</u>
Approved Budget for the Contract	: P 908,734.18		
Duration of Project	: Forty Eight(48) Calendar Days		

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. KIT UBIADAS CONSTRUCTION	P 900,358.05	Bond	BF GEN	75516	120 C.D.	P 45,437.00	Sufficient	1st LCB
2. T.R.A. BUILDERS	P 902,416.36	Bond	PSIC	03208	120 C.D.	P 45,437.00	Sufficient	2nd LCB
3. MANILA EAST TRADERS & BUILDERS, INC.	P 903,724.11	Bond	PSIC	03221	120 C.D.	P 45,437.00	Sufficient	3rd LCB
4. x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer

RUSSEL GUILLER C. YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair/Repainting of Various Ynares Multi-Purpose Covered Court at Brgy. San Andres, Cainta, Rizal  
 Location of Contract : Cainta, Rizal  
 Approved Budget for the Contract : P 1,561,143.29  
 Duration of Project : Forty Eight (48) Calendar Days

Sheet : 1 of 1  
 Date Prepared : 01 December 2014  
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. TRANCOM ENGINEERING CONSTRUCTION	P 1,551,896.32	Bond	BF GEN	75522	120 C.D.	P 78,058.00	Sufficient	1st LCB
2. FLS CONSTRUCTION & BUILDERS	P 1,555,091.65	Bond	BF GEN	75528	120 C.D.	P 78,058.00	Sufficient	2nd LCB
3. BONZA CONSTRUCTION & SUPPLY	P 1,556,085.99	Bond	AISCI	199900	120 C.D.	P 78,058.00	Sufficient	3rd LCB
4. X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
 Provincial Treasurer  
 Chairman-BAC

ATTY. ROSELLE A. RAMILO  
 Provincial Legal Officer  
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
 Provincial Engineer

RUSSEL GUILLER C.  
 YNARES  
 Provincial Administrator

PRISCILLA R. PADUA  
 Provincial Budget Officer  
 Member-BAC

EUGENE P. DURUSAN  
 Prov'l. Gov't.Dep't Head-  
 HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair/Repainting of Various Ynares Multi-Purpose Covered Court (Group 2) at Brgy. San Isidro, Cainta, Rizal

Location of Contract : Cainta, Rizal

Approved Budget for the Contract : P 958,381.45

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 01 December 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. FLS CONSTRUCTION & BUILDERS	P 950,613.09	Bond	BF GEN	75527	120 C.D.	P 47,920.00	Sufficient	1st LCB
2. FERMINDOZA BUILDERS & CONSTRUCTION ENTERPRISE	P 952,379.91	Bond	AISCI	199888	120 C.D.	P 47,920.00	Sufficient	2nd LCB
3. CAGER CONSTRUCTION & SUPPLY	P 953,364.43	Bond	AISCI	199852	120 C.D.	P 47,920.00	Sufficient	3rd LCB
4. x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair/Repainting of Various Ynares Multi-Purpose Covered Court at  
Brgy. San Roque, Cainta, Rizal

Location of Contract : Cainta, Rizal

Approved Budget for the Contract : P 961,440.04

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 01 December 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. CAGER CONSTRUCTION & SUPPLY	P 953,448.24	Bond	AISCI	199890	120 C.D.	P 48,073.00	Sufficient	1st LCB
2. FLS CONSTRUCTION & BUILDERS	P 955,545.38	Bond	BF GEN	75684	120 C.D.	P 48,073.00	Sufficient	2nd LCB
3. J.E.I. CONSTRUCTION TRADING & DEVELOPMENT CORPORATION	P 956,178.02	Bond	AISCI	199882	120 C.D.	P 48,073.00	Sufficient	3rd LCB
4. X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repainting of Various Ynares Multi-Purpose Covered Court (Group 1) at  
Brgy. Sto. Domingo, Cainta, Rizal

Location of Contract : Cainta, Rizal

Approved Budget for the Contract : P 830,257.85

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 01 December 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. FERMINDOZA BUILDERS & CONSTRUCTION ENTERPRISE	P 821,621.11	Bond	AISCI	199887	120 C.D.	P 41,513.00	Sufficient	1st LCB
2. J.E.I. CONSTRUCTION TRADING & DEVELOPMENT CORPORATION	P 823,960.01	Bond	AISCI	199883	120 C.D.	P 41,513.00	Sufficient	2nd LCB
3. FLS CONSTRUCTION & BUILDERS	P 825,276.08	Bond	BF GEN	75685	120 C.D.	P 41,513.00	Sufficient	3rd LCB
4. x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repainting of Various Ynares Multi-Purpose Covered Court (Group 2) at  
Brgy. Sto. Domingo, Cainta, Rizal

Location of Contract : Cainta, Rizal

Approved Budget for the Contract : P 1,074,824.19

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 01 December 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol  
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. TRANCOM ENGINEERING CONSTRUCTION	P 1,066,533.96	Bond	BF GEN	75523	120 C.D.	P 53,742.00	Sufficient	1st LCB
2. CAGER CONSTRUCTION & SUPPLY	P 1,068,833.58	Bond	AISCI	199893	120 C.D.	P 53,742.00	Sufficient	2nd LCB
3. X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair/Repainting/Impr. of Ynares Multi-Purpose Covered Court & Ynares School Bldg. at Brgy. San Juan & Brgy. San Isidro, Taytay, Rizal

Location of Contract : Taytay, Rizal

Approved Budget for the Contract : P 837,739.22

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 01 December 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. MANILA EAST TRADERS & BUILDERS, INC.	P 829,671.65	Bond	PSIC	03219	120 C.D.	P 41,887.00	Sufficient	1st LCB
2. FERMINDOZA BUILDERS & CONSTRUCTION ENTERPRISE	P 831,682.32	Bond	AISCI	199889	120 C.D.	P 41,887.00	Sufficient	2nd LCB
3. FLS CONSTRUCTION & BUILDERS	P 832,487.13	Bond	BF GEN	75686	120 C.D.	P 41,887.00	Sufficient	3rd LCB
4. X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer

RUSSEL GUILLER C. YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Impr./Repair/Repainting of 17x30m Ynares Multi-Purpose Covered Court (Rigid Type) at Brgy. Dalig, Cardona, Rizal

Location of Contract : Cardona, Rizal

Approved Budget for the Contract : P 1,576,541.92

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 01 December 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. N. FRANCISCO CONSTRUCTION	P 1,567,541.80	Bond	BF GEN	75687	120 C.D.	P 78,828.00	Sufficient	1st LCB
2. M.J. BEVANT CORP.	P 1,569,627.68	Bond	AISCI	195619	120 C.D.	P 78,828.00	Sufficient	2nd LCB
3. TRANCOM ENGINEERING CONSTRUCTION	P 1,571,515.70	Bond	BF GEN	75526	120 C.D.	P 78,828.00	Sufficient	3rd LCB
4. X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair/Rehab. of Ynares School Bldg. & Ynares Multi-Purpose Covered Court damaged by Typhoon Glenda at Cardona and Pililla, Rizal

Location of Contract : Cardona and Pililla, Rizal

Approved Budget for the Contract : P 765,388.62

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 01 December 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. M.J. BEVANT CORP.	P 757,475.32	Bond	BF GEN	75690	120 C.D.	P 38,270.00	Sufficient	1st LCB
2. E.S. CONDEZ CONSTRUCTION	P 759,083.83	Bond	AISCI	199896	120 C.D.	P 38,270.00	Sufficient	2nd LCB
3. N. FRANCISCO CONSTRUCTION	P 760,179.60	Bond	BF GEN	75688	120 C.D.	P 38,270.00	Sufficient	3rd LCB
4. X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer

RUSSEL GUILLER C. YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair/Rehab. of Various Ynares Multi-Purpose Covered Court damaged by Typhoon Glenda at Jalajala, Rizal

Location of Contract : Jalajala, Rizal

Approved Budget for the Contract : P 775,105.43

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 01 December 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. M.J. BEVANT CORP.	P 767,149.27	Bond	BF GEN	75691	120 C.D.	P 38,756.00	Sufficient	1st LCB
2. E.S. CONDEZ CONSTRUCTION	P 769,065.42	Bond	AISCI	199897	120 C.D.	P 38,756.00	Sufficient	2nd LCB
3. N. FRANCISCO CONSTRUCTION	P 770,093.35	Bond	BF GEN	75689	120 C.D.	P 38,756.00	Sufficient	3rd LCB
4. x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Impr. of Ynares Multi-Purpose Covered Court & Additional Height/Repainting of  
Perimeter Fence at Cardona & Morong, Rizal

Location of Contract : Cardona & Morong, Rizal

Approved Budget for the Contract : P 766,667.65

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 01 December 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol  
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. VBF CONSTRUCTION	P 758,608.79	Bond	BF GEN	75695	120 C.D.	P 38,334.00	Sufficient	1st LCB
2. GUIYANGCO CONSTRUCTION & SUPPLY	P 761,579.31	Bond	PSIC	03217	120 C.D.	P 38,334.00	Sufficient	2nd LCB
3. M.J. BEVANT CORP.	P 762,275.12	Bond	BF GEN	75693	120 C.D.	P 38,334.00	Sufficient	3rd LCB
4. x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer

RUSSEL GUILLER C. YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair/Repainting of Ynares School Bldgs. at Brgy. Lagundi, Morong, Rizal  
 Location of Contract : Morong, Rizal  
 Approved Budget for the Contract : P 610,712.18  
 Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1  
 Date Prepared : 01 December 2014  
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. E.S. CONDEZ CONSTRUCTION	P 602,752.79	Bond	AISCI	199895	120 C.D.	P 30,536.00	Sufficient	1st LCB
2. GUIYANGCO CONSTRUCTION & SUPPLY	P 604,705.11	Bond	PSIC	03218	120 C.D.	P 30,536.00	Sufficient	2nd LCB
3. VBF CONSTRUCTION	P 605,741.25	Bond	BF GEN	75697	120 C.D.	P 30,536.00	Sufficient	3rd LCB
4. X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer

RUSSEL GUILLER C. YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Impr./Repair/Repainting of 17x30m Ynares Multi-Purpose Covered Court (Rafter Type) at Brgy. Halayhayin, Pililla, Rizal  
 Location of Contract : Pililla, Rizal  
 Approved Budget for the Contract : P 1,167,078.04  
 Duration of Project : Forty Four (44) Calendar Days

Sheet : 1 of 1  
 Date Prepared : 01 December 2014  
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 ENTERPRISE	P 1,158,077.74	Bond	BF GEN	75698	120 C.D.	P 58,354.00	Sufficient	1st LCB
2. VIAN BUILDERS	P 1,162,062.04	Bond	PSIC	03224	120 C.D.	P 58,354.00	Sufficient	2nd LCB
3. X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
4. X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
 Provincial Treasurer  
 Chairman-BAC

ATTY. ROSELLE A. RAMILO  
 Provincial Legal Officer  
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
 Provincial Engineer

RUSSEL GUILLER C. YNARES  
 Provincial Administrator

PRISCILLA R. PADUA  
 Provincial Budget Officer  
 Member-BAC

EUGENE P. DURUSAN  
 Prov'l. Gov't. Dep't Head-  
 HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair/Repainting of Various Ynares School Bldg. at Virgilio Melendres Mem. Elem. School,  
Brgy. Takungan, Pililla, Rizal

Location of Contract : Pililla, Rizal

Approved Budget for the Contract : P 2,161,723.98

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 01 December 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 ENTERPRISES	P 2,151,745.69	Bond	BF GEN	75699	120 C.D.	P 108,087.00	Sufficient	1st LCB
2. M.J. BEVANT CORP.	P 2,154,284.96	Bond	BF GEN	75694	120 C.D.	P 108,087.00	Sufficient	2nd LCB
3. VIAN BUILDERS	P 2,156,083.36	Bond	PSIC	03225	120 C.D.	P 108,087.00	Sufficient	3rd LCB
4. x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repainting of Ynares Multi-Purpose Covered Courts (Rafter Type) at Eastwood  
Greenview Subd., Phase 1, 2 and 5 Brgy. San Isidro, Montalban, Rizal

Location of Contract : Montalban, Rizal

Approved Budget for the Contract : P 759,003.77

Duration of Project : Thirty Six (36) Calendar Days

Sheet : 1 of 1

Date Prepared : 01 December 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. CAGER CONSTRUCTION & SUPPLY	P 750,314.87	Bond	AISCI	199891	120 C.D.	P 37,951.00	Sufficient	1st LCB
2. MEGASTRUCTURE BUILDER & TRADING CORP.	P 753,112.20	Bond	PSIC	03210	120 C.D.	P 37,951.00	Sufficient	2nd LCB
3. DIAMOND BLESSED CONSTRUCTION	P 753,959.15	Bond	BF GEN	75704	120 C.D.	P 37,951.00	Sufficient	3rd LCB
4. X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer

RUSSEL GUILLER C. YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair/Rehab. of Ynares Multi-Purpose Covered Courts damaged by Typhoon Glenda & Repair/Repainting of Ynares Multi-Purpose Bldg. and Health Center at San Mateo, Rizal

Location of Contract : San Mateo, Rizal

Approved Budget for the Contract : P 988,255.36

Duration of Project : Forty Eight (48) Calendar Days

Sheet : 1 of 1

Date Prepared : 01 December 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. DIAMOND BLESSED CONSTRUCTION	P 980,347.32	Bond	BF GEN	75703	120 C.D.	P 49,413.00	Sufficient	1st LCB
2. CAGER CONSTRUCTION & SUPPLY	P 982,441.53	Bond	AISCI	199894	120 C.D.	P 49,413.00	Sufficient	2nd LCB
3. MEGASTRUCTURE BUILDER & TRADING CORPORATION	P 982,866.06	Bond	PSIC	03211	120 C.D.	P 49,413.00	Sufficient	3rd LCB
4. x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

## PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Const. of Conc. Bleacher of 15x24m Ynares Multi-Purpose Covered Court at  
Silangan Elem. School, Brgy. Silangan, San Mateo, Rizal

Location of Contract : San Mateo, Rizal

Approved Budget for the Contract : P 1,184,218.11

Duration of Project : Sixty Eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 01 December 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. MEGASTRUCTURE BUILDER & TRADING CORPORATION	P 1,176,243.65	Bond	PSIC	03209	120 C.D.	P 59,211.00	Sufficient	1st LCB
2. DIAMOND BLESSED CONSTRUCTION	P 1,177,753.27	Bond	BF GEN	75705	120 C.D.	P 59,211.00	Sufficient	2nd LCB
3. X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer

RUSSEL GUILLER C. YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract &amp; ID : Concreting of Dao St., Brgy. Cuyambay, Tanay, Rizal

Sheet : 1 of 1

Date Prepared : 01 December 2014

Location of Contract : Tanay, Rizal

Time &amp; Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract : P 802,290.84

Conference Room

Duration of Project : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. GUIYANGCO CONSTRUCTION & SUPPLY	P 794,291.66	Bond	PSIC	03216	120 C.D.	P 40,115.00	Sufficient	1st LCB
2. JRD-D2 ENTERPRISES	P 796,735.85	Bond	BF GEN	75700	120 C.D.	P 40,115.00	Sufficient	2nd LCB
3. VIAN BUILDERS	P 797,278.98	Bond	PSIC	03226	120 C.D.	P 40,115.00	Sufficient	3rd LCB
4. x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil WorksENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil WorksENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BACATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BACENGR. LUISITO G.  
MUNSOD  
Provincial EngineerRUSSEL GUILLER C.  
YNARES  
Provincial AdministratorPRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BACEUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair/Repainting of Various Ynares Multi-Purpose Covered Court at Tanay, Rizal  
 Location of Contract : Tanay, Rizal  
 Approved Budget for the Contract : P 825,826.75  
 Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1  
 Date Prepared : 01 December 2014  
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. VIAN BUILDERS	P 817,989.22	Bond	PSIC	03222	120 C.D.	P 41,292.00	Sufficient	1st LCB
2. JRD-D2 ENTERPRISES	P 819,514.79	Bond	BF GEN	75701	120 C.D.	P 41,292.00	Sufficient	2nd LCB
3. TRICHES CONSTRUCTION & TRADING	P 820,411.16	Bond	BF GEN	75707	120 C.D.	P 41,292.00	Sufficient	3rd LCB
4. X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
 Provincial Treasurer  
 Chairman-BAC

ATTY. ROSELLE A. RAMILO  
 Provincial Legal Officer  
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
 Provincial Engineer

RUSSEL GUILLER C. YNARES  
 Provincial Administrator

PRISCILLA R. PADUA  
 Provincial Budget Officer  
 Member-BAC

EUGENE P. DURUSAN  
 Prov'l. Gov't.Dep't Head-  
 HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair/Repainting/Rehab. of Various Ynares School Bldg. at Brgy. San Isidro & Brgy. Sampaloc, Tanay, Rizal

Location of Contract : Tanay, Rizal

Approved Budget for the Contract : P 855,795.33

Duration of Project : Forty Eight (48) Calendar Days

Sheet : 1 of 1

Date Prepared : 01 December 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. VIAN BUILDERS	P 847,876.24	Bond	PSIC	03223	120 C.D.	P 42,790.00	Sufficient	1st LCB
2. JRD-D2 ENTERPRISES	P 849,304.13	Bond	BF GEN	75702	120 C.D.	P 42,790.00	Sufficient	2nd LCB
3. TRICHES CONSTRUCTION & TRADING	P 850,200.17	Bond	BF GEN	75708	120 C.D.	P 42,790.00	Sufficient	3rd LCB
4. X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Riprapping (portion) of Creek damaged by Typhoon Glenda at Sapang Palay,  
Brgy. May-Iba, Teresa, Rizal

Location of Contract : Teresa, Rizal

Approved Budget for the Contract : P 1,123,270.30

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 01 December 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. TRICHES CONSTRUCTION & TRADING	P 1,110,000.56	Bond	BF GEN	75706	120 C.D.	P 56,164.00	Sufficient	1st LCB
2. MEGASTRUCTURE BUILDER & TRADING CORP.	P 1,116,423.51	Bond	PSIC	03213	120 C.D.	P 56,164.00	Sufficient	2nd LCB
3. X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer

RUSSEL GUILLER C. YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Riprapping (portion) of Paenaan River and infront of Kabisig CMP Project at Paenaan,  
Sitio Pinugay, Brgy. San Jose, Antipolo, Rizal

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P 3,082,649.77

Duration of Project : Eighty (80) Calendar Days

Sheet : 1 of 1

Date Prepared : 09 December 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. A.L. SALAZAR CONSTRUCTION, INC.	P 3,070,657.84	Bond	BF GEN	75709	120 C.D.	P 154,133.00	Sufficient	1st LCB
2. ANROL CONSTRUCTION	P 3,073,013.88	Bond	FIBICI	06937	120 C.D.	P 154,133.00	Sufficient	2nd LCB
3. LARD BUILDERS	P 3,075,125.56	Bond	FIBICI	06936	120 C.D.	P 154,133.00	Sufficient	3rd LCB
4. X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Waterproofing of Rizal Provincial Capitol Building, Ynares Center Compound, Antipolo, Rizal

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P 1,988,685.82

Duration of Project : Fifty Two (52) Calendar Days

Sheet : 1 of 1

Date Prepared : 09 December 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 ENTERPRISES	P 1,981,520.49	Bond	PSIC	03230	120 C.D.	P 99,435.00	Sufficient	1st LCB
2. FLS CONSTRUCTION & BUILDERS	P 1,981,771.90	Bond	BF GEN	75799	120 C.D.	P 99,435.00	Sufficient	2nd LCB
3. THAUMATURGY TRADE PHILIPPINES	P 1,983,725.86	Bond	BF GEN	75914	120 C.D.	P 99,435.00	Sufficient	3rd LCB
4. X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer

RUSSEL GUILLER C. YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract &amp; ID : Riprapping (portion) of Payaguan River, Purok 1, Brgy. Calawis, Antipolo, Rizal

Sheet : 1 of 1

Location of Contract : Antipolo, Rizal

Date Prepared : 09 December 2014

Approved Budget for the Contract : P 1,909,208.55

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Eighty (80) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. HANNAHZIEL BUILDERS AND SUPPLY	P 1,899,253.16	Bond	BF GEN	75903	120 C.D.	P 95,461.00	Sufficient	1st LCB
2. F.G. SANTIAGO CONSTRUCTION	P 1,901,230.48	Bond	PUICI	47565	120 C.D.	P 95,461.00	Sufficient	2nd LCB
3. JIAN CONSTRUCTION CORPORATION	P 1,903,256.09	Bond	PSIC	03234	120 C.D.	P 95,461.00	Sufficient	3rd LCB
4. x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil WorksENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil WorksENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BACATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BACENGR. LUISITO G.  
MUNSOD  
Provincial EngineerRUSSEL GUILLER C.  
YNARES  
Provincial AdministratorPRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BACEUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Impr./ Repair/Repainting of Ynares Multi-Purpose Covered Courts at  
Brgy. Mahabang Parang, Angono, Rizal

Location of Contract : Angono, Rizal

Approved Budget for the Contract : P 1,863,695.35

Duration of Project : Forty Eight (48) Calendar Days

Sheet : 1 of 1

Date Prepared : 09 December 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JIAN CONSTRUCTION CORPORATION	P 1,853,939.29	Bond	PSIC	03233	120 C.D.	P 93,185.00	Sufficient	1st LCB
2. HANNAHZIEL BUILDERS AND SUPPLY	P 1,855,851.27	Bond	BF GEN	75785	120 C.D.	P 93,185.00	Sufficient	2nd LCB
3. KIT UBIADAS CONSTRUCTION	P 1,857,149.33	Bond	BF GEN	75791	120 C.D.	P 93,185.00	Sufficient	3rd LCB
4. X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )

Name of Contract & ID : Repair/Rehab. of Ynares School Bldgs. & Ynares Multi-Purpose Covered Court damaged by Typhoon Glenda at Brgy. Tatala and Brgy. Macamot, Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P 785,599.33

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 09 December 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. KIT UBIADAS CONSTRUCTION	P 777,601.96	Bond	BF GEN	75915	120 C.D.	P 39,280.00	Sufficient	1st LCB
2. FLS CONSTRUCTION & BUILDERS	P 779,599.10	Bond	BF GEN	75907	120 C.D.	P 39,280.00	Sufficient	2nd LCB
3. AHA CONSTRUCTION & BUILDERS	P 780,508.92	Bond	AISCI	191446	120 C.D.	P 39,280.00	Sufficient	3rd LCB
4. X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer

RUSSEL GUILLER C. YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair/Rehab. of Ynares Multi-Purpose Covered Courts & Ynares School Bldgs. damaged by Typhoon Glenda at Binangonan and Angono, Rizal

Location of Contract : Binangonan and Angono, Rizal

Approved Budget for the Contract : P 885,570.93

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 09 December 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. KIT UBIADAS CONSTRUCTION	P 877,924.77	Bond	BF GEN	75916	120 C.D.	P 44,279.00	Sufficient	1st LCB
2. FLS CONSTRUCTION & BUILDERS	P 879,415.30	Bond	BF GEN	75908	120 C.D.	P 44,279.00	Sufficient	2nd LCB
3. V. BERNARDO CONSTRUCTION & TRADING	P 880,570.32	Bond	AISCI	189892	120 C.D.	P 44,279.00	Sufficient	3rd LCB
4. X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Riprapping (portion) of Putat Creek at Brgy. Tatala, Binangonan, Rizal  
 Location of Contract : Binangonan, Rizal  
 Approved Budget for the Contract : P 1,481,176.10  
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1  
 Date Prepared : 09 December 2014  
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. KIT UBIADAS CONSTRUCTION	P 1,468,000.23	Bond	BF GEN	75790	120 C.D.	P 74,059.00	Sufficient	1st LCB
2. JRD-D2 ENTERPRISES	P 1,472,744.79	Bond	PSIC	03231	120 C.D.	P 74,059.00	Sufficient	2nd LCB
3. AHA CONSTRUCTION & BUILDERS	P 1,475,323.53	Bond	BF GEN	75796	120 C.D.	P 74,059.00	Sufficient	3rd LCB
4. x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
 Provincial Treasurer  
 Chairman-BAC

ATTY. ROSELLE A. RAMILO  
 Provincial Legal Officer  
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
 Provincial Engineer

RUSSEL GUILLER C. YNARES  
 Provincial Administrator

PRISCILLA R. PADUA  
 Provincial Budget Officer  
 Member-BAC

EUGENE P. DURUSAN  
 Prov'l. Gov't. Dep't Head-  
 HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Riprapping (portion) of Creek at Purok 1 & Purok 2, Brgy. Kinagatan, Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P 1,313,476.57

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 09 December 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. AHA CONSTRUCTION & BUILDERS	P 1,300,000.49	Bond	AISCI	191448	120 C.D.	P 65,674.00	Sufficient	1st LCB
2. KIT UBIADAS CONSTRUCTION	P 1,306,495.94	Bond	BF GEN	75792	120 C.D.	P 65,674.00	Sufficient	2nd LCB
3. X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

## PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair/Rehab. of Ynares Multi-Purpose Covered Court & Ynares School Bldg. damaged by Typhoon Glenda at Brgy. Buhangin, and Brgy. Pipindan, Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P 789,347.63

Duration of Project : Fifty Two (52) Calendar Days

Sheet : 1 of 1

Date Prepared : 09 December 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 ENTERPRISES	P 782,523.63	Bond	PSIC	03228	120 C.D.	P 39,468.00	Sufficient	1st LCB
2. AHA CONSTRUCTION & BUILDERS	P 783,210.39	Bond	BF GEN	75797	120 C.D.	P 39,468.00	Sufficient	2nd LCB
3. KIT UBIADAS CONSTRUCTION	P 784,381.95	Bond	BF GEN	75793	120 C.D.	P 39,468.00	Sufficient	3rd LCB
4. x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )

Name of Contract & ID : R riprapping (portion) of Creek at Brgy. Binitagan, Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P 2,581,634.83

Duration of Project : Eighty (80) Calendar Days

Sheet : 1 of 1

Date Prepared : 09 December 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. AHA CONSTRUCTION & BUILDERS	P 2,571,672.87	Bond	BF GEN	75712	120 C.D.	P 129,082.00	Sufficient	1st LCB
2. KIT UBIADAS CONSTRUCTION	P 2,573,692.02	Bond	BF GEN	75794	120 C.D.	P 129,082.00	Sufficient	2nd LCB
3. C.P.F. CONSTRUCTION	P 2,575,945.65	Bond	PSIC	03237	120 C.D.	P 129,082.00	Sufficient	3rd LCB
4. X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer

RUSSEL GUILLER C. YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair/Repainting of Various Ynares Multi-Purpose Covered Court at Brgy. San Isidro, Cainta, Rizal

Location of Contract : Cainta, Rizal

Approved Budget for the Contract : P 867,962.21

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 09 December 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. CAGER CONSTRUCTION & SUPPLY	P 860,346.25	Bond	PSIC	03239	120 C.D.	P 43,399.00	Sufficient	1st LCB
2. FLS CONSTRUCTION & BUILDERS	P 861,607.04	Bond	BF GEN	75909	120 C.D.	P 43,399.00	Sufficient	2nd LCB
3. V. BERNARDDO CONSTRUCTION & TRADING	P 862,759.30	Bond	AISCI	189893	120 C.D.	P 43,399.00	Sufficient	3rd LCB
4. X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer

RUSSEL GUILLER C. YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract &amp; ID : Rehabilitation Plus Improvement at Velasquez Extension, Brgy. San Juan, Taytay, Rizal

Sheet : 1 of 1Date Prepared : 09 December 2014

Location of Contract : Taytay, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract : P 3,157,862.70

Conference Room

Duration of Project : Sixty (60) Working Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. A.L. SALAZAR CONSTRUCTION, INC.	P 3,140,000.64	Bond	BF GEN	75710	120 C.D.	P 157,894.00	Sufficient	1st LCB
2. ANROL CONSTRUCTION	P 3,147,526.86	Bond	FIBICI	06935	120 C.D.	P 157,894.00	Sufficient	2nd LCB
3. JRD-D2 ENTERPRISES	P 3,149,544.41	Bond	PSIC	03232	120 C.D.	P 157,894.00	Sufficient	3rd LCB
4. x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil WorksENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil WorksENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BACATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BACENGR. LUISITO G.  
MUNSOD  
Provincial EngineerRUSSEL GUILLER C.  
YNARES  
Provincial AdministratorPRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BACEUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair/Rehab. of Various School Bldg. damaged by Typhoon Glenda at Brgy. San Juan & Brgy. Sta. Ana, Taytay, Rizal

Location of Contract : Taytay, Rizal

Approved Budget for the Contract : P 1,698,827.22

Duration of Project : Sixty Eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 09 December 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. FLS CONSTRUCTION & BUILDERS	P 1,689,868.13	Bond	BF GEN	75800	120 C.D.	P 84,942.00	Sufficient	1st LCB
2. V.BERNARDO CONSTRUCTION & TRADING	P 1,692,460.02	Bond	AISCI	189894	120 C.D.	P 84,942.00	Sufficient	2nd LCB
3. JIAN CONSTRUCTION CORPORATION	P 1,693,361.16	Bond	PSIC	03235	120 C.D.	P 84,942.00	Sufficient	3rd LCB
4. X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer

RUSSEL GUILLER C. YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair/Rehab. of Ynares Multi-Purpose Covered Court/Perimeter Fence & Footbridge  
 damaged by Typhoon Glenda at Brgy. Concepcion & Brgy. Santiago, Baras, Rizal

Location of Contract : Baras, Rizal

Approved Budget for the Contract : P 1,384,367.65

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 09 December 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. V. BERNARDO CONSTRUCTION & TRADING	P 1,375,323.82	Bond	AISCI	189891	120 C.D.	P 69,219.00	Sufficient	1st LCB
2. F.G. SANTIAGO CONSTRUCTION	P 1,378,377.71	Bond	PUICI	47564	120 C.D.	P 69,219.00	Sufficient	2nd LCB
3. X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
 Provincial Treasurer  
 Chairman-BAC

ATTY. ROSELLE A. RAMILO  
 Provincial Legal Officer  
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
 Provincial Engineer

RUSSEL GUILLER C. YNARES  
 Provincial Administrator

PRISCILLA R. PADUA  
 Provincial Budget Officer  
 Member-BAC

EUGENE P. DURUSAN  
 Prov'l. Gov't.Dep't Head-  
 HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair/Rehab. of Ynares School Bldgs. & Ynares Multi-Purpose Bldg. damaged by Typhoon Glenda at Jalajala & Baras, Rizal

Location of Contract : Jalajala & Baras, Rizal

Approved Budget for the Contract : P 1,576,236.00

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 09 December 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. HANNAHZIEL BUILDERS & SUPPLY	P 1,568,272.56	Bond	BF GEN	75786	120 C.D.	P 78,812.00	Sufficient	1st LCB
2. LANSANG CONSTRUCTION	P 1,569,264.03	Bond	PUICI	47570	120 C.D.	P 78,812.00	Sufficient	2nd LCB
3. E.PASCUAL CONSTRUCTION	P 1,569,613.74	Bond	AISI	189895	120 C.D.	P 78,812.00	Sufficient	3rd LCB
4. X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer

RUSSEL GUILLER C. YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )

Name of Contract & ID : Repair/Rehab. of Ynares Multi-Purpose Covered Courts & Ynares Multi-Purpose Bldgs.  
damaged by Typhoon Glenda at Brgy. Tuna & Brgy. Lambac, Cardona, Rizal

Location of Contract : Cardona, Rizal

Approved Budget for the Contract : P 1,197,292.22

Duration of Project : Fifty Two (52) Calendar Days

Sheet : 1 of 1

Date Prepared : 09 December 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. CONSTRUCTION	P 1,188,407.89	Bond	PSIC	03236	120 C.D.	P 59,865.00	Sufficient	1st LCB
2. AHA CONSTRUCTION & BUILDERS	P 1,190,370.03	Bond	BF GEN	75798	120 C.D.	P 59,865.00	Sufficient	2nd LCB
3. x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Impr./Repair/Repainting/Const. of Fence & Drainage Canal of Ynares Multi-Purpose Covered Court at Jalajala & Pililla, Rizal

Location of Contract : Jalajala & Pililla, Rizal

Approved Budget for the Contract : P 1,477,878.80

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 09 December 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. LANSANG CONSTRUCTION	P 1,469,831.81	Bond	PUICI	47571	120 C.D.	P 73,894.00	Sufficient	1st LCB
2. E. PASCUAL CONSTRUCTION	P 1,472,334.81	Bond	AISCI	189896	120 C.D.	P 73,894.00	Sufficient	2nd LCB
3. HANNAHZIEL BUILDERS AND SUPPLY	P 1,472,800.66	Bond	BF GEN	75787	120 C.D.	P 73,894.00	Sufficient	3rd LCB
4. X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer

RUSSEL GUILLER C. YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair/Rehab. of Ynares Multi-Purpose Covered Court damaged by Typhoon Glenda at Brgy. Sipsipin, Brgy. Second District and Brgy. Special District, Jalajala, Rizal

Location of Contract : Jalajala, Rizal

Approved Budget for the Contract : P 1,564,891.46

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 09 December 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. HANNAHZIEL BUILDERS AND SUPPLY	P 1,555,875.67	Bond	BF GEN	75904	120 C.D.	P 78,245.00	Sufficient	1st LCB
2. F.G. SANTIAGO CONSTRUCTION	P 1,556,893.07	Bond	PUICI	47563	120 C.D.	P 78,245.00	Sufficient	2nd LCB
3. E. PASCUAL CONSTRUCTION	P 1,557,629.72	Bond	AISCI	189897	120 C.D.	P 78,245.00	Sufficient	3rd LCB
4. X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID	: Repair/Rehab. of 2-units, 1-storey, 4-rooms Ynares School Bldg. damaged by Typhoon Glenda	Sheet	: <u>1 of 1</u>
	Bayugo Elem. School, Brgy. Bayugo, Jalajala, Rizal	Date Prepared	: <u>09 December 2014</u>
Location of Contract	: Jalajala, Rizal	Time & Place of Bid Opening	: <u>1:00 P.M., Prov'l.Capitol Conference Room</u>
Approved Budget for the Contract	: P 1,501,560.35		
Duration of Project	: Sixty (60) Calendar Days		

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. KIT UBIADAS CONSTRUCTION	P 1,492,267.75	Bond	BF GEN	75197	120 C.D.	P 75,079.00	Sufficient	1st LCB
2. F.G. SANTIAGO CONSTRUCTION	P 1,495,016.08	Bond	PUICI	47562	120 C.D.	P 75,079.00	Sufficient	2nd LCB
3. LANSANG CONSTRUCTION	P 1,496,409.83	Bond	PUICI	47569	120 C.D.	P 75,079.00	Sufficient	3rd LCB
4. x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer

RUSSEL GUILLER C. YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Asphalt Overlay of Various Roads at Pililla & Jalajala, Rizal  
 Location of Contract : Pililla & Jalajala, Rizal  
 Approved Budget for the Contract : P 1,765,399.04  
 Duration of Project : Thirty Two (32) Calendar Days

Sheet : 1 of 1  
 Date Prepared : 09 December 2014  
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 ENTERPRISES	P 1,755,048.78	Bond	PSIC	03229	120 C.D.	P 88,270.00	Sufficient	1st LCB
2. CAGER CONSTRUCTION & SUPPLY	P 1,757,436.65	Bond	PSIC	03254	120 C.D.	P 88,270.00	Sufficient	2nd LCB
3. A.L SALAZAR CONSTRUCTION, INC.	P 1,757,860.81	Bond	BF GEN	75717	120 C.D.	P 88,270.00	Sufficient	3rd LCB
4. X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
 Provincial Treasurer  
 Chairman-BAC

ATTY. ROSELLE A. RAMILO  
 Provincial Legal Officer  
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
 Provincial Engineer

RUSSEL GUILLER C. YNARES  
 Provincial Administrator

PRISCILLA R. PADUA  
 Provincial Budget Officer  
 Member-BAC

EUGENE P. DURUSAN  
 Prov'l. Gov't.Dep't Head-  
 HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Riprapping for Side Protection of Creek at A. Mabini St., Brgy. Lubo, Jalajala, Rizal  
 Location of Contract : Jalajala, Rizal  
 Approved Budget for the Contract : P 4,206,922.19  
 Duration of Project : Sixty Eight (68) Calendar Days

Sheet : 1 of 1  
 Date Prepared : 09 December 2014  
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. ANROL CONSTRUCTION	P 4,192,982.82	Bond	BF GEN	75713	120 C.D.	P 210,347.00	Sufficient	1st LCB
2. P.B. GREY CONSTRUCTION	P 4,194,059.86	Bond	FIBICI	06934	120 C.D.	P 210,347.00	Sufficient	2nd LCB
3. A.L. SALAZAR CONSTRUCTION, INC.	P 4,199,398.92	Bond	BF GEN	75718	120 C.D.	P 210,347.00	Sufficient	3rd LCB
4. X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
 Provincial Treasurer  
 Chairman-BAC

ATTY. ROSELLE A. RAMILO  
 Provincial Legal Officer  
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
 Provincial Engineer

RUSSEL GUILLER C. YNARES  
 Provincial Administrator

PRISCILLA R. PADUA  
 Provincial Budget Officer  
 Member-BAC

EUGENE P. DURUSAN  
 Prov'l. Gov't.Dep't Head-  
 HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair/Rehab. of Ynares Multi-Purpose Covered Court and Ynares School Bldg. damaged by Typhoon Glenda at Brgy. Bagumbong, Jalajala, Rizal

Location of Contract : Jalajala, Rizal

Approved Budget for the Contract : P 1,248,746.48

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 09 December 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. F.G. SANTIAGO CONSTRUCTION	P 1,239,715.11	Bond	PUICI	47567	120 C.D.	P 62,438.00	Sufficient	1st LCB
2. HANNAHZIEL BUILDERS AND SUPPLY	P 1,243,697.00	Bond	BF GEN	75788	120 C.D.	P 62,438.00	Sufficient	2nd LCB
3. X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer

RUSSEL GUILLER C. YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Rehab./Const. of Drainage Canal & Const. of Artesian Well at Brgy. San Jose & Brgy. Lagundi, Morong, Rizal

Location of Contract : Morong, Rizal

Approved Budget for the Contract : P 977,953.85

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 09 December 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. F.G. SANTIAGO CONSTRUCTION	P 968,836.53	Bond	PUICI	47566	120 C.D.	P 48,898.00	Sufficient	1st LCB
2. HANNAHZIEL BUILDERS AND SUPPLY	P 971,832.59	Bond	BF GEN	75789	120 C.D.	P 48,898.00	Sufficient	2nd LCB
3. C.P.F. CONSTRUCTION	P 972,768.94	Bond	PSIC	03238	120 C.D.	P 48,898.00	Sufficient	3rd LCB
4. x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Construction of Drainage System at C. Reyes St., M. San Juan St., N. San Juan St.,  
Brgy. San Rafael, Montalban, Rizal

Location of Contract : Montalban, Rizal

Approved Budget for the Contract : P 2,371,730.26

Duration of Project : Sixty Four (64) Calendar Days

Sheet : 1 of 1

Date Prepared : 09 December 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. CAGER CONSTRUCTION & SUPPLY	P 2,361,727.84	Bond	PSIC	03240	120 C.D.	P 118,587.00	Sufficient	1st LCB
2. LARD BUILDERS	P 2,363,744.76	Bond	FIBICI	06932	120 C.D.	P 118,587.00	Sufficient	2nd LCB
3. A.L. SALAZAR CONSTRUCTION, INC.	P 2,364,723.52	Bond	BF GEN	75901	120 C.D.	P 118,587.00	Sufficient	3rd LCB
4. X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repainting of Ynares Multi-Purpose Covered Courts & Riprapping of Creek at  
 Montalban and San Mateo, Rizal  
 Location of Contract : Montalban and San Mateo, Rizal  
 Approved Budget for the Contract : P 904,363.58  
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1  
 Date Prepared : 09 December 2014  
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. LARD BUILDERS	P 895,063.13	Bond	BF GEN	75910	120 C.D.	P 45,219.00	Sufficient	1st LCB
2. CAGER CONSTRUCTION & SUPPLY	P 898,554.69	Bond	PSIC	03255	120 C.D.	P 45,219.00	Sufficient	2nd LCB
3. LANSANG CONSTRUCTION	P 898,964.70	Bond	PUICI	47568	120 C.D.	P 45,219.00	Sufficient	3rd LCB
4. X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
 Provincial Treasurer  
 Chairman-BAC

ATTY. ROSELLE A. RAMILO  
 Provincial Legal Officer  
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
 Provincial Engineer

RUSSEL GUILLER C. YNARES  
 Provincial Administrator

PRISCILLA R. PADUA  
 Provincial Budget Officer  
 Member-BAC

EUGENE P. DURUSAN  
 Prov'l. Gov't.Dep't Head-  
 HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Riprapping (portion) of Creek at Sitio Barak, Brgy. Quisao, Pililla, Rizal  
 Location of Contract : Pililla, Rizal  
 Approved Budget for the Contract : P 1,519,321.34  
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1  
 Date Prepared : 09 December 2014  
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. ANROL CONSTRUCTION	P 1,510,616.18	Bond	BF GEN	75714	120 C.D.	P 75,967.00	Sufficient	1st LCB
2. P.B. GREY CONSTRUCTION	P 1,512,859.66	Bond	FIBICI	06933	120 C.D.	P 75,967.00	Sufficient	2nd LCB
3. LARD BUILDERS	P 1,515,900.48	Bond	BF GEN	75912	120 C.D.	P 75,967.00	Sufficient	3rd LCB
4. X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
 Provincial Treasurer  
 Chairman-BAC

ATTY. ROSELLE A. RAMILO  
 Provincial Legal Officer  
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
 Provincial Engineer

RUSSEL GUILLER C. YNARES  
 Provincial Administrator

PRISCILLA R. PADUA  
 Provincial Budget Officer  
 Member-BAC

EUGENE P. DURUSAN  
 Prov'l. Gov't.Dep't Head-  
 HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Impr./Conc. with Drainage Canal (portion) of Lalabasin Trail (A. Bonifacio St.),  
Balikatan Village, Brgy.Sampaloc, Tanay, Rizal

Location of Contract : Tanay, Rizal

Approved Budget for the Contract : P 646,627.97

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 09 December 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. TRIPLE 999 CONSTRUCTION CORPORATION	P 639,787.99	Bond	BF GEN	75919	120 C.D.	P 32,332.00	Sufficient	1st LCB
2. E. PASCUAL CONSTRUCTION	P 641,633.78	Bond	AISCI	189898	120 C.D.	P 32,332.00	Sufficient	2nd LCB
3. X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANIL0 P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer

RUSSEL GUILLER C. YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract &amp; ID : Impr./Asphalt Overlay (portion) of Holy Cross Road, Brgy. Tandang Kutyo, Tanay, Rizal

Sheet : 1 of 1Date Prepared : 09 December 2014

Location of Contract : Tanay, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract : P 1,501,390.74

Conference Room

Duration of Project : Thirty Two (32) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 ENTERPRISES	P 1,490,000.05	Bond	PSIC	03227	120 C.D.	P 75,070.00	Sufficient	1st LCB
2. A.L. SALAZAR CONSTRUCTION, INC.	P 1,493,678.73	Bond	BF GEN	75902	120 C.D.	P 75,070.00	Sufficient	2nd LCB
3. TRIPLE 999 CONSTRUCTION CORPORATION	P 1,494,258.67	Bond	AISI	189900	120 C.D.	P 75,070.00	Sufficient	3rd LCB
4. X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil WorksENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil WorksENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BACATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BACENGR. LUISITO G.  
MUNSOD  
Provincial EngineerRUSSEL GUILLER C.  
YNARES  
Provincial AdministratorPRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BACEUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Const. of 1-storey Ynares Multi-Purpose Bldg. (Day Care Center) at Sitio Tablon,  
Brgy. Cuyambay, Tanay, Rizal

Location of Contract : Tanay, Rizal

Approved Budget for the Contract : P 1,748,141.16

Duration of Project : Eighty Four (84) Calendar Days

Sheet : 1 of 1

Date Prepared : 09 December 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. LARD BUILDERS	P 1,738,870.14	Bond	BF GEN	75911	120 C.D.	P 87,408.00	Sufficient	1st LCB
2. JRD-D2 ENTERPRISES	P 1,741,614.55	Bond	PSIC	03253	120 C.D.	P 87,408.00	Sufficient	2nd LCB
3. CAGER CONSTRUCTION & SUPPLY	P 1,743,097.05	Bond	PSIC	03256	120 C.D.	P 87,408.00	Sufficient	3rd LCB
4. X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )

Name of Contract & ID : Repair/Repainting/Impr. of Ynares School Bldg., Ynares Multi-Purpose Covered Court and Elevated Water Tank & Pump House at Teresa & Morong, Rizal

Location of Contract : Teresa & Morong, Rizal

Approved Budget for the Contract : P 1,335,181.91

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 09 December 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. FLS CONSTRUCTION & SUPPLY	P 1,326,345.84	Bond	AISCI	191447	120 C.D.	P 66,760.00	Sufficient	1st LCB
2. LARD BUILDERS	P 1,329,745.16	Bond	BF GEN	75913	120 C.D.	P 66,760.00	Sufficient	2nd LCB
3. X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer

RUSSEL GUILLER C. YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Rehab. / Impr. / Repainting of Ynares Multi-Purpose Covered Court and Suspension Footbridge at Brgy. San Isidro and Brgy. Cupang

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P1,336,274.34

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 15 December, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,327,339.84	Bond	BF GEN	75918	120 C.D.	P66,814.00	Sufficient	1st LCB
2. Hannahziel Builders and Supply	1,329,352.84	Bond	CGAC	32068	120 C.D.	66,814.00	Sufficient	2nd LCB
3. FLS Construction and Builders	1,331,393.93	Bond	BF GEN	76604	120 C.D.	66,814.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSDOD  
Provincial Engineer  
Member-BAC

RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Impr. / Repair / Repainting of Ynares Multi-Purpose Covered Court at  
Brgy. Mayamot, Brgy. Dela Paz, Brgy. San Jose

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P1,833,894.63

Duration of Project : Fifty two (52) Calendar Days

Sheet : 1 of 1

Date Prepared : 15 December, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,824,695.67	Bond	BF GEN	75920	120 C.D.	P91,695.00	Sufficient	1st LCB
2. FLS Construction and Builders	1,826,855.56	Bond	BF GEN	76605	120 C.D.	91,695.00	Sufficient	2nd LCB
3. Hannahziel Builders and Supply	1,828,188.42	Bond	CGAC	32069	120 C.D.	91,695.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

## PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Rehab./ Repainting / Impr. of Ynares School Bldgs. & Main Sentry Gate at Antipolo, Angono, Cainta & Taytay, Rizal

Location of Contract : Antipolo, Angono, Cainta & Taytay, Rizal

Approved Budget for the Contract : P1,207,765.07

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 15 December, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,199,524.35	Bond	BF GEN	75921	120 C.D.	P60,389.00	Sufficient	1st LCB
2. J.E.I. Construction, Trading and Development Corporation	1,200,914.35	Bond	PSIC	03263	120 C.D.	60,389.00	Sufficient	2nd LCB
3. R.S. Mesa Construction Corporation	1,202,572.77	Bond	AISCI	195621	120 C.D.	60,389.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract &amp; ID : Const. of Drainage Canal with Sidewalk at Phase II, BN2, Brgy. San Isidro

Sheet : 1 of 1

Location of Contract : Antipolo, Rizal

Date Prepared : 15 December, 2014

Approved Budget for the Contract : P1,548,357.61

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Duration of Project : Eighty (80) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Hannahziel Builders and Supply	P1,538,294.30	Bond	CGAC	32070	120 C.D.	P77,418.00	Sufficient	1st LCB
2. A.M. Goto Construction	1,540,000.45	Bond	AISCI	191902	120 C.D.	77,418.00	Sufficient	2nd LCB
3. Oliver Aquino Construction	1,541,492.79	Bond	BF GEN	76601	120 C.D.	77,418.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

## PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil WorksENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil WorksENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BACATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BACENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BACRUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BACPRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BACEUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Repainting of Ynares School Bldg., Ynares Stage and Ynares Multi-Purpose Covered Court at Brgy. San Vicente, Brgy. San Pedro and Brgy. Mahabang Parang

Location of Contract : Angono, Rizal

Approved Budget for the Contract : P1,490,621.07

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 15 December, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,482,250.52	Bond	BF GEN	75922	120 C.D.	P74,532.00	Sufficient	1st LCB
2. Taluds Enterprises	1,484,587.28	Bond	BF GEN	76636	120 C.D.	74,532.00	Sufficient	2nd LCB
3. Hannahziel Builders and Supply	1,484,965.27	Bond	CGAC	32067	120 C.D.	74,532.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

## PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Repainting of Ynares School Bldg. at Tagpos Elem. School, Brgy. Tagpos  
 Location of Contract : Binangonan, Rizal  
 Approved Budget for the Contract : P1,258,931.70  
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1  
 Date Prepared : 15 December, 2014  
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,250,198.96	Bond	BF GEN	75924	120 C.D.	P62,947.00	Sufficient	1st LCB
2. M. Del Rosario Construction and Trading	1,251,263.04	Bond	CGAC	32065	120 C.D.	62,947.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
 Provincial Treasurer  
 Chairman-BAC

ATTY. ROSELLE RAMILO  
 Assistant Provincial Legal Officer  
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
 Provincial Engineer  
 Member-BAC

RUSSEL GUILLER C. YNARES  
 Provincial Administrator  
 Member-BAC

PRISCILLA R. PADUA  
 Provincial Budget Officer  
 Member-BAC

EUGENE P. DURUSAN  
 Prov'l. Gov't.Dep't Head-HRMO  
 Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract &amp; ID : Rehab. / Riprapping (portion) of Creek at Brgy. Bangad

Sheet : 1 of 1

Location of Contract : Binangonan, Rizal

Date Prepared : 15 December, 2014

Approved Budget for the Contract : P1,295,754.53

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Duration of Project : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Taluds Enterprises	P1,288,983.80	Bond	BF GEN	76637	120 C.D.	P64,788.00	Sufficient	1st LCB
2. M. Del Rosario Construction and Trading	1,290,771.50	Bond	CGAC	32066	120 C.D.	64,788.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil WorksENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil WorksENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BACATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BACENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BACRUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BACPRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BACEUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Repainting of Ynares Multi-Purpose Covered Court and Ynares School Bldg. at  
 Location of Contract : Binangonan and Angono, Rizal  
 Approved Budget for the Contract : P1,855,877.42  
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1  
 Date Prepared : 15 December, 2014  
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. R.S. Mesa Construction Corporation	P1,845,476.04	Bond	AISCI	195620	120 C.D.	P92,794.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	1,848,787.42	Bond	BF GEN	75927	120 C.D.	92,794.00	Sufficient	2nd LCB
3. Anrol Construction	1,850,596.13	Bond	BF GEN	76610	120 C.D.	92,794.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
 Provincial Treasurer  
 Chairman-BAC

ATTY. ROSELLE RAMILO  
 Assistant Provincial Legal Officer  
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
 Provincial Engineer  
 Member-BAC

RUSSEL GUILLER C. YNARES  
 Provincial Administrator  
 Member-BAC

PRISCILLA R. PADUA  
 Provincial Budget Officer  
 Member-BAC

EUGENE P. DURUSAN  
 Prov'l. Gov't. Dep't Head-HRMO  
 Member-BAC

### ABSTRACT OF BID AS CALCULATED

( After the Opening of Bids )

Name of Contract & ID : Rehab. / Riprapping (portion) of Creek 2 at Brgy. Pipindan,

Sheet : 1 of 1

Location of Contract : Binangonan, Rizal

Date Prepared : 15 December, 2014

Approved Budget for the Contract : P1,162,635.19

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Sixty (60) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,150,000.81	Bond	BF GEN	75925	120 C.D.	P58,132.00	Sufficient	1st LCB
2. M. Del Rosario Construction and Trading	1,155,553.37	Bond	CGAC	32064	120 C.D.	58,132.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Repainting of Ynares School Bldgs. at Cainta Elem. School, Brgy. San Roque

Location of Contract : Cainta, Rizal

Approved Budget for the Contract : P897,522.30

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 15 December, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. J.E.I. Construction, Trading and Development Corporation	P889,597.65	Bond	PSIC	03262	120 C.D.	P44,877.00	Sufficient	1st LCB
2. Taluds Enterprises	891,023.37	Bond	BF GEN	76638	120 C.D.	44,877.00	Sufficient	2nd LCB
3. A.M. Goto Construction	891,656.13	Bond	AISCI	191903	120 C.D.	44,877.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract &amp; ID : Riprapping for Slope Protection of Open Space at Palmera Hills I, Brgy. San Isidro

Sheet : 1 of 1

Location of Contract : Taytay, Rizal

Date Prepared : 15 December, 2014

Approved Budget for the Contract : P736,622.14

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Duration of Project : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Oliver Aquino Construction	P728,000.50	Bond	BF GEN	76639	120 C.D.	P36,832.00	Sufficient	1st LCB
2. C.P.F. Construction	730,424.13	Bond	AISCI	191906	120 C.D.	36,832.00	Sufficient	2nd LCB
3. A.M. Goto Construction	731,653.12	Bond	AISCI	191904	120 C.D.	36,832.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

## PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil WorksENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil WorksENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BACATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BACENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BACRUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BACPRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BACEUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract &amp; ID : Repair / Repainting of Ynares School Bldgs. at Dolores Elem. School, Brgy. Dolores

Sheet : 1 of 1

Location of Contract : Taytay, Rizal

Date Prepared : 15 December, 2014

Approved Budget for the Contract : P996,145.91

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Duration of Project : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Taluds Enterprises	P988,158.48	Bond	BF GEN	75929	120 C.D.	P49,808.00	Sufficient	1st LCB
2. R.S. Mesa Construction Corporation	989,958.03	Bond	AISCI	191449	120 C.D.	49,808.00	Sufficient	2nd LCB
3. FLS Construction and Builders	991,144.06	Bond	BF GEN	76606	120 C.D.	49,808.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

## PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil WorksENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil WorksENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BACATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BACENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BACRUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BACPRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BACEUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Repainting of Ynares Multi-Purpose Covered Court at Brgy. San Juan  
& Brgy. Dolores

Location of Contract : Taytay, Rizal

Approved Budget for the Contract : P1,081,536.88

Duration of Project : Forty Eight (48) Calendar Days

Sheet : 1 of 1

Date Prepared : 15 December, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. FLS Construction and Builders	P1,072,696.19	Bond	BF GEN	76603	120 C.D.	P54,077.00	Sufficient	1st LCB
2. J.E.I. Construction, Trading and Development Corporation	1,074,103.55	Bond	PSIC	03264	120 C.D.	54,077.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

## PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Riprapping (portion) of Baras River near M. Golla St. damaged by Typhoon Glenda,  
 Sitio Wawa, Brgy. Mabini  
 Location of Contract : Baras, Rizal  
 Approved Budget for the Contract : P4,594,011.02  
 Duration of Project : One Hundred Twenty (120) Calendar Days

Sheet : 1 of 1  
 Date Prepared : 15 December, 2014  
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. .B. Grey Construction	P4,585,530.25	Bond	FIBICI	06928	120 C.D.	P229,701.00	Sufficient	1st LCB
2. A.L. Salazar Construction, Inc.	4,586,487.92	Bond	PSIC	03260	120 C.D.	229,701.00	Sufficient	2nd LCB
3. Anrol Construction	4,586,937.61	Bond	BF GEN	76607	120 C.D.	229,701.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
 Provincial Treasurer  
 Chairman-BAC

ATTY. ROSELLE RAMILO  
 Assistant Provincial Legal Officer  
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
 Provincial Engineer  
 Member-BAC

RUSSEL GUILLER C. YNARES  
 Provincial Administrator  
 Member-BAC

PRISCILLA R. PADUA  
 Provincial Budget Officer  
 Member-BAC

EUGENE P. DURUSAN  
 Prov'l. Gov't.Dep't Head-HRMO  
 Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Rehab. of School Bldg. & Ynares Multi-Purpose Covered Court damaged by Typhoon Glenda at Brgy. Subay

Location of Contract : Cardona, Rizal

Approved Budget for the Contract : P1,401,843.39

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 15 December, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Taluds Enterprises	P1,392,848.55	Bond	BF GEN	75930	120 C.D.	P70,093.00	Sufficient	1st LCB
2. R.S. Mesa Construction Corporation	1,394,928.79	Bond	AISCI	191450	120 C.D.	70,093.00	Sufficient	2nd LCB
3. L.D.L. Espiritu Builders and Supply	1,396,839.15	Bond	BF GEN	76614	120 C.D.	70,093.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract &amp; ID : Rehab./ Riprapping &amp; Conc. of Road at Purok 5 &amp; 6, Sitio Silangan, Brgy. Palaypalay

Sheet : 1 of 1

Location of Contract : Jalajala, Rizal

Date Prepared : 15 December, 2014

Approved Budget for the Contract : P5,792,927.69

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Eighty (80) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. P.B. Grey Construction	P5,779,848.62	Bond	FIBICI	06931	120 C.D.	P289,647.00	Sufficient	1st LCB
2. Anrol Construction	5,781,535.66	Bond	BF GEN	76608	120 C.D.	289,647.00	Sufficient	2nd LCB
3. Kit Ubiadas Construction	5,785,184.39	Bond	BF GEN	75928	120 C.D.	289,647.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

## PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil WorksENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil WorksENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BACATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BACENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BACRUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BACPRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BACEUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair/ Rehab.of Various Ynares School Bldg. 15x18m. Ynares Multi-Purpose Covered Court  
& Stage damaged by Typhoon Glenda at Pagkalinawan Elem. School, Brgy. Pagkalinawan

Location of Contract : Jalajala, Rizal

Approved Budget for the Contract : P1,270,635.04

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 15 December, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. L.D.L. Espiritu Builders and Supply	P1,261,617.89	Bond	BF GEN	76613	120 C.D.	P63,532.00	Sufficient	1st LCB
2. V. Bernardo Construction and Trading	1,265,635.11	Bond	PSIC	03252	120 C.D.	63,532.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

## PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Repainting of 2-units, 2-storey, 6-rooms Ynares School Bldg. at Quisao  
National High School, Brgy. Quisao

Location of Contract : Pililla, Rizal

Approved Budget for the Contract : P1,469,122.60

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 15 December, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. V. Bernardo Construction and Trading	P1,460,096.10	Bond	PSIC	03251	120 C.D.	P73,457.00	Sufficient	1st LCB
2. L.D.L. Espiritu Builders and Supply	1,462,518.46	Bond	BF GEN	76616	120 C.D.	73,457.00	Sufficient	2nd LCB
3. JRD-D2 Enterprises	1,464,210.20	Bond	PSIC	03267	120 C.D.	73,457.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Impr. / Const. of Conc. Bleacher of 17x30m. Ynares Multi-Purpose Covered Court at Torres Subd., Brgy. San Jose

Location of Contract : Montalban, Rizal

Approved Budget for the Contract : P1,308,469.93

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 15 December, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Cager Construction and Supply	P1,299,698.74	Bond	BF GEN	76617	120 C.D.	P65,424.00	Sufficient	1st LCB
2. Diamond Blessed Construction	1,301,892.17	Bond	BF GEN	76628	120 C.D.	65,424.00	Sufficient	2nd LCB
3. San Igmedio Builders, Inc.	1,303,502.52	Bond	BF GEN	76623	120 C.D.	65,424.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
Provincial Engineer  
Member-BAC

**RUSSEL GUILLER C. YNARES**  
Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
Provincial Budget Officer  
Member-BAC

**EUGENE P. DURUSAN**  
Prov'l. Gov't.Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Const. of 10x30m.Ynares Multi-Purpose Covered Court (Rafter Type)  
 at Burgos National High School (Sorrento Annex), Brgy. Burgos

Location of Contract : Montalban, Rizal

Approved Budget for the Contract : P2,929,791.21

Duration of Project : Ninety two (92) Calendar Days

Sheet : 1 of 1

Date Prepared : 15 December, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Cager Construction and Supply	P2,919,859.77	Bond	BF GEN	76618	120 C.D.	P146,490.00	Sufficient	1st LCB
2. Diamond Blessed Construction	2,922,700.03	Bond	BF GEN	76629	120 C.D.	146,490.00	Sufficient	2nd LCB
3. Anrol Construction	2,923,779.53	Bond	BF GEN	76611	120 C.D.	146,490.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
 Provincial Treasurer  
 Chairman-BAC

ATTY. ROSELLE RAMILO  
 Assistant Provincial Legal Officer  
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
 Provincial Engineer  
 Member-BAC

RUSSEL GUILLER C. YNARES  
 Provincial Administrator  
 Member-BAC

PRISCILLA R. PADUA  
 Provincial Budget Officer  
 Member-BAC

EUGENE P. DURUSAN  
 Prov'l. Gov't. Dep't Head-HRMO  
 Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract &amp; ID : Rehab. / Conc. (portion) of Montana Drive, Metro Montano Village, Brgy. Burgos

Sheet : 1 of 1

Location of Contract : Montalban, Rizal

Date Prepared : 15 December, 2014

Approved Budget for the Contract : P3,707,560.44

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Duration of Project : One Hundred twenty (120) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. San Igmedio Builders, Inc.	P3,690,000.22	Bond	BF GEN	76622	120 C.D.	P185,379.00	Sufficient	1st LCB
2. A.L. Salazar Construction, Inc.	3,698,146.53	Bond	PSIC	03261	120 C.D.	185,379.00	Sufficient	2nd LCB
3. Cager Construction and Supply	3,699,356.08	Bond	BF GEN	76619	120 C.D.	185,379.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

## PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil WorksENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil WorksENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BACATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BACENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BACRUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BACPRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BACEUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Impr. / Repair / Repainting of 15x30m. Ynares Multi-Purpose Covered Court (Rafter Type)  
and Perimeter Fence at Bankers Village V, Brgy. Guitnang Bayan I

Location of Contract : San Mateo, Rizal

Approved Budget for the Contract : P869,808.57

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 15 December, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Diamond Blessed Construction	P861,823.36	Bond	BF GEN	76626	120 C.D.	P43,491.00	Sufficient	1st LCB
2. Cager Construction and Supply	863,795.79	Bond	PSIC	03269	120 C.D.	43,491.00	Sufficient	2nd LCB
3. Taluds Enterprises	864,809.65	Bond	BF GEN	76640	120 C.D.	43,491.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

## PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Rehab.of 4-units, 2-storey, 6-rooms Ynares School Bldg.  
 damaged by Typhoon Glenda at Dulong Bayan Elem. School, Brgy. Dulong Bayan I,  
 Location of Contract : San Mateo, Rizal  
 Approved Budget for the Contract : P2,104,280.57  
 Duration of Project : Seventy two (72) Calendar Days

Sheet : 1 of 1  
 Date Prepared : 15 December, 2014  
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P2,094,587.27	Bond	PSIC	03265	120 C.D.	P105,215.00	Sufficient	1st LCB
2. Diamond Blessed Construction	2,096,281.14	Bond	BF GEN	76630	120 C.D.	105,215.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
 Provincial Treasurer  
 Chairman-BAC

ATTY. ROSELLE RAMILO  
 Assistant Provincial Legal Officer  
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
 Provincial Engineer  
 Member-BAC

RUSSEL GUILLER C. YNARES  
 Provincial Administrator  
 Member-BAC

PRISCILLA R. PADUA  
 Provincial Budget Officer  
 Member-BAC

EUGENE P. DURUSAN  
 Prov'l. Gov't. Dep't Head-HRMO  
 Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Repainting of Various Ynares School Bldg. at San Mateo National High School, Brgy. Guitnang Bayan I,  
 Location of Contract : San Mateo, Rizal  
 Approved Budget for the Contract : P4,005,999.41  
 Duration of Project : One Hundred Twenty (120) Calendar Days

Sheet : 1 of 1  
 Date Prepared : 15 December, 2014  
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Diamond Blessed Construction	P3,992,035.30	Bond	BF GEN	76627	120 C.D.	P200,300.00	Sufficient	1st LCB
2. Cager Construction and Supply	3,995,921.29	Bond	BF GEN	76620	120 C.D.	200,300.00	Sufficient	2nd LCB
3. San Igmedio Builders, Inc.	3,995,982.74	Bond	BF GEN	76624	120 C.D.	200,300.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
 Provincial Treasurer  
 Chairman-BAC

ATTY. ROSELLE RAMILO  
 Assistant Provincial Legal Officer  
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
 Provincial Engineer  
 Member-BAC

RUSSEL GUILLER C. YNARES  
 Provincial Administrator  
 Member-BAC

PRISCILLA R. PADUA  
 Provincial Budget Officer  
 Member-BAC

EUGENE P. DURUSAN  
 Prov'l. Gov't. Dep't Head-HRMO  
 Member-BAC

**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )

Name of Contract & ID : Impr. / Const. of Drainage System at Ipil St., Brgy. Cuyambay  
 Location of Contract : Tanay, Rizal  
 Approved Budget for the Contract : P1,136,825.54  
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1  
 Date Prepared : 15 December, 2014  
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. Construction	P1,127,837.96	Bond	AISCI	191905	120 C.D.	P56,842.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	1,129,539.64	Bond	PSIC	03268	120 C.D.	56,842.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Repaintingof Ynares School Bldgs. at Wawa Elem. School, Brgy. Wawa

Sheet : 1 of 1

Location of Contract : Tanay, Rizal

Date Prepared : 15 December, 2014

Approved Budget for the Contract : P1,134,920.71

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Sixty (60) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P1,125,806.80	Bond	BF GEN	76621	120 C.D.	P56,747.00	Sufficient	1st LCB
2. V. Bernardo Construction and Trading	1,127,711.57	Bond	BF GEN	03257	120 C.D.	56,747.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Riprapping (portion) of Teresa River damaged by Typhoon Glenda at Abuyod National High School, Sitio Abuyod, Brgy. Dalig

Location of Contract : Teresa, Rizal

Approved Budget for the Contract : P2,623,985.37

Duration of Project : Sixty Eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 15 December, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. A. L. Salazar Construction, Inc.	P2,613,202.68	Bond	PSIC	03259	120 C.D.	P131,200.00	Sufficient	1st LCB
2. San Igmedio Builders, Inc.	2,615,384.58	Bond	BF GEN	76625	120 C.D.	131,200.00	Sufficient	2nd LCB
3. Anrol Construction	2,619,138.67	Bond	BF GEN	76612	120 C.D.	131,200.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Repainting of Various Ynares School Bldg. & 10x12m. Ynares Multi-Purpose Covered Court (Rafter Type) at Pantay Elem. School, Sitio Pantay, Brgy. Dalig

Location of Contract : Teresa, Rizal

Approved Budget for the Contract : P956,551.93

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 15 December, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P948,552.08	Bond	BF GEN	75926	120 C.D.	P47,828.00	Sufficient	1st LCB
2. C.P.F. Construction	950,553.11	Bond	AISCI	191907	120 C.D.	47,828.00	Sufficient	2nd LCB
3. V.Bernardo Construction and Trading	951,478.16	Bond	PSIC	03258	120 C.D.	47,828.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
Provincial Engineer  
Member-BAC

**RUSSEL GUILLER C. YNARES**  
Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
Provincial Budget Officer  
Member-BAC

**EUGENE P. DURUSAN**  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Repainting / Impr. of Ynares Multi-Purpose Covered Court at  
Brgy. Cupang, Antipolo and Angono, Rizal

Location of Contract : Antipolo and Angono, Rizal

Approved Budget for the Contract : P1,589,240.38

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 07 January, 2015

Time & Place of Bid Opening : 11:00 A.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,579,710.30	Bond	BF GEN	76952	120 C.D.	P79,463.00	Sufficient	1st LCB
2. Trancom Engineering Construction	1,582,201.23	Bond	BF GEN	76967	120 C.D.	79,463.00	Sufficient	2nd LCB
3. C.P.F. Construction	1,584,094.84	Bond	PSIC	03273	120 C.D.	79,463.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

## PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Concreting of Road and Repair / Repainting of Ynares Multi-Purpose Covered Court  
at Brgy.Calawis and Brgy. San Roque, Antipolo, Rizal

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P715,126.08

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 07 January, 2015

Time & Place of Bid Opening : 11:00 A.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. F.G. Santiago Construction	P707,604.02	Bond	BF GEN	76962	120 C.D.	P35,757.00	Sufficient	1st LCB
2. C.P.F. Construction	709,131.69	Bond	PSIC	03274	120 C.D.	35,757.00	Sufficient	2nd LCB
3. E.S. Condez Construction	711,298.48	Bond	AISCI	191908	120 C.D.	35,757.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

## PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract &amp; ID : Rehabilitation / Concreting (portion) of Calawis Road, Purok I, Brgy. Calawis

Sheet : 1 of 1

Location of Contract : Antipolo, Rizal

Date Prepared : 07 January, 2015

Approved Budget for the Contract : P967,094.88

Time & Place of Bid Opening : 11:00 A.M., Prov'l.Capitol Conference Room

Duration of Project : Eighty (80) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Megastructure Builder and Trading Corporation	P958,327.67	Bond	AISCI	191921	120 C.D.	P48,355.00	Sufficient	1st LCB
2. C.P.F. Construction	959,119.60	Bond	PSIC	03275	120 C.D.	48,355.00	Sufficient	2nd LCB
3. Ercobal Construction Corporation	961,221.82	Bond	PSIC	03312	120 C.D.	48,355.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

## PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil WorksENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil WorksENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BACATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BACENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BACRUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BACPRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BACEUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Impr. (portion) of Drainage System at Lake St., Summerville Subd.,  
(Phase 3 & 4), Brgy. Mayamot,

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P996,733.71

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 07 January, 2015

Time & Place of Bid Opening : 11:00 A.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. Construction	P985,000.86	Bond	PSIC	03309	120 C.D.	P49,837.00	Sufficient	1st LCB
2. A.S.M. Francisco Construction and Development Corporation	990,789.60	Bond	PSIC	03308	120 C.D.	49,837.00	Sufficient	2nd LCB
3. F.G. Santiago Construction	991,363.50	Bond	BF GEN	76963	120 C.D.	49,837.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

## PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Repainting of Ynares Multi-Purpose Covered Court, Ynares Stage & Movable Bleacher at Brgy. San Isidro

Location of Contract : Angono, Rizal

Approved Budget for the Contract : P2,048,214.82

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 07 January, 2015

Time & Place of Bid Opening : 11:00 A.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P2,037,469.65	Bond	BF GEN	76953	120 C.D.	P102,411.00	Sufficient	1st LCB
2. Trancom Engineering Construction	2,039,795.62	Bond	BF GEN	76968	120 C.D.	102,411.00	Sufficient	2nd LCB
3. Megastructure Builder and Trading Corporation	2,042,177.73	Bond	AISCI	191923	120 C.D.	102,411.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Repainting of School Building at Angono and Binangonan, Rizal

Sheet : 1 of 1

Location of Contract : Angono and Binangonan, Rizal

Date Prepared : 07 January, 2015

Approved Budget for the Contract : P1,076,257.88

Time & Place of Bid Opening : 11:00 A.M., Prov'l.Capitol

Duration of Project : Sixty (60) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,068,551.38	Bond	BF GEN	76954	120 C.D.	P53,813.00	Sufficient	1st LCB
2. V.B.F. Construction	1,072,372.04	Bond	AISCI	191928	120 C.D.	53,813.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Rehab. of Ynares Multi-Purpose Covered Court & Main Gate, Fence and Electrical Service Entrance damaged by Typhoon Glenda at Brgy. Kasile Brgy. Bilibiran & Brgy. San Carlos

Sheet : 1 of 1

Date Prepared : 07 January, 2015

Location of Contract : Binangonan, Rizal

Time & Place of Bid Opening : 11:00 A.M., Prov'l.Capitol Conference Room

Approved Budget for the Contract : P699,963.14

Duration of Project : Forty (40) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P693,925.08	Bond	BF GEN	76955	120 C.D.	P34,999.00	Sufficient	1st LCB
2. V.B.F. Construction	694,881.56	Bond	AISCI	191929	120 C.D.	34,999.00	Sufficient	2nd LCB
3. A.S.M. Francisco Construction and Development Corporation	695,964.41	Bond	PSIC	03315	120 C.D.	34,999.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer

ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer

ENGR. LUISITO G. MUNSOD  
Provincial Engineer

RUSSEL GUILLER C. YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Impr. / Repair / Repainting of 17x30m. Ynares Multi-Purpose Covered Court (Rigid Type)  
and 2-storey Ynares Multi-Purpose Bldg. at Brgy. Mahabang Parang,

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P683,910.26

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 07 January, 2015

Time & Place of Bid Opening : 11:00 A.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. V.B.F. Construction	P676,510.38	Bond	AISCI	191927	120 C.D.	P34,916.00	Sufficient	1st LCB
2. Taluds Enterprises	678,903.49	Bond	PSIC	03279	120 C.D.	34,916.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

## PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )

Name of Contract & ID : Repair / Rehab. of Ynares Multi-Purpose Covered Court & Multi-Purpose Bldg. damaged by Typhoon Glenda at Brgy. Kaytome & Brgy. Pinagdilawan

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P846,009.21

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 07 January, 2015

Time & Place of Bid Opening : 11:00 A.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P838,112.11	Bond	BF GEN	76956	120 C.D.	P42,301.00	Sufficient	1st LCB
2. F.G. Santiago Construction	840,455.48	Bond	BF GEN	76964	120 C.D.	42,301.00	Sufficient	2nd LCB
3. Taluds Enterprises	841,013.77	Bond	PSIC	03280	120 C.D.	42,301.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
Head, BAC-TWG for Civil Works

**ENGR ARNEL M. KALINGO**  
Member  
BAC-TWG for Civil Works

**ENGR. DANILO P. SISON**  
Member  
BAC-TWG for Civil Works

APPROVED BY:

**MA. TERESA E. LASQUETY**  
Provincial Treasurer  
Chairman-BAC

**ATTY. ROSELLE RAMILO**  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

**ENGR. LUISITO G. MUNSOD**  
Provincial Engineer  
Member-BAC

**RUSSEL GUILLER C. YNARES**  
Provincial Administrator  
Member-BAC

**PRISCILLA R. PADUA**  
Provincial Budget Officer  
Member-BAC

**EUGENE P. DURUSAN**  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Rehab./ Riprapping (portion) of Creek 3 & Creek 1 at Brgy. Pipindan,  
 Location of Contract : Binangonan, Rizal  
 Approved Budget for the Contract : P1,097,591.44  
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1  
 Date Prepared : 07 January, 2015  
 Time & Place of Bid Opening : 11:00 A.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,088,689.73	Bond	BF GEN	76957	120 C.D.	P54,880.00	Sufficient	1st LCB
2. Taluds Enterprises	1,090,420.69	Bond	PSIC	03281	120 C.D.	54,880.00	Sufficient	2nd LCB
3. xx=xx=xx=xx=xx=xx=xx=xx=xx=xx								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
 Provincial Treasurer  
 Chairman-BAC

ATTY. ROSELLE RAMILO  
 Assistant Provincial Legal Officer  
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
 Provincial Engineer  
 Member-BAC

RUSSEL GUILLER C. YNARES  
 Provincial Administrator  
 Member-BAC

PRISCILLA R. PADUA  
 Provincial Budget Officer  
 Member-BAC

EUGENE P. DURUSAN  
 Prov'l. Gov't. Dep't Head-HRMO  
 Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Repainting of Ynares School Bldg., Const. of Storage Area and Replacement  
of Gate and Improvement of Bldg. at

Location of Contract : Binangonan and Angono, Rizal

Approved Budget for the Contract : P1,120,484.07

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 07 January, 2015

Time & Place of Bid Opening : 11:00 A.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,111,702.22	Bond	BF GEN	76958	120 C.D.	P56,025.00	Sufficient	1st LCB
2. Taluds Enterprises	1,113,318.59	Bond	PSIC	03282	120 C.D.	56,025.00	Sufficient	2nd LCB
3. F.G. Santiago Construction	1,116,991.69	Bond	BF GEN	76965	120 C.D.	56,025.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

## PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Const. of Additional Second Floor of I-storey Ynares Multi-Purpose Bldg.  
 at Anak Pawis II, West Bank Floodway,  
 Location of Contract : Brgy. San Andres, Cainta, Rizal  
 Approved Budget for the Contract : P2,584,402.90  
 Duration of Project : One hundred twenty (120) Calendar Days

Sheet : 1 of 1  
 Date Prepared : 07 January, 2015  
 Time & Place of Bid Opening : 11:00 A.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P2,573,438.60	Bond	BF GEN	76966	120 C.D.	P129,221.00	Sufficient	1st LCB
2. Megastructure Builder and Trading Corporation	2,575,456.25	Bond	AISCI	191924	120 C.D.	129,221.00	Sufficient	2nd LCB
3. Cager Construction and Supply	2,577,834.97	Bond	BF GEN	77535	120 C.D.	129,221.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
 Provincial Treasurer  
 Chairman-BAC

ATTY. ROSELLE RAMILO  
 Assistant Provincial Legal Officer  
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
 Provincial Engineer  
 Member-BAC

RUSSEL GUILLER C. YNARES  
 Provincial Administrator  
 Member-BAC

PRISCILLA R. PADUA  
 Provincial Budget Officer  
 Member-BAC

EUGENE P. DURUSAN  
 Prov'l. Gov't.Dep't Head-HRMO  
 Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Repainting of Ynares Multi-Purpose Bldg. & Ynares School Bldgs. at Taytay Elementary School, Brgy. Dolores, Taytay, Rizal

Location of Contract : Taytay, Rizal

Approved Budget for the Contract : P1,233,801.81

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 07 January, 2015

Time & Place of Bid Opening : 11:00 A.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,224,849.54	Bond	BF GEN	76959	120 C.D.	P61,691.00	Sufficient	1st LCB
2. A.S.M. Francisco Construction and Development Corporation	1,226,830.82	Bond	PSIC	03314	120 C.D.	61,691.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Repainting / Rehab. of Ynares School Bldg. & Ynares Multi-Purpose  
 Covered Court at  
 Location of Contract : Cardona and Binangonan, Rizal  
 Approved Budget for the Contract : P1,363,946.35  
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1  
 Date Prepared : 07 January, 2015  
 Time & Place of Bid Opening : 11:00 A.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Taluds Enterprises	P1,354,645.97	Bond	PSIC	03278	120 C.D.	P68,198.00	Sufficient	1st LCB
2. Megastructure Builder and Trading Corporation	1,357,767.62	Bond	AISCI	191925	120 C.D.	68,198.00	Sufficient	2nd LCB
3. Trancom Engineering Construction	1,359,137.71	Bond	BF GEN	76969	120 C.D.	68,198.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

## PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

## APPROVED BY:

MA. TERESA E. LASQUETY  
 Provincial Treasurer  
 Chairman-BAC

ATTY. ROSELLE RAMILO  
 Assistant Provincial Legal Officer  
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
 Provincial Engineer  
 Member-BAC

RUSSEL GUILLER C. YNARES  
 Provincial Administrator  
 Member-BAC

PRISCILLA R. PADUA  
 Provincial Budget Officer  
 Member-BAC

EUGENE P. DURUSAN  
 Prov'l. Gov't. Dep't Head-HRMO  
 Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Impr. / Conc. / Upgrading of Road & Repair / Rehab. of Waiting Shed  
 at Brgy. Bilibiran & Brgy. Rayap,  
 Location of Contract :Binangonan, Rizal  
 Approved Budget for the Contract : P524,818.25  
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1  
 Date Prepared : 07 January, 2015  
 Time & Place of Bid Opening : 11:00 A.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P518,818.92	Bond	BF GEN	76960	120 C.D.	P26,241.00	Sufficient	1st LCB
2. V.B.F. Construction	520,925.52	Bond	AISCI	191930	120 C.D.	26,241.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
 Provincial Treasurer  
 Chairman-BAC

ATTY. ROSELLE RAMILO  
 Assistant Provincial Legal Officer  
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
 Provincial Engineer  
 Member-BAC

RUSSEL GUILLER C. YNARES  
 Provincial Administrator  
 Member-BAC

PRISCILLA R. PADUA  
 Provincial Budget Officer  
 Member-BAC

EUGENE P. DURUSAN  
 Prov'l. Gov't. Dep't Head-HRMO  
 Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Const. of I-storey Ynares Multi-Purpose Bldg. (Canteen) at Hapay  
na Mangga Elem. School, Brgy. Dolores

Location of Contract :Taytay, Rizal

Approved Budget for the Contract : P867,269.41

Duration of Project : Seventy Six (76) Calendar Days

Sheet : 1 of 1

Date Prepared : 07 January, 2015

Time & Place of Bid Opening : 11:00 A.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. A.S.M. Francisco Construction and Development Corporation	P859,335.21	Bond	PSIC	03284	120 C.D.	P43,364.00	Sufficient	1st LCB
2. E.S. Condez Construction	862,243.07	Bond	AISCI	191909	120 C.D.	43,364.00	Sufficient	2nd LCB
3. Megastructure Builder and Trading Corp.	864,997.60	Bond	AISCI	191926	120 C.D.	43,364.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Riprapping for Slope Protection at Rizal Provincial Jail Compound (near Office / Warehouse Bldg.), Brgy. Dolores

Location of Contract :Taytay, Rizal

Approved Budget for the Contract : P6,119,404.04

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 07 January, 2015

Time & Place of Bid Opening : 11:00 A.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Anrol Construction	P6,103,544.92	Bond	BF GEN	76970	120 C.D.	P305,971.00	Sufficient	1st LCB
2. R.S.F. Construction	6,107,000.16	Bond	BF GEN	77531	120 C.D.	305,971.00	Sufficient	2nd LCB
3. P.B. Grey Construction	6,108,255.99	Bond	FIBICI	06930	120 C.D.	305,971.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

## PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSON  
Provincial Engineer  
Member-BAC

RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Const. of Fence and Repair / Rehab. of 2-storey Ynares Multi-Purpose Bldg. at Baras and Jalajala, Rizal

Location of Contract :Baras and Jalajala, Rizal

Approved Budget for the Contract : P655,848.22

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 07 January, 2015

Time & Place of Bid Opening : 11:00 A.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. L.D.L. Espiritu Builders and Supply	P648,104.96	Bond	AISCI	191931	120 C.D.	P32,793.00	Sufficient	1st LCB
2. V. Bernardo Construction and Trading	649,514.44	Bond	BF GEN	77542	120 C.D.	32,793.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Riprapping for Slope Protection at Relocation Site, Sitio Calumpang,  
Brgy. San Jose, Baras, Rizal

Location of Contract :Baras, Rizal

Approved Budget for the Contract : P1,399,333.65

Duration of Project : Sixty Eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 07 January, 2015

Time & Place of Bid Opening : 11:00 A.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. Construction	P1,389,334.61	Bond	PSIC	03272	120 C.D.	P69,967.00	Sufficient	1st LCB
2. L.D.L. Espiritu Builders and Supply	1,391,338.77	Bond	AISCI	191932	120 C.D.	69,967.00	Sufficient	2nd LCB
3. V. Bernardo Construction and Trading	1,392,703.90	Bond	AISCI	191912	120 C.D.	69,967.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Riprapping (portion) of Baras River damaged by Typhoon Glenda near H. Constantino St.  
(Magsaysay Boulevard), Brgy. Santiago

Location of Contract :Baras, Rizal

Approved Budget for the Contract : P4,908,995.60

Duration of Project : One Hundred (100) Calendar Days

Sheet : 1 of 1

Date Prepared : 07 January, 2015

Time & Place of Bid Opening : 11:00 A.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. R.S.F. Construction	P4,893,000.46	Bond	BF GEN	76634	120 C.D.	P245,450.00	Sufficient	1st LCB
2. Anrol Construction	4,900,354.24	Bond	BF GEN	76632	120 C.D.	245,450.00	Sufficient	2nd LCB
3. Lard Builders	4,901,349.65	Bond	PSIC	03307	120 C.D.	245,450.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

## PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Concreting of Road & Const. of Drainage System at Jalajala and Angono, Rizal

Sheet : 1 of 1

Location of Contract :Jalajala and Angono, Rizal

Date Prepared : 07 January, 2015

Approved Budget for the Contract : P1,274,190.17

Time & Place of Bid Opening : 11:00 A.M., Prov'l.Capitol Conference Room

Duration of Project : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,265,362.74	Bond	BF GEN	76961	120 C.D.	P63,710.00	Sufficient	1st LCB
2. C.P.F. Construction	1,267,402.11	Bond	PSIC	03276	120 C.D.	63,710.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Repainting of Ynares Multi-Purpose Covered Court,  
Ynares Multi-Purpose Bldg., Conc. of Road & Impr. Additional Height of Riprap at

Location of Contract : Pililla, Rizal

Approved Budget for the Contract : P707,519.11

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 07 January, 2015

Time & Place of Bid Opening : 11:00 A.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Megastructure Builder and Trading Corporation	P700,561.01	Bond	AISCI	191922	120 C.D.	P35,376.00	Sufficient	1st LCB
2. C.P.F. Construction	701,487.26	Bond	PSIC	03277	120 C.D.	35,376.00	Sufficient	2nd LCB
3. L.D.L. Espiritu Builders and Supply	702,592.61	Bond	AISCI	191933	120 C.D.	35,376.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Impr. / Const. of Concrete Bleacher of Ynares Multi-Purpose Covered Court at  
Pililla and Tanay, Rizal

Location of Contract : Pililla and Tanay, Rizal

Approved Budget for the Contract : P793,805.32

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 07 January, 2015

Time & Place of Bid Opening : 11:00 A.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. E.S. Condez Construction	P785,737.53	Bond	AISCI	191935	120 C.D.	P39,691.00	Sufficient	1st LCB
2. L.D.L. Espiritu Builders and Supply	787,816.85	Bond	AISCI	191934	120 C.D.	39,691.00	Sufficient	2nd LCB
3. Ercobal Construction Corporation	788,804.89	Bond	PSIC	03311	120 C.D.	39,691.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

## PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract &amp; ID : Impr. of Ynares Multi-Purpose Covered Court at Brgy. San Jose and Brgy. San Isidro,

Sheet : 1 of 1

Location of Contract :Montalban, Rizal

Date Prepared : 07 January, 2015

Approved Budget for the Contract : P1,866,060.78

Time & Place of Bid Opening : 11:00 A.M., Prov'l.Capitol

Duration of Project : Sixty (60) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Cager Construction and Supply	P1,857,940.14	Bond	BF GEN	77533	120 C.D.	P93,304.00	Sufficient	1st LCB
2. Diamond Blessed Construction	1,859,439.86	Bond	BF GEN	77539	120 C.D.	93,304.00	Sufficient	2nd LCB
3. Lard Builders	1,860,415.74	Bond	PSIC	03306	120 C.D.	93,304.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

## PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil WorksENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil WorksENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BACATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BACENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BACRUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BACPRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BACEUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Repainting of Ynares Multi-Purpose Covered Court and  
Const. of Playground Facilities at San Mateo, Rizal

Sheet : 1 of 1

Date Prepared : 07 January, 2015

Location of Contract :San Mateo, Rizal

Time & Place of : 11:00 A.M., Prov'l.Capitol

Approved Budget for the Contract : P794,860.64

Bid Opening : Conference Room

Duration of Project : Fifty two (52) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P786,901.59	Bond	BF GEN	77538	120 C.D.	P39,744.00	Sufficient	1st LCB
2. Cager Construction and Supply	788,839.00	Bond	BF GEN	77536	120 C.D.	39,744.00	Sufficient	2nd LCB
3. Diamond Blessed Construction	789,857.24	Bond	PSIC	03303	120 C.D.	39,744.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

## PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Repainting / Impr. of Ynares Multi-Purpose Covered Court and Hospital at

Sheet : 1 of 1

Location of Contract :San Mateo and Montalban, Rizal

Date Prepared : 07 January, 2015

Approved Budget for the Contract : P1,269,925.60

Time & Place of Bid Opening : 11:00 A.M., Prov'l.Capitol Conference Room

Duration of Project : Forty (40) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Cager Construction and Supply	P1,259,975.75	Bond	BF GEN	77534	120 C.D.	P63,497.00	Sufficient	1st LCB
2. Diamond Blessed Construction	1,262,220.20	Bond	BF GEN	77540	120 C.D.	63,497.00	Sufficient	2nd LCB
3. Lard Builders	1,264,654.56	Bond	PSIC	03305	120 C.D.	63,497.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Const. of 17x30m. Ynares Multi-Purpose Covered Court (Rafter Type)  
at Eastwood Residence, Phase I, Brgy. San Isidro

Location of Contract : Montalban, Rizal

Approved Budget for the Contract : P3,514,796.13

Duration of Project : One Hundred Sixteen (116) Calendar Days

Sheet : 1 of 1

Date Prepared : 07 January, 2015

Time & Place of Bid Opening : 11:00 A.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Diamond Blessed Construction	P3,502,834.07	Bond	PSIC	03304	120 C.D.	P175,740.00	Sufficient	1st LCB
2. Cager Construction and Supply	3,505,638.39	Bond	BF GEN	77537	120 C.D.	175,740.00	Sufficient	2nd LCB
3. R.S.F. Construction	3,506,824.21	Bond	BF GEN	77532	120 C.D.	175,740.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

## PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Repainting of Ynares School Bldg. & Ynares Multi-Purpose Covered Court  
 at Brgy. Prinza & Brgy. Dalig

Location of Contract : Teresa, Rizal

Approved Budget for the Contract : P967,941.50

Duration of Project : Forty Eight (48) Calendar Days

Sheet : 1 of 1

Date Prepared : 07 January, 2015

Time & Place of Bid Opening : 11:00 A.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Ercobal Construction Corporation	P959,954.88	Bond	PSIC	03313	120 C.D.	P48,398.00	Sufficient	1st LCB
2. E.S. Condez Construction	961,182.21	Bond	AISCI	191910	120 C.D.	48,398.00	Sufficient	2nd LCB
3. V. Bernardo Construction and Trading	962,958.80	Bond	AISCI	191913	120 C.D.	48,398.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
 Provincial Treasurer  
 Chairman-BAC

ATTY. ROSELLE RAMILO  
 Assistant Provincial Legal Officer  
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
 Provincial Engineer  
 Member-BAC

RUSSEL GUILLER C. YNARES  
 Provincial Administrator  
 Member-BAC

PRISCILLA R. PADUA  
 Provincial Budget Officer  
 Member-BAC

EUGENE P. DURUSAN  
 Prov'l. Gov't. Dep't Head-HRMO  
 Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Repainting / Rehab. of Ynares School Bldg. at Teresa and Pililla, Rizal

Sheet : 1 of 1

Location of Contract : Teresa and Pililla, Rizal

Date Prepared : 07 January, 2015

Approved Budget for the Contract : P550,707.64

Time & Place of Bid Opening : 11:00 A.M., Prov'l.Capitol Conference Room

Duration of Project : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. V. Bernardo Construction and Trading	P542,675.32	Bond	AISCI	191911	120 C.D.	P27,536.00	Sufficient	1st LCB
2. Ercobal Construction Corporation	545,708.91	Bond	PSIC	03310	120 C.D.	27,536.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Riprapping for Side Protection (portion) of Tanay River damaged by Southwest Monsoon  
Habagat & Typhoon Maring at Brgy. Plaza Aldea

Location of Contract : Tanay, Rizal

Approved Budget for the Contract : P5,299,864.10

Duration of Project : One Hundred Twenty (120) Calendar Days

Sheet : 1 of 1

Date Prepared : 07 January, 2015

Time & Place of Bid Opening : 11:00 A.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. R.S.F. Construction	P5,286,941.96	Bond	BF GEN	76635	120 C.D.	P264,994.00	Sufficient	1st LCB
2. P.B. Grey Construction	5,288,291.41	Bond	AISCI	191914	120 C.D.	264,994.00	Sufficient	2nd LCB
3. Anrol Construction	5,290,000.57	Bond	BF GEN	76633	120 C.D.	264,994.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

## PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-HRMO  
Member-BAC