

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting / Improvement of 3-storey, 9-rooms DPWH II School Bldg.
& 15x30m Ynares Multi-Purpose Covered Court at San Jose National High
School, Brgy. San Jose, Antipolo City

Sheet : 1 of 1
Date Prepared : 31 October, 2017

Location of Contract: Antipolo City

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Approved Budget for the Contract: P2,287,913.10

Duration of Project: Eighty (80) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction Corp.	P2,277,641.28	Bond	LIC	17388	120 C.D.	P114,396.00	Sufficient	1st LCB
2. PST Construction	2,280,022.60	Bond	WGC	021957	120 C.D.	114,396.00	Sufficient	2nd LCB
3. Trancom Engineering Construction	2,280,908.85	Bond	AISCI	218924	120 C.D.	114,396.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Installation of Electrical Lighting System of Ynares Multi-Purpose Covered Court, Repainting of Ynares Multi-Purpose Bldg. & Construction of Comfort Room at Angono & Binangonan, Rizal

Sheet : 1 of 1

Date Prepared : 31 October, 2017

Location of Contract: Angono and Binangonan, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P800,325.60

Conference Room

Duration of Project: Sixty eight (68) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Oliver Aquino Construction	P791,785.78	Bond	LIC	17389	120 C.D.	P40,017.00	Sufficient	1st LCB
2. Mak-Jams Construction	793,770.58	Bond	AISCI	218925	120 C.D.	40,017.00	Sufficient	2nd LCB
3. N, Francisco Construction	-	-	-	-	-	-	Insufficient	Disqualified
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

(Sgd) Member

BAC-TWG for Civil Works

ENGR. DANILO P. SISON

(Sgd) Member

BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Construction of Ynares Waiting Shed & Concrete Overlay of Road
at Brgy. Sapang & Brgy. Kinagatan, Binangonan, Rizal

Location of Contract: Binangonan, Rizal

Approved Budget for the Contract: P751,588.97

Duration of Project: Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 31 October, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction Corp.	P743,676.95	Bond	LIC	17390	120 C.D.	P37,580.00	Sufficient	1st LCB
2. Oliver Aquino Construction	745,959.13	Bond	SICI	03962	120 C.D.	37,580.00	Sufficient	2nd LCB
3. Flag Construction Corp.	746,693.15	Bond	AISCI	218922	120 C.D.	37,580.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

(Sgd) Member

BAC-TWG for Civil Works

ENGR. DANILO P. SISON

(Sgd) Member

BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Improvement / Construction of Drainage Canal (portion) at F. Cequeña St.,
Brgy Macamot,
Location of Contract: Binangonan, Rizal
Approved Budget for the Contract: P804,142.31
Duration of Project: Sixty (60) Calendar Days

Sheet : 1 of 1
Date Prepared : 31 October, 2017
Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Flag Construction Corp.	P796,424.88	Bond	AISCI	218926	120 C.D.	P40,208.00	Sufficient	1st LCB
2. Oliver Aquino Construction	798,899.58	Bond	LIC	17391	120 C.D.	40,208.00	Sufficient	2nd LCB
3. N. Francisco Construction	-	-	-	-	-	-	Insufficient	Disqualified
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

(Sgd) Member

BAC-TWG for Civil Works

ENGR. DANILO P. SISON

(Sgd) Member

BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting / Improvement of Multi-Purpose Building, Ynares School Buildings & Ynares Stage at Brgy. Ginoong Sanay & Brgy. Habagatan,

Sheet : 1 of 1

Location of Contract: Binangonan, Rizal

Date Prepared : 31 October, 2017

Approved Budget for the Contract: P1,172,341.50

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project: Sixty (60) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction Corp.	P1,163,563.23	Bond	LIC	17392	120 C.D.	P58,618.00	Sufficient	1st LCB
2. Flag Construction Corp.	1,165,517.95	Bond	AISCI	218927	120 C.D.	58,618.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

(Sgd) Member

BAC-TWG for Civil Works

ENGR. DANILO P. SISON

(Sgd) Member

BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Concreting of Pathwalk with Railings connecting Purok I
(Masagana) & Purok III (Pag-Asa) at Brgy. Kalinawan,

Location of Contract: Binangonan, Rizal

Approved Budget for the Contract: P1,323,684.86

Duration of Project: Seventy two (72) Calendar Days

Sheet : 1 of 1

Date Prepared : 31 October, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Mak-Jams Construction	P1,313,619.04	Bond	WGC	012959	120 C.D.	P66,185.00	Sufficient	1st LCB
2. Oliver Aquino Construction	1,316,711.50	Bond	LIC	17393	120 C.D.	66,185.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement /Repair / Repainting of 17x30m. Ynares Multi-Purpose Covered Court (Rafter type) at San Juan, Brgy. Darangan, Binangonan, Rizal

Sheet : 1 of 1

Location of Contract: Binangonan, Rizal

Date Prepared : 31 October, 2017

Approved Budget for the Contract: P1,130,400.73

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project: Sixty eight (68) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction Corp.	P1,121,949.23	Bond	LIC	17394	120 C.D.	P56,521.00	Sufficient	1st LCB
2. Mak-Jams Construction	1,124,240.86	Bond	AISCI	218923	120 C.D.	56,521.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON

(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO

(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA

(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS

OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement /Concreting of Pathwalk & Improvement of Comfort Room at Brgy.
Bangad & Brgy. Janosa,

Location of Contract: Binangonan, Rizal

Approved Budget for the Contract: P828,271.94

Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 31 October, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction Corp.	P820,516.58	Bond	LIC	17395	120 C.D.	P41,414.00	Sufficient	1st LCB
2. Mak-Jams Construction	822,193.01	Bond	AISCI	218919	120 C.D.	41,414.00	Sufficient	2nd LCB
3. Flag Construction Corp.	823,314.77	Bond	WGC	012960	120 C.D.	41,414.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement of 17x30m. Ynares Multi-Purpose Covered Court at Phase 6,
Vista Verde Executive Village, Brgy. San Isidro,

Location of Contract: Cainta, Rizal

Approved Budget for the Contract: P1,549,796.07

Duration of Project: Sixty four (64) Calendar Days

Sheet : 1 of 1

Date Prepared : 31 October, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P1,540,596.51	Bond	LIC	17396	120 C.D.	P77,490.00	Sufficient	1st LCB
2. Lard Builders	1,542,562.98	Bond	AISCI	218928	120 C.D.	77,490.00	Sufficient	2nd LCB
3. FLS Construction and Builders.	1,544,782.09	Bond	WGC	012961	120 C.D.	77,490.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement of Ynares Multi-Purpose Covered Court, Fence & Improvement /
Repainting of Arc / Street Sign at Brgy. San Andres & Brgy. San Juan,

Sheet : 1 of 1

Location of Contract: Cainta, Rizal

Date Prepared : 31 October, 2017

Approved Budget for the Contract: P805,652.39

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project: Sixty (60) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P798,289.45	Bond	LIC	17397	120 C.D.	P40,283.00	Sufficient	1st LCB
2. FLS Construction and Builders.	799,536.80	Bond	AISCI	218920	120 C.D.	40,283.00	Sufficient	2nd LCB
3. Lard Builders.	801,381.24	Bond	SICI	03963	120 C.D.	40,283.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON

(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO

(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA

(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS

OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Covered Pathwalk & Improvement / Repair of Main Steel Gate of School at Brgy. Sto. Domingo & Brgy. San Isidro,

Location of Contract: Cainta, Rizal

Approved Budget for the Contract: P707,607.90

Duration of Project: Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 31 October, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P699,596.96	Bond	LIC	17398	120 C.D.	P35,381.00	Sufficient	1st LCB
2. FLS Construction and Builders.	701,061.13	Bond	AISCI	218921	120 C.D.	35,381.00	Sufficient	2nd LCB
3. Lard Builders.	702,267.70	Bond	SICI	03964	120 C.D.	35,381.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Construction of 2-storey Ynares Multi-Purpose Bldg. at Cielito Homes II, Brgy. San Isidro

Location of Contract: Taytay, Rizal

Approved Budget for the Contract: P2,700,994.55

Duration of Project: One hundred thirty six (136) Calendar Days

Sheet : 1 of 1

Date Prepared : 31 October, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. FLS Construction and Builders.	P2,689,973.05	Bond	WGC	012962	120 C.D.	P135,050.00	Sufficient	1st LCB
2. Kit Ubiadas Construction Corp.	2,692,288.48	Bond	LIC	17399	120 C.D.	135,050.00	Sufficient	2nd LCB
3. Trancom Engineering Construction	2,694,496.18	Bond	AISCI	218929	120 C.D.	135,050.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of 2-storey Ynares Multi-Purpose Bldg. & 2-seater
Comfort Room at Bagong Pag-Asa Elementary School (Annex), Brgy. San Juan

Location of Contract: Taytay, Rizal

Approved Budget for the Contract: P3,207,318.65

Duration of Project: One hundred forty four (144) Calendar Days

Sheet : 1 of 1

Date Prepared : 31 October, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction Corp.	P3,196,485.52	Bond	LIC	17400	120 C.D.	P160,366.00	Sufficient	1st LCB
2. PST Construction	3,198,507.36	Bond	WGC	012963	120 C.D.	160,366.00	Sufficient	2nd LCB
3. Trancom Engineering Construction	3,202,060.03	Bond	AISCI	218930	120 C.D.	160,366.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of 2-storey Ynares Multi-Purpose Bldg. & 2-seater
Comfort Room at Bagong Pag-Asa Elementary School (Annex), Brgy. San Juan

Location of Contract: Taytay, Rizal

Approved Budget for the Contract: P3,207,318.65

Duration of Project: One hundred forty four (144) Calendar Days

Sheet : 1 of 1

Date Prepared : 31 October, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction Corp.	P3,196,485.52	Bond	LIC	17400	120 C.D.	P160,366.00	Sufficient	1st LCB
2. PST Construction	3,198,507.36	Bond	WGC	012963	120 C.D.	160,366.00	Sufficient	2nd LCB
3. Trancom Engineering Construction	3,202,060.03	Bond	AISCI	218930	120 C.D.	160,366.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting / Improvement of 17x30m. Ynares Multi-Purpose Covered Court (Rafter type) at Sitio Biga, Brgy. 3rd District

Location of Contract: Jalajala, Rizal

Approved Budget for the Contract: P1,362,603.34

Duration of Project: Sixty four (64) Calendar Days

Sheet : 1 of 1

Date Prepared : 30 October, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction Corp.	P1,353,539.46	Bond	AISCI	218914	120 C.D.	P68,131.00	Sufficient	1st LCB
2. Vian Builders	1,357,693.51	Bond	WGC	012965	120 C.D.	68,131.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Replacement / Installation of Electrical Lighting System / Repair / Repainting of
Ynares Multi-Purpose Covered Court & Installation of Electronic Scoreboard at

Sheet : 1 of 1
Date Prepared : 30 October, 2017
Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Location of Contract: Morong and Teresa, Rizal

Approved Budget for the Contract: P962,056.28

Duration of Project: Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. A. Suelila Construction	P956,080.16	Bond	LIC	17502	120 C.D.	P48,103.00	Sufficient	1st LCB
2. Trancom Engineering Construction	957,011.09	Bond	AISCI	218915	120 C.D.	48,103.00	Sufficient	2nd LCB
3. N. Francisco Construction	-	-	-	-	-	-	Insufficient	Disqualified
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of 17x30m. Ynares Multi-Purpose Covered Court (Rafter type) at Brgy. Bagumbayan

Location of Contract: Pililla, Rizal

Approved Budget for the Contract: P3,721,558.84

Duration of Project: One hundred thirty two (132) Calendar Days

Sheet : 1 of 1
 Date Prepared : 30 October, 2017
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. PST Construction	P3,709,440.42	Bond	LIC	17503	120 C.D.	P186,078.00	Sufficient	1st LCB
2. Kit Ubiadas Construction Corp.	3,711,442.02	Bond	AISCI	218916	120 C.D.	186,078.00	Sufficient	2nd LCB
3. Megastructure Builder and Trading Corp.	3,713,664.47	Bond	WGC	012967	120 C.D.	186,078.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Repair / Construction of Fence at Bugarin Elementary School,
Halayhayin Elementary School and Pililla Elementary School Central, Brgy.
Halayhayin and Brgy. Bagumbayan,

Sheet : 1 of 1
Date Prepared : 30 October, 2017

Location of Contract: Pililla, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Approved Budget for the Contract: P1,399,704.09

Duration of Project: Seventy six (76) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P1,390,747.96	Bond	AISCI	218917	120 C.D.	P69,986.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	1,392,718.42	Bond	WGC	012968	120 C.D.	69,986.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

(Sgd) Member

BAC-TWG for Civil Works

ENGR. DANILO P. SISON

(Sgd) Member

BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of 17x30m. Ynares Multi-Purpose Covered Court (Rafter type)
at Southville 8C, Phase Lk, Brgy. San Jose

Sheet : 1 of 1

Date Prepared : 30 October, 2017

Location of Contract: Rodriguez, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P4,143,561.32

Conference Room

Duration of Project: One hundred thirty two (132) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Megastructure Builder and Trading Corp.	P4,129,501.80	Bond	LIC	17504	120 C.D.	P207,179.00	Sufficient	1st LCB
2. Kit Ubiadas Construction Corp.	4,132,964.79	Bond	AISCI	218918	120 C.D.	207,179.00	Sufficient	2nd LCB
3. Diamond Blessed Construction	4,137,649.37	Bond	WGC	012969	120 C.D.	207,179.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

(Sgd) Member

BAC-TWG for Civil Works

ENGR. DANILO P. SISON

(Sgd) Member

BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO

(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA

(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS

OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of 17x30m. Ynares Multi-Purpose Covered Court (Rafter type)
at Southville 8B, Phase 5, Brgy. San Isidro

Location of Contract: Rodriguez, Rizal

Approved Budget for the Contract: P3,590,102.11

Duration of Project: One hundred twenty eight (128) Calendar Days

Sheet : 1 of 1

Date Prepared : 30 October, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Diamond Blessed Construction	P3,578,078.38	Bond	LIC	17505	120 C.D.	P179,506.00	Sufficient	1st LCB
2. CSGER Construction Corp.	3,580,064.31	Bond	WGC	012970	120 C.D.	179,506.00	Sufficient	2nd LCB
3. Megastructure Builder and Trading Corp.	3,583,905.14	Bond	AISCI	219151	120 C.D.	179,506.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of 14X24m. Ynares Multi-Purpose Covered Court (Rafter type)
at Pamahay Village, Brgy. San Jose

Sheet : 1 of 1

Date Prepared : 30 October, 2017

Location of Contract: Rodriguez, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P2,865,304.61

Conference Room

Duration of Project: One hundred four (104) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. CSGER Construction Corp.	P2,852,744.95	Bond	WGC	012971	120 C.D.	P143,266.00	Sufficient	1st LCB
2. Diamond Blessed Construction	2,855,264.15	Bond	AISCI	219152	120 C.D.	143,266.00	Sufficient	2nd LCB
3. Megastructure Builder and Trading Corp.	2,858,729.16	Bond	LIC	17506	120 C.D.	143,266.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement /
at Pamahay Village, Brgy. San Jose

Location of Contract: Rodriguez, Rizal

Approved Budget for the Contract: P2,865,304.61

Duration of Project: One hundred four (104) Calendar Days

Sheet : 1 of 1

Date Prepared : 30 October, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. CSGER Construction Corp.	P2,852,744.95	Bond	WGC	012971	120 C.D.	P143,266.00	Sufficient	1st LCB
2. Diamond Blessed Construction	2,855,264.15	Bond	AISCI	219152	120 C.D.	143,266.00	Sufficient	2nd LCB
3. Megastructure Builder and Trading Corp.	2,858,729.16	Bond	LIC	17506	120 C.D.	143,266.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON

(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO

(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA

(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS

OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Installation of Electrical Lighting System of Ynares Multi-Purpose Covered
Courts & Construction of 2-seater Comfort Room at Brgy. San Isidro &
Brgy. Manggahan

Sheet : 1 of 1Date Prepared : 30 October, 2017

Location of Contract: Rodriguez, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P880,100.42

: Conference Room

Duration of Project: Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. CSGER Construction Corp.	P870,301.25	Bond	WGC	012973	120 C.D.	P44,006.00	Sufficient	1st LCB
2. Diamond Blessed Construction	872,181.18	Bond	SICI	03969	120 C.D.	44,006.00	Sufficient	2nd LCB
3. Megastructure Builder and Trading Corp.	874,074.47	Bond	SICI	03970	120 C.D.	44,006.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

(Sgd) Member

BAC-TWG for Civil Works

ENGR. DANILO P. SISON

(Sgd) Member

BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Repair / Repainting of Ynares Multi-Purpose Covered Court,
Ynares Waiting Shed & Construction of Bleacher at San Mateo, Rizal

Location of Contract: San Mateo, Rizal

Approved Budget for the Contract: P1,516,625.86

Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 30 October, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Mak-Jams Construction	P1,504,874.60	Bond	LIC	17507	120 C.D.	P75,832.00	Sufficient	1st LCB
2. CSGER Construction Corp.	1,506,592.29	Bond	WGC	012974	120 C.D.	75,832.00	Sufficient	2nd LCB
3. Diamond Blessed Construction	1,510,576.55	Bond	AISCI	219153	120 C.D.	75,832.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement of 17x30m Ynares Multi-Purpose Covered Court (Rafter type)
at Eastwood Residences Subd., Phase I-La, Brgy. San Isidro

Location of Contract: Rodriguez, Rizal

Approved Budget for the Contract: P878,722.68

Duration of Project: Fifty six (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 30 October, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Diamond Blessed Construction	P869,220.12	Bond	SICI	03965	120 C.D.	P43,937.00	Sufficient	1st LCB
2. CSGER Construction Corp.	873,094.92	Bond	WGC	012975	120 C.D.	43,937.00	Sufficient	2nd LCB
3. Megastructure Builder and Trading Corp.	874,208.84	Bond	SICI	03966	120 C.D.	43,937.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Ynares Stage & Concrete Bleacher / Improvement of 17x30m.
Ynares Multi-Purpose Covered Court at Greenland Newtown Executive Village
Phase 2, Brgy. Ampid I-Banaba

Sheet : 1 of 1
Date Prepared : 30 October, 2017

Location of Contract: San Mateo, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Approved Budget for the Contract: P2,142,098.12

Duration of Project: Seventy two (72) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P2,129,807.63	Bond	LIC	17509	120 C.D.	P107,105.00	Sufficient	1st LCB
2. Mak-Jams Construction	2,133,994.55	Bond	AISCI	219154	120 C.D.	107,105.00	Sufficient	2nd LCB
3. Megastructure Builder and Trading Corp.	2,135,991.82	Bond	AISCI	219155	120 C.D.	107,105.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

(Sgd) Member

BAC-TWG for Civil Works

ENGR. DANILO P. SISON

(Sgd) Member

BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting of Ynares Multi-Purpose Covered Courts at
at Brgy. Gulod Malaya & Brgy. Guitnang Bayan I,

Location of Contract: San Mateo, Rizal

Approved Budget for the Contract: P1,493,213.91

Duration of Project: Sixty four (64) Calendar Days

Sheet : 1 of 1

Date Prepared : 30 October, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P1,484,157.73	Bond	LIC	17510	120 C.D.	P74,661.00	Sufficient	1st LCB
2. Megastructure Builder and Trading Corp.	1,485,748.16	Bond	AISCI	219156	120 C.D.	74,661.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Stone Masonry for Slope Protection (portion) of
Banaba Creek, Brgy. Banaba

Location of Contract: San Mateo, Rizal

Approved Budget for the Contract: P3,648,369.76

Duration of Project: One hundred twenty (120) Calendar Days

Sheet : 1 of 1
Date Prepared : 30 October, 2017
Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Megastructure Builder and Trading Corp.	P3,636,614.79	Bond	AISCI	219157	120 C.D.	P182,419.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	3,639,943.76	Bond	AISCI	219158	120 C.D.	182,419.00	Sufficient	2nd LCB
3. Trancom Engineering Construction	3,641,195.98	Bond	LIC	17511	120 C.D.	182,419.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement of 17x22m. Ynares Multi-Purpose Covered Court (Rafter type) &
Construction of 2-seater Comfort Room at Lotusville, Brgy. Sampaloc

Sheet : 1 of 1Date Prepared : 30 October, 2017

Location of Contract: Tanay, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P959,194.11

Conference Room

Duration of Project: Sixty eight (68) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. A. Suelila Construction	P951,020.60	Bond	LIC	17512	120 C.D.	P47,960.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	953,585.75	Bond	SICI	03968	120 C.D.	47,960.00	Sufficient	2nd LCB
3. Vian Builders	954,341.35	Bond	AISCI	219159	120 C.D.	47,960.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement of Ynares Multi-Purpose Covered Court & Construction
of Ynares Stage at Brgy. Sampaloc

Location of Contract: Tanay, Rizal

Approved Budget for the Contract: P1,575,887.60

Duration of Project: Seventy six (76) Calendar Days

Sheet : 1 of 1

Date Prepared : 30 October, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Vian Builders	P1,565,644.33	Bond	AISCI	219160	120 C.D.	P78,795.00	Sufficient	1st LCB
2. Lard Builders	1,567,766.37	Bond	AISCI	219161	120 C.D.	78,795.00	Sufficient	2nd LCB
3. JRD-D2 Enterprises	1,569,847.23	Bond	LIC	17513	120 C.D.	78,795.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Concreting & Provision of Riprap Guardrail & Concreting of Road
at Brgy. Laiban & Brgy. Cuyambay

Location of Contract: Tanay, Rizal

Approved Budget for the Contract: P1,726,603.07

Duration of Project: Seventy two (72) Calendar Days

Sheet : 1 of 1
Date Prepared : 30 October, 2017
Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P1,716,434.91	Bond	AISCI	219162	120 C.D.	P86,331.00	Sufficient	1st LCB
2. Vian Builders	1,718,808.96	Bond	AISCI	219163	120 C.D.	86,331.00	Sufficient	2nd LCB
3. A. Suelila Construction	1,721,752.40	Bond	LIC	17514	120 C.D.	86,331.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

(Sgd) Member

BAC-TWG for Civil Works

ENGR. DANILO P. SISON

(Sgd) Member

BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Construction of Stone Masonry for Slope Protection at Ondoy Village,
Sitio Sumilang, Brgy. San Jose,

Location of Contract: Antipolo City

Approved Budget for the Contract: P2,987,215.04

Duration of Project: Eighty (80) Calendar Days

Sheet : 1 of 1

Date Prepared : 06 November, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. L. Eusebio Ace Development Corp.	P2,975,871.38	Bond	WGC	013063	120 C.D.	P149,361.00	Sufficient	1st LCB
2. PST Construction	2,978,700.90	Bond	AISCI	219164	120 C.D.	149,361.00	Sufficient	2nd LCB
3. Trancom Engineering Construction	2,981,588.15	Bond	LIC	17515	120 C.D.	149,361.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Construction of Stone Masonry Riverwall near the Clubhouse,
Kingsville Subd., Brgy. Mambugan

Location of Contract: Antipolo City

Approved Budget for the Contract: P2,863,074.57

Duration of Project: Eighty (80) Calendar Days

Sheet : 1 of 1

Date Prepared : 06 November, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Anrol Construction	P2,852,980.64	Bond	AISCI	219165	120 C.D.	P143,154.00	Sufficient	1st LCB
2. Trancom Engineering Construction	2,854,099.04	Bond	LIC	17516	120 C.D.	143,154.00	Sufficient	2nd LCB
3. PST Construction	2,855,955.80	Bond	WGC	013062	120 C.D.	143,154.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair / Improvement of 17x30m. Ynares Multi-Purpose Covered Court (Rafter type)
at Sitio Phase II-A, Bagong Nayon II, San Isidro Lower, Brgy. San Isidro

Sheet : 1 of 1

Date Prepared : 06 November, 2017

Location of Contract: Antipolo City

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P1,229,768.70

Conference Room

Duration of Project: Sixty eight (68) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. PST Construction	P1,221,508.88	Bond	LIC	17517	120 C.D.	P61,489.00	Sufficient	1st LCB
2. L. Eusebio Ace Development Corp.	1,224,617.42	Bond	AISCI	219166	120 C.D.	61,489.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Concrete Reblocking of Road & Construction of Stone Masonry Wall
of Creek at Angono & Jala-jala, Rizal

Sheet : 1 of 1

Date Prepared : 06 November, 2017

Location of Contract: Angono & Jala-jala, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P1,071,500.12

Conference Room

Duration of Project: Sixty eight (68) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P1,062,739.02	Bond	LIC	17518	120 C.D.	P53,576.00	Sufficient	1st LCB
2. Oliver Aquino Construction	1,066,296.13	Bond	AISCI	219167	120 C.D.	53,576.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON

(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO

(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA

(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS

OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Concrete Overlay of P. Perez St., Brgy. San Vicente

Sheet : 1 of 1

Date Prepared : 06 November, 2017

Location of Contract: Angono, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P1,182,241.80

Conference Room

Duration of Project: Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P1,174,330.45	Bond	LIC	17519	120 C.D.	P59,113.00	Sufficient	1st LCB
2. L. Eusebio Ace Development Corp.	1,176,075.19	Bond	AISCI	219168	120 C.D.	53,576.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Improvement / Concreting with Drainage Canal of Alley 5 & 6
at Rosario Village, Brgy. San Isidro,

Location of Contract: Angono, Rizal

Approved Budget for the Contract: P1,071,651.13

Duration of Project: Seventy two (72) Calendar Days

Sheet : 1 of 1

Date Prepared : 06 November, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. FLS Construction and Builders	P1,062,720.35	Bond	AISCI	219169	120 C.D.	P53,583.00	Sufficient	1st LCB
2. Oliver Aquino Construction	1,065,652.98	Bond	LIC	17520	120 C.D.	53,583.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Concreting with Drainage Canal of Alley 7,8 & 9 at
at Rosario Village, Brgy. San Isidro,

Sheet : 1 of 1

Date Prepared : 06 November, 2017

Location of Contract: Angono, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P1,108,866.92

Conference Room

Duration of Project: Seventy two (72) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Oliver Aquino Construction	P1,099,613.47	Bond	LIC		120 C.D.	P55,444.00	Sufficient	1st LCB
2. Taluds Enterprises	1,101,965.56	Bond	AISCI	219170	120 C.D.	55,444.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON

(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO

(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA

(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS

OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Concreting with Drainage Canal of Alley 10 & Road Lot 4
& Construction of Canal Concrete Cover at Road Lot 3, Rosario
Village, Brgy. San Isidro

Sheet : 1 of 1Date Prepared : 06 November, 2017

Location of Contract: Angono, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P1,220,646.89

Conference Room

Duration of Project: Seventy six (76) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. Construction	P1,211,926.69	Bond	AISCI	219171	120 C.D.	P61,033.00	Sufficient	1st LCB
2. Oliver Aquino Construction	1,213,769.62	Bond	LIC	17522	120 C.D.	61,033.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Covered Pathwalk & Repair / Repainting of Ynares School
Buildings at Brgy. Janosa & Brgy. Sapang,

Location of Contract: Binangonan, Rizal

Approved Budget for the Contract: P1,115,795.31

Duration of Project: Seventy two (72) Calendar Days

Sheet : 1 of 1

Date Prepared : 06 November, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Mak-Jams Construction	P1,106,748.97	Bond	LIC	17523	120 C.D.	P55,790.00	Sufficient	1st LCB
2. A.M. Goto Construction	1,108,748.24	Bond	AISCI	219172	120 C.D.	55,790.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Repair / Repainting of 17x30m. Ynares Multi-Purpose Covered Court (Rafter type) at Brgy. Pinagdilawan

Sheet : 1 of 1

Date Prepared : 06 November, 2017

Location of Contract: Binangonan, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P669,177.32

Conference Room

Duration of Project: Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Taluds Enterprises	P662,349.00	Bond	AISCI	219173	120 C.D.	P33,459.00	Sufficient	1st LCB
2. Mak-Jams Construction	664,597.97	Bond	LIC	17524	120 C.D.	33,459.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Asphalt Overlay of Roads at Binangonan & Baras, Rizal

Sheet : 1 of 1

Date Prepared : 06 November, 2017

Location of Contract: Binangonan and Baras, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: 1,122,662.37

Conference Room

Duration of Project: Thirty two (32) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P1,113,406.37	Bond	LIC	17525	120 C.D.	P56,134.00	Sufficient	1st LCB
2. Anrol Construction	1,116,936.41	Bond	AISCI	219174	120 C.D.	56,134.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

(Sgd) Member

BAC-TWG for Civil Works

ENGR. DANILO P. SISON

(Sgd) Member

BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Concreting / Construction of Drainage Canal of Road
Lot 2 (Avocado St.) at Vocalan Compound, Brgy. Pag-Asa

Sheet : 1 of 1

Location of Contract: Binangonan, Rizal

Date Prepared : 06 November, 2017

Approved Budget for the Contract: P1,700,165.24

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project: Sixty eight (68) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. A.M. Goto Construction	P1,690,137.25	Bond	AISCI	219175	120 C.D.	P85,009.00	Sufficient	1st LCB
2. Kit Ubiadas Construction Corp.	1,692,960.20	Bond	LIC	17526	120 C.D.	85,009.00	Sufficient	2nd LCB
3. Mak-Jams Construction	1,694,024.27	Bond	WGC	013061	120 C.D.	85,009.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON

(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO

(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA

(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS

OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of 3-seater Comfort Room & Improvement /Repainting
of 17x30m. Ynares Mulyti-Purpose Covered Court (Rafter type) at Greenwoods
Executive Village Area 9, Brgy. San Andres

Sheet : 1 of 1
Date Prepared : 06 November, 2017

Location of Contract: Cainta, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Approved Budget for the Contract: P1,442,967.33

Duration of Project: Seventy two (72) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P1,433,877.25	Bond	LIC	17527	120 C.D.	P72,149.00	Sufficient	1st LCB
2. A.M. Goto Construction	1,435,897.71	Bond	AISCI	219176	120 C.D.	72,149.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

(Sgd) Member

BAC-TWG for Civil Works

ENGR. DANILO P. SISON

(Sgd) Member

BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Improvement / Construction of Drainage Canal at Dalupan St., UE Village, Brgy. San Isidro

Location of Contract: Cainta, Rizal

Approved Budget for the Contract: P1,424,406.04

Duration of Project: Seventy two (72) Calendar Days

Sheet : 1 of 1

Date Prepared : 06 November, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P1,414,507.87	Bond	LIC	17528	120 C.D.	P72,221.00	Sufficient	1st LCB
2. Anrol Construction	1,419,564.91	Bond	AISCI	219177	120 C.D.	71,221.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Improvement / Repair / Repainting of 15x30m. Ynares Multi-Purpose Covered Court
(Rafter type) at Brgy. Iglesia, Cardona, Rizal

Location of Contract: Cardona, Rizal

Approved Budget for the Contract: P927,841.97

Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 06 November, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. Construction	P922,917.71	Bond	LIC	17529	120 C.D.	P46,393.00	Sufficient	1st LCB
2. FLS Construction and Builders	923,777.28	Bond	WGC	013060	120 C.D.	46,393.00	Sufficient	2nd LCB
3. A.R.L.A. Construction	-	-	-	-	-	-	Insufficient	Disqualified
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction o Ynares Stage at Dalig Elementary School, Brgy. Dalig

Sheet : 1 of 1Date Prepared : 06 November, 2017

Location of Contract: Cardona, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P778,009.66

Conference Room

Duration of Project: Sixty eight (68) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction Corporation	P770,672.38	Bond	LIC	17530	120 C.D.	P38,901.00	Sufficient	1st LCB
2. FLS Construction and Builders	772,296.77	Bond	WGC	013059	120 C.D.	38,901.00	Sufficient	2nd LCB
3. A.R.L.A. Construction	-	-	-	-	-	-	Insufficient	Disqualified
4. XX=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Concreting of Bakiran (Feeder Road) at Purok I, Sitio Kanluran,
Brgy. Palay-palay

Location of Contract: Jalajala, Rizal

Approved Budget for the Contract: P1,105,522.85

Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1
Date Prepared : 06 November, 2017
Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JEDBPIL Enterprises	P1,096,615.45	Bond	AISCI	219180	120 C.D.	P55,277.00	Sufficient	1st LCB
2. C.P.F. Construction	1,098,647.60	Bond	LIC	17531	120 C.D.	55,277.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Asphalt Overlay of G. Borja St., Brgy. 3RD District

Sheet : 1 of 1

Location of Contract: Jalajala, Rizal

Date Prepared : 06 November, 2017

Approved Budget for the Contract: P1,891,157.27

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project: Thirty two (32) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P1,881,590.58	Bond	WGC	013058	120 C.D.	P94,558.00	Sufficient	1st LCB
2. JEDBPIL Enterprises	1,883,297.72	Bond	AISCI	219181	120 C.D.	94,558.00	Sufficient	2nd LCB
3. C.P.F. Construction	1,885,161.41	Bond	LIC	17532	120 C.D.	94,558.00	Sufficient	3rd LCB
4. xx=xx=xx=xx=xx=xx=xx=xx=xx=xx								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

(Sgd) Member

BAC-TWG for Civil Works

ENGR. DANILO P. SISON

(Sgd) Member

BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement of Canal at Melendres St., Brgy. Takungan

Sheet : 1 of 1

Location of Contract: Pililla, Rizal

Date Prepared : 06 November, 2017

Approved Budget for the Contract: P1,075,646.36

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project: Sixty eight (68) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P1,066,595.27	Bond	LIC	17533	120 C.D.	P53,783.00	Sufficient	1st LCB
2. JEDBPIL Enterprises	1,068,637.49	Bond	AISCI	219182	120 C.D.	53,783.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

(Sgd) Member

BAC-TWG for Civil Works

ENGR. DANILO P. SISON

(Sgd) Member

BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Repair / Repainting of 15x30m. Ynares Multi-Purpose Covered Court (Rafter type) at Sitio Namay, Brgy. San Juan,

Location of Contract: Morong, Rizal

Approved Budget for the Contract: P918,232.62

Duration of Project: Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 06 November, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JEDBPIL Enterprises	P910,246.52	Bond	AISCI	219183	120 C.D.	P45,912.00	Sufficient	1st LCB
2. Kit Ubiadas Construction Corp.	912,675.62	Bond	LIC	17534	120 C.D.	45,912.00	Sufficient	2nd LCB
3. A.R.L.A. Construction	-	-	-	-	-	-	Insufficient	Disqualified
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Construction of Drainage Canal (portion) of Road at Sitio Matagbak,
Brgy. Bagumbayan

Location of Contract: Pililla, Rizal

Approved Budget for the Contract: P576,507.57

Duration of Project: Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 06 November, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. DJL Robles Builders	P568,489.85	Bond	AISCI	219184	120 C.D.	P28,826.00	Sufficient	1st LCB
2. Lard Builders	570,493.71	Bond	LIC	17535	120 C.D.	28,826.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of 2-storey, 2-rooms Ynares School Bldg. & Repair /
Repainting of Ynares Waiting Shed at Rodriguez, Rizal

Location of Contract: Rodriguez, Rizal

Approved Budget for the Contract: P3,214,733.57

Duration of Project: Ninety two (92) Calendar Days

Sheet : 1 of 1

Date Prepared : 06 November, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. San Rafael Builders	P3,202,614.33	Bond	WGC	013050	120 C.D.	P160,737.00	Sufficient	1st LCB
2. Megastructure Builder and Trading Corp.	3,204,525.32	Bond	AISCI	219185	120 C.D.	160,737.00	Sufficient	2nd LCB
3. Lard Builders	3,210,580.18	Bond	LIC	17536	120 C.D.	160,737.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

(Sgd) Member

BAC-TWG for Civil Works

ENGR. DANILO P. SISON

(Sgd) Member

BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Ynares Stage & Concrete Bleacher at Ynares
Multi-Purpose Covered Court, Kasiglahan Village, Phase I-E, Brgy. San Jose

Location of Contract: Rodriguez, Rizal

Approved Budget for the Contract: P1,138,436.94

Duration of Project: Seventy two (72) Calendar Days

Sheet : 1 of 1

Date Prepared : 06 November, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. San Rafael Builders	P1,129,339.28	Bond	AISCI	219186	120 C.D.	P56,922.00	Sufficient	1st LCB
2. Lard Builders	1,135,289.28	Bond	LIC	17537	120 C.D.	56,923.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Construction of Drainage Canal System &
Concreting of Road at Brgy. Burgos

Location of Contract: Rodriguez, Rizal

Approved Budget for the Contract: P1,981,301.11

Duration of Project: Seventy two (72) Calendar Days

Sheet : 1 of 1

Date Prepared : 06 November, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P1,971,339.03	Bond	LIC	17538	120 C.D.	P99,066.00	Sufficient	1st LCB
2. Megastructure Builder and Trading Corp.	1,973,271.65	Bond	AISCI	219187	120 C.D.	99,066.00	Sufficient	2nd LCB
3. San Rafael Builders	1,975,311.12	Bond	WGC	013057	120 C.D.	99,066.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

(Sgd) Member

BAC-TWG for Civil Works

ENGR. DANILO P. SISON

(Sgd) Member

BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Construction of Drainage Canal at Road
Lot 1 & 3, Montavilla I Subd., Brgy. Burgos

Location of Contract: Rodriguez, Rizal

Approved Budget for the Contract: P2,346,895.32

Duration of Project: Eighty (80) Calendar Days

Sheet : 1 of 1

Date Prepared : 06 November, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. L. Eusebio Ace Development Corp.	P2,336,772.11	Bond	LIC	8344	120 C.D.	P117,345.00	Sufficient	1st LCB
2. Kit Ubiadas Construction Corp.	2,338,290.23	Bond	LIC	17539	120 C.D.	117,345.00	Sufficient	2nd LCB
3. San Rafael Builders	2,340,477.59	Bond	AISCI	219188	120 C.D.	117,345.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Covered Pathwalk, Installation of Electrical Lighting System
of 15x36m. Ynares Multi-Purpose Covered Court (Rafter type) at Eulogio
Rodriguez Jr. Elem. School, Brgy. Balite,

Sheet : 1 of 1
Date Prepared : 06 November, 2017

Location of Contract: Rodriguez, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Approved Budget for the Contract: P1,579,762.47

Duration of Project: Sixty eight (68) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Megastructure Builder & Trading Corp.	P1,567,522.58	Bond	WGC	013045	120 C.D.	P78,989.00	Sufficient	1st LCB
2. Trancom Engineering Construction	1,570,495.42	Bond	LIC	17540	120 C.D.	78,989.00	Sufficient	2nd LCB
3. St. IVADZ Builders	1,571,968.70	Bond	WGC	013053	120 C.D.	78,989.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting of Ynares School Bldgs. & Construction of
Entrance Gate at Ilaya Elem. School, Brgy. Tandang Kutyo

Location of Contract: Tanay, Rizal

Approved Budget for the Contract: P1,744,001.40

Duration of Project: Eighty (80) Calendar Days

Sheet : 1 of 1
Date Prepared : 06 November, 2017
Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction Corp.	P1,733,942.27	Bond	LIC	17541	120 C.D.	P87,201.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	1,735,959.49	Bond	WGC	013046	120 C.D.	87,201.00	Sufficient	2nd LCB
3. JEDBPIL Enterprises.	1,737,989.46	Bond	WGC	013055	120 C.D.	87,201.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of 10x24m. Ynares Multi-Purpose Covered Court (Rafter type) at
Magata-Manggahan Elem. School, Sitio Manggahan, Brgy. Laiban

Sheet : 1 of 1

Location of Contract: Tanay, Rizal

Date Prepared : 06 November, 2017

Approved Budget for the Contract: P2,352,233.81

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Duration of Project: Ninety six (96) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. Construction	P2,341,145.71	Bond	WGC	013047	120 C.D.	P117,612.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	2,342,911.90	Bond	WGC	013054	120 C.D.	117,612.00	Sufficient	2nd LCB
3. Kit Ubiadas Construction Corp.	2,346,610.72	Bond	LIC	17542	120 C.D.	117,612.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

(Sgd) Member

BAC-TWG for Civil Works

ENGR. DANILO P. SISON

(Sgd) Member

BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO

(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA

(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS

OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Concreting (portion) of Saint Dominic St. & Isabelo St., Brgy. Sampaloc

Sheet : 1 of 1Date Prepared : 06 November, 2017

Location of Contract: Tanay, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P731,464.66

: Conference Room

Duration of Project: Sixty eight (68) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. St. IVADZ Builders	P723,343.25	Bond	WGC	013052	120 C.D.	P36,574.00	Sufficient	1st LCB
2. C.P.F. Construction	725,294.98	Bond	LIC	17543	120 C.D.	36,574.00	Sufficient	2nd LCB
3. JEDBPIL Enterprises	726,275.27	Bond	WGC	013048	120 C.D.	36,574.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Rubberized Painting of the End & Sideline Court & Repair of Motorpool
Area, Governor's Office at Ynares Sports Arena

Location of Contract: Pasig City

Approved Budget for the Contract: P563,648.79

Duration of Project: Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 06 November, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction Corp.	P556,583.09	Bond	LIC	17544	120 C.D.	P28,183.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	558,385.33	Bond	WGC	013051	120 C.D.	28,183.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting of Comfort Room & Ynares Multi-Purpose Bldg. &
Installation of Electrical Lighting System of Ynares Multi-Purpose Covered
Court at Angono & Binangonan, Rizal

Sheet : 1 of 1Date Prepared : 21 November, 2017

Location of Contract: Angono and Binangonan, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P637,804.96

Conference Room

Duration of Project: Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction Corp.	P630,278.74	Bond	WGC	013115	120 C.D.	P31,891.00	Sufficient	1st LCB
2. L. L. Marron Construction & Trading	632,525.57	Bond	AISCI	219003	120 C.D.	31,891.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

(Sgd) Member

BAC-TWG for Civil Works

ENGR. DANILO P. SISON

(Sgd) Member

BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Ynares Stage & Improvement of Ynares Multi-Purpose Covered Court at Angono and Binangonan, Rizal

Location of Contract: Angono and Binangonan, Rizal

Approved Budget for the Contract: P1,212,226.30

Duration of Project: Seventy two (72) Calendar Days

Sheet : 1 of 1
 Date Prepared : 21 November, 2017
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction Corp.	P1,203,573.63	Bond	WGC	013116	120 C.D.	P60,612.00	Sufficient	1st LCB
2. A.R.L.A. Construction	1,205,231.65	Bond	AISCI	219004	120 C.D.	60,612.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Provision of Canopy of Ynares Multi-Purpose Covered Court at Brgy. Bombong & Brgy. Janosa

Location of Contract: Binangonan, Rizal

Approved Budget for the Contract: P1,532,954.02

Duration of Project: Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 21 November, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction Corp.	P1,522,605.79	Bond	WGC	013117	120 C.D.	P76,648.00	Sufficient	1st LCB
2. Flag Construction Corp.	1,524,977.73	Bond	AISCI	219005	120 C.D.	76,648.00	Sufficient	2nd LCB
3. D.C. Francisco Builders	1,528,744.57	Bond	LIC	17545	120 C.D.	76,648.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Construction of Drainage Canal at Grapes St., Brgy. Macamot

Sheet : 1 of 1Date Prepared : 21 November, 2017

Location of Contract: Binangonan, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P646,100.40

Conference Room

Duration of Project: Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. L.L. Marron Construction and Trading	P638,586.01	Bond	AISCI	219006	120 C.D.	P32,306.00	Sufficient	1st LCB
2. Flag Construction Corp.	641,353.59	Bond	WGC	013118	120 C.D.	32,306.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

(Sgd) Member

BAC-TWG for Civil Works

ENGR. DANILO P. SISON

(Sgd) Member

BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Concreting / Construction of Drainage Canal of Road
Lot 3 (Rambutan St.) & Road Lot 5 (Lansones St.) at Vocalan Compound,
Brgy. Pag-Asa

Sheet : 1 of 1
Date Prepared : 21 November, 2017

Location of Contract: Binangonan, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Approved Budget for the Contract: P1,117,794.33

Duration of Project: Seventy two (72) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. A.R.L.A. Construction	P1,107,397.91	Bond	AISCI	219007	120 C.D.	P55,890.00	Sufficient	1st LCB
2. Kit Ubiadas Construction Corp.	1,110,872.53	Bond	WGC	013119	120 C.D.	55,890.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON

(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO

(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA

(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS

OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting / Improvement of School Bldgs., Perimeter fence & Comfort Room at Libid Elementary School, Brgy. Libid,

Location of Contract: Binangonan, Rizal

Approved Budget for the Contract: P2,017,318.36

Duration of Project: Eighty (80) Calendar Days

Sheet : 1 of 1

Date Prepared : 21 November, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. D.C. Francisco Builders	P2,007,837.92	Bond	LIC	17546	120 C.D.	P100,866.00	Sufficient	1st LCB
2. A. Suelila Construction	2,009,358.90	Bond	AISCI	219008	120 C.D.	100,866.00	Sufficient	2nd LCB
3. Flag Construction Corp.	2,011,013.84	Bond	WGC	013120	120 C.D.	100,866.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Upgrading / Concreting of Pathwalk & Construction of Demountable
Stage at Binangonan & Cardona, Rizal

Location of Contract: Binangonan and Cardona, Rizal

Approved Budget for the Contract: P538,509.66

Duration of Project: Sixty four (64) Calendar Days

Sheet : 1 of 1

Date Prepared : 21 November, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Flag Construction Corp.	P530,935.35	Bond	WGC	013121	120 C.D.	P26,926.00	Sufficient	1st LCB
2. L.L. Marron Construction and Trading	532,660.81	Bond	AISCI	219009	120 C.D.	26,926.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Construction of Additional Two (2) Floors of Diagnostic Building
at Margarito A. Duavit Memorial Hospital, Brgy. Darangan

Location of Contract: Binangonan, Rizal

Approved Budget for the Contract: P81,225,901.22

Duration of Project: Three hundred eighty (380) Calendar Days

Sheet : 1 of 1

Date Prepared : 21 November, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Persan Construction, Inc.	P81,125,728.05	Bond	AISCI	219010	120 C.D.	P4,061,296.00	Sufficient	1st LCB
2. D.C. Sandil Construction and Realty Dev't. Inc.	81,145,854.83	Bond	LIC	17547	120 C.D.	4,061,296.00	Sufficient	2nd LCB
3. San Rafael Builders.	81,168,931.20	Bond	WGC	013122	120 C.D.	4,061,296.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Construction of School Canteen & Concreting (portion) of School Ground,
Installation of Steel Gate & Repair of Ynares School Bldg.

Location of Contract: Cainta & Taytay, Rizal

Approved Budget for the Contract: P715,994.34

Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 21 November, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Yakaler Construction & Supplies	P709,926.01	Bond	AISCI	219014	120 C.D.	P35,800.00	Sufficient	1st LCB
2. Kit Ubiadas Construcrtion Corp.	710,792.21	Bond	WGC	013123	120 C.D.	35,800.00	Sufficient	2nd LCB
3. A.P. Boiser Construction and Supplies	-	-	-	-	-	-	Insufficient	Disqualified
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

(Sgd) Member

BAC-TWG for Civil Works

ENGR. DANILO P. SISON

(Sgd) Member

BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair / Improvement of Ynares Multi-Purpose Covered Court, Construction of Storage Room & Repainting of Pedestrian Overpass at Brgy. San Andres , Brgy. Sto. Domingo and Brgy. San Isidro

Sheet : 1 of 1
Date Prepared : 21 November, 2017

Location of Contract: Cainta, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Approved Budget for the Contract: P816,741.50

Duration of Project: Sixty eight (68) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P808,694.48	Bond	AISCI	219002	120 C.D.	P40,838.00	Sufficient	1st LCB
2. FLS Construction and Builders	810,734.97	Bond	LIC	17549	120 C.D.	40,838.00	Sufficient	2nd LCB
3. GKB Builders	811,476.05	Bond	AISCI	219193	120 C.D.	40,838.00	Insufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair / Rehabilitation of Various Infrastructure & Improvement of
Perimeter fence / Comfort Room & Provision of Steel Bench at Brgy. Dolores &
Brgy. San Isidro

Sheet : 1 of 1

Date Prepared : 21 November, 2017

Location of Contract: Taytay, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P521,392.76

Conference Room

Duration of Project: Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction Corporation	P513,287.47	Bond	WGC	013126	120 C.D.	P26,070.00	Sufficient	1st LCB
2. C.P.F. Construction	515,392.19	Bond	AISCI	219199	120 C.D.	26,070.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Concreting (portion)of Farm to Market Road connecting Sitio Kay
Tangab & Sitio Calumpang, Brgy. San Jose

Location of Contract: Baras, Rizal

Approved Budget for the Contract: P962,999.68

Duration of Project: Sixty four (64) Calendar Days

Sheet : 1 of 1

Date Prepared : 21 November, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. GKB Builders	P954,915.58	Bond	AISCI	219001	120 C.D.	P48,150.00	Sufficient	1st LCB
2. Lard Builders	956,822.06	Bond	LIC	17548	120 C.D.	48,150.00	Sufficient	2nd LCB
3. J.G. Nora Builders	957,980.83	Bond	LIC	11801	120 C.D.	48,150.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair / Improvement / Rehabilitation of Ynares Multi-Purpose Covered Court,
Ynares Multi-Purpose Bldg. & Construction of Roofing for Stairway of School
Bldg. at Baras & Antipolo City

Sheet : 1 of 1
Date Prepared : 21 November, 2017

Location of Contract: Baras and Antipolo City

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Approved Budget for the Contract: P732,251.84

Duration of Project: Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Yakaler Construction & Supplies	P724,353.15	Bond	LIC	11802	120 C.D.	P36,613.00	Sufficient	1st LCB
2. Kit Ubiadas Construction Corp.	726,275.30	Bond	WGC	013127	120 C.D.	36,613.00	Sufficient	2nd LCB
3. GKB Builders	728,329.66	Bond	AISCI	219194	120 C.D.	36,613.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

(Sgd) Member

BAC-TWG for Civil Works

ENGR. DANILO P. SISON

(Sgd) Member

BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Repainting / Repair of Fence at
Brgy. Subay & Brgy. San Roque

Sheet : 1 of 1

Date Prepared : 21 November, 2017

Location of Contract: Cardona, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P633,014.82

: Conference Room

Duration of Project: Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Flag Construction Corp.	P625,120.91	Bond	LIC	11803	120 C.D.	P31,651.00	Sufficient	1st LCB
2. C.P.F. Construction	627,222.54	Bond	WGC	013128	120 C.D.	31,651.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

(Sgd) Member

BAC-TWG for Civil Works

ENGR. DANILO P. SISON

(Sgd) Member

BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO

(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA

(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS

OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting of I-storey, 2-rooms School Bldg., 2-seater Comfort Room & Concreting of School Ground at Malanggam Barrio School, Brgy. Malanggam - Calubacan

Sheet : 1 of 1
Date Prepared : 21 November, 2017

Location of Contract: Cardona, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Approved Budget for the Contract: P1,361,141.52

Duration of Project: Seventy two (72) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. Construction	P1,352,073.47	Bond	AISCI	219196	120 C.D.	P68,058.00	Sufficient	1st LCB
2. Flag Construction Corp.	1,354,424.16	Bond	LIC	11804	120 C.D.	68,058.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Covered Pathwalk, Rehabilitation of Concrete Pathwalk & Repair / Repainting of Ynares Multi-Purpose Bldg. & Perimeter fence at Brgy. Special District,

Sheet : 1 of 1
Date Prepared : 21 November, 2017

Location of Contract: Jalajala, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Approved Budget for the Contract: P1,420,472.96

Duration of Project: Sixty eight (68) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P1,411,152.88	Bond	LIC	11805	120 C.D.	P71,024.00	Sufficient	1st LCB
2. Camori Builders and Supply	1,413,615.88	Bond	WGC	013131	120 C.D.	71,024.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Repair / Repainting of 17x30m. Ynares Multi-Purpose Covered Court (Rafters type) at Jalajala Elementary School, Brgy. Sepecial District

Sheet : 1 of 1

Date Prepared : 21 November, 2017

Location of Contract: Jalajala, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P1,109,103.52

: Conference Room

Duration of Project: Sixty eight (68) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. A. Suelila Construction	P1,100,088.20	Bond	AISCI	219011	120 C.D.	P55,456.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	1,102,036.35	Bond	LIC	11806	120 C.D.	55,456.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON

(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO

(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA

(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS

OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Covered Pathwalk at Tomas Claudio Memorial
Elementary School, Brgy. San Juan

Sheet : 1 of 1

Date Prepared : 21 November, 2017

Location of Contract: Morong, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P2,963,980.32

Conference Room

Duration of Project: Seventy six (76) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. Construction	P2,952,917.29	Bond	AISCI	219197	120 C.D.	P148,200.00	Sufficient	1st LCB
2. FLS Construction and Builders	2,954,983.39	Bond	LIC	11807	120 C.D.	148,200.00	Sufficient	2nd LCB
3. Trancom Engineering Construction	2,956,987.18	Bond	LIC	11808	120 C.D.	148,200.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting / Improvement of Ynares Multi-Purpose Covered Court
& Repair / Repainting / Completion of Perimeter Fence at Brgy. Bagumbayan &
Brgy. Halayhayin,

Sheet : 1 of 1
Date Prepared : 21 November, 2017

Location of Contract: Pililla, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Approved Budget for the Contract: P1,053,392.52

Duration of Project: Seventy two (72) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Camori Builders and Supply	P1,044,377.94	Bond	WGC	013133	120 C.D.	P52,670.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	1,046,411.82	Bond	LIC	11809	120 C.D.	52,670.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

(Sgd) Member

BAC-TWG for Civil Works

ENGR. DANILO P. SISON

(Sgd) Member

BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting of Ynares School Buildings, Ynares Multi-Purpose Covered Court & Ynares Stage at URS-Pililla, Brgy.Bagumbayan,

Location of Contract: Pililla, Rizal

Approved Budget for the Contract: P947,556.23

Duration of Project: Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 21 November, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. FLS Construction and Builders	P939,466.77	Bond	LIC	11810	120 C.D.	P47,378.00	Sufficient	1st LCB
2. Lard Builders	941,385.65	Bond	AISCI	219015	120 C.D.	47,378.00	Sufficient	2nd LCB
3. Camori Builders and Supply	943,494.84	Bond	WGC	013132	120 C.D.	47,378.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement of Canal at Talavera St. & Quitiong St., Brgy. Takungan

Sheet : 1 of 1

Date Prepared : 21 November, 2017

Location of Contract: Pililla, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P1,077,321.12

Conference Room

Duration of Project: Sixty eight (68) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. J.G. Nora Builders	P1,068,166.02	Bond	LIC	11811	120 C.D.	P53,867.00	Sufficient	1st LCB
2. GKB Builders	1,070,217.97	Bond	AISCI	219195	120 C.D.	53,867.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

(Sgd) Member

BAC-TWG for Civil Works

ENGR. DANILO P. SISON

(Sgd) Member

BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Sewage Treatment Plant (STP) at Casimiro A. Ynares Sr.
Memorial Hospital, Brgy. Burgos,

Sheet : 1 of 1

Date Prepared : 21 November, 2017

Location of Contract: Rodriguez, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P16,413,045.52

Conference Room

Duration of Project: Two hundred seventy (270) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. D.C. Sandil Construction & Realty Development, Inc.	P16,374,701.79	Bond	WGC	013124	120 C.D.	P820,653.00	Sufficient	1st LCB
2. Persan Construction, Inc.	16,383,017.17	Bond	AISCI	219018	120 C.D.	820,653.00	Sufficient	2nd LCB
3. San Rafael Builders	16,402,276.15	Bond	LIC	11812	120 C.D.	820,653.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Drainage Canal at Balagbag Road, Sitio Balagbag,
Brgy. San Isidro,

Location of Contract: Rodriguez, Rizal

Approved Budget for the Contract: P1,796,276.61

Duration of Project: Seventy two (72) Calendar Days

Sheet : 1 of 1

Date Prepared : 21 November, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P1,786,256.48	Bond	AISCI	219017	120 C.D.	P89,814.00	Sufficient	1st LCB
2. Lard Builders	1,788,190.74	Bond	LIC	11813	120 C.D.	89,814.00	Sufficient	2nd LCB
3. D.C. Francisco Builders	1,790,204.46	Bond	LIC	11814	120 C.D.	89,814.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Construction of 2-storey (Extension Building) Casimiro A.Ynares Sr.
Memorial Hospital at Brgy. Burgos

Location of Contract: Rodriguez, Rizal

Approved Budget for the Contract: P89,951,329.36

Duration of Project: Four hundred twenty (420) Calendar Days

Sheet : 1 of 1

Date Prepared : 21 November, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. D.C. Sandil Construction & Realty Development Inc.	P89,851,292.99	Bond	WGC	013125	120 C.D.	P4,497,567.00	Sufficient	1st LCB
2. Persan Construction, Inc.	89,876,334.83	Bond	ASICI	219012	120 C.D.	4,497,567.00	Sufficient	2nd LCB
3. San Rafael Builders	89,893,087.94	Bond	LIC	11815	120 C.D.	4,497,567.00	Sufficient	3rd LCB
4. xx=xx=xx=xx=xx=xx=xx=xx=xx=xx=xx								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Ynares Stage at San Mateo Elementary School,
Brgy. Sta. Ana

Location of Contract: San Mateo, Rizal

Approved Budget for the Contract: P790,912.32

Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 21 November, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P782,878.70	Bond	AISCI	219018	120 C.D.	P39,546.00	Sufficient	1st LCB
2. Trancom Engineering Construction	783,915.39	Bond	WGC	013130	120 C.D.	39,546.00	Sufficient	2nd LCB
3. J.G. Nora Builders	785,993.53	Bond	LIC	11816	120 C.D.	39,546.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

(Sgd) Member

BAC-TWG for Civil Works

ENGR. DANILO P. SISON

(Sgd) Member

BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting of Ynares School Bldg. & Construction of
Hand washing Area at Brgy. Daraitan & Brgy. Wawa

Location of Contract: Tanay, Rizal

Approved Budget for the Contract: P447,222.28

Duration of Project: Sixty (60) Calendar Days

Sheet : 1 of 1
Date Prepared : 21 November, 2017
Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P440,322.11	Bond	ASICI	219016	120 C.D.	P22,362.00	Sufficient	1st LCB
2. A. Suelila Construction	442,010.98	Bond	LIC	11817	120 C.D.	22,362.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Rehabilitation of Electrical Lighting System of Ynares Multi-Purpose
Covered Court & Construction of Concrete Canal at Brgy. Plaza Aldea &
Brgy. Samapaloc

Sheet : 1 of 1
Date Prepared : 21 November, 2017

Location of Contract: Tanay, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Approved Budget for the Contract: P600,541.26

Duration of Project: Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P592,539.06	Bond	LIC	11818	120 C.D.	P30,028.00	Sufficient	1st LCB
2. C.P.F. Construction	593,953.34	Bond	AISCI	219200	120 C.D.	30,028.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Perimeter fence & Installation of Electrical Lighting System
of 17x22m. Ynares Multi-Purpose Covered Court (Rafter type) at Lotusville,
Brgy. Samapaloc

Sheet : 1 of 1Date Prepared : 21 November, 2017

Location of Contract: Tanay, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P730,617.60

: Conference Room

Duration of Project: Sixty eight (68) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. Construction	P722,553.09	Bond	AISCI	219198	120 C.D.	P36,531.00	Sufficient	1st LCB
	724,606.40	Bond	LIC	11819	120 C.D.	36,531.00	Sufficient	2nd LCB
3. Yakaler Construction and Supplies	725,822.06	Bond	LIC	11820	120 C.D.	36,531.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Fence at Quiterio San Jose Elementary School, Brgy. May-Iba

Location of Contract: Teresa, Rizal

Approved Budget for the Contract: P1,394,245.99

Duration of Project: Seventy two (72) Calendar Days

Sheet : 1 of 1

Date Prepared : 21 November, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Yakaler Construction and Supplies	P1,385,195.15	Bond	LIC	11821	120 C.D.	P69,713.00	Sufficient	1st LCB
2. Kit Ubiadas Construction Corp.	1,387,143.40	Bond	WGC	013129	120 C.D.	69,713.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Perimeter fence, Rehabilitation of 15x30m. Ynares Multi-Purpose Covered Court & Repainting of Ynares Stage at Sitio Phase I-Otso, Bagong Nayon II, Brgy. San Isidro

Sheet : 1 of 1
Date Prepared : 12 December, 2017

Location of Contract: Antipolo City

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Approved Budget for the Contract: P950,983.32

Duration of Project: Sixty Eight (68) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction Corp.	P942,777.75	Bond	LIC	11840	120 C.D.	P47,550.00	Sufficient	1st LCB
2. PST Construction	944,949.94	Bond	WGC	013270	120 C.D.	47,550.00	Sufficient	2nd LCB
3. T. Reyes Construction	945,878.41	Bond	BF GEN	87894	120 C.D.	47,550.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON

(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO

(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA

(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS

OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Construction of Fence of 17x30m. Ynares Multi-Purpose Covered Court
& Day Care Center at Searland Village, Brgy. San Isidro,

Sheet : 1 of 1

Location of Contract: Antipolo City

Date Prepared : 12 December, 2017

Approved Budget for the Contract: P773,478.75

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project: Sixty (60) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Oliver Aquino Construction	P765,382.02	Bond	AISCI	219351	120 C.D.	P38,674.00	Sufficient	1st LCB
2. Megastructure Builder and Trading Corp,	767,260.59	Bond	LIC	11841	120 C.D.	38,674.00	Sufficient	2nd LCB
3. T. Reyes Construction	768,492.96	Bond	WGC	013271	120 C.D.	38,674.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON

(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO

(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA

(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS

OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair / Improvement of Ynares Multi-Purpose Covered Court & Stage
at Brgy. San Luis & Brgy. Mayamot

Sheet : 1 of 1

Date Prepared : 12 December, 2017

Location of Contract: Antipolo City

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P1,003,644.48

Conference Room

Duration of Project: Sixty eight (68) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. T. Reyes Construction	P994,689.83	Bond	LIC	11842	120 C.D.	P50,183.00	Sufficient	1st LCB
2. Oliver Aquino Construction	996,965.51	Bond	AISCI	219353	120 C.D.	50,183.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON

(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO

(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA

(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS

OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction / Improvement of Ynares Multi-Purpose Covered Court at
Brgy. Mayamot

Location of Contract: Antipolo City

Approved Budget for the Contract: P1,154,490.84

Duration of Project: Seventy two (72) Calendar Days

Sheet : 1 of 1

Date Prepared : 12 December, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Oliver Aquino Construction	P1,145,338.45	Bond	AISCI	219352	120 C.D.	P57,725.00	Sufficient	1st LCB
2. T. Reyes Construction	1,147,647.74	Bond	LIC	11843	120 C.D.	57,725.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Extension of 2-storey Multi-Purpose Bldg. & Construction
of Welcome Arc at Brgy. Dela Paz

Sheet : 1 of 1

Date Prepared : 12 December, 2017

Location of Contract: Antipolo City

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P3,340,513.79

: Conference Room

Duration of Project: One hundred forty four (144) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Megastructure Builder and Trading Corp.	P3,328,574.85	Bond	WGC	013273	120 C.D.	P167,026.00	Sufficient	1st LCB
2. Kit Ubiadas Construction Corp.	3,330,653.62	Bond	LIC	11844	120 C.D.	167,026.00	Sufficient	2nd LCB
3. PST Construction	3,332,438.04	Bond	AISCI	219375	120 C.D.	167,026.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON

(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO

(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA

(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS

OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Construction of 2-storey Ynares Multi-Purpose Bldg. at San Vicente
Elementary School, Brgy. San Vicente

Location of Contract: Angono, Rizal

Approved Budget for the Contract: P2,109,445.73

Duration of Project: One hundred thirty six (136) Calendar Days

Sheet : 1 of 1

Date Prepared : 12 December, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P2,099,284.04	Bond	AISCI	219376	120 C.D.	P105,473.00	Sufficient	1st LCB
2. Megastructure Builder and Trading Corp.	2,101,361.32	Bond	LIC	11825	120 C.D.	105,473.00	Sufficient	2nd LCB
3. Bonza Construction and Supply	2,103,718.79	Bond	WGC	013274	120 C.D.	105,473.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting / Improvement of Various Ynares School Bldgs., Ynares Multi-Purpose Covered Court & Ynares Stage at Calumpang Elementary School, Brgy. Calumpang

Sheet : 1 of 1
Date Prepared : 12 December, 2017

Location of Contract: Binangonan, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Approved Budget for the Contract: P1,642,216.21

Duration of Project: Sixty eight (68) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction Corp.	P1,631,719.81	Bond	LIC	11826	120 C.D.	P82,111.00	Sufficient	1st LCB
2. Megastructure Builder and Trading Corp.	1,634,296.08	Bond	WGC	013275	120 C.D.	82,111.00	Sufficient	2nd LCB
3. Trancom Engineering Construction	1,638,130.21	Bond	AISCI	219377	120 C.D.	82,111.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Concreting / Construction of Drainage Canal of Road Lot 8
(Macopa St.) at Vocalan Compound, Brgy. Pag-Asa,

Location of Contract: Binangonan, Rizal

Approved Budget for the Contract: P1,535,420.81

Duration of Project: Seventy six (76) Calendar Days

Sheet : 1 of 1
Date Prepared : 12 December, 2017
Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction Corp.	P1,525,454.15	Bond	LIC	11827	120 C.D.	P76,772.00	Sufficient	1st LCB
2. Taluds Enterprises	1,527,150.68	Bond	WGC	013276	120 C.D.	76,772.00	Sufficient	2nd LCB
3. FLS Construction and Builders	1,529,487.28	Bond	AISCI	219358	120 C.D.	76,772.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Concreting of Roads at Celerian Compound, Brgy. Macamot

Sheet : 1 of 1

Date Prepared : 12 December, 2017

Location of Contract: Binangonan, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P1,059,304.53

Conference Room

Duration of Project: Sixty eight (68) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Taluds Enterprises	P1,051,520.57	Bond	LIC	11828	120 C.D.	P52,966.00	Sufficient	1st LCB
2. Flag Construction Corp.	1,053,226.39	Bond	AISCI	219361	120 C.D.	52,966.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting / Improvement of 17x30m. Ynares Multi-Purpose Covered Court, Stage & Concrete Bleacher at Brgy. Buhangin

Sheet : 1 of 1

Location of Contract: Binangonan, Rizal

Date Prepared : 12 December, 2017

Approved Budget for the Contract: P880,439.25

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Duration of Project: Sixty eight (68) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Taluds Enterprises	P870,968.46	Bond	LIC	11829	120 C.D.	P44,022.00	Sufficient	1st LCB
2. Flag Construction Corp.	874,170.97	Bond	AISCI	219362	120 C.D.	44,022.00	Sufficient	2nd LCB
3. Oliver Aquino Construction	876,646.33	Bond	AISCI	219354	120 C.D.	44,022.00	Sufficient	2nd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

(Sgd) Member

BAC-TWG for Civil Works

ENGR. DANILO P. SISON

(Sgd) Member

BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO

(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA

(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS

OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Installation of Electrical Lighting System of Ynares Multi-Purpose Covered Court & Repair / Repainting of 2-storey, 4-rooms DepEd Bldg. at Brgy. Dolores & Brgy. Muzon,

Sheet : 1 of 1
Date Prepared : 12 December, 2017

Location of Contract: Taytay, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Approved Budget for the Contract: P574,974.89

Duration of Project: Forty eight (48) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. FLS Construction and Builders	P567,194.96	Bond	AISCI	219357	120 C.D.	P28,749.00	Sufficient	1st LCB
2. Taluds Enterprises	568,906.71	Bond	LIC	11830	120 C.D.	28,749.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

(Sgd) Member

BAC-TWG for Civil Works

ENGR. DANILO P. SISON

(Sgd) Member

BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting of 4-storey Ynares Multi-Purpose Bldg. at
Brgy. Muzon,

Location of Contract: Taytay, Rizal

Approved Budget for the Contract: P1,380,197.18

Duration of Project: Eighty (80) Calendar Days

Sheet : 1 of 1

Date Prepared : 12 December, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction Corp.	P1,372,148.16	Bond	LIC	11831	120 C.D.	P69,010.00	Sufficient	1st LCB
2. FLS Construction and Builders	1,374,727.89	Bond	AISCI	219359	120 C.D.	69,010.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Extension / Repair / Repainting of 2-storey Ynares Multi-Purpose Bldg. at
at Brookside Hills Subd., Brgy. San Isidro,

Location of Contract: Cainta, Rizal

Approved Budget for the Contract: P960,893.29

Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1
Date Prepared : 12 December, 2017
Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. FLS Construction and Builders	P952,884.99	Bond	WGC	013277	120 C.D.	P48,045.00	Sufficient	1st LCB
2. Trancom Engineering Construction	954,965.29	Bond	LIC	11832	120 C.D.	48,045.00	Sufficient	2nd LCB
3. Oliver Aquino Construction	955,892.36	Bond	AISCI	219355	120 C.D.	48,045.00	Sufficient	2nd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

(Sgd) Member

BAC-TWG for Civil Works

ENGR. DANILO P. SISON

(Sgd) Member

BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting of 2-units, 3-storey, 15-rooms NHA School Bldg.
at Baras -Pinugay National High School, Sitio Habitat, Brgy. Pinugay

Sheet : 1 of 1

Location of Contract: Baras, Rizal

Date Prepared : 12 December, 2017

Approved Budget for the Contract: P1,380,997.80

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project: Eighty (80) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction Corp.	P1,371,946.67	Bond	LIC	11833	120 C.D.	P69,050.00	Sufficient	1st LCB
2. PST Construction	1,373,948.24	Bond	AISCI	219378	120 C.D.	69,050.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Rehabilitation of I-storey Multi-Purpose Bldg. at Brgy. Tuna

Sheet : 1 of 1

Date Prepared : 12 December, 2017

Location of Contract: Cardona, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P930,892.63

Conference Room

Duration of Project: Sixty four (64) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Flag Construction Corp.	P922,798.53	Bond	AISCI	219360	120 C.D.	P46,545.00	Sufficient	1st LCB
2. Oliver Aquino Construction	924,849.01	Bond	LIC	11834	120 C.D.	46,545.00	Sufficient	2nd LCB
3. Taluds Enterprises	925,833.67	Bond	WGC	013278	120 C.D.	46,545.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Rehabilitation / Concreting of Alley & Drainage Canal at Alley 33 & 34,
Habitat, Ynares Village, Brgy. Pinugay,

Location of Contract: Baras, Rizal

Approved Budget for the Contract: P1,406,342.37

Duration of Project: Seventy two (72) Calendar Days

Sheet : 1 of 1

Date Prepared : 12 December, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. PST Construction	P1,396,393.66	Bond	AISCI	219379	120 C.D.	P70,318.00	Sufficient	1st LCB
2. Kit Ubiadas Construction Corp.	1,399,228.55	Bond	LIC	11835	120 C.D.	70,318.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of 2-storey Ynares Multi-Purpose Bldg. at Government Center, Brgy. Real,

Location of Contract: Cardona, Rizal

Approved Budget for the Contract: P3,168,487.23

Duration of Project: One hundred forty (140) Calendar Days

Sheet : 1 of 1

Date Prepared : 12 December, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Bonza Construction and Supply	P3,156,372.63	Bond	AISCI	219363	120 C.D.	P158,425.00	Sufficient	1st LCB
2. Kit Ubiadas Construction Corp.	3,158,302.21	Bond	LIC	11836	120 C.D.	158,425.00	Sufficient	2nd LCB
3. Trancom Engineering Construction	3,162,099.16	Bond	WGC	013279	120 C.D.	158,425.00	Sufficient	3rd LCB
4. xx=xx=xx=xx=xx=xx=xx=xx=xx=xx=xx								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Concreting of Road & Installation of Electrical Lighting System of Ynares
Multi-Purpose Covered Court at Brgy. Pagkalinawan & Brgy. Sipsipin

Location of Contract: Jalajala, Rizal

Approved Budget for the Contract: P1,150,807.09

Duration of Project: Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 12 December, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. S.B. Soriano Construction	P1,143,887.75	Bond	LIC	11837	120 C.D.	P57,541.00	Sufficient	1st LCB
2. JEDBPIL Enterprises	-	-	-	-	-	-	Insufficient	Disqualified
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Kitchen and Oxygen Tank Storage at Ynares Municipal Hospital, Brgy. 1st District, Jalajala, Rizal

Location of Contract: Jalajala, Rizal

Approved Budget for the Contract: P846.847.20

Duration of Project: Seventy two (72) Calendar days

Sheet : 1 of 1

Date Prepared : 12 December, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction Corp.	P838,849.43	Bond	LIC	11838	120 C.D.	P42,343.00	Sufficient	1st LCB
2. Vian Builders	841,786.13	Bond	WGC	013280	120 C.D.	42,343.00	Sufficient	2nd LCB
3. JEDBPIL Enterprises	-	-	-	-	-	-	Insufficient	Disqualified
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Asphalt Overlay of Road & Installation of Electrical Lighting System of Ynares
Multi-Purpose Covered Court at Jalajala and Pililla, Rizal

Location of Contract: Jalajala and Pililla, Rizal

Approved Budget for the Contract: P850,039.61

Duration of Project: Forty eight (48) Calendar days

Sheet : 1 of 1

Date Prepared : 12 December, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P842,483.33	Bond	WGC	013281	120 C.D.	P42,502.00	Sufficient	1st LCB
2. Lard Builders	843,995.70	Bond	LIC	11839	120 C.D.	42,502.00	Sufficient	2nd LCB
3. JEDBPIL Enterprises	-	-	-	-	-	-	Insufficient	Disqualified
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of 2-storey Ynares Multi-Purpose Bldg. (Health Center / Training Center & Day Care Center) at Sitio Namay, Brgy. San Juan, Morong, Rizal

Location of Contract: Morong, Rizal

Approved Budget for the Contract: P2,059,533.56

Duration of Project: One hundred thirty six (136) Calendar days

Sheet : 1 of 1

Date Prepared : 12 December, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. S.B. Soriano Construction	P2,047,615.01	Bond	AISCI	219380	120 C.D.	P102,977.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	2,049,627.18	Bond	LIC	11845	120 C.D.	102,977.00	Sufficient	2nd LCB
3. Vian Builders	2,053,489.95	Bond	WGC	013282	120 C.D.	102,977.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Drainage Canal & Concreting of Pathwalk at Tomas
Claudio Memorial Elementary School, Brgy. San Juan

Sheet : 1 of 1

Date Prepared : 12 December, 2017

Location of Contract: Morong, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P906,754.09

Conference Room

Duration of Project: Sixty eight (68) Calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P898,606.09	Bond	LIC	11846	120 C.D.	P45,338.00	Sufficient	1st LCB
2. S.B. Soriano Construction	900,546.98	Bond	WGC	013283	120 C.D.	45,338.00	Sufficient	2nd LCB
3. JEDBPIL Enterprises	-	-	-	-	-	-	Insufficient	Disqualified
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON

(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO

(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA

(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS

OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Construction of Additional 2nd Floor & Extension of Ynares Multi-Purpose Bldg.
(Barangay Hall, Health Center & Senior Citizen's Office) at Brgy. Halayhayin

Location of Contract: Pililla, Rizal

Approved Budget for the Contract: P3,361,770.86

Duration of Project: One hundred forty four (144) Calendar days

Sheet : 1 of 1

Date Prepared : 12 December, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P3,349,778.16	Bond	LIC	11847	120 C.D.	P168,089.00	Sufficient	1st LCB
2. S.B. Soriano Construction	3,351,891.39	Bond	BF GEN	87891	120 C.D.	168,089.00	Sufficient	2nd LCB
3. Bonza Construction and Supply	3,354,847.24	Bond	AISCI	219365	120 C.D.	168,089.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
Provincial Administrator
Member-BAC

CORAZON B. RAMOS
OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting of Various Ynares School Bldg. at Pililla Elementary
School Central, Brgy. Bagumbayan

Location of Contract: Pililla, Rizal

Approved Budget for the Contract: P1,713,487.58

Duration of Project: Seventy two (72) Calendar days

Sheet : 1 of 1

Date Prepared : 12 December, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction Corp.	P1,703,256.19	Bond	LIC	11848	120 C.D.	P85,675.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	1,704,988.66	Bond	AISCI	219381	120 C.D.	85,675.00	Sufficient	2nd LCB
3. Lard Builders	1,706,442.28	Bond	WGC	013284	120 C.D.	85,675.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting of Ynares School Bldg. & Repair / Rehabilitation of
Hanging Bridge at Pililla and Tanay, Rizal

Sheet : 1 of 1

Date Prepared : 12 December, 2017

Location of Contract: Pililla and Tanay, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P821,264.46

Conference Room

Duration of Project: Sixty (60) Calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Vian Builders	P813,464.31	Bond	BF GEN	87892	120 C.D.	P41,064.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	815,182.15	Bond	AISCI	219382	120 C.D.	41,064.00	Sufficient	2nd LCB
3. Lard Builders	816,285.32	Bond	LIC	11849	120 C.D.	41,064.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction / Extension of 2-storey Ynares Multi-Purpose Bldg. at Brgy. San Isidro and Brgy. Burgos

Location of Contract: Rodriguez, Rizal

Approved Budget for the Contract: P3,328,925.14

Duration of Project: One hundred forty four (144) Calendar days

Sheet : 1 of 1

Date Prepared : 12 December, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. CSGER Construction Corp.	P3,314,248.11	Bond	AISCI	219383	120 C.D.	P166,447.00	Sufficient	1st LCB
2. Lard Builders	3,318,764.59	Bond	LIC	11850	120 C.D.	166,447.00	Sufficient	2nd LCB
3. Ale-J Construction and Trading	3,322,982.33	Bond	AISCI	219384	120 C.D.	166,447.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of 1-storey Ynares Multi-Purpose Bldg. at Sitio Balagbag
Brgy. San Isidro

Location of Contract: Rodriguez, Rizal

Approved Budget for the Contract: P2,095,711.61

Duration of Project: Eighty eight (88) Calendar days

Sheet : 1 of 1

Date Prepared : 12 December, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Ale-J Construction and Trading	P2,085,602.23	Bond	AISCI	219385	120 C.D.	P104,786.00	Sufficient	1st LCB
2. CSGER Construction Corp.	2,087,511.01	Bond	AISCI	219371	120 C.D.	104,786.00	Sufficient	2nd LCB
3. San Rafael Builders	2,089,593.17	Bond	BF GEN	87893	120 C.D.	104,786.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Rehabilitation / Construction of Fence & Repair / Repainting of Ynares Multi-Purpose Bldgs. & CHB Fence at Brgy. San Isidro & Brgy. Burgos

Location of Contract: Rodriguez, Rizal

Approved Budget for the Contract: P2,161,499.79

Duration of Project: Seventy two (72) Calendar days

Sheet : 1 of 1

Date Prepared : 12 December, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P2,151,427.15	Bond	AISCI	219372	120 C.D.	P108,075.00	Sufficient	1st LCB
2. San Rafael Builders	2,153,455.08	Bond	WGC	013285	120 C.D.	108,075.00	Sufficient	2nd LCB
3. Ale-j Construction and Trading	2,155,506.10	Bond	AISCI	219386	120 C.D.	108,075.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON

(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO

(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA

(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS

OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of 2-storey Ynares Multi-Purpose Bldg. at Moncarlo Village,
Brgy. Ampid I

Location of Contract: San Mateo, Rizal

Approved Budget for the Contract: P1,460,961.98

Duration of Project: Eighty (80) Calendar days

Sheet : 1 of 1

Date Prepared : 12 December, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. San Rafael Builders	P1,447,903.27	Bond	WGC	013269	120 C.D.	P73,049.00	Sufficient	1st LCB
2. CSGER Construction Corp.	1,456,401.26	Bond	AISCI	219373	120 C.D.	73,049.00	Sufficient	2nd LCB
3.xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement of 17x30m Ynares Multi-Purpose Covered Court (Rafter type)
at Brgy. Guinayang

Location of Contract: San Mateo, Rizal

Approved Budget for the Contract: P907,742.79

Duration of Project: Sixty (60) Calendar days

Sheet : 1 of 1

Date Prepared : 12 December, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P899,708.32	Bond	WGC	013286	120 C.D.	P45,388.00	Sufficient	1st LCB
2. CSGER Construction Corp.	901,748.27	Bond	AISCI	219374	120 C.D.	45,388.00	Sufficient	2nd LCB
3.xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Installation of Electrical Lighting System of Ynares Multi-Purpose Covered Court
& Concreting of School Ground & Repainting of Ynares Covered Pathwalk at
Brgy. San Jose,

Sheet : 1 of 1
Date Prepared : 28 December, 2017

Location of Contract: Antipolo City

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Approved Budget for the Contract: P561,593.74

Duration of Project: Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. GKB Builders	P553,577.66	Bond	LIC	141203	120 C.D.	P28,080.00	Sufficient	1st LCB
2. Kit Ubiadas Construction Corp.	555,732.60	Bond	AISCI	219388	120 C.D.	28,080.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repainting of Multi-Purpose Covered Court / Repair / Repainting of School
Bldg. & Construction of Pathwalk & Perimeter Wall at Brgy. Mambugan &
Brgy. San Isidro,

Location of Contract: Antipolo City

Approved Budget for the Contract: P889,855.03

Duration of Project: Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 December, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction Corp.	P881,841.99	Bond	AISCI	219389	120 C.D.	P44,493.00	Sufficient	1st LCB
2. PST Construction	883,466.38	Bond	LIC	141202	120 C.D.	44,493.00	Sufficient	2nd LCB
3. Fermindoza Builders and Construction Enterprise	884,565.71	Bond	WGC	013414	120 C.D.	44,493.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Repair and Repainting of Multi-Purpose Covered Court & Improvement of
I-storey Daycare Center / Completion of CHB Fence at Brgy. San Jose &
Brgy. San Isidro,

Location of Contract: Antipolo City

Approved Budget for the Contract: P733,927.25

Duration of Project: Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 December, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction Corp.	P725,909.97	Bond	AISCI	219390	120 C.D.	P36,697.00	Sufficient	1st LCB
2. Fermindoza Builders and Construction Enterprise	727,849.44	Bond	WGC	013415	120 C.D.	36,697.00	Sufficient	2nd LCB
3. GKB Builders	728,924.97	Bond	LIC	141204	120 C.D.	36,697.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

(Sgd) Member

BAC-TWG for Civil Works

ENGR. DANILO P. SISON

(Sgd) Member

BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Concreting of School Ground & Improvement / Concreting
(portion) of Road at Angono and Binangonan, Rizal

Sheet : 1 of 1

Date Prepared : 28 December, 2017

Location of Contract: Angono and Binangonan, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P696,372.03

: Conference Room

Duration of Project: Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Yakaler Construction and Supplies	P688,945.19	Bond	LIC	141205	120 C.D.	P34,819.00	Sufficient	1st LCB
2. Kit Ubiadas Construction Corp.	691,582.05	Bond	AISCI	219391	120 C.D.	34,819.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON

(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO

(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA

(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS

OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting / Improvement of 17x30m. Ynares Multi-Purpose Covered Court (Rigid type) at Brgy. Layunan,
Location of Contract: Binangonan, Rizal
Approved Budget for the Contract: P1,502,798.60
Duration of Project: Sixty (60) Calendar Days

Sheet : 1 of 1
Date Prepared : 28 December, 2017
Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction Corp.	P1,491,870.52	Bond	AISCI	219392	120 C.D.	P75,140.00	Sufficient	1st LCB
2. Dukhea Construction	1,494,786.71	Bond	WGC	013416	120 C.D.	75,140.00	Sufficient	2nd LCB
3. Yakaler Construction and Supplies	1,495,746.66	Bond	LIC	141206	120 C.D.	75,140.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Concreting of Pathway with Covered Canal & Repair / Repainting / Improvement
of Ynares Multi-Purpose Bldg. at Brgy. Bilibiran & Brgy. Gulod,

Sheet : 1 of 1Date Prepared : 28 December, 2017

Location of Contract: Binangonan, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P941,543.20

: Conference Room

Duration of Project: Sixty eight (68) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction Corp.	P933,879.67	Bond	AISCI	219393	120 C.D.	P47,078.00	Sufficient	1st LCB
2. Dukhea Construction	935,192.62	Bond	WGC	013413	120 C.D.	47,078.00	Sufficient	2nd LCB
3. Mak-Jams Construction	936,402.83	Bond	LIC	141207	120 C.D.	47,078.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL**ENGR ARNEL M. KALINGO****ENGR. DANILO P. SISON**

(Sgd) Head, BAC-TWG for Civil Works

(Sgd) Member

(Sgd) Member

BAC-TWG for Civil Works

BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY**ATTY. ROSELLE RAMILO****ENGR. LUISITO G. MUNSOD****JOSEPH G. CEÑIDOZA****CORAZON B. RAMOS**(Sgd) Provincial Treasurer
Chairman-BAC(Sgd) Provincial Legal Officer
Vice Chairman-BAC(Sgd) Provincial Engineer
Member-BAC(Sgd) Provincial Administrator
Member-BACOIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Drainage Canal & Concreting (portion) of School Ground & Improvement / Repair / Repainting of Ynares Multi-Purpose Bldg. at Brgy. Mambog & Brgy. Bangad

Sheet : 1 of 1
Date Prepared : 28 December, 2017

Location of Contract: Binangonan, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Approved Budget for the Contract: P673,398.09

Duration of Project: Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Dukhea Construction	P665,580.54	Bond	LIC	141207	120 C.D.	P33,670.00	Sufficient	1st LCB
2. Mak-Jams Construction	668,324.87	Bond	AISCI	219394	120 C.D.	33,670.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting / Improvement of Multi-Purpose Covered Court at Janosa
National High School, Brgy. Janosa,

Location of Contract: Binangonan, Rizal

Approved Budget for the Contract: P1,298,855.12

Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 December, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction Corp.	P1,289,691.32	Bond	AISCI	219395	120 C.D.	P64,943.00	Sufficient	1st LCB
2. Mak-Jams Construction	1,291,637.82	Bond	LIC	141208	120 C.D.	64,943.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

(Sgd) Member

BAC-TWG for Civil Works

ENGR. DANILO P. SISON

(Sgd) Member

BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Covered Sidewalk front of Exodus Elementary School
along Casimiro A. Ynares Sr. Avenue, Brgy. San Juan

Sheet : 1 of 1

Date Prepared : 28 December, 2017

Location of Contract: Cainta, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P716,133.59

: Conference Room

Duration of Project: Forty eight (48) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Fermindoza Builders and Construction Enterprise	P708,210.53	Bond	WGC	013417	120 C.D.	P35,807.00	Sufficient	1st LCB
2. FLS Construction and Builders	710,155.94	Bond	LIC	141209	120 C.D.	35,807.00	Sufficient	2nd LCB
3. PST Construction	711,149.81	Bond	AISCI	219396	120 C.D.	35,807.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON

(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO

(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA

(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS

OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting of Ynares Multi-Purpose Covered Court & Repainting /
Improvement of Ynares School Bldg. at Angono and Taytay, Rizal

Sheet : 1 of 1

Date Prepared : 28 December, 2017

Location of Contract: Angono and Taytay, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P626,919.75

Conference Room

Duration of Project: Forty eight (48) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. FLS Construction and Builders	P618,841.92	Bond	AISCI	219397	120 C.D.	P31,346.00	Sufficient	1st LCB
2. Fermindoza Builders and Construction Enterprise	621,916.30	Bond	LIC	141210	120 C.D.	31,346.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON

(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO

(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA

(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS

OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting of School Buildings at Baras and Pililla, Rizal

Sheet : 1 of 1

Date Prepared : 28 December, 2017

Location of Contract: Baras and Pililla, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P1,877,404.31

Conference Room

Duration of Project: Seventy six (76) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction Corp.	P1,865,380.99	Bond	AISCI	219398	120 C.D.	P93,871.00	Sufficient	1st LCB
2. FLS Construction and Builders	1,867,415.36	Bond	LIC	141211	120 C.D.	93,871.00	Sufficient	2nd LCB
3. M.J. Bevant Corporation	1,871,919.02	Bond	WGC	013418	120 C.D.	93,871.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Construction of Covered Pathwalk & Provision of Hanging
Goal at Baras and Antipolo City, Rizal

Location of Contract: Baras and Antipolo City, Rizal

Approved Budget for the Contract: P1,513,378.66

Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 December, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. PST Construction	P1,504,104.52	Bond	LIC	141212	120 C.D.	P75,669.00	Sufficient	1st LCB
2. Kit Ubiadas Construction Corp.	1,505,328.63	Bond	AISCI	219399	120 C.D.	75,669.00	Sufficient	2nd LCB
3. JRD-D2 Enterprises	1,506,368.35	Bond	AISCI	219034	120 C.D.	75,669.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Construction of Covered Pathwalk & Installation of Electronic Scoreboard
of Ynares Multi-Purpose Covered Court at Baras & Antipolo City, Rizal

Location of Contract: Baras and Antipolo City, Rizal

Approved Budget for the Contract: P853,267.53

Duration of Project: Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 December, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. PST Construction	P845,266.55	Bond	LIC	141213	120 C.D.	P42,664.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	847,263.43	Bond	AISCI	219022	120 C.D.	42,664.00	Sufficient	2nd LCB
3. GKB Builders	848,356.39	Bond	WGC	013419	120 C.D.	42,664.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Ynares Stage & Construction of Covered Pathwalk & Improvement of School Canteen at Baras and Morong, Rizal

Location of Contract: Baras and Morong, Rizal

Approved Budget for the Contract: P1,063,174.41

Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1
 Date Prepared : 28 December, 2017
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
 Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P1,053,491.13	Bond	AISCI	219023	120 C.D.	P53,159.00	Sufficient	1st LCB
2. M.J. Bevant Corp.	1,055,544.66	Bond	LIC	141214	120 C.D.	53,159.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Completion of the Construction of 2-storey, 6-rooms Ynares School Building
at M.C. San Juan Elementary School, Brgy. San Roque

Sheet : 1 of 1

Date Prepared : 28 December, 2017

Location of Contract: Cardona, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P799,808.44

Conference Room

Duration of Project: Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P791,856.82	Bond	AISCI	219024	120 C.D.	P39,991.00	Sufficient	1st LCB
2. GKB Builders	793,652.67	Bond	LIC	141215	120 C.D.	39,991.00	Sufficient	2nd LCB
3. CSGER Construction Corp.	794,744.86	Bond	WGC	013420	120 C.D.	39,991.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction / Completion of Ibaba Bridge at Brgy. San Juan
and Brgy. San Pedro,

Location of Contract: Morong, Rizal

Approved Budget for the Contract: P4,182,509.14

Duration of Project: Seventy six (76) Calendar Days

Sheet : 1 of 1
Date Prepared : 28 December, 2017
Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. M.J. Bevant Corp.	P4,169,231.04	Bond	WGC	013421	120 C.D.	P209,126.00	Sufficient	1st LCB
2. Lard Builders	4,172,770.01	Bond	AISCI	219025	120 C.D.	209,126.00	Sufficient	2nd LCB
3. PST Construction	4,177,244.94	Bond	LIC	141216	120 C.D.	209,126.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting of Ynares School Bldgs. & Ynares Covered
Pathwalk at Pililla and Cardona, Rizal

Location of Contract: Pililla and Cardona, Rizal

Approved Budget for the Contract: P734,922.98

Duration of Project: Fifty two (52) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 December, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction Corp.	P726,556.17	Bond	AISCI	219026	120 C.D.	P36,747.00	Sufficient	1st LCB
2. Yakaler Construction & Supplies	728,800.83	Bond	WGC	013422	120 C.D.	36,747.00	Sufficient	2nd LCB
3. Lard Builders	729,311.98	Bond	LIC	141217	120 C.D.	36,747.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of 2-storey Ynares Multi-Purpose Bldg. at Rodriguez Heights
Elementary School, Brgy. San Jose

Location of Contract: Rodriguez, Rizal

Approved Budget for the Contract: P6,459,316.18

Duration of Project: One hundred sixty eight (168) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 December, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. CSGER Construction Corp.	P6,437,677.17	Bond	LIC	141218	120 C.D.	P322,966.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	6,447,479.97	Bond	AISCI	219027	120 C.D.	322,966.00	Sufficient	2nd LCB
3. M.J. Bevant Corp.	6,449,946.44	Bond	WGC	013423	120 C.D.	322,966.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Covered Pathwalk & Concreting)portion) of School
Ground & Repair / Repainting / Improvement of Ynares School Bldg. at Brgy.
Malanday & Brgy. Pintong Bukawe

Sheet : 1 of 1
Date Prepared : 28 December, 2017

Location of Contract: San Mateo, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Approved Budget for the Contract: P800,728.27

Duration of Project: Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P792,802.38	Bond	AISCI	219028	120 C.D.	P40,037.00	Sufficient	1st LCB
2. CSGER Construction Corp.	794,635.83	Bond	LIC	141219	120 C.D.	40,037.00	Sufficient	2nd LCB
3. Mak-Jams Construction	795,460.04	Bond	WGC	013424	120 C.D.	40,037.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting / Improvement of Ynares School Bldg. &
Construction of Ynares Waiting Shed at Brgy. Silangan & Brgy. Pintong Bukawe,

Location of Contract: San Mateo, Rizal

Approved Budget for the Contract: P1,868,548.70

Duration of Project: Seventy two (72) calendar days

Sheet : 1 of 1

Date Prepared : 28 December, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Mak-Jams Construction	P1,858,498.60	Bond	WGC	013425	120 C.D.	P93,428.00	Sufficient	1st LCB
2. CSGER Construction Corp.	1,860,424.15	Bond	LIC	141220	120 C.D.	93,428.00	Sufficient	2nd LCB
3. Lard Builders	1,862,414.58	Bond	AISCI	219029	120 C.D.	93,428.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting of Ynares Multi- Purpose Bldg. & Comfort Room at Brgy. Guitnang Bayan II & Brgy. Ampid II

Location of Contract: San Mateo, Rizal

Approved Budget for the Contract: P648,516.02

Duration of Project: Fifty two (52) calendar days

Sheet : 1 of 1

Date Prepared : 28 December, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P640,159.33	Bond	AISCI	219030	120 C.D.	P32,426.00	Sufficient	1st LCB
2. CSGER Construction Corp.	642,021.61	Bond	WGC	013426	120 C.D.	32,426.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON

(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO

(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA

(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS

OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of 3-units Artesian Well at Teresa and Morong, Rizal

Sheet : 1 of 1

Date Prepared : 28 December, 2017

Location of Contract: Teresa and Morong, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P674,968.78

Conference Room

Duration of Project: Eighty six (86) calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction Corp.	P665,627.16	Bond	AISCI	219032	120 C.D.	P33,749.00	Sufficient	1st LCB
2. Lard Builders	668,817.16	Bond	LIC	141221	120 C.D.	33,749.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Covered Pathwalk & Repair / Repainting of Ynares School
Bldg. at Brgy. Prinza & Brgy. Dalig

Location of Contract: Teresa, Rizal

Approved Budget for the Contract: P1,239,787.34

Duration of Project: Sixty eight (68) calendar days

Sheet : 1 of 1

Date Prepared : 28 December, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P1,230,950.78	Bond	AISCI	219033	120 C.D.	P61,990.00	Sufficient	1st LCB
2. M.J. Bevant Corp.	1,232,769.86	Bond	WGC	013427	120 C.D.	61,990.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Installation of Electrical Lighting System of Ynares Multi-Purpose Covered Court
& Concreting of School Ground & Repainting of Ynares Covered Pathwalk at
Brgy. San Jose,

Sheet : 1 of 1
Date Prepared : 28 December, 2017

Location of Contract: Antipolo City

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Approved Budget for the Contract: P561,593.74

Duration of Project: Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. GKB Builders	P553,577.66	Bond	LIC	141203	120 C.D.	P28,080.00	Sufficient	1st LCB
2. Kit Ubiadas Construction Corp.	555,732.60	Bond	AISCI	219388	120 C.D.	28,080.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON

(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO

(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA

(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS

OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repainting of Multi-Purpose Covered Court / Repair / Repainting of School
Bldg. & Construction of Pathwalk & Perimeter Wall at Brgy. Mambugan &
Brgy. San Isidro,

Sheet : 1 of 1
Date Prepared : 28 December, 2017

Location of Contract: Antipolo City

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Approved Budget for the Contract: P889,855.03

Duration of Project: Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction Corp.	P881,841.99	Bond	AISCI	219389	120 C.D.	P44,493.00	Sufficient	1st LCB
2. PST Construction	883,466.38	Bond	LIC	141202	120 C.D.	44,493.00	Sufficient	2nd LCB
3. Fermindoza Builders and Construction Enterprise	884,565.71	Bond	WGC	013414	120 C.D.	44,493.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair and Repainting of Multi-Purpose Covered Court & Improvement of
I-storey Daycare Center / Completion of CHB Fence at Brgy. San Jose &
Brgy. San Isidro,

Sheet : 1 of 1
Date Prepared : 28 December, 2017

Location of Contract: Antipolo City

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Approved Budget for the Contract: P733,927.25

Duration of Project: Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction Corp.	P725,909.97	Bond	AISCI	219390	120 C.D.	P36,697.00	Sufficient	1st LCB
2. Fermindoza Builders and Construction Enterprise	727,849.44	Bond	WGC	013415	120 C.D.	36,697.00	Sufficient	2nd LCB
3. GKB Builders	728,924.97	Bond	LIC	141204	120 C.D.	36,697.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

(Sgd) Member

BAC-TWG for Civil Works

ENGR. DANILO P. SISON

(Sgd) Member

BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Concreting of School Ground & Improvement / Concreting
(portion) of Road at Angono and Binangonan, Rizal

Sheet : 1 of 1

Date Prepared : 28 December, 2017

Location of Contract: Angono and Binangonan, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P696,372.03

Conference Room

Duration of Project: Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Yakaler Construction and Supplies	P688,945.19	Bond	LIC	141205	120 C.D.	P34,819.00	Sufficient	1st LCB
2. Kit Ubiadas Construction Corp.	691,582.05	Bond	AISCI	219391	120 C.D.	34,819.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON

(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO

(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA

(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS

OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting / Improvement of 17x30m. Ynares Multi-Purpose Covered Court (Rigid type) at Brgy. Layunan,

Location of Contract: Binangonan, Rizal

Approved Budget for the Contract: P1,502,798.60

Duration of Project: Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 December, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction Corp.	P1,491,870.52	Bond	AISCI	219392	120 C.D.	P75,140.00	Sufficient	1st LCB
2. Dukhea Construction	1,494,786.71	Bond	WGC	013416	120 C.D.	75,140.00	Sufficient	2nd LCB
3. Yakaler Construction and Supplies	1,495,746.66	Bond	LIC	141206	120 C.D.	75,140.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Concreting of Pathway with Covered Canal & Repair / Repainting / Improvement
of Ynares Multi-Purpose Bldg. at Brgy. Bilibiran & Brgy. Gulod,

Location of Contract: Binangonan, Rizal

Approved Budget for the Contract: P941,543.20

Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 December, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction Corp.	P933,879.67	Bond	AISCI	219393	120 C.D.	P47,078.00	Sufficient	1st LCB
2. Dukhea Construction	935,192.62	Bond	WGC	013413	120 C.D.	47,078.00	Sufficient	2nd LCB
3. Mak-Jams Construction	936,402.83	Bond	LIC	141207	120 C.D.	47,078.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Drainage Canal & Concreting (portion) of School Ground & Improvement / Repair / Repainting of Ynares Multi-Purpose Bldg. at Brgy. Mambog & Brgy. Bangad

Sheet : 1 of 1

Date Prepared : 28 December, 2017

Location of Contract: Binangonan, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P673,398.09

Conference Room

Duration of Project: Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Dukhea Construction	P665,580.54	Bond	LIC	141207	120 C.D.	P33,670.00	Sufficient	1st LCB
2. Mak-Jams Construction	668,324.87	Bond	AISCI	219394	120 C.D.	33,670.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting / Improvement of Multi-Purpose Covered Court at Janosa
National High School, Brgy. Janosa,

Sheet : 1 of 1

Date Prepared : 28 December, 2017

Location of Contract: Binangonan, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P1,298,855.12

Conference Room

Duration of Project: Sixty eight (68) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction Corp.	P1,289,691.32	Bond	AISCI	219395	120 C.D.	P64,943.00	Sufficient	1st LCB
2. Mak-Jams Construction	1,291,637.82	Bond	LIC	141208	120 C.D.	64,943.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

(Sgd) Member

BAC-TWG for Civil Works

ENGR. DANILO P. SISON

(Sgd) Member

BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Covered Sidewalk front of Exodus Elementary School
along Casimiro A. Ynares Sr. Avenue, Brgy. San Juan

Location of Contract: Cainta, Rizal

Approved Budget for the Contract: P716,133.59

Duration of Project: Forty eight (48) Calendar Days

Sheet : 1 of 1
Date Prepared : 28 December, 2017
Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Fermindoza Builders and Construction Enterprise	P708,210.53	Bond	WGC	013417	120 C.D.	P35,807.00	Sufficient	1st LCB
2. FLS Construction and Builders	710,155.94	Bond	LIC	141209	120 C.D.	35,807.00	Sufficient	2nd LCB
3. PST Construction	711,149.81	Bond	AISCI	219396	120 C.D.	35,807.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting of Ynares Multi-Purpose Covered Court & Repainting /
Improvement of Ynares School Bldg. at Angono and Taytay, Rizal

Location of Contract: Angono and Taytay, Rizal

Approved Budget for the Contract: P626,919.75

Duration of Project: Forty eight (48) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 December, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. FLS Construction and Builders	P618,841.92	Bond	AISCI	219397	120 C.D.	P31,346.00	Sufficient	1st LCB
2. Fermindoza Builders and Construction Enterprise	621,916.30	Bond	LIC	141210	120 C.D.	31,346.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting of School Buildings at Baras and Pililla, Rizal

Sheet : 1 of 1Date Prepared : 28 December, 2017

Location of Contract: Baras and Pililla, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P1,877,404.31

Conference Room

Duration of Project: Seventy six (76) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction Corp.	P1,865,380.99	Bond	AISCI	219398	120 C.D.	P93,871.00	Sufficient	1st LCB
2. FLS Construction and Builders	1,867,415.36	Bond	LIC	141211	120 C.D.	93,871.00	Sufficient	2nd LCB
3. M.J. Bevant Corporation	1,871,919.02	Bond	WGC	013418	120 C.D.	93,871.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Construction of Covered Pathwalk & Provision of Hanging
Goal at Baras and Antipolo City, Rizal

Location of Contract: Baras and Antipolo City, Rizal

Approved Budget for the Contract: P1,513,378.66

Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 December, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. PST Construction	P1,504,104.52	Bond	LIC	141212	120 C.D.	P75,669.00	Sufficient	1st LCB
2. Kit Ubiadas Construction Corp.	1,505,328.63	Bond	AISCI	219399	120 C.D.	75,669.00	Sufficient	2nd LCB
3. JRD-D2 Enterprises	1,506,368.35	Bond	AISCI	219034	120 C.D.	75,669.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Covered Pathwalk & Installation of Electronic Scoreboard
of Ynares Multi-Purpose Covered Court at Baras & Antipolo City, Rizal

Sheet : 1 of 1

Location of Contract: Baras and Antipolo City, Rizal

Date Prepared : 28 December, 2017

Approved Budget for the Contract: P853,267.53

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Duration of Project: Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. PST Construction	P845,266.55	Bond	LIC	141213	120 C.D.	P42,664.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	847,263.43	Bond	AISCI	219022	120 C.D.	42,664.00	Sufficient	2nd LCB
3. GKB Builders	848,356.39	Bond	WGC	013419	120 C.D.	42,664.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON

(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO

(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA

(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS

OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Construction of Ynares Stage & Construction of Covered Pathwalk & Improvement of School Canteen at Baras and Morong, Rizal

Location of Contract: Baras and Morong, Rizal

Approved Budget for the Contract: P1,063,174.41

Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 December, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P1,053,491.13	Bond	AISCI	219023	120 C.D.	P53,159.00	Sufficient	1st LCB
2. M.J. Bevant Corp.	1,055,544.66	Bond	LIC	141214	120 C.D.	53,159.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON

(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO

(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA

(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS

OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Completion of the Construction of 2-storey, 6-rooms Ynares School Building
at M.C. San Juan Elementary School, Brgy. San Roque

Location of Contract: Cardona, Rizal

Approved Budget for the Contract: P799,808.44

Duration of Project: Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 December, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P791,856.82	Bond	AISCI	219024	120 C.D.	P39,991.00	Sufficient	1st LCB
2. GKB Builders	793,652.67	Bond	LIC	141215	120 C.D.	39,991.00	Sufficient	2nd LCB
3. CSGER Construction Corp.	794,744.86	Bond	WGC	013420	120 C.D.	39,991.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Construction / Completion of Ibaba Bridge at Brgy. San Juan
and Brgy. San Pedro,
Location of Contract: Morong, Rizal
Approved Budget for the Contract: P4,182,509.14
Duration of Project: Seventy six (76) Calendar Days

Sheet : 1 of 1
Date Prepared : 28 December, 2017
Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. M.J. Bevant Corp.	P4,169,231.04	Bond	WGC	013421	120 C.D.	P209,126.00	Sufficient	1st LCB
2. Lard Builders	4,172,770.01	Bond	AISCI	219025	120 C.D.	209,126.00	Sufficient	2nd LCB
3. PST Construction	4,177,244.94	Bond	LIC	141216	120 C.D.	209,126.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting of Ynares School Bldgs. & Ynares Covered
Pathwalk at Pililla and Cardona, Rizal

Location of Contract: Pililla and Cardona, Rizal

Approved Budget for the Contract: P734,922.98

Duration of Project: Fifty two (52) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 December, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction Corp.	P726,556.17	Bond	AISCI	219026	120 C.D.	P36,747.00	Sufficient	1st LCB
2. Yakaler Construction & Supplies	728,800.83	Bond	WGC	013422	120 C.D.	36,747.00	Sufficient	2nd LCB
3. Lard Builders	729,311.98	Bond	LIC	141217	120 C.D.	36,747.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of 2-storey Ynares Multi-Purpose Bldg. at Rodriguez Heights
Elementary School, Brgy. San Jose

Sheet : 1 of 1

Date Prepared : 28 December, 2017

Location of Contract: Rodriguez, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P6,459,316.18

Conference Room

Duration of Project: One hundred sixty eight (168) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. CSGER Construction Corp.	P6,437,677.17	Bond	LIC	141218	120 C.D.	P322,966.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	6,447,479.97	Bond	AISCI	219027	120 C.D.	322,966.00	Sufficient	2nd LCB
3. M.J. Bevant Corp.	6,449,946.44	Bond	WGC	013423	120 C.D.	322,966.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

(Sgd) Member

BAC-TWG for Civil Works

ENGR. DANILO P. SISON

(Sgd) Member

BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO

(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA

(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS

OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Covered Pathwalk & Concreting (portion) of School
Ground & Repair / Repainting / Improvement of Ynares School Bldg. at Brgy.
Malanday & Brgy. Pintong Bukawe

Sheet : 1 of 1
Date Prepared : 28 December, 2017

Location of Contract: San Mateo, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Approved Budget for the Contract: P800,728.27

Duration of Project: Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P792,802.38	Bond	AISCI	219028	120 C.D.	P40,037.00	Sufficient	1st LCB
2. CSGER Construction Corp.	794,635.83	Bond	LIC	141219	120 C.D.	40,037.00	Sufficient	2nd LCB
3. Mak-Jams Construction	795,460.04	Bond	WGC	013424	120 C.D.	40,037.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

(Sgd) Member

BAC-TWG for Civil Works

ENGR. DANILO P. SISON

(Sgd) Member

BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting / Improvement of Ynares School Bldg. &
Construction of Ynares Waiting Shed at Brgy. Silangan & Brgy. Pintong Bukawe,

Location of Contract: San Mateo, Rizal

Approved Budget for the Contract: P1,868,548.70

Duration of Project: Seventy two (72) calendar days

Sheet : 1 of 1

Date Prepared : 28 December, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Mak-Jams Construction	P1,858,498.60	Bond	WGC	013425	120 C.D.	P93,428.00	Sufficient	1st LCB
2. CSGER Construction Corp.	1,860,424.15	Bond	LIC	141220	120 C.D.	93,428.00	Sufficient	2nd LCB
3. Lard Builders	1,862,414.58	Bond	AISCI	219029	120 C.D.	93,428.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO(Sgd) Member
BAC-TWG for Civil Works**ENGR. DANILO P. SISON**(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting of Ynares Multi- Purpose Bldg. & Comfort Room at Brgy. Guitnang Bayan II & Brgy. Ampid II

Location of Contract: San Mateo, Rizal

Approved Budget for the Contract: P648,516.02

Duration of Project: Fifty two (52) calendar days

Sheet : 1 of 1

Date Prepared : 28 December, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P640,159.33	Bond	AISCI	219030	120 C.D.	P32,426.00	Sufficient	1st LCB
2. CSGER Construction Corp.	642,021.61	Bond	WGC	013426	120 C.D.	32,426.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON

(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO

(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA

(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS

OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Construction of 3-units Artesian Well at Teresa and Morong, Rizal

Sheet : 1 of 1

Date Prepared : 28 December, 2017

Location of Contract: Teresa and Morong, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P674,968.78

Conference Room

Duration of Project: Eighty six (86) calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction Corp.	P665,627.16	Bond	AISCI	219032	120 C.D.	P33,749.00	Sufficient	1st LCB
2. Lard Builders	668,817.16	Bond	LIC	141221	120 C.D.	33,749.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON

(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO

(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA

(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS

OIC- Provincial Budget Office
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Covered Pathwalk & Repair / Repainting of Ynares School
Bldg. at Brgy. Prinza & Brgy. Dalig

Location of Contract: Teresa, Rizal

Approved Budget for the Contract: P1,239,787.34

Duration of Project: Sixty eight (68) calendar days

Sheet : 1 of 1

Date Prepared : 28 December, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P1,230,950.78	Bond	AISCI	219033	120 C.D.	P61,990.00	Sufficient	1st LCB
2. M.J. Bevant Corp.	1,232,769.86	Bond	WGC	013427	120 C.D.	61,990.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

(Sgd) Member

BAC-TWG for Civil Works

ENGR. DANILO P. SISON

(Sgd) Member

BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
(Sgd) Member-BAC