b/c)

Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

21 September, 2026

MR. OLIVER O. AQUINO
OLIVER AQUINO CONSTRUCTION
Binangonan, Rizal

Dear Mr. Aquino:

The attached Contract Agreement having been approved, notice is hereby given to **OLIVER AQUINO CONSTRUCTION** that work may proceed on the **Construction of 4-Storey, 8-Rooms School Bldg. at Tanay National Science High School, Brgy. Tandang Kutyo, Tanay, Rizal** effective **September 24, 2026 (Thursday).**

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

NINA RICCI A. YNARES
Governor

I acknowledge receipt of this Notice on: 22 SEP 2026

Authorized Signature: _____
Name of the Representative of the Bidder: **OLIVER O. AQUINO**

NTP 08202026#1

CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Barangay San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, duly authorized by virtue of Sangguniang Panlalawigan **Appropriation Ordinance No. 34, s. 2025**, herein referred to as the "**PROVINCE**."

– and –

GKB BUILDERS, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at **Morong, Rizal**, and herein represented by its Proprietor/President/General Manager, **GERALD KENN S.J. BILOG** of legal age, Filipino citizen, single/married and a resident of **Morong, Rizal**, hereinafter referred to as the "**CONTRACTOR.**"

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a matter of policy that certain infrastructure works should be constructed pursuant to Sangguniang Panlalawigan Ordinance No. **23, s. 2026** namely:

> **Construction of Roadway Lightings along Don Mariano Santos Ave., (DOMSA), Brgy. San Isidro, Angono, Rizal**

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated Responsive Bid in a public bidding held last **August 20, 2026**, has accepted and binds itself to undertake the construction and completion of the above-mentioned infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program works and specification in consideration of the amount of **Eleven Million Seven Hundred Sixty-Six Thousand Five Hundred One Pesos & 28/100 (Php11,766,501.28)**, Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within **One Hundred Sixty (160)** calendar days, in accordance with the provisions of the following documents as required by the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New Government Procurement Act," (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

   a. Philippine Bidding Documents
      i. Drawing/Plans;
      ii. Scope of Work;
      iii. Invitation to Bid;
      iv. Instructions to Bidders
      v. Bid Date Sheet;
      vi. Bid Form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to the request for clarifications on the bid), including corrections to the bid, if any, resulting from the PROVINCE's bid evaluation;
      vii. Bill of Quantities;
      viii. General and Special Conditions of Contract; and
      ix. Supplemental Bid Bulletins, if any.
   b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals, and all other documents or statements submitted;
   c. Performance Security;

d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
e. Other contract documents that may be required by existing laws and/or the PROVINCE, such as but not limited to the Notice to Proceed and Warranty Security.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of **Eleven Million Seven Hundred Sixty-Six Thousand Five Hundred One Pesos & 28/100 (Php11,766,501.28)**, Philippine Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009, its IRR and Sangguniang Panlalawigan Resolution No. 471, s. 2025. (If applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of **Three Million Five Hundred Twenty-Nine Thousand Nine Hundred Fifty Pesos & 38/100 (Php3,529,950.38)** Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original value of the contract as a result of amendments to order or change orders, extra work orders and supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its obligations in the event of any "Structural Defects or Failures", as defined in the IRR, that may occur within the applicable warranty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided by the PROVINCE;

12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational health and safety, minimum wage, hours of work, and compensation for injuries;

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages, Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;

16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries, damages, or claims that may be sustained by them or by any third party in connection with the performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved by the Government and consistent with the provisions of RA 12009 and its IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same meanings as those assigned to them in the Conditions of Contract, which form an integral part of this Agreement;

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full force and effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 21 SEP day of _____ at Antipolo City.

RIZAL PROVINCIAL GOVERNMENT

By:

NINA RICCIA A. YNARES
Provincial Governor

GKB BUILDERS
Entity/Firm/Corporation

By:

GERALD KENN S.J. BILOG
Proprietor/Manager/President

WITNESSES

MARISSA N. CLEOFAS

MYLA DS. ALARCON

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	DFA Manila
GERALD KENN S.J. BILOG	TIN No. 196-519-323		

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the same is their free voluntary act and deed as well as the entity that they respectively present. This instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed by the parties hereto and every page hereof, refers to the Agreement for:

Construction of Roadway Lightings along Don Mariano Santos Ave., (DOMSA), Brgy. San Isidro, Angono, Rizal

WITNESS MY HAND AND SEAL this 2 day of SEP 2025, at Rizal Provincial Capitol, Antipolo City.

Doc No. 535
Page No. 108
Book No. 2
Series 2025.

Notary Public

ATTY. MARIA SELVE C. RUBAYA-ADAMOS
Notarial Commission No. 26-25-Antipolo City/ Until 31 DEC 2027
IBP Lifetime Roll No. 55326
IBP Official Receipt No. 099427/ Rizal Chapter
MCLE Compliance No. VII-0011430 Aug. 8, 2025
PTR No. 5911423 Jan. 2, 2025

Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

21 September, 2026

MR. JUAN PAOLO MIGUEL E. MANLAPIT
L. EUSEBIO ACE DEV'T CORP.
Pasig City

Dear Mr. Manlapit:

The attached Contract Agreement having been approved, notice is hereby given to **L. EUSEBIO ACE DEV'T CORP.** that work may proceed on the **Asphalt Overlaying with Concreting of Road at R. Mata St. (formerly Bernardo St. and San Isidro St.) Brgy. San Guillermo, Morong, Rizal** effective **September 24, 2026 (Thursday).**

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

NINA RICCA A. YNARES
Governor

I acknowledge receipt of this Notice on: 22 SEP 2026

Authorized Signature:
Name of the Representative of the Bidder: **JUAN PAOLO MIGUEL E. MANLAPIT**

NTP 08202026#2

CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: 2A

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Barangay San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, duly authorized by virtue of Sangguniang Panlalawigan **Appropriation Ordinance No. 34, s. 2025**, herein referred to as the "**PROVINCE.**"

– and –

GKB BUILDERS, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at **Morong, Rizal**, and herein represented by its Proprietor/President/General Manager, **GERALD KENN S.J. BILOG** of legal age, Filipino citizen, single/married and a resident of **Morong, Rizal**, hereinafter referred to as the "**CONTRACTOR.**"

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a matter of policy that certain infrastructure works should be constructed pursuant to Sangguniang Panlalawigan Ordinance No. **14 & 23, s. 2026** namely:

Construction of Roadway Lightings at Brgy. San Salvador, Baras, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated Responsive Bid in a public bidding held last **August 20, 2026**, has accepted and binds itself to undertake the construction and completion of the above-mentioned infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program works and specification in consideration of the amount of **Nine Million One Hundred Forty-Four Thousand Four Hundred Fifty-Seven Pesos & 82/100 (Php9,144,457.82)**, Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within **One Hundred Twelve (112)** calendar days, in accordance with the provisions of the following documents as required by the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New Government Procurement Act," (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

   a. Philippine Bidding Documents
      i. Drawing/Plans;
      ii. Scope of Work;
      iii. Invitation to Bid;
      iv. Instructions to Bidders
      v. Bid Date Sheet;
      vi. Bid Form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to the request for clarifications on the bid), including corrections to the bid, if any, resulting from the PROVINCE's bid evaluation;
      vii. Bill of Quantities;
      viii. General and Special Conditions of Contract; and
      ix. Supplemental Bid Bulletins, if any.
   b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals, and all other documents or statements submitted;
   c. Performance Security;

d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
e. Other contract documents that may be required by existing laws and/or the PROVINCE, such as but not limited to the Notice to Proceed and Warranty Security.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of **Nine Million One Hundred Forty-Four Thousand Four Hundred Fifty-Seven Pesos & 82/100 (Php9,144,457.82)**, Philippine Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009, its IRR and Sangguniang Panlalawigan Resolution No. 471, s. 2025. (If applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of **Two Million Seven Hundred Forty-Three Thousand Three Hundred Thirty-Seven Pesos & 35/100 (Php2,743,337.35)** Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original value of the contract as a result of amendments to order or change orders, extra work orders and supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its obligations in the event of any "Structural Defects or Failures", as defined in the IRR, that may occur within the applicable warranty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided by the PROVINCE;

12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational health and safety, minimum wage, hours of work, and compensation for injuries;

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages, Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;

16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries, damages, or claims that may be sustained by them or by any third party in connection with the performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved by the Government and consistent with the provisions of RA 12009 and its IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same meanings as those assigned to them in the Conditions of Contract, which form an integral part of this Agreement;

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full force and effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 21 SEP 2023 day of _____ at Antipolo City.

RIZAL PROVINCIAL GOVERNMENT

By:

NINA RICCI S. YNARES
Provincial Governor

GKB BUILDERS
Entity/Firm/Corporation

By:

GERALD KENN S.J. BILOG
Proprietor/Manager/President

WITNESSES

MARISSA N. CLEOFAS

MYLA DS. ALARCON

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	DFA Manila
GERALD KENN S.J. BILOG	TIN No. 196-519-323		

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the same is their free voluntary act and deed as well as the entity that they respectively present. This instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed by the parties hereto and every page hereof, refers to the Agreement for:

Construction of Roadway Lightings at Brgy. San Salvador, Baras, Rizal

WITNESS MY HAND AND SEAL this 21 SEP 2026 day of _____, at Rizal Provincial Capitol, Antipolo City.

Doc No. 559
Page No. 112
Book No. 2
Series 2026.

Notary Public

ATTY. MARIA [illegible] VE C. RUBAYA-ADAMOS
Notarial Commission No. [illegible] 26-25/Antipolo City/ Until [illegible]
Attorney's Roll No. 55320
IBP Lifetime [illegible] No. 09047/ RSM Chapter
MCLE Exemption No. VII-0011430 (Aug. 6, 2[illegible]
TIN [illegible]

Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

21 September, 2026

MS. LAURA L. MARRON
L.L. MARRON CONST. & TRADING
Binangonan, Rizal

Dear Ms. Marron:

The attached Contract Agreement having been approved, notice is hereby given to **L.L. MARRON CONST. & TRADING** that work may proceed on the

Improvement of Road at Alley 1, 13 and 14
Purok 3 Zone 1, Brgy. Mahabang Parang, Angono, Rizal

effective **September 24, 2026 (Thursday).**

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

NINA RICCI AYNARES
Governor

I acknowledge receipt of this Notice on: 22 SEP 2026

Authorized Signature:
Name of the Representative of the Bidder: **LAURA L. MARRON**

NTP 08202026#3

CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: 3A

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Barangay San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, duly authorized by virtue of Sangguniang Panlalawigan **Appropriation Ordinance No. 34, s. 2025**, herein referred to as the "**PROVINCE**."

– and –

GKB BUILDERS, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at **Morong, Rizal**, and herein represented by its Proprietor/President/General Manager, **GERALD KENN S.J. BILOG** of legal age, Filipino citizen, single/married and a resident of **Morong, Rizal**, hereinafter referred to as the "**CONTRACTOR.**"

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a matter of policy that certain infrastructure works should be constructed pursuant to Sangguniang Panlalawigan Ordinance No. **14, s. 2026** namely:

> **Construction of Roadway Lightings at Sitio Pulo, Brgy. Pilapila, Binangonan, Rizal**

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated Responsive Bid in a public bidding held last **August 20, 2026**, has accepted and binds itself to undertake the construction and completion of the above-mentioned infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program works and specification in consideration of the amount of **Two Million Two Hundred Eighty-Four Thousand Eight Hundred Ninety-Nine Pesos Only (Php2,284,899.00)**, Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within **Forty (40)** calendar days, in accordance with the provisions of the following documents as required by the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New Government Procurement Act," (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

a. Philippine Bidding Documents
   i. Drawing/Plans;
   ii. Scope of Work;
   iii. Invitation to Bid;
   iv. Instructions to Bidders
   v. Bid Date Sheet;
   vi. Bid Form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to the request for clarifications on the bid), including corrections to the bid, if any, resulting from the PROVINCE's bid evaluation;
   vii. Bill of Quantities;
   viii. General and Special Conditions of Contract; and
   ix. Supplemental Bid Bulletins, if any.
b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals, and all other documents or statements submitted;
c. Performance Security;

d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
e. Other contract documents that may be required by existing laws and/or the PROVINCE, such as but not limited to the Notice to Proceed and Warranty Security.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of **Two Million Two Hundred Eighty-Four Thousand Eight Hundred Ninety-Nine Pesos Only (Php2,284,899.00)**, Philippine Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009, its IRR and Sangguniang Panlalawigan Resolution No. 471, s. 2025. (If applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of **Six Hundred Eighty-Five Thousand Four Hundred Sixty-Nine Pesos & 70/100 (Php685,469.70)** Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original value of the contract as a result of amendments to order or change orders, extra work orders and supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its obligations in the event of any "Structural Defects or Failures", as defined in the IRR, that may occur within the applicable warranty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided by the PROVINCE;

12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational health and safety, minimum wage, hours of work, and compensation for injuries;

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages, Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;

16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries, damages, or claims that may be sustained by them or by any third party in connection with the performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved by the Government and consistent with the provisions of RA 12009 and its IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same meanings as those assigned to them in the Conditions of Contract, which form an integral part of this Agreement;

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full force and effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 21 SEP 2025 day of _____ at Antipolo City.

RIZAL PROVINCIAL GOVERNMENT

By:

NINA RICCIA A. YNARES
Provincial Governor

GKB BUILDERS
Entity/Firm/Corporation

By:

GERALD KERN S.J. BILOG
Proprietor/Manager/President

WITNESSES

MARISSA N. CLEOFAS

MYLA DS. ALARCON

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	DFA Manila
GERALD KENN S.J. BILOG	TIN No. 196-519-323		

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the same is their free voluntary act and deed as well as the entity that they respectively present. This instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed by the parties hereto and every page hereof, refers to the Agreement for:

Construction of Roadway Lightings at Sitio Pulo, Brgy. Pilapila, Binangonan, Rizal

WITNESS MY HAND AND SEAL this 2 day of SEP 2025, at Rizal Provincial Capitol, Antipolo City.

Doc No. 560
Page No. 112
Book No. 2
Series 2025.

Notary Public
ATTY. MARIA STEVE C. RUBAYA-ADAMOS
Notarial Commission No. 24-[illegible] Antipolo City Until Dec. 31, 2027
Attorney's Roll No. 55320
IBP Lifetime Roll No. [illegible] RSM Chapter
MCLE Compliance No. [illegible] Until May 8, 2027
PTR No. [illegible] Jan. 2, 2025/Rizal

Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

21 September, 2026

MR. JUAN PAOLO MIGUEL E. MANLAPIT
L. EUSEBIO ACE DEV'T CORP.
Pasig City

Dear Mr. Manlapit:

The attached Contract Agreement having been approved, notice is hereby given to **L. EUSEBIO ACE DEV'T CORP.** that work may proceed on the **Construction of Roadway Lightings at Brgy. Bangad and Brgy. Kinagatan, Binangonan, Rizal** effective **September 24, 2026 (Thursday).**

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

NINA RICCA A. YNARES
Governor

I acknowledge receipt of this Notice on: 22 SEP 2026

Authorized Signature:
Name of the Representative of the Bidder: **JUAN PAOLO MIGUEL E. MANLAPIT**

NTP 08202026#4

CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: 4

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Barangay San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, duly authorized by virtue of Sangguniang Panlalawigan **Appropriation Ordinance No. 34, s. 2025**, herein referred to as the "**PROVINCE**."

– and –

L. EUSEBIO ACE DEVELOPMENT CORPORATION, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at **Pasig City**, and herein represented by its Proprietor/President/General Manager, **JUAN PAULO MIGUEL E. MANLAPIT**, of legal age, Filipino citizen, single/married and a resident of **Pasig City**, hereinafter referred to as the "**CONTRACTOR.**"

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a matter of policy that certain infrastructure works should be constructed pursuant to Sangguniang Panlalawigan Ordinance No. **23, s. 2026** namely:

> **Construction of Roadway Lightings at Brgy. Bangad and Brgy. Kinagatan, Binangonan, Rizal**

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated Responsive Bid in a public bidding held last **August 20, 2026**, has accepted and binds itself to undertake the construction and completion of the above-mentioned infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program works and specification in consideration of the amount of **Six Million Four Hundred Seventeen Thousand Four Hundred Ninety-Eight Pesos & 66/100 (Php6,417,498.66)**, Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within **Sixty-Eight (68)** calendar days, in accordance with the provisions of the following documents as required by the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New Government Procurement Act," (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

   a. Philippine Bidding Documents
      i. Drawing/Plans;
      ii. Scope of Work;
      iii. Invitation to Bid;
      iv. Instructions to Bidders
      v. Bid Date Sheet;
      vi. Bid Form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to the request for clarifications on the bid), including corrections to the bid, if any, resulting from the PROVINCE's bid evaluation;
      vii. Bill of Quantities;
      viii. General and Special Conditions of Contract; and
      ix. Supplemental Bid Bulletins, if any.
   b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals, and all other documents or statements submitted;
   c. Performance Security;

d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
e. Other contract documents that may be required by existing laws and/or the PROVINCE, such as but not limited to the Notice to Proceed and Warranty Security.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of **Six Million Four Hundred Seventeen Thousand Four Hundred Ninety-Eight Pesos & 66/100 (Php6,417,498.66)**, Philippine Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009, its IRR and Sangguniang Panlalawigan Resolution No. 471, s. 2025. (If applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of **One Million Nine Hundred Twenty-Five Thousand Two Hundred Forty-Nine Pesos & 60/100 (Php1,925,249.60)** Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original value of the contract as a result of amendments to order or change orders, extra work orders and supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its obligations in the event of any "Structural Defects or Failures", as defined in the IRR, that may occur within the applicable warranty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided by the PROVINCE;

12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational health and safety, minimum wage, hours of work, and compensation for injuries;

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages, Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;

16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries, damages, or claims that may be sustained by them or by any third party in connection with the performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved by the Government and consistent with the provisions of RA 12009 and its IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same meanings as those assigned to them in the Conditions of Contract, which form an integral part of this Agreement;

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full force and effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this 21 SEP 2025 day of _____ at Antipolo City.

RIZAL PROVINCIAL GOVERNMENT

By:

NINA RICCIA A. YNARES
Provincial Governor

L. EUSEBIO ACE DEVELOPMENT CORPORATION
Entity/Firm/Corporation

By:

JUAN PAULO MIGUEL E. MANLAPIT
Proprietor/Manager/President

WITNESSES

MARISSA N. CLEOFAS

MYLA DS. ALARCON

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	DFA Manila
JUAN PAULO MIGUEL E. MANLAPIT	TIN No. 000-159-917		

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the same is their free voluntary act and deed as well as the entity that they respectively present. This instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed by the parties hereto and every page hereof, refers to the Agreement for:

Construction of Roadway Lightings at Brgy. Bangad and Brgy. Kinagatan, Binangonan, Rizal

WITNESS MY HAND AND SEAL this 2nd day of SEP 2025, at Rizal Provincial Capitol, Antipolo City.

Doc No. 104
Page No. 17
Book No. 2
Series 2025.

Notary Public

ATTY. STEVE C. RUBAYA-ADAMOS
Notarial Commission Appt. No. 26-25/Antipolo City/ Until 31, 2027
Attorney's Roll No. 55320
IBP Lifetime Roll No. 09047/ RSM Chapter
MCLE Comp. No. VIII-0011430 / Aug. 5, 2024
PTR No. 2015087 / Jan. 5, 2026 / Rizal

Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

21 September, 2026

MR. GERALD KENN SJ. BILOG
GKB BUILDERS
Morong, Rizal

Dear Mr. Bilog:

The attached Contract Agreement having been approved, notice is hereby given to **GKB BUILDERS** that work may proceed on the **Construction of Roadway Lightings and Improvement/Construction of Area Lightings at Brgy. Batingan, Brgy. Darangan and Brgy. Tatala, Binangonan, Rizal** effective **September 24, 2026 (Thursday).**

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

NINA RICCIA. YNARES
Governor

I acknowledge receipt of this Notice on: 22 SEP 2026

Authorized Signature:
Name of the Representative of the Bidder: **GERALD KENN SJ. BILOG**

NTP 08202026#5

CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Barangay San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, duly authorized by virtue of Sangguniang Panlalawigan **Appropriation Ordinance No. 34, s. 2025**, herein referred to as the "**PROVINCE**."

– and –

GKB BUILDERS, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at **Morong, Rizal**, and herein represented by its Proprietor/President/General Manager, **GERALD KENN S.J. BILOG** of legal age, Filipino citizen, single/married and a resident of **Morong, Rizal**, hereinafter referred to as the "**CONTRACTOR.**"

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a matter of policy that certain infrastructure works should be constructed pursuant to Sangguniang Panlalawigan Ordinance No. **14 & 23, s. 2026** namely:

> **Construction of Roadway Lightings and Improvement/Construction of Area Lightings at Brgy. Batingan, Brgy. Darangan and Brgy. Tatala, Binangonan, Rizal**

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated Responsive Bid in a public bidding held last **August 20, 2026**, has accepted and binds itself to undertake the construction and completion of the above-mentioned infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program works and specification in consideration of the amount of **Six Million Four Hundred Forty-Five Thousand Seven Hundred Eighty-Nine Pesos & 54/100 (Php6,445,789.54)**, Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within **Sixty-Eight (68)** calendar days, in accordance with the provisions of the following documents as required by the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New Government Procurement Act," (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

   a. Philippine Bidding Documents
      i. Drawing/Plans;
      ii. Scope of Work;
      iii. Invitation to Bid;
      iv. Instructions to Bidders
      v. Bid Date Sheet;
      vi. Bid Form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to the request for clarifications on the bid), including corrections to the bid, if any, resulting from the PROVINCE's bid evaluation;
      vii. Bill of Quantities;
      viii. General and Special Conditions of Contract; and
      ix. Supplemental Bid Bulletins, if any.
   b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals, and all other documents or statements submitted;
   c. Performance Security;

d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
e. Other contract documents that may be required by existing laws and/or the PROVINCE, such as but not limited to the Notice to Proceed and Warranty Security.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of **Six Million Four Hundred Forty-Five Thousand Seven Hundred Eighty-Nine Pesos & 54/100 (Php6,445,789.54)**, Philippine Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009, its IRR and Sangguniang Panlalawigan Resolution No. 471, s. 2025. (If applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of **One Million Nine Hundred Thirty-Three Thousand Seven Hundred Thirty-Six Pesos & 86/100 (Php1,933,736.86)** Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original value of the contract as a result of amendments to order or change orders, extra work orders and supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its obligations in the event of any "Structural Defects or Failures", as defined in the IRR, that may occur within the applicable warranty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided by the PROVINCE;

12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational health and safety, minimum wage, hours of work, and compensation for injuries;

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages, Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;

16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries, damages, or claims that may be sustained by them or by any third party in connection with the performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved by the Government and consistent with the provisions of RA 12009 and its IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same meanings as those assigned to them in the Conditions of Contract, which form an integral part of this Agreement;

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full force and effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 21 SEP 2023 day of _____ at Antipolo City.

RIZAL PROVINCIAL GOVERNMENT

By:

NINA RICCIA J. NARES
Provincial Governor

GKB BUILDERS
Entity/Firm/Corporation

By:

GERALD KENN S.J. BILOG
Proprietor/Manager/President

WITNESSES

MARISSA N. CLEOFAS

MYLA DS. ALARCON

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	DFA Manila
GERALD KENN S.J. BILOG	TIN No. 196-519-323		

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the same is their free voluntary act and deed as well as the entity that they respectively present. This instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed by the parties hereto and every page hereof, refers to the Agreement for:

Construction of Roadway Lightings and Improvement/Construction of Area Lightings at Brgy. Batingan, Brgy. Darangan and Brgy. Tatala, Binangonan, Rizal

WITNESS MY HAND AND SEAL this 2nd day of SEP 2025, at Rizal Provincial Capitol, Antipolo City.

Doc No. 162
Page No. 113
Book No. 2
Series 2024.

ATTY. MARIA SHEVE C. RUBAYA-ADAMOS
Notary Public

Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

21 September, 2026

MR. TEODORICO L. CONTRERAS
CLM GENERAL CONTRACTOR & SVCS., INC.
Pasig City

Dear Mr. Contreras:

The attached Contract Agreement having been approved, notice is hereby given to **CLM GENERAL CONTRACTOR & SVCS., INC.** that work may proceed on the **Construction of Roadway/Area Lightings at Brgy. Kaytome and Brgy.Sapang,Binangonan, Rizal** effective **September 24, 2026 (Thursday).**

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

NINA RICCI A. YNARES
Governor

I acknowledge receipt of this Notice on: 22 SEP 2026

Authorized Signature:
Name of the Representative of the Bidder: **TEODORICO L. CONTRERAS**

NTP 08202026#6

CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Barangay San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, duly authorized by virtue of Sangguniang Panlalawigan **Appropriation Ordinance No. 34, s. 2025**, herein referred to as the "**PROVINCE**."

– and –

CLM GENERAL CONTRACTOR & SERVICES, INC., a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at **Pasig City**, and herein represented by its Proprietor/President/General Manager, **TEODORICO L. CONTRERAS**, of legal age, Filipino citizen, single/married and a resident of **Pasig City**, hereinafter referred to as the "**CONTRACTOR.**"

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a matter of policy that certain infrastructure works should be constructed pursuant to Sangguniang Panlalawigan Ordinance No. **14, s. 2026** namely:

Construction of Roadway/Area Lightings at Brgy. Kaytome and Brgy. Sapang, Binangonan, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated Responsive Bid in a public bidding held last **August 20, 2026**, has accepted and binds itself to undertake the construction and completion of the above-mentioned infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program works and specification in consideration of the amount of **Two Million Four Hundred Eighty-Four Thousand Two Hundred Eighty-Seven Pesos & 76/100 (Php2,484,287.76)**, Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within **Fifty-Two (52)** calendar days, in accordance with the provisions of the following documents as required by the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New Government Procurement Act." (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

   a. Philippine Bidding Documents
      i. Drawing/Plans;
      ii. Scope of Work;
      iii. Invitation to Bid;
      iv. Instructions to Bidders
      v. Bid Date Sheet;
      vi. Bid Form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to the request for clarifications on the bid), including corrections to the bid, if any, resulting from the PROVINCE's bid evaluation;
      vii. Bill of Quantities;
      viii. General and Special Conditions of Contract; and
      ix. Supplemental Bid Bulletins, if any.
   b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals, and all other documents or statements submitted;
   c. Performance Security;

d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
e. Other contract documents that may be required by existing laws and/or the PROVINCE, such as but not limited to the Notice to Proceed and Warranty Security.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of **Two Million Four Hundred Eighty-Four Thousand Two Hundred Eighty-Seven Pesos & 76/100 (Php2,484,287.76)**, Philippine Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009, its IRR and Sangguniang Panlalawigan Resolution No. 471, s. 2025. (If applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of **Seven Hundred Forty-Five Thousand Two Hundred Eighty-Six Pesos & 33/100 (Php745,286.33)** Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original value of the contract as a result of amendments to order or change orders, extra work orders and supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its obligations in the event of any "Structural Defects or Failures", as defined in the IRR, that may occur within the applicable warranty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided by the PROVINCE;

12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational health and safety, minimum wage, hours of work, and compensation for injuries;

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages, Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;

16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries, damages, or claims that may be sustained by them or by any third party in connection with the performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved by the Government and consistent with the provisions of RA 12009 and its IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same meanings as those assigned to them in the Conditions of Contract, which form an integral part of this Agreement;

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full force and effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 1 SEP 2026 day of _____ at Antipolo City.

RIZAL PROVINCIAL GOVERNMENT **CLM GENERAL CONTRACTOR & SERVICES, INC.**
Entity/Firm/Corporation

By:

NINA RICCA L. YNARES
Provincial Governor

By:

TEODORICO L. CONTRERAS
Proprietor/Manager/President

WITNESSES

MARISSA N. CLEOFAS

MYLA DS. ALARCON

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	DFA Manila
TEODORICO L. CONTRERAS	TIN No. 009-565-744		

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the same is their free voluntary act and deed as well as the entity that they respectively present. This instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed by the parties hereto and every page hereof, refers to the Agreement for:

Construction of Roadway/Area Lightings at Brgy. Kaytome and Brgy. Sapang, Binangonan, Rizal

WITNESS MY HAND AND SEAL this 21 SEP 2026 day of _____, at Rizal Provincial Capitol, Antipolo City.

Doc No. 574
Page No. 115
Book No. 2
Series 2026.

Notary Public

ATTY. MARIA SALVE C. RUGAYA-ADAMOS
Notarial Commission Appt. No. 74-25/Cainta City/ Until 31, 2027
Attorney's Roll No. 58329
IBP LifeTime Roll No. 05847/ RSM Chapter
MCLE Comp. No. VIII-0011530/ Aug. 8, 2024
PTR No. 5536598741/ Jan. 5, 2026/ Rizal

Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

21 September, 2026

MR. GERALD KENN SJ. BILOG
GKB BUILDERS
Morong, Rizal

Dear Mr. Bilog:

The attached Contract Agreement having been approved, notice is hereby given to **GKB BUILDERS** that work may proceed on the **Construction of Roadway Lightings at Blooming Breeze Subd., Brgy. Pag-asa, Binangonan, Rizal** effective **September 24, 2026 (Thursday).**

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

NINA RICCIA YNARES
Governor

I acknowledge receipt of this Notice on: 22 SEP 2026

Authorized Signature:
Name of the Representative of the Bidder: **GERALD KENN SJ. BILOG**

NTP 08202026#7

CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: 7

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Barangay San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, duly authorized by virtue of Sangguniang Panlalawigan **Appropriation Ordinance No. 34, s. 2025**, herein referred to as the "**PROVINCE**."

– and –

GKB BUILDERS, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at **Morong, Rizal**, and herein represented by its Proprietor/President/General Manager, **GERALD KENN S.J. BILOG** of legal age, Filipino citizen, single/married and a resident of **Morong, Rizal**, hereinafter referred to as the "**CONTRACTOR.**"

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a matter of policy that certain infrastructure works should be constructed pursuant to Sangguniang Panlalawigan Ordinance No. **23, s. 2026** namely:

Construction of Roadway Lightings at Blooming Breeze Subdivision, Brgy. Pag-asa, Binangonan, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated Responsive Bid in a public bidding held last **August 20, 2026**, has accepted and binds itself to undertake the construction and completion of the above-mentioned infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program works and specification in consideration of the amount of **Two Million Four Hundred Eighty-Five Thousand Seven Hundred Seven Pesos & 13/100 (Php2,485,707.13)**, Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within **Sixty (60)** calendar days, in accordance with the provisions of the following documents as required by the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New Government Procurement Act," (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

a. Philippine Bidding Documents
   i. Drawing/Plans;
   ii. Scope of Work;
   iii. Invitation to Bid;
   iv. Instructions to Bidders
   v. Bid Date Sheet;
   vi. Bid Form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to the request for clarifications on the bid), including corrections to the bid, if any, resulting from the PROVINCE's bid evaluation;
   vii. Bill of Quantities;
   viii. General and Special Conditions of Contract; and
   ix. Supplemental Bid Bulletins, if any.
b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals, and all other documents or statements submitted;
c. Performance Security;

d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
e. Other contract documents that may be required by existing laws and/or the PROVINCE, such as but not limited to the Notice to Proceed and Warranty Security.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of **Two Million Four Hundred Eighty-Five Thousand Seven Hundred Seven Pesos & 13/100 (Php2,485,707.13)**, Philippine Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009, its IRR and Sangguniang Panlalawigan Resolution No. 471, s. 2025. (If applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of **Seven Hundred Forty-Five Thousand Seven Hundred Twelve Pesos & 14/100 (Php745,712.14)** Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original value of the contract as a result of amendments to order or change orders, extra work orders and supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its obligations in the event of any "Structural Defects or Failures", as defined in the IRR, that may occur within the applicable warranty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided by the PROVINCE;

12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational health and safety, minimum wage, hours of work, and compensation for injuries;

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages, Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;

16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries, damages, or claims that may be sustained by them or by any third party in connection with the performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved by the Government and consistent with the provisions of RA 12009 and its IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same meanings as those assigned to them in the Conditions of Contract, which form an integral part of this Agreement;

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full force and effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 21 SEP 2026 day of _____ at Antipolo City.

RIZAL PROVINCIAL GOVERNMENT

By:

NINA RICCI A. TANARES
Provincial Governor

GKB BUILDERS
Entity/Firm/Corporation

By:

GERALD KEAN S.J. BILOG
Proprietor/Manager/President

WITNESSES

MARISSA N. CLEOFAS

MYLA DS. ALARCON

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	DFA Manila
GERALD KENN S.J. BILOG	TIN No. 196-519-323		

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the same is their free voluntary act and deed as well as the entity that they respectively present. This instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed by the parties hereto and every page hereof, refers to the Agreement for:

Construction of Roadway Lightings at Blooming Breeze Subdivision, Brgy. Pag-asa, Binangonan, Rizal

WITNESS MY HAND AND SEAL this _____ day of SEP 2026 _____, at Rizal Provincial Capitol, Antipolo City.

Doc No. 543
Page No. 11
Book No. 2
Series 2026

Notary Public

ATTY. MARIA [illegible]
Notarial Commission Appt. No. [illegible]
Attorney's Roll No. 54123
IBP Lifetime Roll No. [illegible]
MCLE Comp. No. [illegible]
PTR No. [illegible]

Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

21 September, 2026

MR. OLIVER O. AQUINO
OLIVER AQUINO CONSTRUCTION
Binangonan, Rizal

Dear Mr. Aquino:

The attached Contract Agreement having been approved, notice is hereby given to **OLIVER AQUINO CONSTRUCTION** that work may proceed on the **Construction of Handwashing Facilities at Mahabang Parang Elem. School, Brgy. Mahabang Parang, Binangonan, Rizal** effective **September 24, 2026 (Thursday).**

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

NINA RICCI A. YNARES
Governor

I acknowledge receipt of this Notice on: 22 SEP 2026

Authorized Signature: _____
Name of the Representative of the Bidder: **OLIVER O. AQUINO**

NTP 08202026#8

CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: 8

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Barangay San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, duly authorized by virtue of Sangguniang Panlalawigan **Appropriation Ordinance No. 34, s. 2025**, herein referred to as the "**PROVINCE**."

– and –

OLIVER AQUINO CONSTRUCTION, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at **Binangonan, Rizal**, and herein represented by its Proprietor/President/General Manager, **OLIVER AQUINO**, of legal age, Filipino citizen, single/married and a resident of **Binangonan, Rizal**, hereinafter referred to as the "**CONTRACTOR.**"

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a matter of policy that certain infrastructure works should be constructed pursuant to Sangguniang Panlalawigan Ordinance No. **RPSB Res. No. 7, s. 2026** namely:

Construction of Handwashing Facilities at Mahabang Parang Elementary School, Brgy. Mahabang Parang, Binangonan, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated Responsive Bid in a public bidding held last **August 20, 2026**, has accepted and binds itself to undertake the construction and completion of the above-mentioned infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program works and specification in consideration of the amount of **Four Hundred Seven Thousand Seven Hundred Seventy-Five Pesos & 02/100 (Php407,775.02)**, Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within **Forty-Eighty (48)** calendar days, in accordance with the provisions of the following documents as required by the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New Government Procurement Act," (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

a. Philippine Bidding Documents
   i. Drawing/Plans;
   ii. Scope of Work;
   iii. Invitation to Bid;
   iv. Instructions to Bidders
   v. Bid Date Sheet;
   vi. Bid Form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to the request for clarifications on the bid), including corrections to the bid, if any, resulting from the PROVINCE's bid evaluation;
   vii. Bill of Quantities;
   viii. General and Special Conditions of Contract; and
   ix. Supplemental Bid Bulletins, if any.

b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals, and all other documents or statements submitted;

c. Performance Security;

d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
e. Other contract documents that may be required by existing laws and/or the PROVINCE, such as but not limited to the Notice to Proceed and Warranty Security.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of **Four Hundred Seven Thousand Seven Hundred Seventy-Five Pesos & 02/100 (Php407,775.02)**, Philippine Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009, its IRR and Sangguniang Panlalawigan Resolution No. 471, s. 2025. (If applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of **One Hundred Twenty-Two Thousand Three Hundred Thirty-Two Pesos & 51/100 (Php122,332.51)** Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original value of the contract as a result of amendments to order or change orders, extra work orders and supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its obligations in the event of any "Structural Defects or Failures", as defined in the IRR, that may occur within the applicable warranty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided by the PROVINCE;

12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational health and safety, minimum wage, hours of work, and compensation for injuries;

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages, Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;

16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts.

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries, damages, or claims that may be sustained by them or by any third party in connection with the performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved by the Government and consistent with the provisions of RA 12009 and its IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same meanings as those assigned to them in the Conditions of Contract, which form an integral part of this Agreement;

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full force and effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this _____ day of _____ at Antipolo City. 21 SEP 2025

RIZAL PROVINCIAL GOVERNMENT

By:

NINA RICCI ANYNARES
Provincial Governor

OLIVER AQUINO CONSTRUCTION
Entity/Firm/Corporation

By:

OLIVER AQUINO
Proprietor/Manager/President

WITNESSES

MARISSA N. CLEOFAS

MYLA DS. ALARCON

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	DFA Manila
OLIVER AQUINO	TIN No. 182-311-289		

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the same is their free voluntary act and deed as well as the entity that they respectively present. This instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed by the parties hereto and every page hereof, refers to the Agreement for:

Construction of Handwashing Facilities at Mahabang Parang Elementary School, Brgy. Mahabang Parang, Binangonan, Rizal

WITNESS MY HAND AND SEAL this 21 SEP 2025 day of _____, at Rizal Provincial Capitol, Antipolo City.

Doc No. 264
Page No. 13
Book No. 2
Series 2026.

Notary Public
ATTY. MARIA SALVE C. RUBAYA-ADAMOS
Notarial Commission Appt. No. 26-250/Antipolo City/Until 31, 2027
Attorney's Roll No. 55329
IBP Lifetime Roll No. 09047/ RSM Chapter
MCLE Comp. No. VIII-0011436/ Aug. 6, 2024
PTR No. [illegible]/Jan. 6, 2026/ Rizal

Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

21 September, 2026

MR. TEODORICO L. CONTRERAS
CLM GENERAL CONTRACTOR & SVCS., INC.
Pasig City

Dear Mr. Contreras:

The attached Contract Agreement having been approved, notice is hereby given to **CLM GENERAL CONTRACTOR & SVCS., INC.** that work may proceed on the

Construction of Area/Roadway Lightings at
Brgy. Malanggam-Calubacan and Brgy. Subay, Cardona, Rizal

effective **September 24, 2026 (Thursday).**

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

NINA RICCIA A. YNARES
Governor

I acknowledge receipt of this Notice on: 22 SEP 2026

Authorized Signature:
Name of the Representative of the Bidder: **TEODORICO L. CONTRERAS**

NTP 0820202026#9

CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Barangay San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, duly authorized by virtue of Sangguniang Panlalawigan **Appropriation Ordinance No. 34, s. 2025**, herein referred to as the "**PROVINCE**,"

– and –

CLM GENERAL CONTRACTOR & SERVICES, INC., a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at **Pasig City**, and herein represented by its Proprietor/President/General Manager, **TEODORICO L. CONTRERAS**, of legal age, Filipino citizen, single/married and a resident of **Pasig City**, hereinafter referred to as the "**CONTRACTOR.**"

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a matter of policy that certain infrastructure works should be constructed pursuant to Sangguniang Panlalawigan Ordinance No. **23, s. 2026** namely:

Construction of Area/Roadway Lightings at Brgy. Malanggam-Calubacan and Brgy. Subay, Cardona, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated Responsive Bid in a public bidding held last **August 20, 2026**, has accepted and binds itself to undertake the construction and completion of the above-mentioned infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program works and specification in consideration of the amount of **Two Million Two Hundred Sixteen Thousand Nine Pesos & 68/100 (Php2,216,009.68)**, Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within **Fifty-Two (52)** calendar days, in accordance with the provisions of the following documents as required by the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New Government Procurement Act," (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

a. Philippine Bidding Documents
   i. Drawing/Plans;
   ii. Scope of Work;
   iii. Invitation to Bid;
   iv. Instructions to Bidders
   v. Bid Date Sheet;
   vi. Bid Form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to the request for clarifications on the bid), including corrections to the bid, if any, resulting from the PROVINCE's bid evaluation;
   vii. Bill of Quantities;
   viii. General and Special Conditions of Contract; and
   ix. Supplemental Bid Bulletins, if any.
b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals, and all other documents or statements submitted;
c. Performance Security;

d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
e. Other contract documents that may be required by existing laws and/or the PROVINCE, such as but not limited to the Notice to Proceed and Warranty Security.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of **Two Million Two Hundred Sixteen Thousand Nine Pesos & 68/100 (Php2,216,009.68)**, Philippine Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009, its IRR and Sangguniang Panlalawigan Resolution No. 471, s. 2025. (If applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of **Six Hundred Sixty-Four Thousand Eight Hundred Two Pesos & 90/100 (Php664,802.90)** Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original value of the contract as a result of amendments to order or change orders, extra work orders and supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its obligations in the event of any "Structural Defects or Failures", as defined in the IRR, that may occur within the applicable warranty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided by the PROVINCE;

12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational health and safety, minimum wage, hours of work, and compensation for injuries;

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages, Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;

16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries, damages, or claims that may be sustained by them or by any third party in connection with the performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved by the Government and consistent with the provisions of RA 12009 and its IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same meanings as those assigned to them in the Conditions of Contract, which form an integral part of this Agreement;

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full force and effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this 21 SEP 2026 day of _____ at Antipolo City.

RIZAL PROVINCIAL GOVERNMENT **CLM GENERAL CONTRACTOR & SERVICES, INC.**
Entity/Firm/Corporation

By:

NINA RICSSA A. YNARES
Provincial Governor

By:

TEODORICO L. CONTRERAS
Proprietor/Manager/President

WITNESSES

MARISSA N. CLEOFAS

MYLA DS. ALARCON

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	DFA Manila
TEODORICO L. CONTRERAS	TIN No. 009-565-744		

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the same is their free voluntary act and deed as well as the entity that they respectively present. This instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed by the parties hereto and every page hereof, refers to the Agreement for:

Construction of Area/Roadway Lightings at Brgy. Malanggam-Calubacan and Brgy. Subay, Cardona, Rizal

WITNESS MY HAND AND SEAL this 21 SEP 2026 day of _____, at Rizal Provincial Capitol, Antipolo City.

Doc No. 575
Page No. 115
Book No. 2
Series 2026.

Notary Public

Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

21 September, 2026

MR. JUAN PAOLO MIGUEL E. MANLAPIT
L. EUSEBIO ACE DEV'T CORP.
Pasig City

Dear Mr. Manlapit:

The attached Contract Agreement having been approved, notice is hereby given to **L. EUSEBIO ACE DEV'T CORP.** that work may proceed on the **Construction of Solar Street Lights/Roadway Lightings at Brgy. Kalinawan Binangonan, Rizal and Brgy. Ticulio, Cardona, Rizal** effective **September 24, 2026 (Thursday).**

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

NINA RICCIA A. YNARES
Governor

I acknowledge receipt of this Notice on: 22 SEP 2026

Authorized Signature:
Name of the Representative of the Bidder: **JUAN PAOLO MIGUEL E. MANLAPIT**

NTP 08202026#10

CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: 10

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Barangay San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, duly authorized by virtue of Sangguniang Panlalawigan **Appropriation Ordinance No. 34, s. 2025**, herein referred to as the "**PROVINCE**."

– and –

L. EUSEBIO ACE DEVELOPMENT CORPORATION, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at **Pasig City**, and herein represented by its Proprietor/President/General Manager, **JUAN PAULO MIGUEL E. MANLAPIT**, of legal age, Filipino citizen, single/married and a resident of **Pasig City**, hereinafter referred to as the "**CONTRACTOR.**"

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a matter of policy that certain infrastructure works should be constructed pursuant to Sangguniang Panlalawigan Ordinance No. **14, s. 2026** namely:

> **Construction of Solar Street Lights/Roadway Lightings at Brgy. Kalinawan, Binangonan, Rizal and Brgy. Ticulio, Cardona, Rizal**

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated Responsive Bid in a public bidding held last **August 20, 2026**, has accepted and binds itself to undertake the construction and completion of the above-mentioned infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program works and specification in consideration of the amount of **Six Million Five Hundred Fifty Thousand Three Hundred Eighty-Seven Pesos & 69/100 (Php6,550,387.69)**, Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within **Sixty-Eight (68)** calendar days, in accordance with the provisions of the following documents as required by the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New Government Procurement Act," (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

   a. Philippine Bidding Documents
      i. Drawing/Plans;
      ii. Scope of Work;
      iii. Invitation to Bid;
      iv. Instructions to Bidders
      v. Bid Date Sheet;
      vi. Bid Form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to the request for clarifications on the bid), including corrections to the bid, if any, resulting from the PROVINCE's bid evaluation;
      vii. Bill of Quantities;
      viii. General and Special Conditions of Contract; and
      ix. Supplemental Bid Bulletins, if any.
   b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals, and all other documents or statements submitted;
   c. Performance Security;

d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
e. Other contract documents that may be required by existing laws and/or the PROVINCE, such as but not limited to the Notice to Proceed and Warranty Security.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of **Six Million Five Hundred Fifty Thousand Three Hundred Eighty-Seven Pesos & 69/100 (Php6,550,387.69)**, Philippine Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009, its IRR and Sangguniang Panlalawigan Resolution No. 471, s. 2025. (If applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of **One Million Nine Hundred Sixty-Five Thousand One Hundred Sixteen Pesos & 31/100 (Php1,965,116.31)** Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original value of the contract as a result of amendments to order or change orders, extra work orders and supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its obligations in the event of any "Structural Defects or Failures", as defined in the IRR, that may occur within the applicable warranty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided by the PROVINCE;

12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational health and safety, minimum wage, hours of work, and compensation for injuries;

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages, Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;

16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries, damages, or claims that may be sustained by them or by any third party in connection with the performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved by the Government and consistent with the provisions of RA 12009 and its IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same meanings as those assigned to them in the Conditions of Contract, which form an integral part of this Agreement;

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full force and effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 21 SEP 2025 day of _____ at Antipolo City.

RIZAL PROVINCIAL GOVERNMENT **L. EUSEBIO ACE DEVELOPMENT CORPORATION**
Entity/Firm/Corporation

By:

NINA RICCI A. YNARES
Provincial Governor

By:

JUAN PAULO MIGUEL E. MANLAPIT
Proprietor/Manager/President

WITNESSES

MARISSA N. CLEOFAS

MYLA DS. ALARCON

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	DFA Manila
JUAN PAULO MIGUEL E. MANLAPIT	TIN No. 000-159-917		

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the same is their free voluntary act and deed as well as the entity that they respectively present. This instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed by the parties hereto and every page hereof, refers to the Agreement for:

Construction of Solar Street Lights/Roadway Lightings at Brgy. Kalinawan, Binangonan, Rizal and Brgy. Ticulio, Cardona, Rizal

WITNESS MY HAND AND SEAL this 21 SEP 2025 day of _____, at Rizal Provincial Capitol, Antipolo City.

Doc No. 585
Page No. 113
Book No. 2
Series 2026.

Notary Public

ATTY. MADIA SALVE C. RUBAYA-ADAMES
Notarial Commission Appt. No. 26-25/Antipolo City/ Until 31, 2027
Attorney's Roll No. 55326
IBP Lifetime Roll No. 999477/ RSM Chapter
MCLE Comp. No. VIII-0011430/ Aug. 5, 2024
PTR No. 7224787/ Jan. 2, 2025/ Rizal

Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

21 September, 2026

MR. JUAN PAOLO MIGUEL E. MANLAPIT
L. EUSEBIO ACE DEV'T CORP.
Pasig City

Dear Mr. Manlapit:

The attached Contract Agreement having been approved, notice is hereby given to **L. EUSEBIO ACE DEV'T CORP.** that work may proceed on the **Construction of Area/Roadway Lightings at Brgy. San Roque and Brgy. Looc, Cardona, Rizal** effective **September 24, 2026 (Thursday).**

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

NINA RICCI A. YNARES
Governor

I acknowledge receipt of this Notice on: 22 SEP 2026

Authorized Signature:
Name of the Representative of the Bidder: **JUAN PAOLO MIGUEL E. MANLAPIT**

NTP 08202026#11

CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Barangay San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, duly authorized by virtue of Sangguniang Panlalawigan **Appropriation Ordinance No. 34, s. 2025**, herein referred to as the "**PROVINCE**."

– and –

L. EUSEBIO ACE DEVELOPMENT CORPORATION, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at **Pasig City**, and herein represented by its Proprietor/President/General Manager, **JUAN PAULO MIGUEL E. MANLAPIT**, of legal age, Filipino citizen, single/married and a resident of **Pasig City**, hereinafter referred to as the "**CONTRACTOR.**"

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a matter of policy that certain infrastructure works should be constructed pursuant to Sangguniang Panlalawigan Ordinance No. **04 & 14, s. 2026** namely:

Construction of Area/Roadway Lightings at Brgy. San Roque and Brgy. Looc, Cardona, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated Responsive Bid in a public bidding held last **August 20, 2026**, has accepted and binds itself to undertake the construction and completion of the above-mentioned infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program works and specification in consideration of the amount of **Five Million Six Hundred Seventy-Seven Thousand Two Hundred Ninety-Eight Pesos & 67/100 (Php5,677,298.67)**, Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within **Sixty-Eight (68)** calendar days, in accordance with the provisions of the following documents as required by the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New Government Procurement Act," (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

a. Philippine Bidding Documents
   i. Drawing/Plans;
   ii. Scope of Work;
   iii. Invitation to Bid;
   iv. Instructions to Bidders
   v. Bid Date Sheet;
   vi. Bid Form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to the request for clarifications on the bid), including corrections to the bid, if any, resulting from the PROVINCE's bid evaluation;
   vii. Bill of Quantities;
   viii. General and Special Conditions of Contract; and
   ix. Supplemental Bid Bulletins, if any.
b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals, and all other documents or statements submitted;
c. Performance Security;

d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
e. Other contract documents that may be required by existing laws and/or the PROVINCE, such as but not limited to the Notice to Proceed and Warranty Security.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of **Five Million Six Hundred Seventy-Seven Thousand Two Hundred Ninety-Eight Pesos & 67/100 (Php5,677,298.67)**, Philippine Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009, its IRR and Sangguniang Panlalawigan Resolution No. 471, s. 2025. (If applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of **One Million Seven Hundred Three Thousand One Hundred Eighty-Nine Pesos & 60/100 (Php1,703,189.60)** Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original value of the contract as a result of amendments to order or change orders, extra work orders and supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its obligations in the event of any "Structural Defects or Failures", as defined in the IRR, that may occur within the applicable warranty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided by the PROVINCE;

12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational health and safety, minimum wage, hours of work, and compensation for injuries;

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages, Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;

16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries, damages, or claims that may be sustained by them or by any third party in connection with the performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved by the Government and consistent with the provisions of RA 12009 and its IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same meanings as those assigned to them in the Conditions of Contract, which form an integral part of this Agreement;

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full force and effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 21 SEP 2023 day of _____ at Antipolo City.

RIZAL PROVINCIAL GOVERNMENT

By:

NINA RICCIA C. TANARES
Provincial Governor I

L. EUSEBIO ACE DEVELOPMENT CORPORATION
Entity/Firm/Corporation

By:

JUAN PAULO MIGUEL E. MANLAPIT
Proprietor/Manager/President

WITNESSES

MARISSA N. CLEOFAS

MYLA DS. ALARCON

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	DFA Manila
JUAN PAULO MIGUEL E. MANLAPIT	TIN No. 000-159-917		

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the same is their free voluntary act and deed as well as the entity that they respectively present. This instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed by the parties hereto and every page hereof, refers to the Agreement for:

Construction of Area/Roadway Lightings at Brgy. San Roque and Brgy. Looc, Cardona, Rizal

WITNESS MY HAND AND SEAL this 21 SEP 2025 day of _____, at Rizal Provincial Capitol, Antipolo City.

Doc No. 564
Page No. 114
Book No. 7
Series 2024.

Notary Public

ATTY. MARIA SALVE C. RUBAYA-ADAMOS
Notarial Commission Appt. No. 25-25/Antipolo City/ Until 31, 2027
Attorney's Roll No. 55320
IBP Lifetime Roll No. 090471 RSM Chapter
MCLE Comp. No. VIII-0011430 / Aug. 4, 2024
PTR No. 5577078 / Jan. 2, 2025

Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

21 September, 2026

MR. GERALD KENN SJ. BILOG
GKB BUILDERS
Morong, Rizal

Dear Mr. Bilog:

The attached Contract Agreement having been approved, notice is hereby given to **GKB BUILDERS** that work may proceed on the **Improvement of Ynares Multi-Purpose Covered Court and Construction of Roadway Lightings at Brgy. Nagsulo and Brgy. San Roque, Cardona, Rizal** effective **September 24, 2026 (Thursday).**

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

NINA RICCA A. YNARES
Governor

I acknowledge receipt of this Notice on: 22 SEP 2026

Authorized Signature:
Name of the Representative of the Bidder: **GERALD KENN SJ. BILOG**

NTP 08202026#12

CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: 12

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Barangay San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, duly authorized by virtue of Sangguniang Panlalawigan **Appropriation Ordinance No. 34, Series of 2025**, herein referred to as the **"PROVINCE."**

– and –

GKB BUILDERS, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at **Morong, Rizal**, and herein represented by its Proprietor/President/General Manager, **GERALD KENN S.J. BILOG**, of legal age, Filipino citizen, single/married and a resident of **Morong, Rizal**, hereinafter referred to as the **"CONTRACTOR."**

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a matter of policy that certain infrastructure works should be constructed pursuant to Sangguniang Panlalawigan Ordinance No. **14, S. 2026** namely:

Improvement of Ynares Multi-Purpose Covered Court and Construction of Roadway Lightings at Brgy. Nagsulo and Brgy. San Roque, Cardona, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated Responsive Bid in a public bidding held last **August 20, 2026**, has accepted and binds itself to undertake the construction and completion of the above-mentioned infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program works and specification in consideration of the amount of **Five Million Seven Hundred Four Thousand Five Hundred Seventy Four Pesos & 13/100 (Php5,704,574.13)**, Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within **Eighty (80)** calendar days, in accordance with the provisions of the following documents as required by the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New Government Procurement Act," (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

a. Philippine Bidding Documents
   i. Drawing/Plans;
   ii. Scope of Work;
   iii. Invitation to Bid;
   iv. Instructions to Bidders;
   v. Bid Date Sheet;
   vi. Bid Form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to the request for clarifications on the bid), including corrections to the bid, if any, resulting from the PROVINCE's bid evaluation;
   vii. Bill of Quantities;
   viii. General and Special Conditions of Contract; and
   ix. Supplemental Bid Bulletins, if any.
b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals, and all other documents or statements submitted;
c. Performance Security;
d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
e. Other contract documents that may be required by existing laws and/or the PROVINCE, such as but not limited to the Notice to Proceed and Warranty Security.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of **Five Million Seven Hundred Four Thousand Five Hundred Seventy Four Pesos & 13/100 (Php5,704,574.13)**, Philippine Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009 and its IRR, and Sangguniang Panlalawigan Resolution No. 471, s. 2025 (If applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of **One Million Seven Hundred Eleven Thousand Three Hundred Seventy Two Pesos & 24/100 (Php1,711,372.24)**, Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original value of the contract as a result of amendments to order or change orders, extra work orders and supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its obligations in the event of any "Structural Defects or Failures", as defined in the IRR, that may occur within the applicable warranty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided by the PROVINCE;

12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational health and safety, minimum wage, hours of work, and compensation for injuries;

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages, Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;

16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries, damages, or claims that may be sustained by them or by any third party in connection with the performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved by the Government and consistent with the provisions of RA 12009 and its IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same meanings as those assigned to them in the Conditions of Contract, which form an integral part of this Agreement;

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full force and effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 21 SEP 2025 day of _____ at Antipolo City.

RIZAL PROVINCIAL GOVERNMENT

GKB BUILDERS
Entity/Firm/Corporation

By:

NINA RICCA A. YNARES
Provincial Governor

By:

GERALD KEVIN S.J. BILOG
Proprietor/Manager/President

WITNESSES

MARISSA N. CLEOFAS

MYLA DS. ALARCON

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	DFA Manila
GERALD KENN S.J. BILOG	TIN No. 196-519-323		

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the same is their free voluntary act and deed as well as the entity that they respectively present. This instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed by the parties hereto and every page hereof, refers to the Agreement for:

Improvement of Ynares Multi-Purpose Covered Court and Construction of Roadway Lightings at Brgy. Nagsulo and Brgy. San Roque, Cardona, Rizal

WITNESS MY HAND AND SEAL this _____ day of 1 SEP 2026, at Rizal Provincial Capitol, Antipolo City.

Doc No. 567
Page No. 114
Book No. 2
Series 20 26

NOTARY PUBLIC
ATTY. MARIA SALVE S. [illegible]-ADARLO
Notarial Commission Appt. No. [illegible]
Attorney's Roll No. [illegible]
IBP Lifetime Roll No. [illegible]
MCLE Compl. No. [illegible]
PTR No. [illegible]

Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

21 September, 2026

MR. GERALD KENN SJ. BILOG
GKB BUILDERS
Morong, Rizal

Dear Mr. Bilog:

The attached Contract Agreement having been approved, notice is hereby given to **GKB BUILDERS** that work may proceed on the **Construction of Area Lightings at Bagumbong Elem. School, Brgy. Bagumbong, JalaJala, Rizal** effective **September 24, 2026 (Thursday).**

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

NINA RICCA A. YNARES
Governor

I acknowledge receipt of this Notice on: 22 SEP 2026

Authorized Signature:
Name of the Representative of the Bidder: **GERALD KENN SJ. BILOG**

NTP 08202026#13

CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: 13

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Barangay San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, duly authorized by virtue of Sangguniang Panlalawigan **Appropriation Ordinance No. 34, Series of 2025**, herein referred to as the **"PROVINCE."**

– and –

GKB BUILDERS, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at **Morong, Rizal**, and herein represented by its Proprietor/President/General Manager, **GERALD KENN S.J. BILOG**, of legal age, Filipino citizen, single/married and a resident of **Morong, Rizal**, hereinafter referred to as the **"CONTRACTOR."**

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a matter of policy that certain infrastructure works should be constructed pursuant to Sangguniang Panlalawigan Ordinance No. **14, S. 2026** namely:

Construction of Area Lightings at Bagumbong Elementary School, Brgy. Bagumbong, Jalajala, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated Responsive Bid in a public bidding held last **August 20, 2026**, has accepted and binds itself to undertake the construction and completion of the above-mentioned infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program works and specification in consideration of the amount of **Two Million Five Hundred Five Thousand Four Hundred Eighty Five Pesos & 34/100 (Php2,505,485.34)**, Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within **Fifty Six (56)** calendar days, in accordance with the provisions of the following documents as required by the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New Government Procurement Act," (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

a. Philippine Bidding Documents
   i. Drawing/Plans;
   ii. Scope of Work;
   iii. Invitation to Bid;
   iv. Instructions to Bidders;
   v. Bid Date Sheet;
   vi. Bid Form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to the request for clarifications on the bid), including corrections to the bid, if any, resulting from the PROVINCE's bid evaluation;
   vii. Bill of Quantities;
   viii. General and Special Conditions of Contract; and
   ix. Supplemental Bid Bulletins, if any.
b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals, and all other documents or statements submitted;
c. Performance Security;
d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
e. Other contract documents that may be required by existing laws and/or the PROVINCE, such as but not limited to the Notice to Proceed and Warranty Security.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of **Two Million Five Hundred Five Thousand Four Hundred Eighty Five Pesos & 34/100 (Php2,505,485.34)**, Philippine Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009 and its IRR, and Sangguniang Panlalawigan Resolution No. 471, s. 2025 (If applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of **Seven Hundred Fifty One Thousand Six Hundred Forty Five Pesos & 60/100 (Php751,645.60)**, Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original value of the contract as a result of amendments to order or change orders, extra work orders and supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its obligations in the event of any "Structural Defects or Failures", as defined in the IRR, that may occur within the applicable warranty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided by the PROVINCE;

12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational health and safety, minimum wage, hours of work, and compensation for injuries;

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages, Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;

16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries, damages, or claims that may be sustained by them or by any third party in connection with the performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved by the Government and consistent with the provisions of RA 12009 and its IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same meanings as those assigned to them in the Conditions of Contract, which form an integral part of this Agreement;

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full force and effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this SEP 2025 day of _____ at Antipolo City.

RIZAL PROVINCIAL GOVERNMENT

GKB BUILDERS
Entity/Firm/Corporation

By:

NINA RICCA A. YNARES
Provincial Governor

By:

GERALD KENN S.J. BILOG
Proprietor/Manager/President

WITNESSES

MARISSA N. CLEOFAS

MYLA DS. ALARCON

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	DFA Manila
GERALD KENN S.J. BILOG	TIN No. 196-519-323	_____	_____

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the same is their free voluntary act and deed as well as the entity that they respectively present. This instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed by the parties hereto and every page hereof, refers to the Agreement for:

Construction of Area Lightings at Bagumbong Elementary School, Brgy. Bagumbong, Jalajala, Rizal

WITNESS MY HAND AND SEAL this _____ day of 21 SEP 2025, at Rizal Provincial Capitol, Antipolo City.

Doc No. 566
Page No. 114
Book No. 2
Series 20 25

NOTARY PUBLIC

ATTY. MARIA SALVE D. RUSIANA-ADAMOS
Notarial Commission Appt. No. 25-004 Antipolo City/Until 31
Attorney's Roll No. 67329
IBP LifeTime Roll No. 014401 RSM Chapter
MCLE Comp. No. VII-0031408 Until
PTR No. 5750625 Jan 2, 2025

Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

21 September, 2026

MR. GERALD KENN SJ. BILOG
GKB BUILDERS
Morong, Rizal

Dear Mr. Bilog:

The attached Contract Agreement having been approved, notice is hereby given to **GKB BUILDERS** that work may proceed on the **Construction of Roadway Lightings at Brgy. Burgos, Montalban, Rizal** effective **September 24, 2026 (Thursday).**

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

NINA RISCHA. YNARES
Governor

I acknowledge receipt of this Notice on: 22 SEP 2026

Authorized Signature:
Name of the Representative of the Bidder: **GERALD KENN SJ. BILOG**

NTP 08202026#14

CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: 14

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Barangay San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, duly authorized by virtue of Sangguniang Panlalawigan **Appropriation Ordinance No. 34, Series of 2025**, herein referred to as the **"PROVINCE."**

– and –

GKB BUILDERS, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at **Morong, Rizal**, and herein represented by its Proprietor/President/General Manager, **GERALD KENN S.J. BILOG**, of legal age, Filipino citizen, single/married and a resident of **Morong, Rizal**, hereinafter referred to as the **"CONTRACTOR."**

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a matter of policy that certain infrastructure works should be constructed pursuant to Sangguniang Panlalawigan Ordinance No. **14, S. 2026** namely:

Construction of Roadway Lightings at Brgy. Burgos, Montalban, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated Responsive Bid in a public bidding held last **August 20, 2026**, has accepted and binds itself to undertake the construction and completion of the above-mentioned infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program works and specification in consideration of the amount of **Five Million Six Hundred Forty Three Thousand Sixty Five Pesos & 60/100 (Php5,643,065.60)**, Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within **Forty (40)** calendar days, in accordance with the provisions of the following documents as required by the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New Government Procurement Act," (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

a. Philippine Bidding Documents
   i. Drawing/Plans;
   ii. Scope of Work;
   iii. Invitation to Bid;
   iv. Instructions to Bidders;
   v. Bid Date Sheet;
   vi. Bid Form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to the request for clarifications on the bid), including corrections to the bid, if any, resulting from the PROVINCE's bid evaluation;
   vii. Bill of Quantities;
   viii. General and Special Conditions of Contract; and
   ix. Supplemental Bid Bulletins, if any.
b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals, and all other documents or statements submitted;
c. Performance Security;
d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
e. Other contract documents that may be required by existing laws and/or the PROVINCE, such as but not limited to the Notice to Proceed and Warranty Security.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of **Five Million Six Hundred Forty Three Thousand Sixty Five Pesos & 60/100 (Php5,643,065.60)**, Philippine Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009 and its IRR, and Sangguniang Panlalawigan Resolution No. 471, s. 2025 (If applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of **One Million Six Hundred Ninety Two Thousand Nine Hundred Nineteen Pesos & 68/100 (Php1,692,919.68)**, Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original value of the contract as a result of amendments to order or change orders, extra work orders and supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its obligations in the event of any "Structural Defects or Failures", as defined in the IRR, that may occur within the applicable warranty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided by the PROVINCE;

12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational health and safety, minimum wage, hours of work, and compensation for injuries;

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages, Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;

16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries, damages, or claims that may be sustained by them or by any third party in connection with the performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved by the Government and consistent with the provisions of RA 12009 and its IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same meanings as those assigned to them in the Conditions of Contract, which form an integral part of this Agreement;

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full force and effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 17 day of SEP 2025 at Antipolo City.

RIZAL PROVINCIAL GOVERNMENT

By:

NINA RICCHA. YNARES
Provincial Governor

GKB BUILDERS
Entity/Firm/Corporation

By:

GERALD KENN S.J. BILOG
Proprietor/Manager/President

WITNESSES

MARISSA N. CLEOFAS

MYLA DS. ALARCON

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	DFA Manila
GERALD KENN S.J. BILOG	TIN No. 196-519-323	_____	_____

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the same is their free voluntary act and deed as well as the entity that they respectively present. This instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed by the parties hereto and every page hereof, refers to the Agreement for:

Construction of Roadway Lightings at Brgy. Burgos, Montalban, Rizal

WITNESS MY HAND AND SEAL this _____ day of 21 SEP 2020, at Rizal Provincial Capitol, Antipolo City.

Doc No. 569
Page No. 114
Book No. 2
Series 20 24

NOTARY PUBLIC

ATTY. MARIA SAGE C. RUBAYA-ADAMOS
Notarial Commission Appt. No. 20-[illegible] City Until 31, 2021
Attorney's Roll No. [illegible]
IBP Lifetime Roll No. [illegible] RSM Chapter
MCLE Comp. No. [illegible] Aug. 3, 2024
PTR No. [illegible] Jan. 2, 2020 Rizal

Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

21 September, 2026

MR. JUAN PAOLO MIGUEL E. MANLAPIT
L. EUSEBIO ACE DEV'T CORP.
Pasig City

Dear Mr. Manlapit:

The attached Contract Agreement having been approved, notice is hereby given to **L. EUSEBIO ACE DEV'T CORP.** that work may proceed on the **Construction of Area/Roadway Lightings at Brgy. Halayhayin and Brgy. Quisao, Pililla, Rizal** effective **September 24, 2026 (Thursday).**

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

NINA RICCI A. YNARES
Governor

I acknowledge receipt of this Notice on: 22 SEP 2026

Authorized Signature:
Name of the Representative of the Bidder: **JUAN PAOLO MIGUEL E. MANLAPIT**

NTP 08202026#15

CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: 15

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Barangay San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, duly authorized by virtue of Sangguniang Panlalawigan **Appropriation Ordinance No. 34, Series of 2025**, herein referred to as the **"PROVINCE."**

– and –

L. EUSEBIO ACE DEVELOPMENT CORPORATION, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at **Pasig City**, and herein represented by its Proprietor/President/General Manager, **JUAN PAULO MIGUEL E. MANLAPIT**, of legal age, Filipino citizen, single/married and a resident of **Pasig City**, hereinafter referred to as the **"CONTRACTOR."**

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a matter of policy that certain infrastructure works should be constructed pursuant to Sangguniang Panlalawigan Ordinance No. **23, S. 2026** namely:

Construction of Area/Roadway Lightings at Brgy. Halayhayin and Brgy. Quisao, Pililla, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated Responsive Bid in a public bidding held last **August 20, 2026**, has accepted and binds itself to undertake the construction and completion of the above-mentioned infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program works and specification in consideration of the amount of **One Million Six Hundred Sixty One Thousand One Pesos & 46/100 (Php1,661,001.46)**, Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within **Forty (40)** calendar days, in accordance with the provisions of the following documents as required by the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New Government Procurement Act," (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

a. Philippine Bidding Documents
   i. Drawing/Plans;
   ii. Scope of Work;
   iii. Invitation to Bid;
   iv. Instructions to Bidders;
   v. Bid Date Sheet;
   vi. Bid Form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to the request for clarifications on the bid), including corrections to the bid, if any, resulting from the PROVINCE's bid evaluation;
   vii. Bill of Quantities;
   viii. General and Special Conditions of Contract; and
   ix. Supplemental Bid Bulletins, if any.
b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals, and all other documents or statements submitted;
c. Performance Security;
d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
e. Other contract documents that may be required by existing laws and/or the PROVINCE, such as but not limited to the Notice to Proceed and Warranty Security.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of **One Million Six Hundred Sixty One Thousand One Pesos & 46/100 (Php1,661,001.46)**, Philippine Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009 and its IRR, and Sangguniang Panlalawigan Resolution No. 471, s. 2025 (If applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of **Four Hundred Ninety Eight Thousand Three Hundred Pesos & 44/100 (Php498,300.44)**, , Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original value of the contract as a result of amendments to order or change orders, extra work orders and supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its obligations in the event of any "Structural Defects or Failures", as defined in the IRR, that may occur within the applicable warranty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided by the PROVINCE;

12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational health and safety, minimum wage, hours of work, and compensation for injuries;

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages, Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;

16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries, damages, or claims that may be sustained by them or by any third party in connection with the performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved by the Government and consistent with the provisions of RA 12009 and its IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same meanings as those assigned to them in the Conditions of Contract, which form an integral part of this Agreement;

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full force and effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this 21 SEP day of _____ at Antipolo City.

RIZAL PROVINCIAL GOVERNMENT

By:

NINA RICCI A. YNARES
Provincial Governor

L. EUSEBIO ACE DEVELOPMENT CORPORATION
Entity/Firm/Corporation

By:

JUAN PAULO MIGUEL E. MANLAPIT
Proprietor/Manager/President

WITNESSES

MARISSA N. CLEOFAS

MYLA DS. ALARCON

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	DFA Manila
JUAN PAULO MIGUEL E. MANLAPIT	TIN No. 000-159-917		

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the same is their free voluntary act and deed as well as the entity that they respectively present. This instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed by the parties hereto and every page hereof, refers to the Agreement for:

Construction of Area/Roadway Lightings at Brgy. Halayhayin and Brgy. Quisao, Pililla, Rizal

WITNESS MY HAND AND SEAL this 21 SEP 2025 day of _____, at Rizal Provincial Capitol, Antipolo City.

Doc No. 570
Page No. 114
Book No. 2
Series 20 25.

NOTARY PUBLIC
ATTY. MARIA SALVE C. RUBAYA-ADANIOS
Notarial Commission Appt. No. 26-25/Antipolo City/ Until 31 2027
Attorney's Roll No. 58320
IBP Lifetime Roll No. 09047/ RSM Chapter
MCLE Comp. No. VIII-0011439 /Aug. 6, 2024
PTR No. 2025[illegible] /Jan 5, 2025/ Rizal

Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

21 September, 2026

MR. JUAN PAOLO MIGUEL E. MANLAPIT
L. EUSEBIO ACE DEV'T CORP.
Pasig City

Dear Mr. Manlapit:

The attached Contract Agreement having been approved, notice is hereby given to **L. EUSEBIO ACE DEV'T CORP.** that work may proceed on the **Construction of Area/Roadway Lightings at Brgy. Mamuyao and Brgy. Plaza Aldea, Tanay, Rizal** effective **September 24, 2026 (Thursday).**

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

NINA RICCI ALYNARES
Governor

I acknowledge receipt of this Notice on: 22 SEP 2026

Authorized Signature:
Name of the Representative of the Bidder: **JUAN PAOLO MIGUEL E. MANLAPIT**

NTP 08202026#16

CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: 16

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Barangay San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, duly authorized by virtue of Sangguniang Panlalawigan **Appropriation Ordinance No. 34, Series of 2025**, herein referred to as the **"PROVINCE."**

– and –

L. EUSEBIO ACE DEVELOPMENT CORPORATION, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at **Pasig City**, and herein represented by its Proprietor/President/General Manager, **JUAN PAULO MIGUEL E. MANLAPIT**, of legal age, Filipino citizen, single/married and a resident of **Pasig City**, hereinafter referred to as the **"CONTRACTOR."**

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a matter of policy that certain infrastructure works should be constructed pursuant to Sangguniang Panlalawigan Ordinance No. **14, S. 2026** namely:

Construction of Area/Roadway Lightings at Brgy. Mamuyao and Brgy. Plaza Aldea, Tanay, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated Responsive Bid in a public bidding held last **August 20, 2026**, has accepted and binds itself to undertake the construction and completion of the above-mentioned infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program works and specification in consideration of the amount of **Four Million Seven Hundred Forty Thousand Seven Hundred Fifteen Pesos & 65/100 (Php4,740,715.65)**, Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within **Sixty (60)** calendar days, in accordance with the provisions of the following documents as required by the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New Government Procurement Act," (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

a. Philippine Bidding Documents
   i. Drawing/Plans;
   ii. Scope of Work;
   iii. Invitation to Bid;
   iv. Instructions to Bidders;
   v. Bid Date Sheet;
   vi. Bid Form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to the request for clarifications on the bid), including corrections to the bid, if any, resulting from the PROVINCE's bid evaluation;
   vii. Bill of Quantities;
   viii. General and Special Conditions of Contract; and
   ix. Supplemental Bid Bulletins, if any.
b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals, and all other documents or statements submitted;
c. Performance Security;
d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
e. Other contract documents that may be required by existing laws and/or the PROVINCE, such as but not limited to the Notice to Proceed and Warranty Security.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of **Four Million Seven Hundred Forty Thousand Seven Hundred Fifteen Pesos & 65/100 (Php4,740,715.65)**, Philippine Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009 and its IRR, and Sangguniang Panlalawigan Resolution No. 471, s. 2025 (If applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of **One Million Four Hundred Twenty Two Thousand Two Hundred Fourteen Pesos & 70/100 (Php1,422,214.70)**. , Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original value of the contract as a result of amendments to order or change orders, extra work orders and supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its obligations in the event of any "Structural Defects or Failures", as defined in the IRR, that may occur within the applicable warranty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided by the PROVINCE;

12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational health and safety, minimum wage, hours of work, and compensation for injuries;

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages, Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;

16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries, damages, or claims that may be sustained by them or by any third party in connection with the performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved by the Government and consistent with the provisions of RA 12009 and its IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same meanings as those assigned to them in the Conditions of Contract, which form an integral part of this Agreement;

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full force and effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this 21 SEP 2023 day of _____ at Antipolo City.

RIZAL PROVINCIAL GOVERNMENT

By:

NINA RICCA A. YNARES
Provincial Governor

L. EUSEBIO ACE DEVELOPMENT CORPORATION
Entity/Firm/Corporation

By:

JUAN PAULO MIGUEL E. MANLAPIT
Proprietor/Manager/President

WITNESSES

MARISSA N. CLEOFAS

MYLA DS. ALARCON

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	DFA Manila
JUAN PAULO MIGUEL E. MANLAPIT	TIN No. 000-159-917		

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the same is their free voluntary act and deed as well as the entity that they respectively present. This instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed by the parties hereto and every page hereof, refers to the Agreement for:

Construction of Area/Roadway Lightings at Brgy. Mamuyao and Brgy. Plaza Aldea, Tanay, Rizal

WITNESS MY HAND AND SEAL this 21 SEP 2025 day of _____, at Rizal Provincial Capitol, Antipolo City.

Doc No. 571
Page No. 115
Book No. X
Series 20 25

NOTARY PUBLIC

ATTY. MARIA SALVE C. RUBAYA-ADAMOS
Notarial Commission Appt. No. 26-25/Antipolo City/ Until 31, 2027
Attorney's Roll No. 55329
IBP Lifetime Roll No. 09047/ RSM Chapter
MCLE Comp. No. VIII-0011439 /Aug. 6, 2024
PTR No. 2555557A / Jan. 5, 2025 / Rizal

Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

21 September, 2026

MR. JUAN PAOLO MIGUEL E. MANLAPIT
L. EUSEBIO ACE DEV'T CORP.
Pasig City

Dear Mr. Manlapit:

The attached Contract Agreement having been approved, notice is hereby given to **L. EUSEBIO ACE DEV'T CORP.** that work may proceed on the **Construction of Area Lightings at Brgy. Sampaloc and Brgy. Sta. Ines, Tanay, Rizal** effective **September 24, 2026 (Thursday).**

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

NINA RICCIA. YNARES
Governor

I acknowledge receipt of this Notice on: 22 SEP 2026

Authorized Signature:
Name of the Representative of the Bidder: **JUAN PAOLO MIGUEL E. MANLAPIT**

NTP 08202026#17

CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: 17

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Barangay San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, duly authorized by virtue of Sangguniang Panlalawigan **Appropriation Ordinance No. 34, Series of 2025**, herein referred to as the **"PROVINCE."**

– and –

L. EUSEBIO ACE DEVELOPMENT CORPORATION, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at **Pasig City**, and herein represented by its Proprietor/President/General Manager, **JUAN PAULO MIGUEL E. MANLAPIT**, of legal age, Filipino citizen, single/married and a resident of **Pasig City**, hereinafter referred to as the **"CONTRACTOR."**

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a matter of policy that certain infrastructure works should be constructed pursuant to Sangguniang Panlalawigan Ordinance No. **23, S. 2026** namely:

Construction of Area Lightings at Brgy. Sampaloc and Brgy. Sta. Ines, Tanay, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated Responsive Bid in a public bidding held last **August 20, 2026**, has accepted and binds itself to undertake the construction and completion of the above-mentioned infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program works and specification in consideration of the amount of **Three Million Seven Hundred Eighty One Thousand Eight Hundred Fifty Seven Pesos & 68/100 (Php3,781,857.68)**, Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within **Fifty Six (56)** calendar days, in accordance with the provisions of the following documents as required by the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New Government Procurement Act," (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

   a. Philippine Bidding Documents
      i. Drawing/Plans;
      ii. Scope of Work;
      iii. Invitation to Bid;
      iv. Instructions to Bidders;
      v. Bid Date Sheet;
      vi. Bid Form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to the request for clarifications on the bid), including corrections to the bid, if any, resulting from the PROVINCE's bid evaluation;
      vii. Bill of Quantities;
      viii. General and Special Conditions of Contract; and
      ix. Supplemental Bid Bulletins, if any.
   b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals, and all other documents or statements submitted;
   c. Performance Security;
   d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
   e. Other contract documents that may be required by existing laws and/or the PROVINCE, such as but not limited to the Notice to Proceed and Warranty Security.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of **Three Million Seven Hundred Eighty One Thousand Eight Hundred Fifty Seven Pesos & 68/100 (Php3,781,857.68)**, Philippine Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009 and its IRR, and Sangguniang Panlalawigan Resolution No. 471, s. 2025 (If applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of **One Million One Hundred Thirty Four Thousand Five Hundred Fifty Seven Pesos & 30/100 (Php1,134,557.30)**, , Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original value of the contract as a result of amendments to order or change orders, extra work orders and supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its obligations in the event of any "Structural Defects or Failures", as defined in the IRR, that may occur within the applicable warranty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided by the PROVINCE;

12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational health and safety, minimum wage, hours of work, and compensation for injuries;

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages, Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;

16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries, damages, or claims that may be sustained by them or by any third party in connection with the performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved by the Government and consistent with the provisions of RA 12009 and its IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same meanings as those assigned to them in the Conditions of Contract, which form an integral part of this Agreement;

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full force and effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 1 SEP day of _____ at Antipolo City.

RIZAL PROVINCIAL GOVERNMENT

By:

NINA RICCA A. YNARES
Provincial Governor

L. EUSEBIO ACE DEVELOPMENT CORPORATION
Entity/Firm/Corporation

By:

JUAN PAULO MIGUEL E. MANLAPIT
Proprietor/Manager/President

WITNESSES

MARISSA N. CLEOFAS

MYLA DS. ALARCON

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	DFA Manila
JUAN PAULO MIGUEL E. MANLAPIT TIN No. 000-159-917			

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the same is their free voluntary act and deed as well as the entity that they respectively present. This instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed by the parties hereto and every page hereof, refers to the Agreement for:

Construction of Area Lightings at Brgy. Sampaloc and Brgy. Sta. Ines, Tanay, Rizal

WITNESS MY HAND AND SEAL this 21 SEP 2025 day of _____, at Rizal Provincial Capitol, Antipolo City.

Doc No. 672
Page No. 115
Book No. V
Series 20 26

NOTARY PUBLIC

ATTY. MARIA SALVE C. RUBAYA-ADAMOS
Notarial Commission Appt. No. 26-25/Antipolo City/ Until 31, 2027
Attorney's Roll No. 55320
IBP Lifetime Roll No. 09047/ RSM Chapter
MCLE Comp. No. VIII-0011430/ Aug. 6, 2024
PTR No. 2509814/ Jan. 5, 2025/ Rizal

Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

21 September, 2026

MR. GERALD KENN SJ. BILOG
GKB BUILDERS
Morong, Rizal

Dear Mr. Bilog:

The attached Contract Agreement having been approved, notice is hereby given to **GKB BUILDERS** that work may proceed on the **Construction of Area/Roadway Lightings at Brgy. Tandang Kutyo, Tanay, Rizal** effective **September 24, 2026 (Thursday).**

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

NINA RICCIA A. YNARES
Governor

I acknowledge receipt of this Notice on: 22 SEP 2026

Authorized Signature:
Name of the Representative of the Bidder: **GERALD KENN SJ. BILOG**

NTP 08202026#18

CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: 18

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Barangay San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, duly authorized by virtue of Sangguniang Panlalawigan **Appropriation Ordinance No. 34, Series of 2025**, herein referred to as the **"PROVINCE."**

– and –

GKB BUILDERS, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at **Morong, Rizal**, and herein represented by its Proprietor/President/General Manager, **GERALD KENN S.J. BILOG**, of legal age, Filipino citizen, single/married and a resident of **Morong, Rizal**, hereinafter referred to as the **"CONTRACTOR."**

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a matter of policy that certain infrastructure works should be constructed pursuant to Sangguniang Panlalawigan Ordinance No. **23, S. 2026** namely:

Construction of Area/Roadway Lightings at Brgy. Tandang Kutyo, Tanay, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated Responsive Bid in a public bidding held last **August 20, 2026**, has accepted and binds itself to undertake the construction and completion of the above-mentioned infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program works and specification in consideration of the amount of **Six Million Four Hundred Sixty Six Thousand Five Hundred Pesos & 29/100 (Php6,466,500.29)**, Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within **Eighty (80)** calendar days, in accordance with the provisions of the following documents as required by the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New Government Procurement Act." (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

   a. Philippine Bidding Documents
      i. Drawing/Plans;
      ii. Scope of Work;
      iii. Invitation to Bid;
      iv. Instructions to Bidders;
      v. Bid Date Sheet;
      vi. Bid Form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to the request for clarifications on the bid), including corrections to the bid, if any, resulting from the PROVINCE's bid evaluation;
      vii. Bill of Quantities;
      viii. General and Special Conditions of Contract; and
      ix. Supplemental Bid Bulletins, if any.
   b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals, and all other documents or statements submitted;
   c. Performance Security;
   d. Notice of Award of Contract, and the Bidder's Conforme thereto; and
   e. Other contract documents that may be required by existing laws and/or the PROVINCE, such as but not limited to the Notice to Proceed and Warranty Security.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of **Six Million Four Hundred Sixty Six Thousand Five Hundred Pesos & 29/100 (Php6,466,500.29)**, Philippine Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009 and its IRR, and Sangguniang Panlalawigan Resolution No. 471, s. 2025 (If applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of **One Million Nine Hundred Thirty Nine Thousand Nine Hundred Fifty Pesos & 09/100 (Php1,939,950.09)**, Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original value of the contract as a result of amendments to order or change orders, extra work orders and supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its obligations in the event of any "Structural Defects or Failures", as defined in the IRR, that may occur within the applicable warranty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided by the PROVINCE;

12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational health and safety, minimum wage, hours of work, and compensation for injuries;

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages, Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;

16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries, damages, or claims that may be sustained by them or by any third party in connection with the performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved by the Government and consistent with the provisions of RA 12009 and its IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same meanings as those assigned to them in the Conditions of Contract, which form an integral part of this Agreement;

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full force and effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 12 SEP day of _____ at Antipolo City.

RIZAL PROVINCIAL GOVERNMENT

By:

NINA RICCI A. ENARES
Provincial Governor

GKB BUILDERS
Entity/Firm/Corporation

By:

GERALD KENN S.J. BILOG
Proprietor/Manager/President

WITNESSES

MARISSA N. CLEOFAS

MYLA DS. ALARCON

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	DFA Manila
GERALD KENN S.J. BILOG	TIN No. 196-519-323	_____	_____

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the same is their free voluntary act and deed as well as the entity that they respectively present. This instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed by the parties hereto and every page hereof, refers to the Agreement for:

Construction of Area/Roadway Lightings at Brgy. Tandang Kutyo, Tanay, Rizal

WITNESS MY HAND AND SEAL this 21 SEP 2026 day of _____, at Rizal Provincial Capitol, Antipolo City.

Doc No. 573
Page No. 115
Book No. 3
Series 20 26.

NOTARY PUBLIC
ATTY. MARIA SALVE C. RUBAYA-ADAMOS
Notarial Commission Appt. No. 26-25/Antipolo City/ Until 31, 2027
Attorney's Roll No. 56329
IBP Lifetime Roll No. 09047/ RSM Chapter
MCLE Comp. No. VIII-0011430 / Aug. 6, 2024
PTR No. 2853567A / Jan. 5, 2025 / Rizal