



Republic of the Philippines  
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

**NOTICE TO PROCEED**

09 March, 2026

**ENGR. PORFIRIO P. MINA**  
**JRD-D2 ENTERPRISES**  
Tanay, Rizal

Dear Engr. Mina:

The attached Contract Agreement having been approved, notice is hereby given to **JRD-D2 ENTERPRISES** that work may proceed on the **Asphalt Overlaying of Macapagal St. Extn., Brgy. Kalayaan, Angono, Rizal** effective **March 12, 2026 (Thursday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

**NINA RICCI A. YNARES**  
Governor

I acknowledge receipt of this Notice on:

Authorized Signature:

Name of the Representative of the Bidder:

10 MAR 2026  
  
**PORFIRIO P. MINA**

NTP 02022026#1

# CONTRACT AGREEMENT

## KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Barangay San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, duly authorized by virtue of Sangguniang Panlalawigan **Appropriation Ordinance No. 34, s. 2025**, herein referred to as the "**PROVINCE**."

- and -

**JRD-D<sup>2</sup> ENTERPRISES**, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at **Tanav, Rizal**, and herein represented by its Proprietor/President/General Manager, **PORFIRIO MINA**, of legal age, Filipino citizen, single/married and a resident of **Tanav, Rizal**, hereinafter referred to as the "**CONTRACTOR**."

WITNESSETH, That:


**WHEREAS**, the PROVINCE declares as a matter of policy that certain infrastructure works should be constructed pursuant to Sangguniang Panlalawigan Ordinance No. **34, s. 2025** namely:

### **Asphalt Overlaying of Macapagal St. Extn., Brgy. Kalayaan, Angono, Rizal**

**WHEREAS**, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated Responsive Bid in a public bidding held last **February 2, 2026**, has accepted and binds itself to undertake the construction and completion of the above-mentioned infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program works and specification in consideration of the amount of **Two Million Fifty-One Thousand Five Hundred Ninety-Seven Pesos & 63/100 (Php2,051,597.63)**, Philippine Currency.

**NOW, THEREFORE**, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within **Sixty (60)** calendar days, in accordance with the provisions of the following documents as required by the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New Government Procurement Act," (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

- 
- 
- 
- a. Philippine Bidding Documents
    - i. Drawing/Plans;
    - ii. Scope of Work;
    - iii. Invitation to Bid;
    - iv. Instructions to Bidders
    - v. Bid Date Sheet;
    - vi. Bid Form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to the request for clarifications on the bid), including corrections to the bid, if any, resulting from the PROVINCE's bid evaluation;
    - vii. Bill of Quantities;
    - viii. General and Special Conditions of Contract; and
    - ix. Supplemental Bid Bulletins, if any.
  - b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals, and all other documents or statements submitted;
  - c. Performance Security;

- d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the PROVINCE, such as but not limited to the Notice to Proceed and Warranty Security.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of **Two Million Fifty-One Thousand Five Hundred Ninety-Seven Pesos & 63/100 (Php2,051,597.63)**, Philippine Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009, its IRR and Sangguniang Panlalawigan Resolution No. 471, s. 2025. (If applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of **Six Hundred Fifteen Thousand Four Hundred Seventy-Nine Pesos & 29/100 (Php615,479.29)** Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original value of the contract as a result of amendments to order or change orders, extra work orders and supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its obligations in the event of any "Structural Defects or Failures", as defined in the IRR, that may occur within the applicable warranty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided by the PROVINCE;

12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational health and safety, minimum wage, hours of work, and compensation for injuries;

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages, Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;

16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries, damages, or claims that may be sustained by them or by any third party in connection with the performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved by the Government and consistent with the provisions of RA 12009 and its IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same meanings as those assigned to them in the Conditions of Contract, which form an integral part of this Agreement;

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full force and effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.


IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 09 MAR 2025 of \_\_\_\_\_ at Antipolo City.

**RIZAL PROVINCIAL GOVERNMENT**

**JRD-D<sup>2</sup> ENTERPRISES**  
Entity/Firm/Corporation

By:


By:

  
**NINA RICCI S. NARES**  
Provincial Governor

  
**PORFIRIO MINA**  
Proprietor/Manager/President

WITNESSES

  
**MARISSA N. CLEOFAS**

  
**MYLA D.S. ALARCON**

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)  
ANTIPOLO CITY ) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	DFA Manila
<u>PORFIRIO MINA</u>	<u>TIN No. 154-422-889</u>		

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the same is their free voluntary act and deed as well as the entity that they respectively present. This instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed by the parties hereto and every page hereof, refers to the Agreement for:

**Asphalt Overlaying of Macapagal St. Extn., Brgy. Kalayaan, Angono, Rizal**

WITNESS MY HAND AND SEAL this 09 MAR 2026 day of \_\_\_\_\_, at Rizal Provincial Capitol, Antipolo City.

Doc No. 121  
Page No. 24  
Book No. 1  
Series 202 6

Notary Public *Maria Salvie C. Rubaya-Adamos*  
**ATTY. MARIA SALVIE C. RUBAYA-ADAMOS**  
Notarial Commission Appt. No. 26-25/Antipolo, City  
Attorney's Roll No. 55320  
IBP Lifetime Roll No. 09047/RSM Chapter  
MCLE Compliance No. VIII-0011430/Aug. 6, 2024  
PTR No. 25033667A/ JAN. 5, 2026/ Rizal



Republic of the Philippines  
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

**NOTICE TO PROCEED**

09 March, 2026

**MR. ARNEL L. CRUZ**  
**A.L. CRUZ BUILDERS CONST.CORP.**  
Taytay, Rizal

Dear Mr. Cruz:

The attached Contract Agreement having been approved, notice is hereby given to **A.L. CRUZ BUILDERS CONST.CORP.** that work may proceed on the **Repair/Repainting of Ynares Multi-Purpose Covered Court** at Alpha Omega, Brgy. San Isidro, Angono, Rizal effective **March 12, 2026 (Thursday).**

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


  
**NINA RICCI YNARES**  
Governor

I acknowledge receipt of this Notice on:

10 MAR 2026

Authorized Signature:

Name of the Representative of the Bidder:

  
ARNEL L. CRUZ

NTP 02022026#2

# CONTRACT AGREEMENT

## KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between: **2**

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Barangay San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, duly authorized by virtue of Sangguniang Panlalawigan **Appropriation Ordinance No. 34, s. 2025**, herein referred to as the "PROVINCE."

- and -

**A.L. CRUZ BUILDERS CONSTRUCTION CORPORATION**, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at **Taytay, Rizal** and herein represented by its Proprietor/President/General Manager, **ARNEL CRUZ**, of legal age, Filipino citizen, single/married and a resident of **Taytay, Rizal**, hereinafter referred to as the "CONTRACTOR."

WITNESSETH, That:

**WHEREAS**, the PROVINCE declares as a matter of policy that certain infrastructure works should be constructed pursuant to Sangguniang Panlalawigan Ordinance No. **34, s. 2025** namely:

**Repair/Repainting of Ynares Multi-Purpose Covered Court at Alpha Omega, Brgy. San Isidro, Angono, Rizal**

**WHEREAS**, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated Responsive Bid in a public bidding held last **February 2, 2026**, has accepted and binds itself to undertake the construction and completion of the above-mentioned infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program works and specification in consideration of the amount of **Six Hundred Forty Thousand Four Hundred Ninety-Eight Pesos & 59/100 (Php640,498.59)**, Philippine Currency.

**NOW, THEREFORE**, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

I. The whole works subject matter of this Agreement shall be completed within **Forty (40)** calendar days, in accordance with the provisions of the following documents as required by the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New Government Procurement Act," (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

- 
- 
- 
- 
- a. Philippine Bidding Documents
    - i. Drawing/Plans;
    - ii. Scope of Work;
    - iii. Invitation to Bid;
    - iv. Instructions to Bidders
    - v. Bid Date Sheet;
    - vi. Bid Form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to the request for clarifications on the bid), including corrections to the bid, if any, resulting from the PROVINCE's bid evaluation;
    - vii. Bill of Quantities;
    - viii. General and Special Conditions of Contract; and
    - ix. Supplemental Bid Bulletins, if any.
  - b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals, and all other documents or statements submitted;
  - c. Performance Security;

- d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the PROVINCE, such as but not limited to the Notice to Proceed and Warranty Security.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of **Six Hundred Forty Thousand Four Hundred Ninety-Eight Pesos & 59/100 (Php640,498.59)**, Philippine Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009, its IRR and Sangguniang Panlalawigan Resolution No. 471, s. 2025. (if applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of **One Hundred Ninety-Two Thousand One Hundred Forty-Nine Pesos & 58/100 (Php192,149.58)** Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original value of the contract as a result of amendments to order or change orders, extra work orders and supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its obligations in the event of any "Structural Defects or Failures", as defined in the IRR, that may occur within the applicable warranty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided by the PROVINCE;

12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational health and safety, minimum wage, hours of work, and compensation for injuries;

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages, Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;

16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries, damages, or claims that may be sustained by them or by any third party in connection with the performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved by the Government and consistent with the provisions of RA 12009 and its IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same meanings as those assigned to them in the Conditions of Contract, which form an integral part of this Agreement;

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full force and effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both, at the discretion of the court, and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 09 MAR 2026 day of \_\_\_\_\_ at Antipolo City.

**RIZAL PROVINCIAL GOVERNMENT**


**A.L. CRUZ BUILDERS CONSTRUCTION CORPORATION**

Entity/Firm/Corporation


By:

  
NINA RICCI A. NARES  
Provincial Governor

By:

  
ARNEL CRUZ  
Proprietor/Manager/President

WITNESSES

  
MARISSA N. CLEOFAS

  
MYLA DS. ALARCON

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)  
ANTIPOLO CITY ) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	DFA Manila
<u>ARNEL CRUZ</u>	<u>TIN No. 638-084-958</u>		

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the same is their free voluntary act and deed as well as the entity that they respectively present. This instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed by the parties hereto and every page hereof, refers to the Agreement for:

**Repair/Repainting of Ynares Multi-Purpose Covered Court at Alpha Omega, Brgy. San Isidro, Angono, Rizal**

WITNESS MY HAND AND SEAL this 09 day of MAR 2026, at Rizal Provincial Capitol, Antipolo City.

Doc No. 127  
Page No. 24  
Book No. 1  
Series 202 4

Notary Public  
**ATTY. MARIA SALVE D. RUBAYA-ADAMOS**  
 Notarial Commission Appt. No. 25-25/Antipolo, City  
 Attorney's Roll No. 55320  
 IBP Lifetime Roll No. 09047/RSM Chapter  
 MCLC Compliance No. VIII-0011430/Aug. 6, 2024  
 PTR No. 25088667A, JAN. 5, 2026/ Rizal

*[Handwritten signatures]*

*[Handwritten signature]*

*[Handwritten signature]*

*[Handwritten signature]*



Republic of the Philippines  
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

**NOTICE TO PROCEED**

09 March, 2026

**ENGR. PORFIRIO P. MINA**  
**JRD-D2 ENTERPRISES**  
Tanay, Rizal

Dear Engr. Mina:

The attached Contract Agreement having been approved, notice is hereby given to **JRD-D2 ENTERPRISES** that work may proceed on the **Asphalt Overlaying of Tulip St., Tres Hermanas Vill., Brgy. Mayamot, Antipolo, City** effective **March 12, 2026 (Thursday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

  
**NINA RICCI YNARES**  
Governor

I acknowledge receipt of this Notice on:

10 MAR 2026

Authorized Signature:

Name of the Representative of the Bidder:

  
**PORFIRIO P. MINA**

NTP 02022026#3

# CONTRACT AGREEMENT

## KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between: 3

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Barangay San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 34, s. 2025, herein referred to as the "PROVINCE."

– and –

**JRD-D<sup>2</sup> ENTERPRISES**, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Tanay, Rizal, and herein represented by its Proprietor/President/General Manager, **PORFIRIO MINA**, of legal age, Filipino citizen, single/married and a resident of Tanay, Rizal, hereinafter referred to as the "CONTRACTOR."

WITNESSETH, That:

**WHEREAS**, the PROVINCE declares as a matter of policy that certain infrastructure works should be constructed pursuant to Sangguniang Panlalawigan Ordinance No. 34, s. 2025 namely:

**Asphalt Overlaying of Tulip St., Tres Hermanas Vill., Brgy. Mayamot, Antipolo City**

**WHEREAS**, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated Responsive Bid in a public bidding held last February 2, 2026, has accepted and binds itself to undertake the construction and completion of the above-mentioned infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program works and specification in consideration of the amount of One Million Eight Hundred Eight Thousand Two Hundred Forty-Nine Pesos & 89/100 (Php1,808,249.89), Philippine Currency.

**NOW, THEREFORE**, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Sixty (60) calendar days, in accordance with the provisions of the following documents as required by the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New Government Procurement Act," (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

- 
- 
- 
- a. Philippine Bidding Documents
    - i. Drawing/Plans;
    - ii. Scope of Work;
    - iii. Invitation to Bid;
    - iv. Instructions to Bidders
    - v. Bid Date Sheet;
    - vi. Bid Form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to the request for clarifications on the bid), including corrections to the bid, if any, resulting from the PROVINCE's bid evaluation;
    - vii. Bill of Quantities;
    - viii. General and Special Conditions of Contract; and
    - ix. Supplemental Bid Bulletins, if any.
  - b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals, and all other documents or statements submitted;
  - c. Performance Security;

- d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the PROVINCE, such as but not limited to the Notice to Proceed and Warranty Security.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of **One Million Eight Hundred Eight Thousand Two Hundred Forty-Nine Pesos & 89/100 (Php1,808,249.89)** Philippine Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009, its IRR and Sangguniang Panlalawigan Resolution No. 471, s. 2025. (If applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of **Five Hundred Forty-Two Thousand Four Hundred Seventy-Four Pesos & 97/100 (Php542,474.97)** Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original value of the contract as a result of amendments to order or change orders, extra work orders and supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its obligations in the event of any "Structural Defects or Failures", as defined in the IRR, that may occur within the applicable warranty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided by the PROVINCE;

12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational health and safety, minimum wage, hours of work, and compensation for injuries;

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages, Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;

16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries, damages, or claims that may be sustained by them or by any third party in connection with the performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved by the Government and consistent with the provisions of RA 12009 and its IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same meanings as those assigned to them in the Conditions of Contract, which form an integral part of this Agreement;

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full force and effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement ~~this~~ 5 MAR 2023 day of \_\_\_\_\_ at Antipolo City.

**RIZAL PROVINCIAL GOVERNMENT**

By:

  
**NINA RICCIO NARES**  
Provincial Governor


**JRD-D<sup>2</sup> ENTERPRISES**  
Entity/Firm/Corporation

By:

  
**PORFIRIO MINA**  
Proprietor/Manager/President

WITNESSES

  
**MARISSA N. CLEOFAS**

  
**MYLA DS. ALARCON**

**ACKNOWLEDGMENT**

REPUBLIC OF THE PHILIPPINES)  
ANTIPOLO CITY ) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	DFA Manila
<u>PORFIRIO MINA</u>	<u>TIN No. 154-422-889</u>		

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the same is their free voluntary act and deed as well as the entity that they respectively present. This instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed by the parties hereto and every page hereof, refers to the Agreement for:

**Asphalt Overlaying of Tulip St., Tres Hermanas Vill., Brgy. Mayamot, Antipolo City**

09 MAR 2026

WITNESS MY HAND AND SEAL this \_\_\_\_\_ day of \_\_\_\_\_, at Rizal Provincial Capitol, Antipolo City.

Doc No. 123  
Page No. 24  
Book No. 1  
Series 2026

Notary Public

*[Signature]*  
**ATTY. MARIA SALVE C. RUBAYA-ADAMOS**  
Notarial Commission Appt. No. 26-25/Antipolo, City  
Attorney's Roll No. 55320  
IBP Lifetime Roll No. 09047/RSM Chapter  
MCLE Compliance No. VIII-0011430/Aug. 6, 2024  
PTR No. 25088607A, JAN. 5, 2026/ Rizal

*[Handwritten signatures]*

*mdre*



Republic of the Philippines  
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

**NOTICE TO PROCEED**

09 March, 2026

**MS. MARIA TERESITA F. PAMINTUAN**  
**MJP CONST. AND DEV'T. CORP.**  
Baras, Rizal

Dear Ms. Pamintuan:

The attached Contract Agreement having been approved, notice is hereby given to  
**MJP CONST. AND DEV'T. CORP.** that work may proceed on the  
**Improvement of Road at Sitio Halligonan, Brgy. San Juan, Baras, Rizal**  
effective **March 12, 2026 (Thursday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

  
**NINA RIOSCA A. YNARES**  
Governor

I acknowledge receipt of this Notice on:

10 MAR 2026

Authorized Signature:

Name of the Representative of the Bidder:

  
**MARIA TERESITA F. PAMINTUAN**

NTP 02022026#4

# CONTRACT AGREEMENT

## KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between: 4

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Barangay San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, duly authorized by virtue of Sangguniang Panlalawigan **Appropriation Ordinance No. 34, s. 2025**, herein referred to as the "**PROVINCE**."

- and -

**MJP CONSTRUCTION & DEVELOPMENT CORPORATION**, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at **Baras, Rizal** and herein represented by its Proprietor/President/General Manager, **MARIA TERESITA F. PAMINTUAN**, of legal age, Filipino citizen, single/married and a resident of **Baras, Rizal**, hereinafter referred to as the "**CONTRACTOR**."

WITNESSETH, That:

**WHEREAS**, the PROVINCE declares as a matter of policy that certain infrastructure works should be constructed pursuant to Sangguniang Panlalawigan Ordinance No. **34, s. 2025** namely:

### **Improvement of Road at Sitio Haligionan, Brgy. San Juan, Baras, Rizal**

**WHEREAS**, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated Responsive Bid in a public bidding held last **February 2, 2026**, has accepted and binds itself to undertake the construction and completion of the above-mentioned infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program works and specification in consideration of the amount of **Four Million Two Hundred Forty-One Thousand Seven Pesos & 64/100 (Php4,241,007.64)**, Philippine Currency.

**NOW, THEREFORE**, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within **One Hundred (100)** calendar days, in accordance with the provisions of the following documents as required by the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New Government Procurement Act," (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

- a. Philippine Bidding Documents
  - i. Drawing/Plans;
  - ii. Scope of Work;
  - iii. Invitation to Bid;
  - iv. Instructions to Bidders
  - v. Bid Date Sheet;
  - vi. Bid Form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to the request for clarifications on the bid), including corrections to the bid, if any, resulting from the PROVINCE's bid evaluation;
  - vii. Bill of Quantities;
  - viii. General and Special Conditions of Contract; and
  - ix. Supplemental Bid Bulletins, if any.
- b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals, and all other documents or statements submitted;
- c. Performance Security;

- d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the PROVINCE, such as but not limited to the Notice to Proceed and Warranty Security.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of **Four Million Two Hundred Forty-One Thousand Seven Pesos & 64/100 (Php4,241,007.64)**, Philippine Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009, its IRR and Sangguniang Panlalawigan Resolution No. 471, s. 2025. (If applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of **One Million Two Hundred Seventy-Two Thousand Three Hundred Two Pesos & 29/100 (Php1,272,302.29)** Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original value of the contract as a result of amendments to order or change orders, extra work orders and supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its obligations in the event of any "Structural Defects or Failures", as defined in the IRR, that may occur within the applicable warranty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided by the PROVINCE;

12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational health and safety, minimum wage, hours of work, and compensation for injuries;

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages, Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;

16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries, damages, or claims that may be sustained by them or by any third party in connection with the performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved by the Government and consistent with the provisions of RA 12009 and its IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same meanings as those assigned to them in the Conditions of Contract, which form an integral part of this Agreement;

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full force and effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both, at the discretion of the court, and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 09 MAR 2006 day of \_\_\_\_\_ at Antipolo City.

**RIZAL PROVINCIAL GOVERNMENT**

**MJP CONSTRUCTION & DEVELOPMENT CORPORATION**  
Entity/Firm/Corporation

By:

By:

  
**NINA RICCIA VNARES**  
Provincial Governor

  
**MARIA TERESITA F. PAMINTUAN**  
Proprietor/Manager/President

WITNESSES

  
**MARISSA N. CLEOFAS**

  
**MYLA DS. ALARCON**

**ACKNOWLEDGMENT**

REPUBLIC OF THE PHILIPPINES)  
ANTIPOLO CITY ) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	DFA Manila
<u>MARIA TERESITA F. PAMINTUAN</u>	<u>TIN No. 213-504-783</u>		

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the same is their free voluntary act and deed as well as the entity that they respectively present. This instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed by the parties hereto and every page hereof, refers to the Agreement for:

**Improvement of Road at Sitio Haligionan, Brgy. San Juan, Baras, Rizal**

WITNESS MY HAND AND SEAL this \_\_\_\_\_ day of 09 MAR 2026, at Rizal Provincial Capitol, Antipolo City.

Doc No. 124  
Page No. 26  
Book No. 1  
Series 202 6

*[Signature]*  
**ATTY. MARIA TERESA CRUBAYA-ADAMOS**  
 Notarial Commission Appt. No. 26-25/Antipolo, City  
 Attorney's Roll No. 55320  
 IBP Lifetime Roll No. 09047/RSM Chapter  
 PLE Compliance No. VIII-0011430/Aug. 6, 2024  
 [Stamp]

*[Signature]*

*[Signature]*

*[Signature]*



Republic of the Philippines  
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

**NOTICE TO PROCEED**

09 March, 2026

**MR. PAOLO OLIVER D. AQUINO**  
**DIAZ AQUINO CONST. CORP.**  
Binangonan, Rizal

Dear Mr. Aquino:

The attached Contract Agreement having been approved, notice is hereby given to **DIAZ AQUINO CONST. CORP.** that work may proceed on the **Repair/Repainting of Ynares Multi-Purpose Bldg. and Installation of Safety Grills (Enclosure) of Ynares School Bldg. at Brgy. San Miguel, Baras, Rizal and Brgy. Halayhayin, Pililla, Rizal effective March 12, 2026 (Thursday).**

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


  
**NINA RICCI AYNARES**  
Governor

I acknowledge receipt of this Notice on:

10 MAR 2026

Authorized Signature:

Name of the Representative of the Bidder:

  
PAOLO OLIVER D. AQUINO

NTP 02022026#5

# CONTRACT AGREEMENT

## KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between: 

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Barangay San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, duly authorized by virtue of Sangguniang Panlalawigan **Appropriation Ordinance No. 34, s. 2025**, herein referred to as the "PROVINCE."

- and -

**DIAZ AQUINO CONSTRUCTION CORPORATION**, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at **Binangonan, Rizal**, and herein represented by its Proprietor/President/General Manager, **PAOLO OLIVER D. AQUINO**, of legal age, Filipino citizen, single/married and a resident of **Binangonan, Rizal**, hereinafter referred to as the "CONTRACTOR."

WITNESSETH, That:

**WHEREAS**, the PROVINCE declares as a matter of policy that certain infrastructure works should be constructed pursuant to Sangguniang Panlalawigan Ordinance No. **34, s. 2025/RPSB Res. No. 6, s. 2025** namely:

**Repair/Repainting of Ynares Multi-Purpose Bldg. and Installation of Safety Grills (Enclosure) Ynares School Bldg. at Brgy. San Miguel, Baras, Rizal and Brgy. Halayhayin, Pililla, Rizal**


**WHEREAS**, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated Responsive Bid in a public bidding held last **February 2, 2026**, has accepted and binds itself to undertake the construction and completion of the above-mentioned infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program works and specification in consideration of the amount of **Seven Hundred Forty-Two Thousand Five Hundred Ninety-Five Pesos & 87/100 (Php742,595.87)**, Philippine Currency.

**NOW, THEREFORE**, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within **Sixty (60)** calendar days, in accordance with the provisions of the following documents as required by the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New Government Procurement Act," (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

a. Philippine Bidding Documents

- i. Drawing/Plans;
  - ii. Scope of Work;
  - iii. Invitation to Bid;
  - iv. Instructions to Bidders
  - v. Bid Date Sheet;
  - vi. Bid Form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to the request for clarifications on the bid), including corrections to the bid, if any, resulting from the PROVINCE's bid evaluation;
  - vii. Bill of Quantities;
  - viii. General and Special Conditions of Contract; and
  - ix. Supplemental Bid Bulletins, if any.
- b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals, and all other documents or statements submitted;
- c. Performance Security;



- d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the PROVINCE, such as but not limited to the Notice to Proceed and Warranty Security.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of **Seven Hundred Forty-Two Thousand Five Hundred Ninety-Five Pesos & 87/100 (Php742,595.87)**, Philippine Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009, its IRR and Sangguniang Panlalawigan Resolution No. 471, s. 2025. (If applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of **Two Hundred Twenty-Two Thousand Seven Hundred Seventy-Eight Pesos & 76/100 (Php222,778.76)** Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original value of the contract as a result of amendments to order or change orders, extra work orders and supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its obligations in the event of any "Structural Defects or Failures", as defined in the IRR, that may occur within the applicable warranty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided by the PROVINCE;

12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational health and safety, minimum wage, hours of work, and compensation for injuries;

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages, Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;

16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries, damages, or claims that may be sustained by them or by any third party in connection with the performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved by the Government and consistent with the provisions of RA 12009 and its IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same meanings as those assigned to them in the Conditions of Contract, which form an integral part of this Agreement;

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full force and effect;


22. Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement 11 MAR 2023 day of \_\_\_\_\_ at Antipolo City.

**RIZAL PROVINCIAL GOVERNMENT**     **DIAZ AQUINO CONSTRUCTION CORPORATION**  
Entity/Firm/Corporation

By:


  
**NINA RICCI YNARES**  
Provincial Governor

By:

  
**PAOLO OLIVER D. AQUINO**  
Proprietor/Manager/President

WITNESSES

  
**MARISSA N. CLEOFAS**

  
**MYLA DS. ALARCON**

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)  
ANTIPOLO CITY ) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCIA. YNARES	Passport No. P7689056B	September 24, 2031	DFA Manila
<u>PAOLO OLIVER D. AQUINO</u>	<u>TIN No. 010-084-780</u>		

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the same is their free voluntary act and deed as well as the entity that they respectively present. This instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed by the parties hereto and every page hereof, refers to the Agreement for:

**Repair/Repainting of Ynares Multi-Purpose Bldg. and Installation of Safety Grills (Enclosure) Ynares School Bldg. at Brgy. San Miguel, Baras, Rizal and Brgy. Halayhayin, Pililla, Rizal**

09 MAR 2026

WITNESS MY HAND AND SEAL this \_\_\_\_\_ day of \_\_\_\_\_, at Rizal Provincial Capitol, Antipolo City.

Doc No. 125  
Page No. 24  
Book No. \_\_\_\_\_  
Series 202 6

*Maria Salve C. Rubaya-Adamos*  
**ATTY. MARIA SALVE C. RUBAYA-ADAMOS**  
Notarial Commission Appt. No. 25-25/Antipolo, City  
Attorney's Roll No. 55320  
IBP Lifetime Roll No. 09047/RSM Chapter  
MCIE Compliance No. VIII-0011430/Aug. 6, 2024  
Reg. No. 7508667A, JAN. 5, 2026/ Rizal

*gn*      *Bof*  
*mdm*  
*ky*



Republic of the Philippines  
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

**NOTICE TO PROCEED**

09 March, 2026

**MR. EDWIN B. RIVERA**  
**YAKALER CONST. AND SUPPLIES**  
Morong, Rizal

Dear Mr. Rivera:

The attached Contract Agreement having been approved, notice is hereby given to **YAKALER CONST. AND SUPPLIES** that work may proceed on the **Repair/Repainting of Ynares Multi-Purpose Covered Court at Brgy. Evangelista, Baras, Rizal** effective **March 12, 2026 (Thursday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


  
**NINA RICCI A. YNARES**  
Governor

I acknowledge receipt of this Notice on:

10 MAR 2026

Authorized Signature:

Name of the Representative of the Bidder:

  
EDWIN B. RIVERA

NTP 02022026#6

# CONTRACT AGREEMENT

## KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between: 6

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Barangay San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 34, s. 2025, herein referred to as the "**PROVINCE**."

- and -

**YAKALER CONSTRUCTION & SUPPLIES**, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Morong, Rizal, and herein represented by its Proprietor/President/General Manager, **EDWIN B. RIVERA**, of legal age, Filipino citizen, single/married and a resident of Morong, Rizal, hereinafter referred to as the "**CONTRACTOR**."

WITNESSETH, That:

**WHEREAS**, the PROVINCE declares as a matter of policy that certain infrastructure works should be constructed pursuant to Sangguniang Panlalawigan Ordinance No. 34, s. 2025 namely:

**Repair/Repainting of Ynares Multi-Purpose Covered Court at Brgy. Evangelista, Baras, Rizal**

**WHEREAS**, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated Responsive Bid in a public bidding held last February 2, 2026, has accepted and binds itself to undertake the construction and completion of the above-mentioned infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program works and specification in consideration of the amount of Three Million Fifty-Five Thousand Four Hundred Ninety-Seven Pesos & 91/100 (Php3,055,497.91), Philippine Currency.

**NOW, THEREFORE**, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within **One Hundred Four (104)** calendar days, in accordance with the provisions of the following documents as required by the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New Government Procurement Act," (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

- 
- a. Philippine Bidding Documents
    - i. Drawing/Plans;
    - ii. Scope of Work;
    - iii. Invitation to Bid;
    - iv. Instructions to Bidders
    - v. Bid Date Sheet;
    - vi. Bid Form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to the request for clarifications on the bid), including corrections to the bid, if any, resulting from the PROVINCE's bid evaluation;
    - vii. Bill of Quantities;
    - viii. General and Special Conditions of Contract; and
    - ix. Supplemental Bid Bulletins, if any.
  - b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals, and all other documents or statements submitted;
  - c. Performance Security;

- d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the PROVINCE, such as but not limited to the Notice to Proceed and Warranty Security.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of Three Million Fifty-Five Thousand Four Hundred Ninety-Seven Pesos & 91/100 (Php3,055,497.91), Philippine Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009, its IRR and Sangguniang Panlalawigan Resolution No. 471, s. 2025. (If applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of Nine Hundred Sixteen Thousand Six Hundred Forty-Nine Pesos & 37/100 (Php916,649.37) Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original value of the contract as a result of amendments to order or change orders, extra work orders and supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its obligations in the event of any "Structural Defects or Failures", as defined in the IRR, that may occur within the applicable warranty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided by the PROVINCE;

12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational health and safety, minimum wage, hours of work, and compensation for injuries;

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages, Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;

16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries, damages, or claims that may be sustained by them or by any third party in connection with the performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved by the Government and consistent with the provisions of RA 12009 and its IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same meanings as those assigned to them in the Conditions of Contract, which form an integral part of this Agreement;

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full force and effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 9 MAR day of \_\_\_\_\_ at Antipolo City.

**RIZAL PROVINCIAL GOVERNMENT**

**YAKALER CONSTRUCTION & SUPPLIES**  
Entity/Firm/Corporation

By:


By:

  
**NINA RICCI NARES**  
Provincial Governor

  
**EDWIN B. RIVERA**  
Proprietor/Manager/President

WITNESSES

  
**MARISSA N. CLEOFAS**

  
**MYLA DS. ALARCON**

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)  
ANTIPOLO CITY ) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	DFA Manila
<u>EDWIN B. RIVERA</u>	<u>TIN No. 428-018-900</u>		

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the same is their free voluntary act and deed as well as the entity that they respectively present. This instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed by the parties hereto and every page hereof, refers to the Agreement for:

**Repair/Repainting of Ynares Multi-Purpose Covered Court at Brgy. Evangelista, Baras, Rizal**

WITNESS MY HAND AND SEAL this 09 day of MAR 2025, at Rizal Provincial Capitol, Antipolo City.

Doc No. 1250  
Page No. 27  
Book No. 1  
Series 202 4

*Maria Salvio Rubaya-Adamos*  
**ATTY. MARIA SALVIO RUBAYA-ADAMOS**  
Notarial Commission Appt. No. 26-25/Antipolo, City  
Attorney's Roll No. 55320  
IBP Lifetime Roll No. 09047/RSM Chapter  
MCLE Compliance No. VIII-0011430/Aug. 6, 2024  
PT# No. 25088567A, JAN. 5, 2025/ Rizal

*[Handwritten signature]*

*[Handwritten signature]*

*[Handwritten signature]*



Republic of the Philippines  
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

**NOTICE TO PROCEED**

09 March, 2026

**MR. GERALD KENN SJ. BILOG**  
**GKB BUILDERS**  
Morong, Rizal

Dear Mr. Bilog:

The attached Contract Agreement having been approved, notice is hereby given to **GKB BUILDERS** that work may proceed on the **Construction of 2-Storey Ynares Multi-Purpose Bldg. (HOA Office) at One Ynares Village, Sitio Paopawan, Brgy. San Salvador, Baras, Rizal** effective **March 12, 2026 (Thursday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

**NINA RICCI A. YNARES**  
Governor

I acknowledge receipt of this Notice on:

10 MAR 2026

Authorized Signature:

Name of the Representative of the Bidder:

GERALD KENN SJ. BILOG

NTP 02022026#7

# CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between: 7

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Barangay San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 34, s. 2025, herein referred to as the "**PROVINCE**."

- and -

**GKB BUILDERS**, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Morong, Rizal, and herein represented by its Proprietor/President/General Manager, GERALD KENN S.J. BILOG of legal age, Filipino citizen, single/married and a resident of Morong, Rizal, hereinafter referred to as the "**CONTRACTOR**."

WITNESSETH, That:

**WHEREAS**, the PROVINCE declares as a matter of policy that certain infrastructure works should be constructed pursuant to Sangguniang Panlalawigan Ordinance No. 39, s. 2025 namely:

**Construction of 2-Storey Ynares Multi-Purpose Bldg. (HOA Office) at One Ynares Village, Sitio Paopawan, Brgy. San Salvador, Baras, Rizal**

**WHEREAS**, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated Responsive Bid in a public bidding held last February 2, 2026, has accepted and binds itself to undertake the construction and completion of the above-mentioned infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program works and specification in consideration of the amount of Five Million Two Hundred Fifty-Seven Thousand Four Hundred Eleven Pesos & 65/100 (Php5,257,411.65), Philippine Currency.

**NOW, THEREFORE**, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within One Hundred Sixty (160) calendar days, in accordance with the provisions of the following documents as required by the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New Government Procurement Act," (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

a. Philippine Bidding Documents

- i. Drawing/Plans;
  - ii. Scope of Work;
  - iii. Invitation to Bid;
  - iv. Instructions to Bidders;
  - v. Bid Date Sheet;
  - vi. Bid Form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to the request for clarifications on the bid), including corrections to the bid, if any, resulting from the PROVINCE's bid evaluation;
  - vii. Bill of Quantities;
  - viii. General and Special Conditions of Contract; and
  - ix. Supplemental Bid Bulletins, if any.
- b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals, and all other documents or statements submitted;
- c. Performance Security;

- d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the PROVINCE, such as but not limited to the Notice to Proceed and Warranty Security.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of **Five Million Two Hundred Fifty-Seven Thousand Four Hundred Eleven Pesos & 65/100 (Php5,257,411.65)**, Philippine Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009, its IRR and Sangguniang Panlalawigan Resolution No. 471, s. 2025. (if applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of **One Million Five Hundred Seventy-Seven Thousand Two Hundred Twenty-Three Pesos & 50/100 (Php1,577,223.50)** Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original value of the contract as a result of amendments to order or change orders, extra work orders and supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its obligations in the event of any "Structural Defects or Failures", as defined in the IRR, that may occur within the applicable warranty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided by the PROVINCE;

12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational health and safety, minimum wage, hours of work, and compensation for injuries;

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages, Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;



Handwritten signature and initials on the left margin.

16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries, damages, or claims that may be sustained by them or by any third party in connection with the performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved by the Government and consistent with the provisions of RA 12009 and its IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same meanings as those assigned to them in the Conditions of Contract, which form an integral part of this Agreement;

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full force and effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.


IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 09 MAR 2005 of \_\_\_\_\_ at Antipolo City,

**RIZAL PROVINCIAL GOVERNMENT**

**GKB BUILDERS**  
Entity/Firm/Corporation

By:


By:

  
**NINA RICCI YNARES**  
Provincial Governor

  
**GERALD S.J. BILOG**  
Proprietor/Manager/President

WITNESSES

  
**MARISSA N. CLEOFAS**

  
**MYLA D.S. ALARCON**

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)  
ANTIPOLO CITY ) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	DFA Manila
<u>GERALD KENN S.J. BILOG</u>	<u>TIN No. 196-519-323</u>		

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the same is their free voluntary act and deed as well as the entity that they respectively present. This instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed by the parties hereto and every page hereof, refers to the Agreement for:

**Construction of 2-Storey Ynares Multi-Purpose Bldg. (HOA Office) at One Ynares Village, Sitio Paopawan, Brgy. San Salvador, Baras, Rizal**

WITNESS MY HAND AND SEAL this \_\_\_\_\_ day of 09 MAR 2026, at Rizal Provincial Capitol, Antipolo City.

Doc No. 127  
Page No. 27  
Book No. \_\_\_\_\_  
Series 202 6.

Notary Public  
**ATTY. MARIA SALVE C. RUBAYA-ADAMOS**  
Notarial Commission Appt. No. 25-25/Antipolo, City  
Attorney's Roll No. 55320  
IBP Lifetime Roll No. 09047/RSM Chapter  
MCLL Compliance No. VIII-0011430/Aug. 6, 2024  
TTN No. 25088667A, JAN. 5, 2026/Rizal

*kb*

*gn*

*ndm*

*Boj*



Republic of the Philippines  
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

**NOTICE TO PROCEED**

09 March, 2026

**MR. GERALD KENN SJ. BILOG**  
**GKB BUILDERS**  
Morong, Rizal


Dear Mr. Bilog:

The attached Contract Agreement having been approved, notice is hereby given to **GKB BUILDERS** that work may proceed on the **Construction of 2-Storey Ynares Multi-Purpose Bldg. (Day Care Center)** at **Sampaguita St., Brgy. Mambog, Binangonan, Rizal** effective **March 12, 2026 (Thursday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

  
**NINA RICCI A. YNARES**  
Governor

I acknowledge receipt of this Notice on:

10 MAR 2026

Authorized Signature:

Name of the Representative of the Bidder:

  
**GERALD KENN SJ. BILOG**

NTP 02022026#8

# CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Barangay San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 34, s. 2025, herein referred to as the "PROVINCE."

- and -

**GKB BUILDERS**, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at **Morong, Rizal**, and herein represented by its Proprietor/President/General Manager, **GERALD KENN S.J. BILOG** of legal age, Filipino citizen, single/married and a resident of **Morong, Rizal**, hereinafter referred to as the "CONTRACTOR."

WITNESSETH, That:

**WHEREAS**, the PROVINCE declares as a matter of policy that certain infrastructure works should be constructed pursuant to Sangguniang Panlalawigan Ordinance No. 34, s. 2025 namely:

**Construction of 2-Storey Ynares Multi-Purpose Bldg. (Day Care Center) at Sampaguita St., Brgy. Mambog, Binangonan, Rizal**

**WHEREAS**, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated Responsive Bid in a public bidding held last February 2, 2026, has accepted and binds itself to undertake the construction and completion of the above-mentioned infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program works and specification in consideration of the amount of Five Million Nine Hundred Ninety-One Thousand Seven Pesos & 90/100 (Pbp5,991,007.90), Philippine Currency.

**NOW, THEREFORE**, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within **One Hundred Sixty-Eight (168)** calendar days, in accordance with the provisions of the following documents as required by the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New Government Procurement Act," (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

- a. Philippine Bidding Documents
  - i. Drawing/Plans;
  - ii. Scope of Work;
  - iii. Invitation to Bid;
  - iv. Instructions to Bidders
  - v. Bid Date Sheet;
  - vi. Bid Form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to the request for clarifications on the bid), including corrections to the bid, if any, resulting from the PROVINCE's bid evaluation;
  - vii. Bill of Quantities;
  - viii. General and Special Conditions of Contract; and
  - ix. Supplemental Bid Bulletins, if any.
- b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals, and all other documents or statements submitted;
- c. Performance Security;

- d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the PROVINCE, such as but not limited to the Notice to Proceed and Warranty Security.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of **Five Million Nine Hundred Ninety-One Thousand Seven Pesos & 90/100 (Php5,991,007.90)**, Philippine Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009, its IRR and Sangguniang Panlalawigan Resolution No. 471, s. 2025. (If applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of **One Million Seven Hundred Ninety-Seven Thousand Three Hundred Two Pesos & 37/100 (Php1,797,302.37)** Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original value of the contract as a result of amendments to order or change orders, extra work orders and supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its obligations in the event of any "Structural Defects or Failures", as defined in the IRR, that may occur within the applicable warranty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided by the PROVINCE;

12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational health and safety, minimum wage, hours of work, and compensation for injuries;

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages, Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;

16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries, damages, or claims that may be sustained by them or by any third party in connection with the performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved by the Government and consistent with the provisions of RA 12009 and its IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same meanings as those assigned to them in the Conditions of Contract, which form an integral part of this Agreement;

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full force and effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both, at the discretion of the court, and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.


IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 09 MAR 2025 day of \_\_\_\_\_ at Antipolo City.

**RIZAL PROVINCIAL GOVERNMENT**

**GKB BUILDERS**  
Entity/Firm/Corporation

By:


By:

  
**NINA RICCI S. NARES**  
Provincial Governor

  
**GERALD ANN S.J. BILOG**  
Proprietor/Manager/President

WITNESSES

  
**MARISSA N. CLEOFAS**

  
**MYLA D.S. ALARCON**

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)  
ANTIPOLO CITY ) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	DFA Manila
<u>GERALD KENN S.J. BILOG</u>	<u>TIN No. 196-519-323</u>		

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the same is their free voluntary act and deed as well as the entity that they respectively present. This instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed by the parties hereto and every page hereof, refers to the Agreement for:

**Construction of 2-Storey Ynares Multi-Purpose Bldg. (Day Care Center) at Sampaguita St., Brgy. Mambog, Binangonan, Rizal**

WITNESS MY HAND AND SEAL this 09 day of MAR 2026, at Rizal Provincial Capitol, Antipolo City.

Doc No. 128  
Page No. 27  
Book No. 1  
Series 2024

**ATTY. MARIA SALVE RUBAYA-ADAMOS**  
Notarial Commission Appt. No. 26-25/Antipolo, City  
Attorney's Roll No. 55320  
IBP Lifetime Roll No. 09047/RSM Chapter  
MCLE Compliance No. VIII-0011430/Aug. 6, 2024  
PTR No. 25058667A, JAN. 5, 2026/Rizal

*[Handwritten signatures]*



Republic of the Philippines  
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

**NOTICE TO PROCEED**

09 March, 2026

**MR. EDGARDO M. UBIADAS**  
**KIT UBIADAS CONSTRUCTION CORP.**  
Binangonan, Rizal

Dear Mr. Ubiadas:

The attached Contract Agreement having been approved, notice is hereby given to **KIT UBIADAS CONSTRUCTION CORP.** that work may proceed on the **Repair/Repainting of Ynares School Bldg. at University of Rizal System Cainta Campus, Brgy. San Isidro, Cainta, Rizal** effective **March 12, 2026 (Thursday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

  
**NINA ROSA A. YNARES**  
Governor

I acknowledge receipt of this Notice on:

10 MAR 2026

Authorized Signature:

Name of the Representative of the Bidder:

  
EDGARDO M. UBIADAS

NTP 02022026#9

# CONTRACT AGREEMENT

## KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Barangay San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 34, s. 2025, herein referred to as the "**PROVINCE**."

- and -

**KIT UBIADAS CONSTRUCTION CORPORATION**, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Binangonan, Rizal, and herein represented by its Proprietor/President/General Manager, **EDGARDO M. UBIADAS**, of legal age, Filipino citizen, single/married and a resident of Binangonan, Rizal, hereinafter referred to as the "**CONTRACTOR**."

WITNESSETH, That:

**WHEREAS**, the PROVINCE declares as a matter of policy that certain infrastructure works should be constructed pursuant to Sangguniang Panlalawigan Ordinance No. 34, s. 2025 namely:

**Repair/Repainting of Ynares School Bldg. at University of Rizal System Cainta Campus, Brgy. San Isidro, Cainta, Rizal**

**WHEREAS**, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated Responsive Bid in a public bidding held last February 2, 2026, has accepted and binds itself to undertake the construction and completion of the above-mentioned infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program works and specification in consideration of the amount of Four Million Forty-Two Thousand Five Hundred Forty-Seven Pesos & 97/100 (Php4,042,547.97), Philippine Currency.

**NOW, THEREFORE**, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within **One Hundred (100)** calendar days, in accordance with the provisions of the following documents as required by the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New Government Procurement Act," (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

- a. Philippine Bidding Documents
  - i. Drawing/Plans;
  - ii. Scope of Work;
  - iii. Invitation to Bid;
  - iv. Instructions to Bidders
  - v. Bid Date Sheet;
  - vi. Bid Form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to the request for clarifications on the bid), including corrections to the bid, if any, resulting from the PROVINCE's bid evaluation;
  - vii. Bill of Quantities;
  - viii. General and Special Conditions of Contract; and
  - ix. Supplemental Bid Bulletins, if any.
- b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals, and all other documents or statements submitted;
- c. Performance Security;

- d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the PROVINCE, such as but not limited to the Notice to Proceed and Warranty Security.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of **Four Million Forty-Two Thousand Five Hundred Forty-Seven Pesos & 97/100 (Php4,042,547.97)**, Philippine Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009, its IRR and Sangguniang Panlalawigan Resolution No. 471, s. 2025. (If applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of **One Million Two Hundred Twelve Thousand Seven Hundred Sixty-Four Pesos & 39/100 (Php1,212,764.39)** Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original value of the contract as a result of amendments to order or change orders, extra work orders and supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its obligations in the event of any "Structural Defects or Failures", as defined in the IRR, that may occur within the applicable warranty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided by the PROVINCE;

12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational health and safety, minimum wage, hours of work, and compensation for injuries;

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages, Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;

16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries, damages, or claims that may be sustained by them or by any third party in connection with the performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved by the Government and consistent with the provisions of RA 12009 and its IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same meanings as those assigned to them in the Conditions of Contract, which form an integral part of this Agreement;

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full force and effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 9 MAR day of \_\_\_\_\_ at Antipolo City.

**RIZAL PROVINCIAL GOVERNMENT**

**KIT UBIADAS CONSTRUCTION CORPORATION**

Entity/Firm/Corporation

By:


By:

  
**NINA RICCI A. NARES**  
Provincial Governor

  
**EDGARDO M. UBIADAS**  
Proprietor/Manager/President

WITNESSES

  
**MARISSA N. CLEOFAS**

  
**MYLA DS. ALARCON**

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)  
ANTIPOLO CITY ) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCIA. YNARES	Passport No. P7689056B	September 24, 2031	DFA Manila
<u>EDGARDO M. UBIADAS</u>	<u>TIN No. 008-410-689</u>		

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the same is their free voluntary act and deed as well as the entity that they respectively present. This instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed by the parties hereto and every page hereof, refers to the Agreement for:

**Repair/Repainting of Ynares School Bldg. at University of Rizal System Cainta Campus,  
Brgy. San Isidro, Cainta, Rizal**

WITNESS MY HAND AND SEAL this 09 day of MAR 2025, at Rizal Provincial Capitol, Antipolo City.

Doc No. 129  
Page No. 27  
Book No. 1  
Series 2026

Notary Public  
*[Signature]*  
**ATTY. MARIA SALVE C. RUBAYA-ADAMOS**  
Notarial Commission Appt. No. 26-25/Antipolo, City  
Attorney's Roll No. 55320  
IBP Lifetime Roll No. 09047/RSM Chapter  
MCIE Compliance No. VIII-0011430/Aug. 6, 2024  
PTR No. 2508667A, JAN. 5, 2025 / Rizal

*[Handwritten signatures]*



Republic of the Philippines  
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

**NOTICE TO PROCEED**

09 March, 2026

**MR. ARNEL L. CRUZ**  
**A.L. CRUZ BUILDERS CONST.CORP.**  
Taytay, Rizal

Dear Mr. Cruz:

The attached Contract Agreement having been approved, notice is hereby given to **A.L. CRUZ BUILDERS CONST.CORP.** that work may proceed on the **Repair/Repainting of Ynares School Bldg. at Jansenville Elem. School, Brgy. San Juan, Cainta, Rizal** effective **March 12, 2026 (Thursday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

  
**NINA RICCI A. YNARES**  
Governor

I acknowledge receipt of this Notice on:

Authorized Signature:

Name of the Representative of the Bidder:

10 MAR 2026  
  
**ARNEL L. CRUZ**

NTP 02022026#10

# CONTRACT AGREEMENT

## KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Barangay San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 34, s. 2025, herein referred to as the "**PROVINCE**."

- and -

**A.L. CRUZ BUILDERS CONSTRUCTION CORPORATION**, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Taytay, Rizal and herein represented by its Proprietor/President/General Manager, **ARNEL CRUZ**, of legal age, Filipino citizen, single/married and a resident of Taytay, Rizal, hereinafter referred to as the "**CONTRACTOR**."

WITNESSETH, That:

**WHEREAS**, the PROVINCE declares as a matter of policy that certain infrastructure works should be constructed pursuant to Sangguniang Panlalawigan Ordinance No. RPSB Res. No. 6, s. 2025 namely:

**Repair/Repainting of Ynares School Bldg. at Jansenville Elementary School,  
Brgy. San Juan, Cainta, Rizal**

**WHEREAS**, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated Responsive Bid in a public bidding held last February 2, 2026, has accepted and binds itself to undertake the construction and completion of the above-mentioned infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program works and specification in consideration of the amount of Two Million Sixty-Nine Thousand One Hundred Forty-Seven Pesos & 56/100 (Php2,069,147.56), Philippine Currency.

**NOW, THEREFORE**, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Seventy-Two (72) calendar days, in accordance with the provisions of the following documents as required by the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New Government Procurement Act," (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

- a. Philippine Bidding Documents
  - i. Drawing/Plans;
  - ii. Scope of Work;
  - iii. Invitation to Bid;
  - iv. Instructions to Bidders
  - v. Bid Date Sheet;
  - vi. Bid Form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to the request for clarifications on the bid), including corrections to the bid, if any, resulting from the PROVINCE's bid evaluation;
  - vii. Bill of Quantities;
  - viii. General and Special Conditions of Contract; and
  - ix. Supplemental Bid Bulletins, if any.
- b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals, and all other documents or statements submitted;
- c. Performance Security;

- d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the PROVINCE, such as but not limited to the Notice to Proceed and Warranty Security.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of Two Million Sixty-Nine Thousand One Hundred Forty-Seven Pesos & 56/100 (Php2,069,147.56), Philippine Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009, its IRR and Sangguniang Panlalawigan Resolution No. 471, s. 2025. (If applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of Six Hundred Twenty Thousand Seven Hundred Forty-Four Pesos & 27/100 (Php620,744.27) Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original value of the contract as a result of amendments to order or change orders, extra work orders and supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its obligations in the event of any "Structural Defects or Failures", as defined in the IRR, that may occur within the applicable warranty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided by the PROVINCE;

12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational health and safety, minimum wage, hours of work, and compensation for injuries;

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages, Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;

16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries, damages, or claims that may be sustained by them or by any third party in connection with the performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved by the Government and consistent with the provisions of RA 12009 and its IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same meanings as those assigned to them in the Conditions of Contract, which form an integral part of this Agreement;

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full force and effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement 11<sup>th</sup> MAR 2023 day of \_\_\_\_\_ at Antipolo City.


**RIZAL PROVINCIAL GOVERNMENT**

**A.L. CRUZ BUILDERS CONSTRUCTION CORPORATION**

Entity/Firm/Corporation

By:


By:

  
**NINA RICCI NOYARES**  
Provincial Governor

  
**ARNEL CRUZ**  
Proprietor/Manager/President

WITNESSES

  
**MARISSA N. CLEOFAS**

  
**MYLA DS. ALARCON**

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)  
ANTIPOLO CITY ) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	DFA Manila
<u>ARNEL CRUZ</u>	<u>TIN No. 638-084-958</u>		

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the same is their free voluntary act and deed as well as the entity that they respectively present. This instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed by the parties hereto and every page hereof, refers to the Agreement for:

**Repair/Repainting of Ynares School Bldg. at Jansenville Elementary School,  
Brgy. San Juan, Cainta, Rizal**

09 MAR 2025

WITNESS MY HAND AND SEAL this \_\_\_\_\_ day of \_\_\_\_\_, at Rizal Provincial Capitol, Antipolo City.

Doc No. 130  
Page No. 27  
Book No. 1  
Series 2024

Notary Public  
**ATTY. MARIA SALVE CRUBAYA-ADAMOS**  
Notarial Commission Appt. No. 26-25/Antipolo, City  
Attorney's Roll No. 55320  
IBP Lifetime Roll No. 09047/RSM Chapter  
MCLE Compliance No. VIII-0011430/Aug. 6, 2024  
\*\*\* No. 7508667A, JAN. 5, 2025/ Rizal

*[Handwritten signatures]*



Republic of the Philippines  
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

**NOTICE TO PROCEED**

09 March, 2026

**MR. PAOLO OLIVER D. AQUINO**  
**DIAZ AQUINO CONST. CORP.**  
Binangonan, Rizal


Dear Mr. Aquino:

The attached Contract Agreement having been approved, notice is hereby given to **DIAZ AQUINO CONST. CORP.** that work may proceed on the **Repair/Repainting of 2-Storey Ynares Multi-Purpose Bldg. (Brgy. Hall), Brgy. Balibago, Cardona, Rizal** effective **March 12, 2026 (Thursday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


  
**NINA LUCIA A. YNARES**  
Governor

I acknowledge receipt of this Notice on:

10 MAR 2026

Authorized Signature:

Name of the Representative of the Bidder:

  
**PAOLO OLIVER D. AQUINO**

NTP 02022026#11

# CONTRACT AGREEMENT

## KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between;

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Barangay San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 34, s. 2025, herein referred to as the "PROVINCE."

- and -

**DIAZ AQUINO CONSTRUCTION CORPORATION**, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Binangonan, Rizal, and herein represented by its Proprietor/President/General Manager, **PAOLO OLIVER D. AQUINO**, of legal age, Filipino citizen, single/married and a resident of Binangonan, Rizal, hereinafter referred to as the "CONTRACTOR."

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a matter of policy that certain infrastructure works should be constructed pursuant to Sangguniang Panlalawigan Ordinance No. 34, s. 2025 namely:

**Repair/Repainting of 2-Storey Ynares Multi-Purpose Bldg. (Brgy. Hall), Brgy. Balibago, Cardona, Rizal**

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated Responsive Bid in a public bidding held last February 2, 2026, has accepted and binds itself to undertake the construction and completion of the above-mentioned infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program works and specification in consideration of the amount of Six Hundred Eighty-Seven Thousand Eight Pesos & 64/100 (Php687,008.64), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within **Forty (40)** calendar days, in accordance with the provisions of the following documents as required by the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New Government Procurement Act," (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

- a. Philippine Bidding Documents
  - i. Drawing/Plans;
  - ii. Scope of Work;
  - iii. Invitation to Bid;
  - iv. Instructions to Bidders
  - v. Bid Date Sheet;
  - vi. Bid Form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to the request for clarifications on the bid), including corrections to the bid, if any, resulting from the PROVINCE's bid evaluation;
  - vii. Bill of Quantities;
  - viii. General and Special Conditions of Contract; and
  - ix. Supplemental Bid Bulletins, if any.
- b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals, and all other documents or statements submitted;
- c. Performance Security;

- d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the PROVINCE, such as but not limited to the Notice to Proceed and Warranty Security.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of Six Hundred Eighty-Seven Thousand Eight Pesos & 64/100 (Php687,008.64), Philippine Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009, its IRR and Sangguniang Panlalawigan Resolution No. 471, s. 2025. (If applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of Two Hundred Six Thousand One Hundred Two Pesos & 59/100 (Php206,102.59) Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original value of the contract as a result of amendments to order or change orders, extra work orders and supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its obligations in the event of any "Structural Defects or Failures", as defined in the IRR, that may occur within the applicable warranty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided by the PROVINCE;

12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational health and safety, minimum wage, hours of work, and compensation for injuries;

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages, Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;

16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries, damages, or claims that may be sustained by them or by any third party in connection with the performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved by the Government and consistent with the provisions of RA 12009 and its IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same meanings as those assigned to them in the Conditions of Contract, which form an integral part of this Agreement;

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full force and effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 09 MAR 2025 day of \_\_\_\_\_ at Antipolo City.

**RIZAL PROVINCIAL GOVERNMENT**     **DIAZ AQUINO CONSTRUCTION CORPORATION**  
Entity/Firm/Corporation

By:

By:

  
**NINA RICCI LYNARES**  
Provincial Governor

  
**PAOLO OLIVER D. AQUINO**  
Proprietor/Manager/President

WITNESSES

  
**MARISSA N. CLEOFAS**

  
**MYLA DS. ALARCON**

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)  
ANTIPOLO CITY ) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	DFA Manila
<u>PAOLO OLIVER D. AQUINO</u>	<u>TIN No. 010-084-780</u>		

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the same is their free voluntary act and deed as well as the entity that they respectively present. This instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed by the parties hereto and every page hereof, refers to the Agreement for:

**Repair/Repainting of 2-Storey Ynares Multi-Purpose Bldg. (Brgy. Hall), Brgy. Balibago, Cardona, Rizal**

WITNESS MY HAND AND SEAL this 09 day of MAR 2026, at Rizal Provincial Capitol, Antipolo City.

Doc No. 131  
Page No. 28  
Book No. 1  
Series 202 6

Notary Public  
**ATTY. MARIA SALVE CRUBAYA-ADAMOS**  
Notarial Commission Appt. No. 26-25/Antipolo, City  
Attorney's Roll No. 55320  
IBP Lifetime Roll No. 09047/RSM Chapter  
MCLE Compliance No. VIII-0011430/Aug. 6, 2024  
PTR No. 25088667A, JAN. 5, 2026/ Rizal

*[Handwritten signatures and initials]*



Republic of the Philippines  
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

**NOTICE TO PROCEED**

09 March, 2026

**MR. CECIL P. FRANCISCO**  
**C.P.F. CONSTRUCTION**  
Cardona, Rizal

Dear Mr. Francisco:

The attached Contract Agreement having been approved, notice is hereby given to **C.P.F. CONSTRUCTION** that work may proceed on the **Improvement of Comfort Room/ Ynares Multi-Purpose Stage at Brgy. Looc, Cardona, Rizal** effective **March 12, 2026 (Thursday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

  
**NINA RICHA A. YNARES**  
Governor

I acknowledge receipt of this Notice on:

10 MAR 2026

Authorized Signature:

Name of the Representative of the Bidder:

  
CECIL P. FRANCISCO

NTP 02022026#12

# CONTRACT AGREEMENT

## KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between: 12

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Barangay San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 34, s. 2025, herein referred to as the "**PROVINCE**."

- and -

**CPF CONSTRUCTION**, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Cardona, Rizal, and herein represented by its Proprietor/President/General Manager, CECIL P. FRANCISO, of legal age, Filipino citizen, single/married and a resident of Cardona, Rizal, hereinafter referred to as the "**CONTRACTOR**."

WITNESSETH, That:

**WHEREAS**, the PROVINCE declares as a matter of policy that certain infrastructure works should be constructed pursuant to Sangguniang Panlalawigan Ordinance No. 34, s. 2025 namely:

**Improvement of Comfort Room/Ynares Multi-Purpose Stage at Brgy. Looc, Cardona, Rizal**

**WHEREAS**, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated Responsive Bid in a public bidding held last February 2, 2026, has accepted and binds itself to undertake the construction and completion of the above-mentioned infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program works and specification in consideration of the amount of Two Million Six Hundred Forty-Nine Thousand Seven Hundred Forty-Eight Pesos & 67/100 (Php2,649,748.67), Philippine Currency.

**NOW, THEREFORE**, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Ninety-Five (95) calendar days, in accordance with the provisions of the following documents as required by the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New Government Procurement Act," (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

- a. Philippine Bidding Documents
  - i. Drawing/Plans;
  - ii. Scope of Work;
  - iii. Invitation to Bid;
  - iv. Instructions to Bidders
  - v. Bid Date Sheet;
  - vi. Bid Form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to the request for clarifications on the bid), including corrections to the bid, if any, resulting from the PROVINCE's bid evaluation;
  - vii. Bill of Quantities;
  - viii. General and Special Conditions of Contract; and
  - ix. Supplemental Bid Bulletins, if any.
- b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals, and all other documents or statements submitted;
- c. Performance Security;

*SM* *Bof*

*mlsc*  
*AZ*

- d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the PROVINCE, such as but not limited to the Notice to Proceed and Warranty Security.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of **Two Million Six Hundred Forty-Nine Thousand Seven Hundred Forty-Eight Pesos & 67/100 (Php2,649,748.67)**, Philippine Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009, its IRR and Sangguniang Panlalawigan Resolution No. 471, s. 2025. (If applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of **Seven Hundred Ninety-Four Thousand Nine Hundred Twenty-Four Pesos & 60/100 (Php794,924.60)** Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original value of the contract as a result of amendments to order or change orders, extra work orders and supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its obligations in the event of any "Structural Defects or Failures", as defined in the IRR, that may occur within the applicable warranty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided by the PROVINCE;

12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational health and safety, minimum wage, hours of work, and compensation for injuries;

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages, Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;

16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries, damages, or claims that may be sustained by them or by any third party in connection with the performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved by the Government and consistent with the provisions of RA 12009 and its IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same meanings as those assigned to them in the Conditions of Contract, which form an integral part of this Agreement;

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full force and effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 09 MAR 2025 day of \_\_\_\_\_ at Antipolo City.


**RIZAL PROVINCIAL GOVERNMENT**

**CPF CONSTRUCTION**  
Entity/Firm/Corperation

By:

By:

  
**NINA RICCI ALAYNARES**  
Provincial Governor

  
**CECIL P. FRANCISCO**  
Proprietor/Manager/President

WITNESSES

  
**MARISSA N. CLEOFAS**

  
**MYLA DS. ALARCON**

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)  
ANTIPOLO CITY ) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	DFA Manila
<u>CECIL P. FRANCISCO</u>	<u>TIN No. 124-335-980</u>		

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the same is their free voluntary act and deed as well as the entity that they respectively present. This instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed by the parties hereto and every page hereof, refers to the Agreement for:

**Improvement of Comfort Room/Ynares Multi-Purpose Stage at Brgy. Loooc, Cardona, Rizal**

WITNESS MY HAND AND SEAL this \_\_\_\_\_ day of 09 MAR 2026, at Rizal Provincial Capitol, Antipolo City.

Doc No. 132  
Page No. 28  
Book No. 1  
Series 202 4

*[Signature]*  
ATTY. NINA RICCI A. YNARES  
Notarial Commission Appt. No. 26-25/Antipolo, City  
Attorney's Roll No. 55320  
IBP Lifetime Roll No. 09047/RSM Chapter  
MCS Compliance No. VIII-0011430/Aug. 6, 2024  
E.O. No. 25093-67A, JAN. 5, 2025/ Rizal

*[Signature]*

*[Signature]*

*[Signature]*



Republic of the Philippines  
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

**NOTICE TO PROCEED**

09 March, 2026

**MR. CECIL P. FRANCISCO**  
**C.P.F. CONSTRUCTION**  
Cardona, Rizal

Dear Mr. Francisco:

The attached Contract Agreement having been approved, notice is hereby given to **C.P.F. CONSTRUCTION** that work may proceed on the **Repair/Repainting of Multi-Purpose Bldg. (Brgy. Hall, Day Care Center, Health Center & SK Office) at Brgy. Subay, Cardona, Rizal** effective **March 12, 2026 (Thursday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


  
**NINA RICCIOLA YNARES**  
Governor

I acknowledge receipt of this Notice on:

10 MAR 2026

Authorized Signature:

Name of the Representative of the Bidder:

  
**CECIL P. FRANCISCO**

NTP 02022026#13

# CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Barangay San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 34, s. 2025, herein referred to as the "PROVINCE."

- and -

**CPF CONSTRUCTION**, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Cardona, Rizal and herein represented by its Proprietor/President/General Manager, CECIL P. FRANCISO, of legal age, Filipino citizen, single/married and a resident of Cardona, Rizal, hereinafter referred to as the "CONTRACTOR."

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a matter of policy that certain infrastructure works should be constructed pursuant to Sangguniang Panlalawigan Ordinance No. 34, s. 2025 namely:

**Repair/Repainting of Multi-Purpose Bldg. (Brgy. Hall, Day Care Center, Health Center & SK Office) at Brgy. Subay, Cardona, Rizal**

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated Responsive Bid in a public bidding held last February 2, 2026, has accepted and binds itself to undertake the construction and completion of the above-mentioned infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program works and specification in consideration of the amount of One Million Seven Hundred Seventeen Thousand Two Hundred Ten Pesos & 45/100 (Php1,717,210.45), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Eighty (80) calendar days, in accordance with the provisions of the following documents as required by the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New Government Procurement Act," (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

a. Philippine Bidding Documents

- i. Drawing/Plans;
- ii. Scope of Work;
- iii. Invitation to Bid;
- iv. Instructions to Bidders
- v. Bid Date Sheet;
- vi. Bid Form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to the request for clarifications on the bid), including corrections to the bid, if any, resulting from the PROVINCE's bid evaluation;
- vii. Bill of Quantities;
- viii. General and Special Conditions of Contract; and
- ix. Supplemental Bid Bulletins, if any.

b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals, and all other documents or statements submitted;

c. Performance Security;

*Handwritten signatures and initials:*  
A  
S  
M

*Handwritten signature:*  
C. P. Franciso

13

- d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the PROVINCE, such as but not limited to the Notice to Proceed and Warranty Security.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of One Million Seven Hundred Seventeen Thousand Two Hundred Ten Pesos & 45/100 (Php1,717,210.45), Philippine Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009, its IRR and Sangguniang Panlalawigan Resolution No. 471, s. 2025. (If applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of Five Hundred Fifteen Thousand One Hundred Sixty-Three Pesos & 14/100 (Php515,163.14) Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original value of the contract as a result of amendments to order or change orders, extra work orders and supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its obligations in the event of any "Structural Defects or Failures", as defined in the IRR, that may occur within the applicable warranty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided by the PROVINCE;

12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational health and safety, minimum wage, hours of work, and compensation for injuries;

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages, Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;

16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries, damages, or claims that may be sustained by them or by any third party in connection with the performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved by the Government and consistent with the provisions of RA 12009 and its IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same meanings as those assigned to them in the Conditions of Contract, which form an integral part of this Agreement;

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full force and effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 09 day of MAR 2025 at Antipolo City.

**RIZAL PROVINCIAL GOVERNMENT**

**CPF CONSTRUCTION**  
Entity/Firm/Corporation

By:

By:

  
**NINA RICCI NARES**  
Provincial Governor

  
**CECIL P. FRANCISCO**  
Proprietor/Manager/President

WITNESSES

  
**MARISSA N. CLEOFAS**

  
**MYLA DS. ALARCON**

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)  
ANTIPOLO CITY ) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	DFA Manila
<u>CECIL P. FRANCISCO</u>	<u>TIN No. 124-335-980</u>		

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the same is their free voluntary act and deed as well as the entity that they respectively present. This instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed by the parties hereto and every page hereof, refers to the Agreement for:

**Repair/Repainting of Multi-Purpose Bldg. (Brgy. Hall, Day Care Center, Health Center & SK Office) at Brgy. Subay, Cardona, Rizal**

WITNESS MY HAND AND SEAL this 09 day of MAR 2026, at Rizal Provincial Capitol, Antipolo City.

Doc No. 137  
Page No. 28  
Book No. 1  
Series 202 6

*[Signature]*  
**ATTY. MARIA SALVEZ RUBAYA-ADAMOS**  
 Notary Public  
 Notarial Commission Appl. No. 26-25/Antipolo, City  
 Attorney's Roll No. 55320  
 IBP Lifetime Roll No. 09047/RSM Chapter  
 IBS Compliance No. VIII-0011430/Aug. 6, 2024  
 PRC No. 25089667A/JAN. 5, 2025/ Rizal

*[Handwritten signature]*

*[Handwritten signature]*

*[Handwritten signature]*



Republic of the Philippines  
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

**NOTICE TO PROCEED**

09 March, 2026

**MR. EDGARDO M. UBIADAS**  
**KIT UBIADAS CONSTRUCTION CORP.**  
Binangonan, Rizal

Dear Mr. Ubiadas:

The attached Contract Agreement having been approved, notice is hereby given to **KIT UBIADAS CONSTRUCTION CORP.** that work may proceed on the **Construction of Box Culvert with Side Protection at Sitio Bagong Silang, Brgy. Bagumbong, JalaJala, Rizal** effective March 12, 2026 (Thursday).

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

  
**NINA RICCI A. YNARES**  
Governor

I acknowledge receipt of this Notice on:

10 MAR 2026

Authorized Signature:

Name of the Representative of the Bidder:

  
EDGARDO M. UBIADAS

NTP 02022026#14

# CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

14

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Barangay San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 34, s. 2025, herein referred to as the "**PROVINCE**."

- and -

**KIT UBIADAS CONSTRUCTION CORPORATION**, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Binangonan, Rizal, and herein represented by its Proprietor/President/General Manager, EDGARDO M. UBIADAS, of legal age, Filipino citizen, single/married and a resident of Binangonan, Rizal, hereinafter referred to as the "**CONTRACTOR**."

WITNESSETH, That:

**WHEREAS**, the PROVINCE declares as a matter of policy that certain infrastructure works should be constructed pursuant to Sangguniang Panlalawigan Ordinance No. 34, s. 2025 namely:

**Construction of Box Culvert with Side Protection at Sitio Bagong Silang, Brgy. Bagumbong, Jalajala, Rizal**

**WHEREAS**, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated Responsive Bid in a public bidding held last February 2, 2026, has accepted and binds itself to undertake the construction and completion of the above-mentioned infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program works and specification in consideration of the amount of Two Million Six Hundred Thirty-Eight Thousand Sixty-Two Pesos & 21/100 (Php2,638,062.21), Philippine Currency.

**NOW, THEREFORE**, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Ninety (90) calendar days, in accordance with the provisions of the following documents as required by the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New Government Procurement Act," (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

- a. Philippine Bidding Documents
  - i. Drawing/Plans;
  - ii. Scope of Work;
  - iii. Invitation to Bid;
  - iv. Instructions to Bidders
  - v. Bid Date Sheet;
  - vi. Bid Form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to the request for clarifications on the bid), including corrections to the bid, if any, resulting from the PROVINCE's bid evaluation;
  - vii. Bill of Quantities;
  - viii. General and Special Conditions of Contract; and
  - ix. Supplemental Bid Bulletins, if any.
- b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals, and all other documents or statements submitted;
- c. Performance Security;

- d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the PROVINCE, such as but not limited to the Notice to Proceed and Warranty Security.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of **Two Million Six Hundred Thirty-Eight Thousand Sixty-Two Pesos & 21/100 (Php2,638,062.21)**, Philippine Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009, its IRR and Sangguniang Panlalawigan Resolution No. 471, s. 2025. (If applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of **Seven Hundred Ninety-One Thousand Four Hundred Eighteen Pesos & 66/100 (Php791,418.66)** Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original value of the contract as a result of amendments to order or change orders, extra work orders and supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its obligations in the event of any "Structural Defects or Failures", as defined in the IRR, that may occur within the applicable warranty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided by the PROVINCE;

12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational health and safety, minimum wage, hours of work, and compensation for injuries;

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages, Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;

16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries, damages, or claims that may be sustained by them or by any third party in connection with the performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved by the Government and consistent with the provisions of RA 12009 and its IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same meanings as those assigned to them in the Conditions of Contract, which form an integral part of this Agreement;

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full force and effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 9 MAR 2019 day of \_\_\_\_\_ at Antipolo City.

**RIZAL PROVINCIAL GOVERNMENT**     **KIT UBIADAS CONSTRUCTION CORPORATION**  
Entity/Firm/Corporation

By:

  
**NINA RICCI LYNARES**  
Provincial Governor

By:

  
**EDGARDO M. UBIADAS**  
Proprietor/Manager/President

WITNESSES

  
**MARISSA N. CLEOFAS**

  
**MYLA DS. ALARCON**

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)  
ANTIPOLO CITY ) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	DFA Manila
<u>EDGARDO M. UBIADAS</u>	<u>TIN No. 008-410-689</u>		

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the same is their free voluntary act and deed as well as the entity that they respectively present. This instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed by the parties hereto and every page hereof, refers to the Agreement for:

**Construction of Box Culvert with Side Protection at Sitio Bagong Silang, Brgy. Bagumbong, Jalajala, Rizal**

09 MAR 2026

WITNESS MY HAND AND SEAL this \_\_\_\_\_ day of \_\_\_\_\_, at Rizal Provincial Capitol, Antipolo City.

Doc No. 134  
Page No. 22  
Book No. 1  
Series 202 6

*MSA*  
**ATTY. MARIA SALVE C. RUBAYA-ADAMOS**  
Notarial Commission Appl. No. 26-25/Antipolo, City  
Attorney's Roll No. 55320  
IBP Lifetime Roll No. 09047/RSM Chapter  
MCLE Compliance No. VIII-0011430/Aug. 6, 2024  
PTR No. 2508667A, JAN. 5, 2026/ Rizal

*MSA*

*YNARES*      *UBIADAS*

*msa*



Republic of the Philippines  
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

**NOTICE TO PROCEED**

09 March, 2026

**MR. EDWIN B. RIVERA**  
**YAKALER CONST. AND SUPPLIES**  
Morong, Rizal

Dear Mr. Rivera:

The attached Contract Agreement having been approved, notice is hereby given to **YAKALER CONST. AND SUPPLIES** that work may proceed on the **Repair/Repainting of Ynares School Bldgs. at Bagumbong Elem. School, Brgy. Bagumbong, JalaJala, Rizal** effective **March 12, 2026 (Thursday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


  
**NINA RICCI A. YNARES**  
Governor

I acknowledge receipt of this Notice on:

10 MAR 2026

Authorized Signature:

Name of the Representative of the Bidder:

  
**EDWIN B. RIVERA**

NTP 02022026#15

# CONTRACT AGREEMENT

## KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between: 15

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Barangay San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 34, s. 2025, herein referred to as the "**PROVINCE**."

- and -

**YAKALER CONSTRUCTION & SUPPLIES**, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Morong, Rizal, and herein represented by its Proprietor/President/General Manager, **EDWIN B. RIVERA**, of legal age, Filipino citizen, single/married and a resident of Morong, Rizal, hereinafter referred to as the "**CONTRACTOR**."

WITNESSETH, That:

**WHEREAS**, the PROVINCE declares as a matter of policy that certain infrastructure works should be constructed pursuant to Sangguniang Panlalawigan Ordinance No. RPSB Res. No. 6, s. 2025 namely:

**Repair/Repainting of Ynares School Bldg. at Bagumbong Elementary School, Brgy. Bagumbong, Jalajala, Rizal**

**WHEREAS**, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated Responsive Bid in a public bidding held last February 2, 2026, has accepted and binds itself to undertake the construction and completion of the above-mentioned infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program works and specification in consideration of the amount of Nine Million Five Hundred Ninety Thousand Fifty-Seven Pesos & 68/100 (Php9,590,057.68), Philippine Currency.

**NOW, THEREFORE**, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within One Hundred Seventy (170) calendar days, in accordance with the provisions of the following documents as required by the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New Government Procurement Act," (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

- a. Philippine Bidding Documents
  - i. Drawing/Plans;
  - ii. Scope of Work;
  - iii. Invitation to Bid;
  - iv. Instructions to Bidders
  - v. Bid Date Sheet;
  - vi. Bid Form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to the request for clarifications on the bid), including corrections to the bid, if any, resulting from the PROVINCE's bid evaluation;
  - vii. Bill of Quantities;
  - viii. General and Special Conditions of Contract; and
  - ix. Supplemental Bid Bulletins, if any.
- b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals, and all other documents or statements submitted;
- c. Performance Security;

- d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the PROVINCE, such as but not limited to the Notice to Proceed and Warranty Security.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of **Nine Million Five Hundred Ninety Thousand Fifty-Seven Pesos & 68/100 (Php9,590,057.68)** Philippine Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009, its IRR and Sangguniang Panlalawigan Resolution No. 471, s. 2025. (If applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of **Two Million Eight Hundred Seventy-Seven Thousand Seventeen Pesos & 30/100 (Php2,877,017.30)** Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original value of the contract as a result of amendments to order or change orders, extra work orders and supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its obligations in the event of any "Structural Defects or Failures", as defined in the IRR, that may occur within the applicable warranty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided by the PROVINCE;

12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational health and safety, minimum wage, hours of work, and compensation for injuries;

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages, Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;

16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries, damages, or claims that may be sustained by them or by any third party in connection with the performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved by the Government and consistent with the provisions of RA 12009 and its IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same meanings as those assigned to them in the Conditions of Contract, which form an integral part of this Agreement;

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full force and effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 09 day of MAR 2026 at Antipolo City.

**RIZAL PROVINCIAL GOVERNMENT**

**YAKALER CONSTRUCTION & SUPPLIES**

Entity/Firm/Corporation

By:


By:

  
**NINA RICCIA YNARES**  
Provincial Governor

  
**EDWIN B. RIVERA**  
Proprietor/Manager/President

WITNESSES

  
**MARISSA N. CLEOFAS**

  
**MYLA DS. ALARCON**

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)  
ANTIPOLO CITY ) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	DFA Manila
<u>EDWIN B. RIVERA</u>	<u>TIN No. 428-018-900</u>		

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the same is their free voluntary act and deed as well as the entity that they respectively present. This instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed by the parties hereto and every page hereof, refers to the Agreement for:

**Repair/Repainting of Ynares School Bldg. at Bagumbong Elementary School, Brgy. Bagumbong, Jalajala, Rizal**

WITNESS MY HAND AND SEAL this \_\_\_\_\_ day of 09 MAR 2026, at Rizal Provincial Capitol, Antipolo City.

Doc No. 135  
Page No. 25  
Book No. 1  
Series 202 4

*[Signature]*  
ATTY. MARTA BALVEDA RUBAYA-ADAMOS  
Notarial Commission Appt. No. 25-25/Antipolo, City  
Attorney's Roll No. 55320  
IBP Lifetime Roll No. 09047/RSM Chapter  
NICLE Compliance No. VIII-0011430/Aug. 6, 2024  
PTD No. 25088657A/ JAN. 5, 2026/ Rizal

*[Signature]*

*[Signature]*

*[Signature]*

*[Signature]*



Republic of the Philippines  
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

**NOTICE TO PROCEED**

09 March, 2026

**ENGR. PORFIRIO P. MINA**  
**JRD-D2 ENTERPRISES**  
Tanay, Rizal


Dear Engr. Mina:

The attached Contract Agreement having been approved, notice is hereby given to **JRD-D2 ENTERPRISES** that work may proceed on the **Asphalt Overlaying of Upper and Lower Lirio St., Brgy. Bayugo, JalaJala, Rizal** effective **March 12, 2026 (Thursday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

  
**NINA RICCI A. YNARES**  
Governor

I acknowledge receipt of this Notice on:

Authorized Signature:

Name of the Representative of the Bidder:

  
10 MAR 2026  
**PORFIRIO P. MINA**

NTP 02022026#16

# CONTRACT AGREEMENT

## KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between: 16

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Barangay San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 34, s. 2025, herein referred to as the "PROVINCE."

- and -

**JRD-D<sup>2</sup> ENTERPRISES**, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Tanay, Rizal, and herein represented by its Proprietor/President/General Manager, **PORFIRIO MINA**, of legal age, Filipino citizen, single/married and a resident of Tanay, Rizal, hereinafter referred to as the "CONTRACTOR."

WITNESSETH, That:


**WHEREAS**, the PROVINCE declares as a matter of policy that certain infrastructure works should be constructed pursuant to Sangguniang Panlalawigan Ordinance No. 34, s. 2025 namely:

**Asphalt Overlaying of Upper and Lower Lirio St., Brgy. Bayugo, Jalajala, Rizal**

**WHEREAS**, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated Responsive Bid in a public bidding held last February 2, 2026, has accepted and binds itself to undertake the construction and completion of the above-mentioned infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program works and specification in consideration of the amount of Two Million Six Hundred Seventy-Seven Thousand Two Hundred Twenty-Eight Pesos & 78/100 (Php2,677,228.78), Philippine Currency.

**NOW, THEREFORE**, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Sixty (60) calendar days, in accordance with the provisions of the following documents as required by the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New Government Procurement Act," (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

- 
- 
- 
- 
- a. Philippine Bidding Documents
    - i. Drawing/Plans;
    - ii. Scope of Work;
    - iii. Invitation to Bid;
    - iv. Instructions to Bidders
    - v. Bid Date Sheet;
    - vi. Bid Form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to the request for clarifications on the bid), including corrections to the bid, if any, resulting from the PROVINCE's bid evaluation;
    - vii. Bill of Quantities;
    - viii. General and Special Conditions of Contract; and
    - ix. Supplemental Bid Bulletins, if any.
  - b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals, and all other documents or statements submitted;
  - c. Performance Security;

- d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the PROVINCE, such as but not limited to the Notice to Proceed and Warranty Security.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of **Two Million Six Hundred Seventy-Seven Thousand Two Hundred Twenty-Eight Pesos & 78/100 (Php2,677,228.78)**, Philippine Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009, its IRR and Sangguniang Panlalawigan Resolution No. 471, s. 2025. (If applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of **Eight Hundred Three Thousand One Hundred Sixty-Eight Pesos & 63/100 (Php803,168.63)** Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original value of the contract as a result of amendments to order or change orders, extra work orders and supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its obligations in the event of any "Structural Defects or Failures", as defined in the IRR, that may occur within the applicable warranty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the purpose of securing this Contract;


 10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon;

 11. For contracts One Million above, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided by the PROVINCE;

12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational health and safety, minimum wage, hours of work, and compensation for injuries;

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the aforementioned project prior to the acceptance by the PROVINCE;

  
 15. The provisions of Republic Act No. 12009, otherwise known as the New Government Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages, Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;

16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries, damages, or claims that may be sustained by them or by any third party in connection with the performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved by the Government and consistent with the provisions of RA 12009 and its IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same meanings as those assigned to them in the Conditions of Contract, which form an integral part of this Agreement;

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full force and effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 09 MAR 2025 day of \_\_\_\_\_ at Antipolo City.

**RIZAL PROVINCIAL GOVERNMENT**

**JRD-D<sup>2</sup> ENTERPRISES**  
Entity/Firm/Corporation

By:


By:

  
**NINA RICCIA YNARES**  
Provincial Governor

  
**PORFIRIO MINA**  
Proprietor/Manager/President

WITNESSES

  
**MARISSA N. CLEOFAS**

  
**MYLA DS. ALARCON**

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)  
ANTIPOLO CITY ) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	DFA Manila
<u>PORFIRIO MINA</u>	<u>TIN No. 154-422-889</u>		

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the same is their free voluntary act and deed as well as the entity that they respectively present. This instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed by the parties hereto and every page hereof, refers to the Agreement for:

**Asphalt Overlaying of Upper and Lower Lirio St., Brgy. Bayugo, Jahajala, Rizal**

WITNESS MY HAND AND SEAL this \_\_\_\_\_ day 8<sup>th</sup> MAR 2026, at Rizal Provincial Capitol, Antipolo City.

Doc No. 136  
Page No. 29  
Book No. 1  
Series 202 4

Notary Public *RSAD*  
**MARIA SALVE C. RUBAYA-ADAMOS**  
Notarial Commission Appt. No. 26-25/Antipolo, City  
Attorney's Roll No. 55320  
JOP Lifetime Roll No. 09047/RSM Chapter  
Compliance No. VII-0011430/Aug. 6, 2024  
JAN. 5, 2025, Rizal



Republic of the Philippines  
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

**NOTICE TO PROCEED**

09 March, 2026

**MR. GERALD KENN SJ. BILOG**  
**GKB BUILDERS**  
Morong, Rizal

Dear Mr. Bilog:

The attached Contract Agreement having been approved, notice is hereby given to **GKB BUILDERS** that work may proceed on the **Improvement of Rizal Provincial Hospital System (RPHS JalaJala) at Brgy. Special District, JalaJala, Rizal** effective **March 12, 2026 (Thursday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

  
**NINA RICCI A. YNARES**  
Governor

I acknowledge receipt of this Notice on:

10 MAR 2026

Authorized Signature:

Name of the Representative of the Bidder:

  
**GERALD KENN SJ. BILOG**

NTP 02022026#17

# CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Barangay San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 34, s. 2025, herein referred to as the "**PROVINCE**."

– and –

**GKB BUILDERS**, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at **Morong, Rizal**, and herein represented by its Proprietor/President/General Manager, **GERALD KENN S.J. BILOG** of legal age, Filipino citizen, single/married and a resident of **Morong, Rizal**, hereinafter referred to as the "**CONTRACTOR**."

WITNESSETH, That:

**WHEREAS**, the PROVINCE declares as a matter of policy that certain infrastructure works should be constructed pursuant to Sangguniang Panlalawigan Ordinance No. 34, s. 2025 namely:

**Improvement of Rizal Provincial Hospital System (RPHS Jalajala) at Brgy. Special District, Jalajala, Rizal**

**WHEREAS**, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated Responsive Bid in a public bidding held last **February 2, 2026**, has accepted and binds itself to undertake the construction and completion of the above-mentioned infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program works and specification in consideration of the amount of **Two Million Eight Hundred Six Thousand Five Hundred Seventy-Eight Pesos & 46/100 (Php2,806,578.46)**, Philippine Currency.

**NOW, THEREFORE**, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within **One Hundred (100)** calendar days, in accordance with the provisions of the following documents as required by the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New Government Procurement Act," (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

- a. Philippine Bidding Documents
  - i. Drawing/Plans;
  - ii. Scope of Work;
  - iii. Invitation to Bid;
  - iv. Instructions to Bidders
  - v. Bid Date Sheet;
  - vi. Bid Form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to the request for clarifications on the bid), including corrections to the bid, if any, resulting from the PROVINCE's bid evaluation;
  - vii. Bill of Quantities;
  - viii. General and Special Conditions of Contract; and
  - ix. Supplemental Bid Bulletins, if any.
- b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals, and all other documents or statements submitted;
- c. Performance Security;

- d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the PROVINCE, such as but not limited to the Notice to Proceed and Warranty Security.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of **Two Million Eight Hundred Six Thousand Five Hundred Seventy-Eight Pesos & 46/100 (Php2,806,578.46)**, Philippine Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009, its IRR and Sangguniang Panlalawigan Resolution No. 471, s. 2025. (If applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of **Eight Hundred Forty-One Thousand Nine Hundred Seventy-Three Pesos & 54/100 (Php841,973.54)** Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original value of the contract as a result of amendments to order or change orders, extra work orders and supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its obligations in the event of any "Structural Defects or Failures", as defined in the IRR, that may occur within the applicable warranty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided by the PROVINCE;

12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational health and safety, minimum wage, hours of work, and compensation for injuries;

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages, Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;

16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries, damages, or claims that may be sustained by them or by any third party in connection with the performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved by the Government and consistent with the provisions of RA 12009 and its IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same meanings as those assigned to them in the Conditions of Contract, which form an integral part of this Agreement;

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full force and effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 09 MAR 2023 day of \_\_\_\_\_ at Antipolo City.

**RIZAL PROVINCIAL GOVERNMENT**

**GKB BUILDERS**  
Entity/Firm/Corporation

By:


By:

  
**NINA RICCI BYNARES**  
Provincial Governor

  
**GERALD KENN S.J. BILOG**  
Proprietor/Manager/President

WITNESSES

  
**MARISSA N. CLEOFAS**

  
**MYLA D.S. ALARCON**

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)  
ANTIPOLO CITY ) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	DEA Manila
<u>GERALD KENN S.J. BILOG</u>	<u>TIN No. 196-519-323</u>		

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the same is their free voluntary act and deed as well as the entity that they respectively present. This instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed by the parties hereto and every page hereof, refers to the Agreement for:

**Improvement of Rizal Provincial Hospital System (RPHS Jalajala) at Brgy. Special District, Jalajala, Rizal**

WITNESS MY HAND AND SEAL this \_\_\_\_\_ day of 09 MAR 2025, at Rizal Provincial Capitol, Antipolo City.

Doc No. 137  
Page No. 29  
Book No. 1  
Series 202 6

Notary Public  
**ATTY. MARIA SALVE C. RUBAYA-ADAMOS**  
Notarial Commission Appt. No. 26-25/Antipolo, City  
Attorney's Roll No. 55320  
IBP Lifetime Roll No. 09047/RSM Chapter  
ICF Compliance No. VIII-0011430/Aug. 6, 2024  
RIZAL: 25098567A, JAN. 5, 2025 / Rizal

*[Handwritten signature]*

*[Handwritten signature]*

*[Handwritten signature]*



Republic of the Philippines  
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

**NOTICE TO PROCEED**

09 March, 2026

**ENGR. CARLOS S. GERONIMO**  
**CSGER CONSTRUCTION CORP.**  
Rodriguez, Rizal

Dear Engr. Geronimo:

The attached Contract Agreement having been approved, notice is hereby given to **CSGER CONSTRUCTION CORP.** that work may proceed on the **Repair/Repainting of Ynares Multi-Purpose Covered Court and Stage at Kasiglahan Village National High School, Brgy. San Jose, Montalban, Rizal** effective **March 12, 2026 (Thursday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

  
**NINA RICCI YNARES**  
Governor

I acknowledge receipt of this Notice on:

10 MAR 2026

Authorized Signature:

Name of the Representative of the Bidder:

  
CARLOS S. GERONIMO

NTP 02022026#18

# CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Barangay San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 34, s. 2025, herein referred to as the "PROVINCE."

- and -

**CSGER CONSTRUCTION CORPORATION**, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at **Montalban, Rizal**, and herein represented by its Proprietor/President/General Manager, **CARLOS GERONIMO**, of legal age, Filipino citizen, single/married and a resident of **Montalban, Rizal**, hereinafter referred to as the "CONTRACTOR."

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a matter of policy that certain infrastructure works should be constructed pursuant to Sangguniang Panlalawigan Ordinance No. RPSB Res. No. 6, s. 2025 namely:

**Repair/Repainting of Ynares Multi-Purpose Covered Court and Stage at Kasiglahan Village National High School, Brgy. San Jose, Montalban, Rizal**

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated Responsive Bid in a public bidding held last February 2, 2026, has accepted and binds itself to undertake the construction and completion of the above-mentioned infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program works and specification in consideration of the amount of Two Million Four Hundred Sixty-Four Thousand Eight Hundred Forty-Four Pesos & 28/100 (Php2,464,844.28), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within One Hundred Eight (108) calendar days, in accordance with the provisions of the following documents as required by the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New Government Procurement Act," (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

- a. Philippine Bidding Documents
  - i. Drawing/Plans;
  - ii. Scope of Work;
  - iii. Invitation to Bid;
  - iv. Instructions to Bidders
  - v. Bid Date Sheet;
  - vi. Bid Form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to the request for clarifications on the bid), including corrections to the bid, if any, resulting from the PROVINCE's bid evaluation;
  - vii. Bill of Quantities;
  - viii. General and Special Conditions of Contract; and
  - ix. Supplemental Bid Bulletins, if any.
- b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals, and all other documents or statements submitted;
- c. Performance Security;

- d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the PROVINCE, such as but not limited to the Notice to Proceed and Warranty Security.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of **Two Million Four Hundred Sixty-Four Thousand Eight Hundred Forty-Four Pesos & 28/100 (Php2,464,844.28)**, Philippine Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009, its IRR and Sangguniang Panlalawigan Resolution No. 471, s. 2025. (If applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of **Seven Hundred Thirty-Nine Thousand Four Hundred Fifty-Three Pesos & 28/100 (Php739,453.28)** Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original value of the contract as a result of amendments to order or change orders, extra work orders and supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its obligations in the event of any "Structural Defects or Failures", as defined in the IRR, that may occur within the applicable warranty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided by the PROVINCE;

12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational health and safety, minimum wage, hours of work, and compensation for injuries;

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages, Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;

16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries, damages, or claims that may be sustained by them or by any third party in connection with the performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved by the Government and consistent with the provisions of RA 12009 and its IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same meanings as those assigned to them in the Conditions of Contract, which form an integral part of this Agreement;

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full force and effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 9 MAR day of 2008 at Antipolo City.

**RIZAL PROVINCIAL GOVERNMENT**

**CSGER CONSTRUCTION CORPORATION**  
Entity/Firm/Corporation


By:

By:

  
**NINA RICALA YNARES**  
Provincial Governor

  
**CARLOS GERONIMO**  
Proprietor/Manager/President

WITNESSES

  
**MARISSA N. CLEOFAS**

  
**MYLA DS. ALARCON**

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)  
ANTIPOLO CITY ) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCIA. YNARES	Passport No. P7689056B	September 24, 2031	DFA Manila
<u>CARLOS GERONIMO</u>	<u>TIN No. 009-082-732</u>		

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the same is their free voluntary act and deed as well as the entity that they respectively present. This instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed by the parties hereto and every page hereof, refers to the Agreement for:

**Repair/Repainting of Ynares Multi-Purpose Covered Court and Stage at Kasiglahan Village National High School, Brgy. San Jose, Montalban, Rizal**

WITNESS MY HAND AND SEAL this \_\_\_\_\_ day of 09 MAR 2026, at Rizal Provincial Capitol, Antipolo City.

Doc No. 135  
Page No. 29  
Book No. 1  
Series 20 26

Notary Public

*MS*  
ATTY. MARIA SALVE C. RUBAYA-AL  
Notarial Commission Appt. No. 26-25/Antipolo, Rizal  
Attorney's Roll No. 55320  
IBP Lifetime Roll No. 09047/RSM Chapter  
MCLE Compliance No. VIII-0011430/Aug. 5, 2021  
PTZ No. 25088672, JAN. 5, 2020

*[Handwritten signature]*

*[Handwritten signature]*

*[Handwritten signature]*

*[Handwritten signature]*



Republic of the Philippines  
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

**NOTICE TO PROCEED**

09 March, 2026

**ENGR. PORFIRIO P. MINA**  
**JRD-D2 ENTERPRISES**  
Tanay, Rizal


Dear Engr. Mina:

The attached Contract Agreement having been approved, notice is hereby given to **JRD-D2 ENTERPRISES** that work may proceed on the **Asphalt Overlaying of Capt. Natividad St. Sitio Ibaba, Brgy. San Pedro, Morong, Rizal** effective **March 12, 2026 (Thursday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

  
**NINA RICCA YNARES**  
Governor

I acknowledge receipt of this Notice on:

10 MAR 2026

Authorized Signature:

Name of the Representative of the Bidder:

  
**PORFIRIO P. MINA**

NTP 02022026#19

# CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Barangay San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 34, s. 2025, herein referred to as the "**PROVINCE**."

- and -

**JRD-D<sup>2</sup> ENTERPRISES**, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at **Tanay, Rizal**, and herein represented by its Proprietor/President/General Manager, **PORFIRIO MINA**, of legal age, Filipino citizen, single/married and a resident of **Tanay, Rizal**, hereinafter referred to as the "**CONTRACTOR**."

WITNESSETH, That:

**WHEREAS**, the PROVINCE declares as a matter of policy that certain infrastructure works should be constructed pursuant to Sangguniang Panlalawigan Ordinance No. 34, s. 2025 namely:

**Asphalt Overlaying of Capt. Natividad St. Sitio Ibaba, Brgy. San Pedro, Morong, Rizal**

**WHEREAS**, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated Responsive Bid in a public bidding held last **February 2, 2026**, has accepted and binds itself to undertake the construction and completion of the above-mentioned infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program works and specification in consideration of the amount of **Five Million Nineteen Thousand Four Hundred Eighteen Pesos & 58/100 (Php5,019,418.58)**, Philippine Currency.

**NOW, THEREFORE**, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within **Seventy (70)** calendar days, in accordance with the provisions of the following documents as required by the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New Government Procurement Act," (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

- 
- 
- 
- a. Philippine Bidding Documents
    - i. Drawing/Plans;
    - ii. Scope of Work;
    - iii. Invitation to Bid;
    - iv. Instructions to Bidders
    - v. Bid Date Sheet;
    - vi. Bid Form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to the request for clarifications on the bid), including corrections to the bid, if any, resulting from the PROVINCE's bid evaluation;
    - vii. Bill of Quantities;
    - viii. General and Special Conditions of Contract; and
    - ix. Supplemental Bid Bulletins, if any.
  - b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals, and all other documents or statements submitted;
  - c. Performance Security;

- d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the PROVINCE, such as but not limited to the Notice to Proceed and Warranty Security.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of **Five Million Nineteen Thousand Four Hundred Eighteen Pesos & 58/100 (Php5,019,418.58)**, Philippine Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009, its IRR and Sangguniang Panlalawigan Resolution No. 471, s. 2025. (If applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of **One Million Five Hundred Five Thousand Eight Hundred Twenty-Five Pesos & 57/100 (Php1,505,825.57)** Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original value of the contract as a result of amendments to order or change orders, extra work orders and supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its obligations in the event of any "Structural Defects or Failures", as defined in the IRR, that may occur within the applicable warranty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under its name and at its own expense; copy of which shall be provided by the PROVINCE;

12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational health and safety, minimum wage, hours of work, and compensation for injuries;

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages, Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;

16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries, damages, or claims that may be sustained by them or by any third party in connection with the performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved by the Government and consistent with the provisions of RA 12009 and its IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same meanings as those assigned to them in the Conditions of Contract, which form an integral part of this Agreement;

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full force and effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 09 MAR 2023 day of \_\_\_\_\_ at Antipolo City.

**RIZAL PROVINCIAL GOVERNMENT**

**JRD-D<sup>2</sup> ENTERPRISES**  
Entity/Firm/Corporation

By:


By:

  
**NINA RICCI A. PINARES**  
Provincial Governor

  
**PORFIRIO MINA**  
Proprietor/Manager/President

WITNESSES

  
**MARISSA N. CLEOFAS**

  
**MYLA DS. ALARCON**

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)  
ANTIPOLO CITY ) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCIA. YNARES	Passport No. P7689056B	September 24, 2031	DFA Manila
<u>PORFIRIO MINA</u>	<u>TIN No. 154-422-889</u>		

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the same is their free voluntary act and deed as well as the entity that they respectively present. This instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed by the parties hereto and every page hereof, refers to the Agreement for:

**Asphalt Overlaying of Capt. Natividad St. Sitio Ibaba, Brgy. San Pedro, Morong, Rizal**

WITNESS MY HAND AND SEAL this 09 day of MAR 2026, at Rizal Provincial Capitol, Antipolo City.

Doc No. 139  
Page No. 29  
Book No. 1  
Series 202 4

*Maria Salve C. Rubaya-Adamos*  
**ATTY. MARIA SALVE C. RUBAYA-ADAMOS**  
 Notarial Commission No. 26-25/Antipolo, City  
 Notary Public  
 Attorney's Roll No. 55320  
 IBP Lifetime Roll No. 09047/RSM Chapter  
 M.C.E Compliance No. VIII-0011430/Aug. 6, 2024  
 No. 21788657A / JAN. 5, 2026 / Rizal

*[Handwritten signature]*

*[Handwritten signature]*

*[Handwritten signature]*

*[Handwritten signature]*



Republic of the Philippines  
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

**NOTICE TO PROCEED**

09 March, 2026

**ENGR. PORFIRIO P. MINA**  
**JRD-D2 ENTERPRISES**  
Tanay, Rizal

Dear Engr. Mina:

The attached Contract Agreement having been approved, notice is hereby given to **JRD-D2 ENTERPRISES** that work may proceed on the **Asphalt Overlaying at Brgy. San Pedro, Morong, Rizal** effective **March 12, 2026 (Thursday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

  
**NINA RICCA A. YNARES**  
Governor

I acknowledge receipt of this Notice on:

10 MAR 2026

Authorized Signature:

Name of the Representative of the Bidder:

  
**PORFIRIO P. MINA**

NTP 02022026#20

# CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

20

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Barangay San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, duly authorized by virtue of Sangguniang Panlalawigan **Appropriation Ordinance No. 34, s. 2025**, herein referred to as the "PROVINCE."

- and -

**JRD-D<sup>2</sup> ENTERPRISES**, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at **Tanay, Rizal**, and herein represented by its Proprietor/President/General Manager, **PORFIRIO MINA**, of legal age, Filipino citizen, single/married and a resident of **Tanay, Rizal**, hereinafter referred to as the "CONTRACTOR."

WITNESSETH, That:


**WHEREAS**, the PROVINCE declares as a matter of policy that certain infrastructure works should be constructed pursuant to Sangguniang Panlalawigan Ordinance No. **34, s. 2025** namely:

## Asphalt Overlaying at Brgy. San Pedro, Morong, Rizal

**WHEREAS**, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated Responsive Bid in a public bidding held last **February 2, 2026**, has accepted and binds itself to undertake the construction and completion of the above-mentioned infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program works and specification in consideration of the amount of **Three Million Five Hundred Eleven Thousand Nineteen Pesos & 93/100 (Php3,511,019.93)**, Philippine Currency.

**NOW, THEREFORE**, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within **Seventy (70)** calendar days, in accordance with the provisions of the following documents as required by the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New Government Procurement Act," (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

- 
- 
- 
- a. Philippine Bidding Documents
    - i. Drawing/Plans;
    - ii. Scope of Work;
    - iii. Invitation to Bid;
    - iv. Instructions to Bidders
    - v. Bid Date Sheet;
    - vi. Bid Form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to the request for clarifications on the bid), including corrections to the bid, if any, resulting from the PROVINCE's bid evaluation;
    - vii. Bill of Quantities;
    - viii. General and Special Conditions of Contract; and
    - ix. Supplemental Bid Bulletins, if any.
  - b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals, and all other documents or statements submitted;
  - c. Performance Security;

- d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the PROVINCE, such as but not limited to the Notice to Proceed and Warranty Security.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of **Three Million Five Hundred Eleven Thousand Nineteen Pesos & 93/100 (Php3,511,019.93)**, Philippine Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009, its IRR and Sangguniang Panlalawigan Resolution No. 471, s. 2025. (If applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of **One Million Fifty-Three Thousand Three Hundred Five Pesos & 98/100 (Php1,053,305.98)** Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original value of the contract as a result of amendments to order or change orders, extra work orders and supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its obligations in the event of any "Structural Defects or Failures", as defined in the IRR, that may occur within the applicable warranty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided by the PROVINCE;

12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational health and safety, minimum wage, hours of work, and compensation for injuries;

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages, Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;

16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries, damages, or claims that may be sustained by them or by any third party in connection with the performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved by the Government and consistent with the provisions of RA 12009 and its IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same meanings as those assigned to them in the Conditions of Contract, which form an integral part of this Agreement;

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full force and effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 09 day of March 2023 at Antipolo City.

**RIZAL PROVINCIAL GOVERNMENT**

**JRD-D<sup>2</sup> ENTERPRISES**  
Entity/Firm/Corporation

By:


By:

  
**NINA RICCO MYNARES**  
Provincial Governor

  
**PORFIRIO MINA**  
Proprietor/Manager/President

WITNESSES

  
**MARISSA N. CLEOFAS**

  
**MYLA DS. ALARCON**

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)  
ANTIPOLO CITY ) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	DFA Manila
<u>PORFIRIO MINA</u>	<u>TIN No. 154-422-889</u>		

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the same is their free voluntary act and deed as well as the entity that they respectively present. This instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed by the parties hereto and every page hereof, refers to the Agreement for:

**Asphalt Overlaying at Brgy. San Pedro, Morong, Rizal**

WITNESS MY HAND AND SEAL this 11 day of MAR 2026, at Rizal Provincial Capitol, Antipolo City.

Doc No. 140  
Page No. 29  
Book No. 1  
Series 202 4

*[Signature]*  
**ATTY. MARIA SALVE E. RUBAYA-ADAMOS**  
 Notary Public  
 Notarial Office No. 26-25/Antipolo, City  
 Attorney's Roll No. 55320  
 IBP Lifetime Roll No. 09047/RSM Chapter  
 MCLE Compliance No. VIII-0011430/Aug. 6, 2024  
 PTE No. 25082557A, JAN. 5, 2026 / 1:11

*[Signature]*  
*[Signature]*  
*[Signature]*  
*[Signature]*



Republic of the Philippines  
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

**NOTICE TO PROCEED**

09 March, 2026

**MR. EDWIN B. RIVERA**  
**YAKALER CONST. AND SUPPLIES**  
Morong, Rizal


Dear Mr. Rivera:

The attached Contract Agreement having been approved, notice is hereby given to **YAKALER CONST. AND SUPPLIES** that work may proceed on the **Repair/Repainting of Ynares School Bldgs. at Timoteo A. Reyes Sr. Mem. School, Brgy. San Pedro, Morong, Rizal** effective **March 12, 2026 (Thursday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


  
**NINA RICCI A. YNARES**  
Governor

I acknowledge receipt of this Notice on:

10 MAR 2026

Authorized Signature:

Name of the Representative of the Bidder:

  
EDWIN B. RIVERA

NTP 02022026#21

# CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between: 21

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Barangay San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 34, s. 2025, herein referred to as the "PROVINCE."

- and -

**YAKALER CONSTRUCTION & SUPPLIES**, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Morong, Rizal and herein represented by its Proprietor/President/General Manager, **EDWIN B. RIVERA**, of legal age, Filipino citizen, single/married and a resident of Morong, Rizal, hereinafter referred to as the "CONTRACTOR."

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a matter of policy that certain infrastructure works should be constructed pursuant to Sangguniang Panlalawigan Ordinance No. RPSB Res. No. 6, s. 2025 namely:

**Repair/Repainting of Ynares School Bldgs. at Timoteo A. Reyes Sr. Memorial School, Brgy. San Pedro, Morong, Rizal**

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated Responsive Bid in a public bidding held last February 2, 2026, has accepted and binds itself to undertake the construction and completion of the above-mentioned infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program works and specification in consideration of the amount of Five Million Twenty-One Thousand Five Hundred Fourteen Pesos & 34/100 (Php5,021,514.34), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within One Hundred Sixty (160) calendar days, in accordance with the provisions of the following documents as required by the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New Government Procurement Act," (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

- a. Philippine Bidding Documents
  - i. Drawing/Plans;
  - ii. Scope of Work;
  - iii. Invitation to Bid;
  - iv. Instructions to Bidders
  - v. Bid Date Sheet;
  - vi. Bid Form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to the request for clarifications on the bid), including corrections to the bid, if any, resulting from the PROVINCE's bid evaluation;
  - vii. Bill of Quantities;
  - viii. General and Special Conditions of Contract; and
  - ix. Supplemental Bid Bulletins, if any.
- b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals, and all other documents or statements submitted;
- c. Performance Security;

- d. Notice of Award of Contract; and the Bidder's Conformance thereto; and
- e. Other contract documents that may be required by existing laws and/or the PROVINCE, such as but not limited to the Notice to Proceed and Warranty Security.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of **Five Million Twenty-One Thousand Five Hundred Fourteen Pesos & 34/100 (Php5,021,514.34)**, Philippine Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009, its IRR and Sangguniang Panlalawigan Resolution No. 471, s. 2025. (If applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of **One Million Five Hundred Six Thousand Four Hundred Fifty-Four Pesos & 30/100 (Php1,506,454.30)** Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original value of the contract as a result of amendments to order or change orders, extra work orders and supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its obligations in the event of any "Structural Defects or Failures", as defined in the IRR, that may occur within the applicable warranty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided by the PROVINCE;

12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational health and safety, minimum wage, hours of work, and compensation for injuries;

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages, Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;

16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries, damages, or claims that may be sustained by them or by any third party in connection with the performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved by the Government and consistent with the provisions of RA 12009 and its IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same meanings as those assigned to them in the Conditions of Contract, which form an integral part of this Agreement;

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full force and effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both, at the discretion of the court, and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 14 day of MAR 2026 at Antipolo City.

**RIZAL PROVINCIAL GOVERNMENT**

**YAKALER CONSTRUCTION & SUPPLIES**  
Entity/Firm/Corporation

By:


By:

  
**NINA RICCI A. YNARES**  
Provincial Governor

  
**EDWIN B. RIVERA**  
Proprietor/Manager/President

WITNESSES

  
**MARISSA N. CLEOFAS**

  
**MYLA DS. ALARCON**

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)  
ANTIPOLO CITY ) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	DFA Manila
<u>EDWIN B. RIVERA</u>	<u>TIN No. 428-018-900</u>		

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the same is their free voluntary act and deed as well as the entity that they respectively present. This instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed by the parties hereto and every page hereof, refers to the Agreement for:

**Repair/Repainting of Ynares School Bldgs. at Timoteo A. Reyes Sr. Memorial School, Brgy. San Pedro, Morong, Rizal**

WITNESS MY HAND AND SEAL this 09 day of MAR 2026, at Rizal Provincial Capitol, Antipolo City.

Doc No. 141  
Page No. 30  
Book No. 1  
Series 202 6

*M.A.*  
ATTY. MARIA SALVE C. RUBAYA-ADAMOS  
Notary Public for the Province of Rizal, No. 25-Antipolo, City  
Attorney's Roll No. 55320  
IBP Lifetime Roll No. 09047/RSM Chapter  
MCLE Compliance No. VIII-0011430/Aug. 6, 2024  
PTR No. 25088667A, JAN. 5, 2026/ Rizal

*[Handwritten signatures]*

*mdm* *[Handwritten signature]*



Republic of the Philippines  
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

**NOTICE TO PROCEED**

09 March, 2026

**MR. GERALD KENN SJ. BILOG**  
**GKB BUILDERS**  
Morong, Rizal

Dear Mr. Bilog:

The attached Contract Agreement having been approved, notice is hereby given to **GKB BUILDERS** that work may proceed on the **Concreting of Holy Cross Road, Brgy. Tandang Kutyo, Tanay, Rizal** effective **March 12, 2026 (Thursday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

  
**NINA RICCI A. YNARES**  
Governor

I acknowledge receipt of this Notice on:

10 MAR 2026

Authorized Signature:

Name of the Representative of the Bidder:

  
**GERALD KENN SJ. BILOG**

NTP 02022026#22

# CONTRACT AGREEMENT

## KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between: 22

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Barangay San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, duly authorized by virtue of Sangguniang Panlalawigan **Appropriation Ordinance No. 34, s. 2025**, herein referred to as the "**PROVINCE**."

- and -

**GKB BUILDERS**, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at **Morong, Rizal**, and herein represented by its Proprietor/President/General Manager, **GERALD KENN S.J. BILOG** of legal age, Filipino citizen, single/married and a resident of **Morong, Rizal**, hereinafter referred to as the "**CONTRACTOR**."

WITNESSETH, That:

**WHEREAS**, the PROVINCE declares as a matter of policy that certain infrastructure works should be constructed pursuant to Sangguniang Panlalawigan Ordinance No. **34, s. 2025** namely:

### **Concreting of Holy Cross Road, Brgy. Tandang Kutyo, Tanay, Rizal**

**WHEREAS**, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated Responsive Bid in a public bidding held last **February 2, 2026**, has accepted and binds itself to undertake the construction and completion of the above-mentioned infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program works and specification in consideration of the amount of **Two Million Five Hundred Ninety-Three Thousand One Hundred Twenty-Seven Pesos & 60/100 (Php2,593,127.60)**, Philippine Currency.

**NOW, THEREFORE**, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within **Ninety (90)** calendar days, in accordance with the provisions of the following documents as required by the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New Government Procurement Act," (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

- a. Philippine Bidding Documents
  - i. Drawing/Plans;
  - ii. Scope of Work;
  - iii. Invitation to Bid;
  - iv. Instructions to Bidders
  - v. Bid Date Sheet;
  - vi. Bid Form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to the request for clarifications on the bid), including corrections to the bid, if any, resulting from the PROVINCE's bid evaluation;
  - vii. Bill of Quantities;
  - viii. General and Special Conditions of Contract; and
  - ix. Supplemental Bid Bulletins, if any.
- b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals, and all other documents or statements submitted;
- c. Performance Security;

- d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the PROVINCE, such as but not limited to the Notice to Proceed and Warranty Security.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of **Two Million Five Hundred Ninety-Three Thousand One Hundred Twenty-Seven Pesos & 60/100 (Php2,593,127.60)**, Philippine Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009, its IRR and Sangguniang Panlalawigan Resolution No. 471, s. 2025. (If applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of **Seven Hundred Seventy-Seven Thousand Nine Hundred Thirty-Eight Pesos & 28/100 (Php777,938.28)** Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original value of the contract as a result of amendments to order or change orders, extra work orders and supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its obligations in the event of any "Structural Defects or Failures", as defined in the IRR, that may occur within the applicable warranty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided by the PROVINCE;

12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational health and safety, minimum wage, hours of work, and compensation for injuries;

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages, Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;

16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries, damages, or claims that may be sustained by them or by any third party in connection with the performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved by the Government and consistent with the provisions of RA 12009 and its IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same meanings as those assigned to them in the Conditions of Contract, which form an integral part of this Agreement;

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full force and effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.


IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 09 MAR 2025 day of \_\_\_\_\_ at Antipolo City.

**RIZAL PROVINCIAL GOVERNMENT**

**GKB BUILDERS**  
Entity/Firm/Corporation

By:


By:

  
**NINA RICCI YNARES**  
Provincial Governor

  
**GERALD KILAN S.J. BILOG**  
Proprietor/Manager/President

WITNESSES

  
**MARISSA N. CLEOFAS**

  
**MYLA DS. ALARCON**

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)  
ANTIPOLO CITY ) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	DFA Manila
<u>GERALD KENN S.J. BILOG</u>	<u>TIN No. 196-519-323</u>		

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the same is their free voluntary act and deed as well as the entity that they respectively present. This instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed by the parties hereto and every page hereof, refers to the Agreement for:

**Concreting of Holy Cross Road, Brgy. Tandang Kutyo, Tanay, Rizal**

WITNESS MY HAND AND SEAL this \_\_\_\_\_ day of 09 MAR 2026, at Rizal Provincial Capitol, Antipolo City.

Doc No. 142  
Page No. 30  
Book No. 1  
Series 202 6

*[Signature]*  
**MARIA BATULOC, RUBAYA-ADAMOS**  
 Notary Public, Antipolo City  
 Notarial Commission Appt. No. 26-25/Antipolo, City  
 Attorney's Roll No. 55320  
 IBP Lifetime Roll No. 09047/RSM Chapter  
 MCLE Compliance No. VIII-0011430/Aug. 6, 2024  
 PTR No. 25080667A, JAN. 5, 2026/ Rizal

*[Handwritten marks]*  
*[Signature]*  
*[Signature]*  
*[Signature]*



Republic of the Philippines  
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

**NOTICE TO PROCEED**

09 March, 2026

**MS. MARIA TERESITA F. PAMINTUAN**  
**MJP CONST. AND DEV'T. CORP.**  
Baras, Rizal


Dear Ms. Pamintuan:

The attached Contract Agreement having been approved, notice is hereby given to  
**MJP CONST. AND DEV'T. CORP.** that work may proceed on the  
**Construction of Drainage Canal at Kamagong St., Purok 5, Brgy. Sampaloc, Tanay, Rizal**  
effective **March 12, 2026 (Thursday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

  
**NINA RICCI YNARES**  
Governor

I acknowledge receipt of this Notice on:

10 MAR 2026

Authorized Signature:

Name of the Representative of the Bidder:

  
**MARIA TERESITA F. PAMINTUAN**

NTP 02022026#23

# CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

23

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Barangay San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 34, s. 2025, herein referred to as the "PROVINCE."

- and -

**MJP CONSTRUCTION & DEVELOPMENT CORPORATION**, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Baras, Rizal, and herein represented by its Proprietor/President/General Manager, **MARIA TERESITA F. PAMINTUAN**, of legal age, Filipino citizen, single/married and a resident of Baras, Rizal, hereinafter referred to as the "CONTRACTOR."

WITNESSETH, That:

**WHEREAS**, the PROVINCE declares as a matter of policy that certain infrastructure works should be constructed pursuant to Sangguniang Panlalawigan Ordinance No. 34, s. 2025 namely:

**Construction of Drainage Canal at Kamagong St., Purok 5, Brgy. Sampaloc, Tanay, Rizal**

**WHEREAS**, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated Responsive Bid in a public bidding held last February 2, 2026, has accepted and binds itself to undertake the construction and completion of the above-mentioned infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program works and specification in consideration of the amount of Five Million One Hundred Forty-Two Thousand Five Hundred Forty-Seven Pesos & 35/100 (Php5,142,547.35), Philippine Currency.

**NOW, THEREFORE**, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within One Hundred Twenty (120) calendar days, in accordance with the provisions of the following documents as required by the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New Government Procurement Act," (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

- a. Philippine Bidding Documents
  - i. Drawing/Plans;
  - ii. Scope of Work;
  - iii. Invitation to Bid;
  - iv. Instructions to Bidders
  - v. Bid Date Sheet;
  - vi. Bid Form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to the request for clarifications on the bid), including corrections to the bid, if any, resulting from the PROVINCE's bid evaluation;
  - vii. Bill of Quantities;
  - viii. General and Special Conditions of Contract; and
  - ix. Supplemental Bid Bulletins, if any.
- b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals, and all other documents or statements submitted;
- c. Performance Security;

- d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the PROVINCE, such as but not limited to the Notice to Proceed and Warranty Security.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of **Five Million One Hundred Forty-Two Thousand Five Hundred Forty-Seven Pesos & 35/100 (Php5,142,547.35)**, Philippine Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009, its IRR and Sangguniang Panlalawigan Resolution No. 471, s. 2025. (If applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of **One Million Five Hundred Forty-Two Thousand Seven Hundred Sixty-Four Pesos & 21/100 (Php1,542,764.21)** Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original value of the contract as a result of amendments to order or change orders, extra work orders and supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its obligations in the event of any "Structural Defects or Failures", as defined in the IRR, that may occur within the applicable warranty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the purpose of securing this Contract.

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided by the PROVINCE;

12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational health and safety, minimum wage, hours of work, and compensation for injuries;

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages, Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;

16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries, damages, or claims that may be sustained by them or by any third party in connection with the performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved by the Government and consistent with the provisions of RA 12009 and its IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same meanings as those assigned to them in the Conditions of Contract, which form an integral part of this Agreement;

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full force and effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 05 MAR 2009 of \_\_\_\_\_ at Antipolo City.

**RIZAL PROVINCIAL GOVERNMENT**

**MJP CONSTRUCTION & DEVELOPMENT**  
**CORPORATION**  
Entity/Firm/Corporation

By:

By:

  
**NINA RICCA YNARES**  
Provincial Governor

  
**MARIA PERESITA F. PAMINTUAN**  
Proprietor/Manager/President

WITNESSES:

  
**MARISSA N. CLEOFAS**

  
**MYLA D.S. ALARCON**

**ACKNOWLEDGMENT**

REPUBLIC OF THE PHILIPPINES)  
ANTIPOLO CITY ) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	DFA Manila
<u>MARIA TERESITA F. PAMINTUAN</u>	<u>TIN No. 213-504-783</u>		

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the same is their free voluntary act and deed as well as the entity that they respectively present. This instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed by the parties hereto and every page hereof, refers to the Agreement for:

**Construction of Drainage Canal at Kamagong St., Purok 5, Brgy. Sampaloc, Tanay, Rizal**

WITNESS MY HAND AND SEAL this 09 MAR 2026, at Rizal Provincial Capitol, Antipolo City.

Doc No. 143  
Page No. 30  
Book No. 1  
Series 202 6

Notary Public  
**MARIA SALVE C. RUBAYA-ADAMOS**  
Notarial Commission Appt. No. 25-25/Antipolo, City  
Attorney's Roll No. 55320  
IBP Lifetime Roll No. 09047/RSM Chapter  
MCLE Compliance No. VIII-0011430/Aug. 6, 2024  
PTT No. 25088667A, JAN. 5, 2026/ Rizal

*[Handwritten signatures and scribbles]*



Republic of the Philippines  
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

**NOTICE TO PROCEED**

09 March, 2026

**MR. EDWIN B. RIVERA**  
**YAKALER CONST. AND SUPPLIES**  
Morong, Rizal

Dear Mr. Rivera:

The attached Contract Agreement having been approved, notice is hereby given to **YAKALER CONST. AND SUPPLIES** that work may proceed on the **Repair/Repainting of Ynares School Bldgs. at Tanay-Sampaloc Integrated National High School, Brgy. Sampaloc, Tanay, Rizal** effective **March 12, 2026 (Thursday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

  
**NINA RICCI YNARES**  
Governor

I acknowledge receipt of this Notice on:

10 MAR 2026

Authorized Signature:

Name of the Representative of the Bidder:

  
**EDWIN B. RIVERA**

NTP 02022026#24

# CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

24

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Barangay San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 34, s. 2025, herein referred to as the "PROVINCE."

- and -

**YAKALER CONSTRUCTION & SUPPLIES**, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Morong, Rizal and herein represented by its Proprietor/President/General Manager, **EDWIN B. RIVERA**, of legal age, Filipino citizen, single/married and a resident of Morong, Rizal hereinafter referred to as the "CONTRACTOR."

WITNESSETH, That:


**WHEREAS**, the PROVINCE declares as a matter of policy that certain infrastructure works should be constructed pursuant to Sangguniang Panlalawigan Ordinance No. RPSB Res. No. 6, s. 2025 namely:

**Repair/Repainting of Ynares School Bldgs. at Tanay-Sampaloc Integrated National High School, Brgy. Sampaloc, Tanay, Rizal**

**WHEREAS**, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated Responsive Bid in a public bidding held last February 2, 2026, has accepted and binds itself to undertake the construction and completion of the above-mentioned infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program works and specification in consideration of the amount of Four Million Two Hundred Sixty-Eight Thousand Five Hundred Nineteen Pesos & 45/100 (Php4,268,519.45), Philippine Currency.

**NOW, THEREFORE**, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

I. The whole works subject matter of this Agreement shall be completed within **One Hundred Twenty (120)** calendar days, in accordance with the provisions of the following documents as required by the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New Government Procurement Act," (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

- 
- 
- 
- a. Philippine Bidding Documents
    - i. Drawing/Plans;
    - ii. Scope of Work;
    - iii. Invitation to Bid;
    - iv. Instructions to Bidders
    - v. Bid Date Sheet;
    - vi. Bid Form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to the request for clarifications on the bid), including corrections to the bid, if any, resulting from the PROVINCE's bid evaluation;
    - vii. Bill of Quantities;
    - viii. General and Special Conditions of Contract; and
    - ix. Supplemental Bid Bulletins, if any.
  - b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals, and all other documents or statements submitted;
  - c. Performance Security;

- d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the PROVINCE, such as but not limited to the Notice to Proceed and Warranty Security.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of **Four Million Two Hundred Sixty-Eight Thousand Five Hundred Nineteen Pesos & 45/100 (Php4,268,519.45)**, Philippine Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009, its IRR and Sangguniang Panlalawigan Resolution No. 471, s. 2025. (If applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of **One Million Two Hundred Eighty Thousand Five Hundred Fifty-Five Pesos & 84/100 (Php1,280,555.84)** Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original value of the contract as a result of amendments to order or change orders, extra work orders and supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its obligations in the event of any "Structural Defects or Failures", as defined in the IRR, that may occur within the applicable warranty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided by the PROVINCE;

12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational health and safety, minimum wage, hours of work, and compensation for injuries;

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages, Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;

16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries, damages, or claims that may be sustained by them or by any third party in connection with the performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved by the Government and consistent with the provisions of RA 12009 and its IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same meanings as those assigned to them in the Conditions of Contract, which form an integral part of this Agreement;

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full force and effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 09 MAR 2020 day of \_\_\_\_\_ at Antipolo City.

**RIZAL PROVINCIAL GOVERNMENT**

**YAKALER CONSTRUCTION & SUPPLIES**  
Entity/Firm/Corporation

By:


By:

  
**NINA RICCI-LYNARES**  
Provincial Governor

  
**EDWIN B. RIVERA**  
Proprietor/Manager/President

WITNESSES

  
**MARISSA N. CLEOFAS**

  
**MYLA DS. ALARCON**

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)  
ANTIPOLO CITY ) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	DFA Manila
<u>EDWIN B. RIVERA</u>	<u>TIN No. 428-018-900</u>		

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the same is their free voluntary act and deed as well as the entity that they respectively present. This instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed by the parties hereto and every page hereof, refers to the Agreement for:

**Repair/Repainting of Ynares School Bldgs. at Tanay-Sampaloc Integrated National High School, Brgy. Sampaloc, Tanay, Rizal**

WITNESS MY HAND AND SEAL this \_\_\_\_\_ day of 09 MAR 2026, at Rizal Provincial Capitol, Antipolo City.

Doc No. 144  
Page No. 30  
Book No. 1  
Series 202 6

*[Signature]*  
**TY. MARIA SALVE C. RUBAYA-ADAMOS**  
Notarial Commission Appt. No. 26-25/Antipolo, City  
Notary Public Roll No. 55320  
IBP Lifetime Roll No. 09047/RSM Chapter  
RLE Compliance No. VIII-0011430/Aug. 6, 2024  
No. 230935576, JAN. 8, 2026/ 8:11

*[Signature]*

*[Signature]*

*[Signature]*

*[Signature]*



Republic of the Philippines  
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

**NOTICE TO PROCEED**

09 March, 2026

**MS. MARIA TERESITA F. PAMINTUAN**  
**MJP CONST. AND DEV'T. CORP.**  
Baras, Rizal


Dear Ms. Pamintuan:

The attached Contract Agreement having been approved, notice is hereby given to **MJP CONST. AND DEV'T. CORP.** that work may proceed on the **Concreting of San Martin St. Sitio Agubo, Brgy. Sampaloc, Tanay, Rizal** effective **March 12, 2026 (Thursday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

  
**NINA RICCI YNARES**  
Governor

I acknowledge receipt of this Notice on:

10 MAR 2026

Authorized Signature:

Name of the Representative of the Bidder:

  
**MARIA TERESITA F. PAMINTUAN**

NTP 02022026#25

# CONTRACT AGREEMENT

## KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

25

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Barangay San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, duly authorized by virtue of Sangguniang Panlalawigan **Appropriation Ordinance No. 34, s. 2025**, herein referred to as the "**PROVINCE**."

- and -

**MJP CONSTRUCTION & DEVELOPMENT CORPORATION**, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at **Baras, Rizal** and herein represented by its Proprietor/President/General Manager, **MARIA TERESITA F. PAMINTUAN**, of legal age, Filipino citizen, single/married and a resident of **Baras, Rizal**, hereinafter referred to as the "**CONTRACTOR**."

WITNESSETH, That:

**WHEREAS**, the PROVINCE declares as a matter of policy that certain infrastructure works should be constructed pursuant to Sangguniang Panlalawigan Ordinance No. **34, s. 2025** namely:

### **Concreting of San Martin St. Sitio Aguho, Brgy. Sampaloc, Tanay, Rizal**

**WHEREAS**, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated Responsive Bid in a public bidding held last **February 2, 2026**, has accepted and binds itself to undertake the construction and completion of the above-mentioned infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program works and specification in consideration of the amount of **Two Million Two Hundred Sixty-Eight Thousand Five Hundred Seventy-Nine Pesos & 66/100 (Php2,268,579.66)**, Philippine Currency.

**NOW, THEREFORE**, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within **Eighty (80)** calendar days, in accordance with the provisions of the following documents as required by the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New Government Procurement Act," (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

- a. Philippine Bidding Documents
  - i. Drawing/Plans;
  - ii. Scope of Work;
  - iii. Invitation to Bid;
  - iv. Instructions to Bidders
  - v. Bid Date Sheet;
  - vi. Bid Form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to the request for clarifications on the bid), including corrections to the bid, if any, resulting from the PROVINCE's bid evaluation;
  - vii. Bill of Quantities;
  - viii. General and Special Conditions of Contract; and
  - ix. Supplemental Bid Bulletins, if any.
- b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals, and all other documents or statements submitted;
- c. Performance Security;

- d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the PROVINCE, such as but not limited to the Notice to Proceed and Warranty Security.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of **Two Million Two Hundred Sixty-Eight Thousand Five Hundred Seventy-Nine Pesos & 66/100 (Php2,268,579.66)** Philippine Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009, its IRR and Sangguniang Panlalawigan Resolution No. 471, s. 2025. (If applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of **Six Hundred Eighty Thousand Five Hundred Seventy-Three Pesos & 90/100 (Php680,573.90)** Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original value of the contract as a result of amendments to order or change orders, extra work orders and supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its obligations in the event of any "Structural Defects or Failures", as defined in the IRR, that may occur within the applicable warranty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided by the PROVINCE;

12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational health and safety, minimum wage, hours of work, and compensation for injuries;

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages, Advance Payment, Negative Shippage, Progress Payment (if applicable), Retention Money, and Other Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;

16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries, damages, or claims that may be sustained by them or by any third party in connection with the performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved by the Government and consistent with the provisions of RA 12009 and its IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same meanings as those assigned to them in the Conditions of Contract, which form an integral part of this Agreement;

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full force and effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 9 MAR day of \_\_\_\_\_ at Antipolo City.


**RIZAL PROVINCIAL GOVERNMENT**

**MJP CONSTRUCTION & DEVELOPMENT**  
**CORPORATION**

Entity/Firm/Corporation

By:


By:

  
NINA RICCI A. YNARES  
Provincial Governor

  
MARIA TERESITA F. PAMINTUAN  
Proprietor/Manager/President

WITNESSES

  
MARISSA N. CLEOFAS

  
MYLA D.S. ALARCON

### ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)  
ANTIPOLO CITY ) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	DFA Manila
<u>MARIA TERESITA F. PAMINTUAN</u>	<u>TIN No. 213-504-783</u>		

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the same is their free voluntary act and deed as well as the entity that they respectively present. This instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed by the parties hereto and every page hereof, refers to the Agreement for:

**Concreting of San Martin St. Sitio Aguho, Brgy. Sampaloc, Tanay, Rizal**

WITNESS MY HAND AND SEAL this 09 day of MAR 2026, at Rizal Provincial Capitol, Antipolo City.

Doc No. 145  
Page No. 30  
Book No. 1  
Series 202 6

Notary Public  
 MARIA TERESITA F. PAMINTUAN  
 Notarial Commission Appt. No. 26-25/Antipolo, City  
 Attorney's Roll No. 55320  
 IBP Lifetime Roll No. 09047/RSM Chapter  
 JCLE Compliance No. VIII-0011430/Aug. 6, 2024  
 Not. No. 250528667A, JAN. 5, 2026/ Rizal

Handwritten signatures of the parties and the notary.

*mde*



Republic of the Philippines  
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

**NOTICE TO PROCEED**

09 March, 2026

**ENGR. PORFIRIO P. MINA**  
**JRD-D2 ENTERPRISES**  
Tanay, Rizal

Dear Engr. Mina:

The attached Contract Agreement having been approved, notice is hereby given to **JRD-D2 ENTERPRISES** that work may proceed on the **Improvement of Ynares Multi-Purpose Covered Court at New San Mateo Subd. Phase 5, Brgy. Guitnang Bayan I, San Mateo, Rizal** effective **March 12, 2026 (Thursday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

  
**NINA RICCI YNARES**  
Governor

I acknowledge receipt of this Notice on:

10 MAR 2026

Authorized Signature:

Name of the Representative of the Bidder:

  
**PORFIRIO P. MINA**

NTP 02022026#26

# CONTRACT AGREEMENT

## KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between: 26

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Barangay San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 34, s. 2025, herein referred to as the "**PROVINCE**."

- and -

**JRD-D<sup>2</sup> ENTERPRISES**, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Tanay, Rizal, and herein represented by its Proprietor/President/General Manager, PORFIRIO MINA, of legal age, Filipino citizen, single/married and a resident of Tanay, Rizal, hereinafter referred to as the "**CONTRACTOR**."

WITNESSETH, That:


**WHEREAS**, the PROVINCE declares as a matter of policy that certain infrastructure works should be constructed pursuant to Sangguniang Panlalawigan Ordinance No. 34, s. 2025 namely:

**Improvement of Ynares Multi-Purpose Covered Court at New San Mateo Subd. Phase 5, Brgy. Guitnang Bayan I, San Mateo, Rizal**

**WHEREAS**, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated Responsive Bid in a public bidding held last February 2, 2026, has accepted and binds itself to undertake the construction and completion of the above-mentioned infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program works and specification in consideration of the amount of Two Million Five Hundred Fifty-Two Thousand Five Hundred Eighty-Nine Pesos & 89/100 (Php2,552,589.89), Philippine Currency.

**NOW, THEREFORE**, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

I. The whole works subject matter of this Agreement shall be completed within Ninety-Six (96) calendar days, in accordance with the provisions of the following documents as required by the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New Government Procurement Act," (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

- 
- 
- 
- 
- a. Philippine Bidding Documents
    - i. Drawing/Plans;
    - ii. Scope of Work;
    - iii. Invitation to Bid;
    - iv. Instructions to Bidders
    - v. Bid Date Sheet;
    - vi. Bid Form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to the request for clarifications on the bid), including corrections to the bid, if any, resulting from the PROVINCE's bid evaluation;
    - vii. Bill of Quantities;
    - viii. General and Special Conditions of Contract; and
    - ix. Supplemental Bid Bulletins, if any.
  - b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals, and all other documents or statements submitted;
  - c. Performance Security;

- d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the PROVINCE, such as but not limited to the Notice to Proceed and Warranty Security.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of **Two Million Five Hundred Fifty-Two Thousand Five Hundred Eighty-Nine Pesos & 89/100 (Php2,552,589.89)**, Philippine Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009, its IRR and Sangguniang Panlalawigan Resolution No. 471, s. 2025. (if applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of **Seven Hundred Sixty-Five Thousand Seven Hundred Seventy-Six Pesos & 97/100 (Php765,776.97)** Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original value of the contract as a result of amendments to order or change orders, extra work orders and supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its obligations in the event of any "Structural Defects or Failures", as defined in the IRR, that may occur within the applicable warranty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided by the PROVINCE;

12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational health and safety, minimum wage, hours of work, and compensation for injuries;

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages, Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;

16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries, damages, or claims that may be sustained by them or by any third party in connection with the performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved by the Government and consistent with the provisions of RA 12009 and its IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same meanings as those assigned to them in the Conditions of Contract, which form an integral part of this Agreement;

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full force and effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement the 18<sup>th</sup> MAR, 2020 day of \_\_\_\_\_ at Antipolo City.

**RIZAL PROVINCIAL GOVERNMENT**

**JRD-D<sup>2</sup> ENTERPRISES**  
Entity/Firm/Corporation

By:


By:

  
**NINA RICCI VYNARES**  
Provincial Governor

  
**PORFIRIO MINA**  
Proprietor/Manager/President

WITNESSES

  
**MARISSA N. CLEOFAS**

  
**MYLA DS. ALARCON**

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)  
ANTIPOLO CITY ) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCIA. YNARES	Passport No. P7689056B	September 24, 2031	DFA Manila
<u>PORFIRIO MINA</u>	<u>TIN No. 154-422-889</u>		

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the same is their free voluntary act and deed as well as the entity that they respectively present. This instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed by the parties hereto and every page hereof, refers to the Agreement for:

**Improvement of Ynares Multi-Purpose Covered Court at New San Mateo Subd.  
Phase 5, Brgy. Guitnang Bayan I, San Mateo, Rizal**

09 MAR 2025

WITNESS MY HAND AND SEAL this \_\_\_\_\_ day of \_\_\_\_\_, at Rizal Provincial Capitol, Antipolo City.

Doc No. 146  
Page No. 31  
Book No. 1  
Series 2026

Notary Public

ATTY. MARIA SALVEE RUBAYA-ADAMOS  
Notarial Commission Appt. No. 26-25/Antipolo, City  
Attorney's Roll No. 55320  
IBP Lifetime Roll No. 09047/RSM Chapter  
MCLE Compliance No. VIII-0011430/Aug. 6, 2024  
PTR No. 23028567A, JAN. 5, 2025, Rizal



Republic of the Philippines  
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

**NOTICE TO PROCEED**

09 March, 2026

**MR. GERALD KENN SJ. BILOG**  
**GKB BUILDERS**  
Morong, Rizal

Dear Mr. Bilog:

The attached Contract Agreement having been approved, notice is hereby given to **GKB BUILDERS** that work may proceed on the **Repair/Repainting of Ynares Multi-Purpose Covered Court at Brgy. Sto. Niño, Tanay, Rizal** effective **March 12, 2026 (Thursday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

  
**NINA ROCCA A. YNARES**  
Governor

I acknowledge receipt of this Notice on:

10 MAR 2026

Authorized Signature:

Name of the Representative of the Bidder:

  
GERALD KENN SJ. BILOG

NTP 02022026#27

# CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

27

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Barangay San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 34, s. 2025, herein referred to as the "**PROVINCE**."

- and -

**GKB BUILDERS**, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at **Morong, Rizal**, and herein represented by its Proprietor/President/General Manager, **GERALD KENN S.J. BILOG** of legal age, Filipino citizen, single/married and a resident of **Morong, Rizal**, hereinafter referred to as the "**CONTRACTOR**."

WITNESSETH, That:

**WHEREAS**, the PROVINCE declares as a matter of policy that certain infrastructure works should be constructed pursuant to Sangguniang Panlalawigan Ordinance No. 34, s. 2025 namely:

**Repair/Repainting of Ynares Multi-Purpose Covered Court at Brgy. Sto. Nino, Tanay, Rizal**

**WHEREAS**, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated Responsive Bid in a public bidding held last February 2, 2026, has accepted and binds itself to undertake the construction and completion of the above-mentioned infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program works and specification in consideration of the amount of One Million Fifty-Nine Thousand Six Hundred Fifty-Seven Pesos & 04/100 (Pbp1,059,657.04), Philippine Currency.

**NOW, THEREFORE**, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Sixty-Eight (68) calendar days, in accordance with the provisions of the following documents as required by the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New Government Procurement Act," (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

- a. Philippine Bidding Documents
  - i. Drawing/Plans;
  - ii. Scope of Work;
  - iii. Invitation to Bid;
  - iv. Instructions to Bidders
  - v. Bid Date Sheet;
  - vi. Bid Form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to the request for clarifications on the bid), including corrections to the bid, if any, resulting from the PROVINCE's bid evaluation;
  - vii. Bill of Quantities;
  - viii. General and Special Conditions of Contract; and
  - ix. Supplemental Bid Bulletins, if any.
- b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals, and all other documents or statements submitted;
- c. Performance Security;

Handwritten initials and signatures: "H", "sp", "bf", "mdm".

- d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the PROVINCE, such as but not limited to the Notice to Proceed and Warranty Security.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of **One Million Fifty-Nine Thousand Six Hundred Fifty-Seven Pesos & 04/100 (Php1,059,657.04)**, Philippine Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009, its IRR and Sangguniang Panlalawigan Resolution No. 471, s. 2025. (If applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of **Three Hundred Seventeen Thousand Eight Hundred Ninety-Seven Pesos & 11/100 (Php317,897.11)** Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original value of the contract as a result of amendments to order or change orders, extra work orders and supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its obligations in the event of any "Structural Defects or Failures", as defined in the IRR, that may occur within the applicable warranty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided by the PROVINCE;

12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational health and safety, minimum wage, hours of work, and compensation for injuries;

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages, Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;

16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries, damages, or claims that may be sustained by them or by any third party in connection with the performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved by the Government and consistent with the provisions of RA 12009 and its IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same meanings as those assigned to them in the Conditions of Contract, which form an integral part of this Agreement;

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full force and effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 09 MAR day of \_\_\_\_\_ at Antipolo City.

**RIZAL PROVINCIAL GOVERNMENT**

**GKB BUILDERS**  
Entity/Firm/Corporation

By:


By:

  
**NINA RICES YNARES**  
Provincial Governor

  
**GERALD M. S.J. BILOG**  
Proprietor/Manager/President

WITNESSES

  
**MARISSA N. CLEOFAS**

  
**MYLA D.S. ALARCON**

**ACKNOWLEDGMENT**

REPUBLIC OF THE PHILIPPINES)  
ANTIPOLO CITY ) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
<b>HON. NINA RICCI A. YNARES</b>	Passport No. P7689056B	September 24, 2031	DFA Manila
<b><u>GERALD KENN S.J. BILOG</u></b>	<u>TIN No. 196-519-323</u>		

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the same is their free voluntary act and deed as well as the entity that they respectively present. This instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed by the parties hereto and every page hereof, refers to the Agreement for:

**Repair/Repainting of Ynares Multi-Purpose Covered Court at Brgy. Sto. Nino, Tanay, Rizal**

WITNESS MY HAND AND SEAL this 09 MAR 2026 day of \_\_\_\_\_, at Rizal Provincial Capitol, Antipolo City.

Doc No. 147  
Page No. 31  
Book No. 1  
Series 202 6

Notary Public  
*[Signature]*  
**ATTY. MARIA SALVEO RUBAYA-ADAM**  
Notarial Commission Appt. No. 26-25/Antipolo, City  
Attorney's Roll No. 55320  
IBP Lifetime Roll No. 09047/RSM Chapter  
MCLE Compliance No. VIII-0011430/Aug. 6, 2024  
PTR No. 25088667A, JAN. 5, 2026/ Rizal

*[Handwritten initials/signatures]*



Republic of the Philippines  
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

**NOTICE TO PROCEED**

09 March, 2026

**MR. EDGARDO M. UBIADAS**  
**KIT UBIADAS CONSTRUCTION CORP.**  
Binangonan, Rizal

Dear Mr. Ubiadas:

The attached Contract Agreement having been approved, notice is hereby given to **KIT UBIADAS CONSTRUCTION CORP.** that work may proceed on the **Repair/Repainting of Bachelor Officer Quarters / PNCO Barracks at Rizal Provincial Office, Brgy. Dolores, Taytay, Rizal** effective March 12, 2026 (Thursday).

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

  
**NINA RIOSCA YNARES**  
Governor

I acknowledge receipt of this Notice on:

10 MAR 2026

Authorized Signature:

Name of the Representative of the Bidder:

  
EDGARDO M. UBIADAS

NTP 02022026#28

# CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

28

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Barangay San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 34, s. 2025, herein referred to as the "**PROVINCE**."

- and -

**KIT UBIADAS CONSTRUCTION CORPORATION**, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Binangonan, Rizal, and herein represented by its Proprietor/President/General Manager, EDGARDO M. UBIADAS, of legal age, Filipino citizen, single/married and a resident of Binangonan, Rizal, hereinafter referred to as the "**CONTRACTOR**."

WITNESSETH, That:

**WHEREAS**, the PROVINCE declares as a matter of policy that certain infrastructure works should be constructed pursuant to Sangguniang Panlalawigan Ordinance No. 34, s. 2025 namely:

**Repair/Repainting of Bachelor Officer Quarters/PNCO Barracks at Rizal Provincial Office, Brgy. Dolores, Taytay, Rizal**

**WHEREAS**, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated Responsive Bid in a public bidding held last February 2, 2026, has accepted and binds itself to undertake the construction and completion of the above-mentioned infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program works and specification in consideration of the amount of Three Million Two Hundred Eighty Thousand One Hundred Seventy-Four Pesos & 21/100 (Php3,280,174.21), Philippine Currency.

**NOW, THEREFORE**, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Seventy-Two (72) calendar days, in accordance with the provisions of the following documents as required by the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New Government Procurement Act," (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

- a. Philippine Bidding Documents
  - i. Drawing/Plans;
  - ii. Scope of Work;
  - iii. Invitation to Bid;
  - iv. Instructions to Bidders
  - v. Bid Date Sheet;
  - vi. Bid Form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to the request for clarifications on the bid), including corrections to the bid, if any, resulting from the PROVINCE's bid evaluation;
  - vii. Bill of Quantities;
  - viii. General and Special Conditions of Contract; and
  - ix. Supplemental Bid Bulletins, if any.
- b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals, and all other documents or statements submitted;
- c. Performance Security;

- d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the PROVINCE, such as but not limited to the Notice to Proceed and Warranty Security.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of Three Million Two Hundred Eighty Thousand One Hundred Seventy-Four Pesos & 21/100 (Php3,280,174.21), Philippine Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009, its IRR and Sangguniang Panlalawigan Resolution No. 471, s. 2025. (If applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of Nine Hundred Eighty-Four Thousand Fifty-Two Pesos & 26/100 (Php984,052.26) Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original value of the contract as a result of amendments to order or change orders, extra work orders and supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its obligations in the event of any "Structural Defects or Failures", as defined in the IRR, that may occur within the applicable warranty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided by the PROVINCE;

12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational health and safety, minimum wage, hours of work, and compensation for injuries;

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages, Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;

16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries, damages, or claims that may be sustained by them or by any third party in connection with the performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved by the Government and consistent with the provisions of RA 12009 and its IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same meanings as those assigned to them in the Conditions of Contract, which form an integral part of this Agreement;

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full force and effect;


22. Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 11<sup>th</sup> MAR 2020 day of \_\_\_\_\_ at Antipolo City.

**RIZAL PROVINCIAL GOVERNMENT**      **KIT UBIADAS CONSTRUCTION CORPORATION**  
Entity/Firm/Corporation

By:

  
**NINA RICCI YNARES**  
Provincial Governor

By:

  
**EDGARDO M. UBIADAS**  
Proprietor/Manager/President

WITNESSES

  
**MARISSA N. CLEOFAS**

  
**MYLA DS. ALARCON**

### ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)  
ANTIPOLO CITY ) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	DFA Manila
<u>EDGARDO M. UBIADAS</u>	TIN No. 008-410-689		

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the same is their free voluntary act and deed as well as the entity that they respectively present. This instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed by the parties hereto and every page hereof, refers to the Agreement for:

**Repair/Repainting of Bachelor Officer Quarters/PNCO Barracks at Rizal Provincial Office, Brgy. Dolores, Taytay, Rizal**

WITNESS MY HAND AND SEAL this 6<sup>th</sup> MAR 2025, at Rizal Provincial Capitol, Antipolo City.

Doc No. 148  
Page No. 31  
Book No. 1  
Series 202 4

Notary Public

*[Signature]*  
**ATTY. MARIA SALVE C. RUBAYA-ADAMOS**  
 Notarial Commission Appt. No. 26-25/Antipolo, City  
 Attorney's Roll No. 55320  
 IBP Lifetime Roll No. 09047/RSM Chapter  
 MCLE Compliance No. VIII-0011430/Aug. 6, 2024  
 PTR No. 25088667A, JAN. 5, 2026/ Rizal

*[Signature]*

*[Signature]*

*[Signature]*

*[Signature]*



Republic of the Philippines  
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

**NOTICE TO PROCEED**

09 March, 2026

**MR. EDGARDO M. UBIADAS**  
**KIT UBIADAS CONSTRUCTION CORP.**  
Binangonan, Rizal

Dear Mr. Ubiadas:

The attached Contract Agreement having been approved, notice is hereby given to **KIT UBIADAS CONSTRUCTION CORP.** that work may proceed on the **Repair/Repainting of Ynares Multi-Purpose Bldg. at San Isidro Elem. School, Brgy. San Isidro, Taytay, Rizal** effective **March 12, 2026 (Thursday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

  
**NINA RICCI YNARES**  
Governor

I acknowledge receipt of this Notice on:

10 MAR 2026

Authorized Signature:



Name of the Representative of the Bidder:

EDGARDO M. UBIADAS

NTP 02022026#29

# CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Barangay San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 34, s. 2025, herein referred to as the "PROVINCE."

- and -

**KIT UBIADAS CONSTRUCTION CORPORATION**, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Binangonan, Rizal and herein represented by its Proprietor/President/General Manager, **EDGARDO M. UBIADAS**, of legal age, Filipino citizen, single/married and a resident of Binangonan, Rizal, hereinafter referred to as the "CONTRACTOR."

WITNESSETH, That:

**WHEREAS**, the PROVINCE declares as a matter of policy that certain infrastructure works should be constructed pursuant to Sangguniang Panlalawigan Ordinance No. RPSB Res. No. 6, s. 2025 namely:

**Repair/Repainting of Ynares Multi-Purpose Bldg. at San Isidro Elementary School, Brgy. San Isidro, Taytay, Rizal**

**WHEREAS**, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated Responsive Bid in a public bidding held last February 2, 2026, has accepted and binds itself to undertake the construction and completion of the above-mentioned infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program works and specification in consideration of the amount of One Million Five Hundred Fifty-Eight Thousand Four Hundred Seventeen Pesos & 84/100 (Php1,558,417.84), Philippine Currency.

**NOW, THEREFORE**, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Eighty (80) calendar days, in accordance with the provisions of the following documents as required by the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New Government Procurement Act," (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

- a. Philippine Bidding Documents
  - i. Drawing/Plans;
  - ii. Scope of Work;
  - iii. Invitation to Bid;
  - iv. Instructions to Bidders
  - v. Bid Date Sheet;
  - vi. Bid Form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to the request for clarifications on the bid), including corrections to the bid, if any, resulting from the PROVINCE's bid evaluation;
  - vii. Bill of Quantities;
  - viii. General and Special Conditions of Contract; and
  - ix. Supplemental Bid Bulletins, if any.
- b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals, and all other documents or statements submitted;
- c. Performance Security;

- d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the PROVINCE, such as but not limited to the Notice to Proceed and Warranty Security.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of One Million Five Hundred Fifty-Eight Thousand Four Hundred Seventeen Pesos & 84/100 (Php1,558,417.84), Philippine Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009, its IRR and Sangguniang Panlalawigan Resolution No. 471, s. 2025. (if applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of Four Hundred Sixty-Seven Thousand Five Hundred Twenty-Five Pesos & 35/100 (Php467,525.35) Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original value of the contract as a result of amendments to order or change orders, extra work orders and supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its obligations in the event of any "Structural Defects or Failures", as defined in the IRR, that may occur within the applicable warranty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided by the PROVINCE;

12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational health and safety, minimum wage, hours of work, and compensation for injuries;

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages, Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;

16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries, damages, or claims that may be sustained by them or by any third party in connection with the performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved by the Government and consistent with the provisions of RA 12009 and its IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same meanings as those assigned to them in the Conditions of Contract, which form an integral part of this Agreement;

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full force and effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 09 MAR day of 2020 at Antipolo City.

**RIZAL PROVINCIAL GOVERNMENT**     **KIT UBIADAS CONSTRUCTION CORPORATION**  
Entity/Firm/Corporation

By:

**NINA RICCI AYUNARES**  
Provincial Governor

By:

**EDGARDO M. UBIADAS**  
Proprietor/Manager/President

WITNESSES

**MARISSA N. CLEOFAS**

**MYLA DS. ALARCON**

### ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)  
ANTIPOLO CITY ) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	DFA Manila
<u>EDGARDO M. UBIADAS</u>	TIN No. <u>008-410-689</u>		

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the same is their free voluntary act and deed as well as the entity that they respectively present. This instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed by the parties hereto and every page hereof, refers to the Agreement for:

**Repair/Repainting of Ynares Multi-Purpose Bldg. at San Isidro Elementary School,  
Brgy. San Isidro, Taytay, Rizal**

WITNESS MY HAND AND SEAL this 09 day of MAR 2026, at Rizal Provincial Capitol, Antipolo City.

Doc No. 149  
Page No. 31  
Book No. 1  
Series 202 4

**ATTY. MARIA SAIVE C. RUBAYA-ADAMOS**  
Notarial Commission Appl. No. 26-25/Antipolo, City  
Attorney's Roll No. 55320  
IBP Lifetime Roll No. 09047/RSM Chapter  
MCLE Compliance No. VIII-0011430/Aug. 6, 2024  
PTR No. 25088667A, JAN. 5, 2026/ Rizal

*Om*  
*gm*  
*ms*  
*Ref*



Republic of the Philippines  
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

**NOTICE TO PROCEED**

09 March, 2026

**MR. ARNEL L. CRUZ**  
**A.L. CRUZ BUILDERS CONST.CORP.**  
Taytay, Rizal

Dear Mr. Cruz:

The attached Contract Agreement having been approved, notice is hereby given to **A.L. CRUZ BUILDERS CONST.CORP.** that work may proceed on the **Improvement of Multi-Purpose Covered Court at Meralco Village, Brgy. San Juan, Taytay, Rizal** effective **March 12, 2026 (Thursday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

  
**NINA ROSA YNARES**  
Governor

I acknowledge receipt of this Notice on:

10 MAR 2026

Authorized Signature:

Name of the Representative of the Bidder:

  
ARNEL L. CRUZ

NTP 02022026#30

# CONTRACT AGREEMENT

## KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

30

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Barangay San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 34, s. 2025, herein referred to as the "**PROVINCE**."

- and -

**A.L. CRUZ BUILDERS CONSTRUCTION CORPORATION**, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Taytay, Rizal and herein represented by its Proprietor/President/General Manager, **ARNEL CRUZ**, of legal age, Filipino citizen, single/married and a resident of Taytay, Rizal, hereinafter referred to as the "**CONTRACTOR**."

WITNESSETH, That:

**WHEREAS**, the PROVINCE declares as a matter of policy that certain infrastructure works should be constructed pursuant to Sangguniang Panlalawigan Ordinance No. 34, s. 2025 namely:


**Improvement of Multi-Purpose Covered Court at Meralco Village, Brgy. San Juan, Taytay, Rizal**

**WHEREAS**, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated Responsive Bid in a public bidding held last February 2, 2026, has accepted and binds itself to undertake the construction and completion of the above-mentioned infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program works and specification in consideration of the amount of One Million Eight Hundred Seventy-Nine Thousand Seven Hundred Fifty-Four Pesos & 27/100 (Php1,879,754.27), Philippine Currency.

**NOW, THEREFORE**, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Eighty (80) calendar days, in accordance with the provisions of the following documents as required by the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New Government Procurement Act," (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

- a. Philippine Bidding Documents
  - i. Drawing/Plans;
  - ii. Scope of Work;
  - iii. Invitation to Bid;
  - iv. Instructions to Bidders
  - v. Bid Date Sheet;
  - vi. Bid Form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to the request for clarifications on the bid), including corrections to the bid, if any, resulting from the PROVINCE's bid evaluation;
  - vii. Bill of Quantities;
  - viii. General and Special Conditions of Contract; and
  - ix. Supplemental Bid Bulletins, if any.
- b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals, and all other documents or statements submitted;
- c. Performance Security;



- d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the PROVINCE, such as but not limited to the Notice to Proceed and Warranty Security.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of **One Million Eight Hundred Seventy-Nine Thousand Seven Hundred Fifty-Four Pesos & 27/100 (Php1,879,754.27)**, Philippine Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009, its IRR and Sangguniang Panlalawigan Resolution No. 471, s. 2025. (If applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of **Five Hundred Sixty-Three Thousand Nine Hundred Twenty-Six Pesos & 28/100 (Php563,926.28)** Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original value of the contract as a result of amendments to order or change orders, extra work orders and supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its obligations in the event of any "Structural Defects or Failures", as defined in the IRR, that may occur within the applicable warranty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided by the PROVINCE;

12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational health and safety, minimum wage, hours of work, and compensation for injuries;

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages, Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;

16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries, damages, or claims that may be sustained by them or by any third party in connection with the performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved by the Government and consistent with the provisions of RA 12009 and its IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same meanings as those assigned to them in the Conditions of Contract, which form an integral part of this Agreement;

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full force and effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 09 day of MAR 2026 at Antipolo City.

**RIZAL PROVINCIAL GOVERNMENT**

**A.L. CRUZ BUILDERS CONSTRUCTION CORPORATION**

Entity/Firm/Corporation

By:

By:

  
NINA RICAY YNARES  
Provincial Governor

  
ARNEL CRUZ  
Proprietor/Manager/President

WITNESSES

  
MARISSA N. CLEOFAS

  
MYLA DS. ALARCON

### ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)  
ANTIPOLO CITY ) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	DFA Manila
<u>ARNEL CRUZ</u>	<u>TIN No. 638-084-958</u>		

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the same is their free voluntary act and deed as well as the entity that they respectively present. This instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed by the parties hereto and every page hereof, refers to the Agreement for:


**Improvement of Multi-Purpose Covered Court at Meralco Village, Brgy. San Juan, Taytay, Rizal**

WITNESS MY HAND AND SEAL this 09 MAR 2026 day of \_\_\_\_\_, at Rizal Provincial Capitol, Antipolo City.

Doc No. 150  
Page No. 31  
Book No. 1  
Series 2026

Notary Public

ATTY. MARIA SALVE   
Notarial Commission Appt. No. 26-25/Antip.  
Attorney's Roll No. 55320  
IBP Lifetime Roll No. 09047/RSM  
MCLE Compliance No. VIII-0017430/A  
PIT No. 2306477



*mdes*