Republic of the Philippines

Provincial Government of Rizal
OFFICE CF THE GOVERNCR
NOTICE TO PROCEED
05 November, 2025
MR. ALEX A. SUELILA
A. SUELILA CONSTRUCTION
Morong, Rizal
Dear Mr. Suelila:

The attached Contract Agreement having been approved, notice is hereby given to
A, SUELILA CONSTRUCTION that work may proceed on the
Construction of 2-Storey Ynares Multi-Purpose Bldz,

(Daycare Center & SK Office) at Brgy. Poblacion Itzas, Angono, Rizal

effective November 8, 2025 {Saturday).

You are responsible for performing the services under the terms and conditions of the
Apreement and in accordance with the Implementing Schedule on the date above-mentioned,

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provineial Government of Rizal.

Very truly yo
NINA RICCR\\. YNARES
Govemor ”[

Lacknowledge receipt of this Notice on:

Authorized Signature:
Name of the Representative of the

NTP 1007202541



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: |
“This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government umit, duly l.‘frg,[_lmztd ilmd
existing under Philippines laws, with seat of government und principal address at Rizal Provincial Capitol
Building. Ynares Center Compound. Circumferentinl Road comer P Oliveros Strect, Barangay San R::_qum
Antipolo City, represented in this act by s PROVINCIAL GOVERN{_}B_. Hﬂh!. NINAF RICC] 1;!.,
YNARES, dulv authorized by virtue of Sanggumang Panlalawigan Appropnaton Ordimance No, 36, senes
of 2024, herein referred o as the “PROVINCE.”

- EI‘Ed -

A. SURLILA CONSTRUCTION, a sole proprictorship/priviite corporation, dLLI;J organized and
existing under the laws of the Republic of the Philippines, with principal place of business and office
address ut Morong, Rizal, and herein represented by its Proprietor/President/General Manager, ALEX
SUELILA. of legal sge, Filipmo citizen. single/maried and a resident of Muorong, Rizal hereinndter
referred 1o as the “CONTRACTOR."

WITNESSETH, That:

WHEREAS, the PROVINCE déclares as a matter of policy that certin infrastructure works should
he constructed pursuant to Sangguniang Panlalawigan Ordinance No. 26, s, 2025 namely,

Constraction of 2-Storey Ynores Multi-Purpose Building (Dayeare Center & SK Office)
nt Barangay Poblacion Itans, Angono, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and techmical competence
to undertake the above snid infrastructure works, and whose bid has been declared as the Lowest Culoulated
Responsive Bid in a public bidding held last October 7, 2025, has accepted and binds itself to undertake
the construction and completion of the above-mentioned infrastructure works stiictly in accordunce with
the following standards set forth in the bid documents, npproved plans, program works and specification in
consideration of the amount of Three Million Two Hundred Fifty Four Thousand Seventy Pesos &
11/100 (Php3.254.070.11), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foreuoing premises, the parties hereto
hereby agree as follows:

1. The whole works subject matter of this Agrestent shall be completed within One Hundred
Eighty ( 180 ) calendar days, in accordance with the provisions of the following documents s required by
the implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the “New

Government Procurement Act.” (RA 12009) and shall form part and be rend and construed as integral parts
of this Agreement, viz:

a. Philippine Bidding Documents
i Drawimng/Plans,
i, Seope of Work:
i, Invitation to Bid;
iv. Instructions to Bidders;
v. Bid Dare Sheet;
vi. Bud Form, including all the document</statements contuined in the Bidder™s bidding
envelopes, as annexes, and all other documents submitted {e.g., Bidder's response to
the request for clarifications on the bid), including corrections to the bd, if any,
|5 resulting from the PROVINCE's bid evaluation;
vil. Bill ol Quantitics;
vili. General and Special Conditions of Contract; and
ix.  Supplemental Bid Bulletins, if any.
b; Winming bidder’s bid, including the Eligibility Requirements, Technical mnd Finmcial Proposals,
and all other documents or sintements submitied;
¢ Performance Security;
d. Notice of Award of Contract; and the Bidder's Conforme thereto, and
e. Other contract documents that may be required by existing laws and/or the PROVINCE, such

nt limited to the Notice to Proceed and Warranty Security,
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2. ln consideration of the payment to be miade by the PROVINCE to the CONTRACTOR, the latter
hereby covenants with the PROVINCE to construct and complete the Infrastructure works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement,

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of Three Million
Two Hundred Fifty Four Thousand Seventy Pesos & 11/100 (Php3.254.070.11), Philippine Currency,
subjject (o retention money, progress pavments, and other conditions ns provided under RA 12009 and its
IRR. and Sangguniang Panlalawigan Resolution No. 471, & 2025 (I applicable)

4. Tt is understood that prior to the signing of this Agreement, the Contractor has posted the required
performance security of Nine H Th wo H _ One _
03/100 (Php976.221.03), Philippine Currency. as a measure of guarantee for the faithful compliance with
his obligntions under this Agreement in nccordance with the Bidding Documents;

5. The CONTRACTOR shall post an additionul performance security following the schedule under
Section 68 4 of the IRR 1o cover any cumulative increase of more than 10 percent (10%) over the original
vilue of the contract ss a result of amendments to order or change orders, extra work orders and
supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations
under this Agreement, the performance security shall be forfeited in favor of the PROVINCE,

7. The CONTRACTOR undertakes to post a warranty secunfy to guaraniee the performance ql‘i_ts
obligations in the event of any “Structural Defects or Failures”, as defined in the IRR. that may occur within
the applicuble warranty period provided in Section 9023 of'the IRR;

8. The CONTRACTOR shall observe the warmnties under Section 90.2 af the IRR |

9, The CONTRACTOR warrants that it has not given, nor promised to give. any money, gift, or
consideration to any official or employee of the PROVINCE, or to any government instrumgntality, Tor the
purpose of securing this Contruct,

10, The CONTRACTOR undertakes to pay taxes in full and on time, fatlure to do so will entitle
the PROVINCE to suspend payvment for any goods or services delivered by the CONTRACTOR. Within
the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the
BIR and duly validated with the tax payments made thereon;

I1. For contracts One Million ahove, & Contractor’s All Risk Insurance shall be obtained and
mamtained by the CONTRACTOR under its nnme and al its own expense, copy of which shall be provided
by the PROVINCE,;

12, If the CONTRACTOR fails to sansfictorily complete the works under this Agreement within

specified contract duration, in¢lusive of duly granted nme extensions, if any, the CONTRACTOR shall

bg liable for liqumidated damages i an amount equal to at least one-tenth ( 1/10) of one percent (1%) of the
cost of the unperformed portion of the works Tor every day of delay;

13. The CONTRACTOR shall comply with all lubor and employment laws, including occupational
health and safety, mmimum wage, hours of work, and compensation for injuries:

14 The CONTRACTOR shall assume all the risk i connection with the implementation of the
aforementioned project prior to the secepmnce by the PROVINCE;

I5. The provisions of Republic Act No. 12009, otherwise known as the New Govermnment
Procurement Act and its Implementing Rules and Regulations, Republic Act No, 7180, otherwise known
as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the
General Accounting Audinng Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding
the following: Varation Orders, Suspension of Work, Extension of Contract Time, Liquidated Dampges,
Advance Payment, Negative Slippage, Progress Paymemt (if applicable), Retention Money, and Other
Aspects of Contract lmplementation, shall be applicable in the implementation of this Agreement,
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16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute
resolution mechanisms in necordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009, The process of arbitration under the foregoing law shall be assumed part of this
Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing
to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit ansing out of the implementation of this Agreement shall
belong 1o the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE ¢hall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its emplovess, and therefore, shall not be responsible for any injuries,
darnages, or claims that may be sustained by them or by any third party in connection with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR:

19, 'The implementing rules dnd guidelines regarding adjustment of Contract Price and/or change
order ndopted md approved by the Government and consisient with the provisions of RA 12009 and its
IRR shall be applied in this Agreement;

20, Unless otherwise stated, terms and expressions used in this Agreement shall have the same
meanings ds those assigried to them in the Conditions of Contract, which fonn an mtegral part of this
Agrecinent;

21, If any clause of this Agreement is held invalid, the remuming provisions shall remain in full
foree nnd effecy;

22, Without prejudice to administritive sanctions thar may be imposed in proper cases, a violation
by the CONTRACTOR ol any of the provisions of this Agreemént, the tidding documents or any agreetment
and/or undertaking prior or subsequent fo the execution of this Agreement as well asg any of the pertinent
provisions. of Republic Act No. 12009 and its Implementing Rules und Regulations, shall make the
CONTRACTOR liable for damages, which may either consist of liguidated damages and restitution for the
damages done or the forfeiture in favor of the governmett of any unwarranted benefit derived from the act
ot acts in question or both, at the discretion of the court; and

23. The provisions under Section 7.4 of the IRR shall goyern the termination of this Agreement.

IN WITNESS WHEREQF. the parties have hereunto signed this Agreement s OV Ay of

ot Antipolo City,
RIZAL PROVINCIAL GOVERNMENT A. SUELILA CONSTRUCTION
Entity/Firm/Corporation
By: By:

NINA RI

B YNARES
AProvingial

!-'l.'."l'l‘llE'.llJ

WITNESSES

MARISSA N. CLEOFAS MYLA DS. ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPFOLO CITY 185

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:
Name/Entity Valid 1D Presented Date Place
HON. NINA RICCI A. YNARES  Passport No. PT6B9056B  September 24, 203 | DFA Manila

ALEX SUELILA TIN No_922-882-249

all known to me fo be the sme person/s who executed the foregoing instrument and acknowledged that the same
15 thenr free voluntary act and deed as well as the entity that they respectively present. This mstrument, consisting
of four (4) pages meluding this page wherein this ucknowledzment is written, has been gigned by the parties
hereto and every page hereof, refers 1o the Agreement for

Construction of 2-Storey Ynares Multi-Purpose Building (Daycare Center & SK Office)
ut Barangay Poblacion Itaas, Angono, Rizal

WITNESS MY HAND AND SEAL this [ scﬁ%t% . ot Rizal Provincia) Capitol,
Antipoelo City
PocNo, _J0f
Page No._4)
pook No AT oA 1107
enes 20 ad

Notarial Commissian Apg. No. WA TiRntipel: Tty
Attorney's Roll No. 53320
I8P L fetime ol No. COLATRSM Chapter
MOLE Come" s~z No. VURQEMAS® ! - 2214
PR ho, 231 J4B80ANan.2 202415 )



Republic Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED
05 November, 2025

MR, BRIAN D. FERIDO
DUKHEA CONSTRUCTION
Binangonan. Rizal

Dear Mr. Ferido:

The attached Contract Agreement having been approved, notice is hereby given to
DUKHEA CONSTRUCTION that work may proceed on the
Repair of Lighting System of Ypares Multi-Purpose Covered Court
and Construction of Ynares Siage at Brgy. San Isidro, Angono, Rizal

effective November B, 2025 (Saturday).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies ia the space
provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very YO§rs,

NINA RICCTW. YNARES
Governor {

L acknowledge receipt of this Notice on: 0§ NV s

Authorized Signature:
Name of the Representative of the Bidder BRIAN}). FERIDO

NTP 10072025#2



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: 7
&
This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL. a local government unit, duly organized qmi
existing under Philippines laws, with sear of government and principal address at Rizal Provincial Capitol
Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Barangay San
Roque, Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON. N_INA RICCI
A. YNARES, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordingnce No. 36,
seties of 2024, herein referred to as the “PROVINCE.”

~and =

DUKHEA CONSTRUCTION. o sole proprietorship/private corporation, duh,: organized and
existing under the laws of the Republic of the Philippines, with principal place of business and office
address gt Binunponan. Rizal, and herein represented by its Proprietor/President/General Manager,
BRIAN D. FERIDO, of legsl age. Filipino citizen, single/married and o resident of’ Binangonan, Rizal.
hereinafter referred to as the “CONTRACTOR.”

WITNESSETH, That:

WHEREAS. the PROVINCE declares as a matter of policy that certain infrastructure works
should be constrictad pursunnt 1o Sengguniang Panlalawigan Ordinance No. 26. s. 2025 namely:

Repuir of Lighting System of Ynarves Multi-Purpose Covered Court and
Construetion of Ynares Stage at Brgy. San Isidro, Angono, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence
to uhdertake the above said infrastructure works, and whose bid has been declared as the Lowest
Caleulated Responsive Bid in s public bidding held last October 7. 2025, hus nccepted and binds itself to
undertiske the construction and completion of the above-mentioned infrastructure works strictly in
accordance with the following standards set forth in the hid documents, approved plans, program works
and specification in consideration of the amount of Tw i ¢ Hund - Fi
One Hundred Seventy Eight Pesos & 78100 (Php2.165,178.78). Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto
herely agree as follows:

I. The whole works subject matter of this Agreement shall be completed within - Seventy Two
(72) calendar days; in accordunce with the provisions of the following documents as required by the
Implementing Rules and Regulations (IRR) of Republic Act No, 12009, otherwise known as the “New
Government Procurement Aet,” (RA 12009} and shall form part and be read and construed as integral
parts of this Agreement, viz:

#. Philippine Bidding Documenis
i Drawing/Plans;
il. Scope of Work;
ifi. Invitation to Bid;
iv. Instructions to Bidders;
v. Bid Date Sheet;
vi. Bid Form, including all the documents/statements contained in the Bidder's bidding
gnvelopes, ns snnexes, and all other documents submitted (e.g,, Bidder's response
to the request for clarifications on the bid), including carrections to the hid, if any.
resulting from the PROVINCE's bid evaluation;
vii, Bill of Quantities;
viil. General and Speciul Conditions of Contract; and
ix. Supplemental Bid Bulletins, il any.
b. Winning bidder’s bid, including the Eligibility Requirements, Technical and Financial
Propasals, and all other documents or statements submitted;
. Performance Sesurity;
. Notice of Award of Contract; and the Bidder’s Conforme thereto: and
e, Other contract documents thut may be required by existing laws and/or the PROVINCE, such
us but not limited to the Notice to Proceed and Warranty Security.

=W
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2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter
hereby covenants with the PROVINCE to construct and complete the imfrastructure works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3 The PROVINCE hereby covenants to piy the CONTRACTOR the amount of_Two Million One

Hundred Sixty Five Thousand One Hundred Seventy Eight Pesos & 78/100 (Php2,165.178.78),
Philippine Currency, subject o retention money, progress payments, and other conditions as provided under
RA 12009 and its IRR, and Sangguniang Panllawigan Resolution No. 471, 5. 2025 (If applicable)

4_ ftis understood thit prior to the signing of this Agreement, the Contractor has posted the required
performance secunty of_ Vi Fifty T ‘ s & 63/100
(Php649,553.63), Philippine Currency, as a measure of gusrantee for the fuithful compliance with his
obligations under this Agresment in accordance with the Bidding Documents,

5 The CONTRACTOR shall post an addinanal performance security following the schedule under
Section 68.4 of the IRR to cover my cumulative increase of more than 10 percent (10%) over the ariginal
value of the contract as a result of amendiments to order or change orders, extra work orders and
supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default m any of its obliganons
under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post n warmanty security to guarantee the performance of its
obligations in the event of any “Structurnl Defects or Failures”, as defined in the IRR. that may ocour within
the applicable warranty penod provided in Section 90.2.3. of the IRR;

8 The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR |

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift. or
constderation to any official or employee of the PROVINCE, or to any govemnment instrumentality, for the
purpose of securing this Contract;

10, The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the

dﬁﬁm and duly validated with the tex payiments made thereon;
1. For contracts One Million above, a Contractor's All Rigk Insurance shall be obtamned and

—
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maintained by the CONTRACTOR under its name and af its own expense, copy of which shall be provided
by the PROVINCE;

12, 1f the CONTRACTOR fails to satisfactorily complete the works under this Agreement within
the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall
be liable for liquidated damages in an amount equal to at least one-tenth (1/10} of one percent (1% of the
cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all Inbor and employment laws, including oceupational
health and safety, minimum wage, hours of work, and compensation for injuries,

14, The CONTRACTOR shall assume all the risk in connection with the implementation of the
aforementioned project prior to the acceptance by the PROVINCE;

13, The provisions of Republic Act No. 12008, otherwise known as the New Govemment
Procurement Act and its Implementing Rules and Regulations, Republic Act No, 7160, otherwise known
as the Local Government Code of 1991 and the Implementing Rules and Regulations embaodied i the
Gieneral Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, reparding
the following: Varintion Orders, Suspension of Work, Extension of Contract Timie, Liqudated Damages,
Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other
Aspects of Contract Implementntion, shall be applicable in the implementation of this Agreement;
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16, Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute
resolution mechanisms in sccordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009, The process of arbitration under the foregoing law shall be assumed part of this
Agreement, without prejudice however. to any mutual agreement of the parties hiereto to agree in writing
to tesort to other alternative modes of disputes resolution;

17 Juriediction over eivil cases or suit arising out of the implementation of this Agreement shall
belonge to the appropriate courts of the City of Antipolo, with the exclusion of any other conrts;

18, The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries,
damages, or claims that imay be sustwned by them or by any third party in connection with the performance
of this Contract, all of which hall be the sole tesponsibility of the CONTRACTOR;

[9. The implementing rules and guidelines regarding adjustment of Contract Pricz and/or chanpe
order adopted and spproved by the Government and eonsistent with the provisions of RA 12009 and its
IRR shall be applied in this Agreement;

20, Unless otherwise stated, terms and expressions used m this Agreement shall have the same
meanings 4s those assigned to them in the Conditions of Contract, which form an wiregral part of this
Agreement:

21. If any clause of this Agreement is held mvalid, the remaining provisians shall remain in full
force and effiect;

22, Without prejudice to administrative sanctions that may be imposed in proper cases, a violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement
md/or undertaking prior or subsequent to the execution of this Agreement as well as nny of the pertinent
provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the
CONTRACTOR liable for damages, which may either consist of iquidated damages and restitution for the
damages done or the forfeiture in favor of the government of any unwarranted benefit denved from the act
or acts in question or both, at the discretion of the court: and

23, The provisions under Section 71.4 of the IRR shall govern the tenmination of this Agreement.

05N e
IN WITNESS WHEREOF, the partics have hereunto signed this Agresment this day af
at Antipolo City.
RIZAL PROVINCIAL GOVERNMENT DUKHEA CONSTRUCTION
Entity/Finn/Corpaoration
By By
NINA RICC ARES

#Provincial Govdyor {

WITNESSES

MARISSA N. CLEOFAS MYLA DS, ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY )SS.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:
Name/Eutity Valid 1D Presented Date Place
HON. NINA RICCI A. YNARES  Passport No. P76890568 September 24, 2031 DFA Manila
BRIAN D. FERIDO TIN Niy_300-263-262 .
all known 1o me to be the same person/s who executed the foregoing mstriumers nind acknowledged that the same
is their free voluntary act and deed as well as the entity that they respectively present. This matrument, consisting

“of four (4) pages including this page wherein this acknowledgment is written, has been signed by the parties
hiereto and every page hereof, refers 1o the Agreement for:

Repair of Lighting System of Ynares Multi-Purpose Covered Court and
Construction of Ynares Stage at Brgy. San Isidro, Angono, Rizal

WITNESS MY HAND AND SEAL this ﬂny[lufﬁ Ny s at Rzl Provmeial Capital,
Antipola City

Doc No. 21¢
Pape No, 4§

Series 0K ATTY 1ARIA SAGYE T RUBAYVA. Bat -

hotati: cummiseibn Appl. No. 2417 Aatipal:
Atlamey's Roll No. 55320
1EP L Fatime Rl No. D904TIRSH Chapter
he  camslanzeNo VIMOTMIY 20
. AN 4060ANERZ "0



Republic of the Philippines

Provincial Government of Rizal
OFFICE CF THE GOVERNCR
NOTICE TO PROCEED
05 November, 2025
MR. GERALD KENN SJ. BILOG
GKE BUILDERS
Morong, Rizal
Drear Mr. Bilog:

The attached Contract Agreement having been approved, notice is hereby given to
GKB BUILDERS  that work may proceed on the
Construction of 2-Storey Ynares Mult-Purpose Bldg.
(Brgy. Aunex Bldg.) at Sitio Mambog, Brgy, San Jose, Baras, Rizal

effective November 8, 2025 (Saturday).

You are respensible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned,

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provincial Government of Rizal,

Very truly yours,
NINA Q&IYNARES
Govemor {
v 06 NV

1 acknowledge receipt of this Notice on:

Authorized Signature: F
Name of the Representative of the Bidder ~ GERALD Im SJ. BILOG

NTP 10072025#3



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: =
This AGREEMENT made and entered into by and benween:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly l:!rrg;-?!li;ttd and
existing under Philippines laws, with seat of govemment and principal address at Rizal Provincial Capitol
Building. Ynares Center Compound, Circumferential Read comer P, Oliveros Street, Barangay San Roque,
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON, NINA RICCI A.
YNARES, duly suthorized by virtue of Sangguniang Panlalawigin Appropriation Ordinance No. 36, series
oi" 2024, herein referred to as the *PROVINCE.™ p

— —

GKEB BUILDERS, & sole proprictorship/private corporation. duly organized and exigting under
the laws of the Republic of the Philippines, with principal place of business and office address at M'nm?g,
Rizal, and herein represented by its Praprictor/President/General Manager, GERALD KENN S.1.
BILOG. of legal age, Filipino citizen, single/marmied and i resident of Marong, Rizal, hereinafter referred
to 1§ the “CONTRACTOR.”

WITNESSETH, That

WHEREAS. the PROVINCE declires as a matter of policy that certain infrastructure works should
be constructed pursunnt to Sangguniang Panlalawigan Ordinance No. 26, . 2025 namely:

Construction of 2-Storey  Ynares Multi-Purpose Building (Bryy. Annex Building)
at Sitio Mambog, Brey. San Jose, Baras, Rizal

WHEREAS, the CONTRACTOR. warranting that it has the financial and technical competence
10 underiake the above said infrastructure works, and whose bid has been declared as the Lowest Caleulated
Responsive Bid in a public bidding held lust October 7, 2025, has accepted and binds itsell 1o undertake
the construction and completion of the above-mentioned infrastructure works strictly i accordance with
the following standards set forth in the bid documents, approved plans, program works and specification in
considerntion of the amount of Five Million Two ved Tw
Pesos & 487100 (PhpS5.220,647.48), Philippine Currency.

NOW, THEREFORE, lor and in consideration of the foregomg premises, the parties hereto

— herehy agree as follows:
‘___ﬁ 1. The whole works subject matter of this Agreement shall be completed within - One Hundred

Sixty (160} calendar days, in actordance with the provisions of the following docuinents as required by

the Implementing Rules and Regulations (IRR) of Republic Act No, 12009, otherwise known as the "New

Government Procurement Aot,” (RA 12009) and shall form part and be read and construed us integral parts
* of this Agreement, viz:

a Philippine Bidding Documients
i, Drawing/Plans;
il. Scope of Work,
.  Invitation to Bid;
. Instructions to Bidders;
v. Bid Date Sheet;
vi. Bid Form, including all the documents/statements contained in the Bidder's bidding
envelopes, as annexes, and all other documents submitied (e g., Bidder's response to
the request for clanfications on the bid), including corrections to the bid, if any,
CU, resulting from the PROVINCE's bid evaluation;
vit.  Bill of Quantities;
viil. Geteral and Special Canditions of Contract, and
ix. Supplemental Bid Bulletins, if any.
b. Winning bidder’s bid, including the Eligibility Requirements, Technical snd Financial Propasals,
and all other documents or statements submitred.
¢ Performance Security;
i Notice of Award of Contrnct; and the Bidder's Canforme thereto; and
¢. Other contract documents that may be required by existing laws andfor the PROVINCE, such
as but not limited 1o the Notice to Proceed and Warranty Security.
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2. In considertion of the payment to be mude by the PROVINCE to the [‘.{}N'I'RA{?TDIF. the lmgr
hereby covenants with the PROVINCE to construct and complete the infrastructure works subjest of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of Five Million Two
Hundred Twenty Thousand Six Hundred Forty Seven Pesos & 48/100 (Php5.220,647.48), Philippine
Currency, subject to retention money, progress payments, nd other conditions as Wmidud under RA 12009
and its IRR, and Sangguniang Panlalawigan Resolution No. 471, s. 2025 (If apphicable)

4. 1t is understood that prior to the signing of this Agreement. the Cantractor has posted the required
performance security of One Million Five Hundred Sixty Six Thoussnd One Hundred Ninety Four

Pesos & 24/100 (Phpl.566,194.24). Philippine Currency, as a meisure of guasantee for the faithiul
compliance with his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under
Section 68 4 of the IRR to cover uny cumulative merease of more than 10 percent { 10%:) over the onginal
vilue of the contract ns @ resuli of amendments to order or change orders, extra work orders and
supplemental agreainents, as the case may be;

6. In the event that it is cstablished that the CONTRACTOR is in default in any of i_ts obligations
under this Agreement, the performance security shall be forfeited in favor of the PROVINCE,

7. The CONTRACTOR undertakes to post a warranty security to guaraniee the performance r.lrf‘ i}is
abligations in the event of any “Structural Defects or Failures™, as defined m the IRR, that may occur within
the applicable warrnnty period provided in Section 90.2.3. of the IRR;

8 The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR |

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or
considetation to any official or employee of the PROVINCE, or 1o any government instrumentality. for the
purpose of securing this Contract,

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so wall entitle
the PROVINCE o suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Intermal Revenue and o copy of its income and business tax returns duly stamped and received by the

BIR and duly vahdated with the tux payments made thereon,
‘_ﬁ 11. For contmets Ome Million above, a Contractor’s All Rigk Insurance shall be obtained and

maintained by the CONTRACTOR under 1ts name and at its own expense. copy of which shall be provided
by the PROVINCE;

12, If the CONTRACTOR fuils to satisfuctorily complete the works under this Agreement within
the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall
be linble for hguidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the
cost of the unperformed portion of the works for every day of delay;

13, The CONTRACTOR shall comply with all labor and employment Inws, including occupational
health and safety, mimmum wage, hours of work, and compensation for injuries;

14, The CONTRACTOR shall assume all the nisk in connection with the implementation of the
- aforementioned project prior o the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government
Procurement Act and its Implementimg Rules and Regulations, Republic Act No, 7160, otherwise known
as the Local Govemment Code of 1991 and the Implementing Rules and Regulations embodied in the
Ceneral Accounting Auditing Manual (GAAM), inless otherwise inconsistent with RA 12009, regarding
the following: Vanation Ordérs, Suspension of Work, Extension of Contract Time, Liquidated Damapes,
Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other
Aspects of Contract Implementation, shall be applicable in the onplementation of this Agreement;
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16. Disputes arising from this Agreement shall be resolved through arbitration or ulhternative dispute
resolution mechanists in necordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
the TRR of RA 12009, The process of arbitration under the foregoing law shall be assumed part of this
Agreement, without prejfudice however, (0 any mutunl agreement of the parties hereto to agree in writing
to resont to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall
belong to the approprinte courts of the City of Antipolo, with the exclusion of any other courts;

18 The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries,
damages, or claims that may be sustained by them or by any third party in connection with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19, The implementing rules and giidelines regarding sdjustment of Contract Pnce and/or change
order adopted and approved by the Government and consistent with the provisions of RA 12009 and its
IRR shal] be applied in this Agreement;

20. Unless otherwise stated, terms and expressions nsed in this Agreement shall have the same
meariings 8$ those assigned to them in the Conditions of Contract, which form an integral part of this
Agreement,

21. If any clanse of this Agreement is held invalid, the remaining provisions shall remam in full
foree nnd effecy;

22, Without prejudice to administristive sanctions that may be impased in proper cases. a violation
by the CONTRACTOR of any of the provisions of this Agreement. the bidding documents or any agresment
ancl/ar undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent
provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the
CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the
damipes done or the forfeiture in favor of the government of any unwarranted benefit derived from the act
or #icts in question or both, #t the discretion of the court; and

23. The provisions under Scction 71.4 of the IRR shall govern the tenmination of this Agreement.

IN WITNESS WHEREOF, the parties have hercunto signed this Agreement this day of
ot Antipolo City,
RIZAL PROVINCIAL GOVERNMENT GKB BUILDERS
Entty/Finm/Corporation
By: By

QEME S.1. BILOG

Proprictor/Manager/President

WITNESSES

M
MARISSA N. CLEOFAS MYLA DS, ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY ] 8.5

BEFORE ME, a Notary Public for and in Antipolo City, personally appenred the following:
MName/Entity Valid 1D Presented Date Place
HON. NINA RICCT A. YNARES  Passport No, PTo8Y056B  September 24, 2031  DFA Manila

ERALD KENN S, Bl TIN No. 196-519-323

all knpwn to me 1o be the same person/s who executed the foregning instniment and acknowledged that the same
is their free volumtary act and deed as well s the entity that they respectively present. This Instrumettl. consisting
of four (4) pages including this page wherein this acknowledument is written, has been signed by the parties
hereto and every page hereof, refers to the Agreement for

Construction of 2-Storey Ynares Multi-Purpose Building (Brizy. Annex Building)
ut Sitio Mambog, Brgy. San Jose, Baras, Rizal

3
WITHNESS MY HAND AND SEAL thas da}-EnF NOv A5 ~ot Riza! Provimem! Capitol,

Antipolo City

Doc No. 27

Page No. _ 4T ;

Notarias Commission Apgt. No, 24-{TIAntigolo City
Attorney's Roll No, §5320
BP Lifetime Roll o, 03047/RSM Chapter

MCLE Complance No. VIIHO01443™ . 8, 202
PIR No. 22104680Aan 22 iRizal

g A

e, f 2



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO FROCEED
05 November, 2025

ENGR. PORFIRIO P. MINA
JRD-D2 ENTERPRISES
Tanay, Rizal

Dear Engr, Mina:

The attached Contract Agreement having been approved, notice is hereby given to
JRID-D2 ENTERPRISES that work may proceed on the
Asphalt Overlaying of Road at Brgy. Concepeion, Baras, Rizal

effective November 8, 2025 (Saturdav).

You are 1esponsible for perfonming the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and retumn the other to the Provineial Govemnment of Rizal.

Very truly yours,

NINA A. YNARES
Governor ﬂ I /

1 acknowledge receipt of this Notice on:

Authorized Signature:
Name of the Representative of the Bidder: PO } P, MINA

NTP 10072025#4



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: £l
- |

This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly organized and
existing under Philippines lnws, with seat of government and principal nddress at Rizal Provincial Capitol
Building. Ynares Center Compound, Circumferential Road comer P. Oliveros Street, Barangay Siun Rogue,
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON. NINA RICCI A,
YNARES, duly nuthorized by virtue of Sangguniang Panlulawigan Appropristion Ordmance No. 36, senies
of 2024, herein referred o as the “PROVINCE.”

— and =

JRD-D2 ENTERPRISES, a sole propnietorship/private corporation, duly organized and existing
under the laws of the Republic of the Philippines, with principal place of business and office address al
Tanav, Rizal and herein represented by its Proprictor/President/General Manoger, PORFIRIO MINA, of
legal age. Filipino citizen, single/married and o resident of Tanay, Rizal. hereinafier referred 10 as the
“CONTRACTOR.”

WITNESSETH, That:

WHEREAS. the PROVINCE declares as a matter of policy thet certmn infrastructure works should
be constructed pursuont to Sangguniang Pantalawigan Ordinance No, 26, s 2025 namely:

Asphalt Overlaying of Rond at Brgy. Concepeion, Barns, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence
1o underfitke the above said infrastructure works, and whose bid has been declared ay the Lowest Calculated
Responsive Bid in a public bidding held last October 7, 2025, has accepted and binds itself 1o undertnke
the construction and completion of the above-mentioned infrastructure works strictly in accordance with
the following standards set forth in the bid documents, approved plans, progiam works and specification m
considerntion of the amount of Seven Million One Hundred Five Thousand Six Hundred Fifty Eight
Pesos & 76/100 (Php7.105.658.76), Philippine Cumrency.

ﬁ NOW, THEREFORE, for and in conmderation of the foregomg premises, the parties hereto
her

eby agree s follows:

1. The whole warks subject matter of this Agreement shall be completed within _Seventy (70)
calendar days, in accordance with the provisions of the following documents as required by the
Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the “New
Government Procurement Act,” (RA 12009) and shall form part and be read and construed as integral parts
of this Agreeinent, viz!

. Philippine Bidding Documents
i.  Drawing/Plans;
. Scope of Work;
fi.  Invitation to Bad;
iv. Instructions to Bidders,
v. Bid Date Sheet;
Cﬁ" vi. Bid Form, including all the documents/statements contmined in the Bidder's biddmg
envelopes, as annexes, and all other documents submined (e.g., Bidder's response to
the request for clarifications on the d), including corrections to the bid, if any,
resulting from the PROVINCE's bid evaluation;
vii, Bill of Quantities;
viti. General and Special Conditipns of Contract, and
X Supplemental Bid Bulleting, if any
f b. Winning bidder’s bid, including the Eligibility Requiremnents, Technical and Financial Proposals,
. and all other documents or stalements submitted,
¢. Performance Security;
d. Notice of Award of Contract, and the Bidder's Conforme thereto; and
e. Other contract documents that may be required by existing laws andlor the PROVINCE. such
a5 but not limited to the Notice to Proceed and Wartanty Security.
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2, In consideration of the piayment to be made by the PROVINCE to the CONTRACTOR, the latter
hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this
Agresment in conformity with the provisions, terms, and conditions of this Agreement,

3. The PROVINCE hercby covenants to pay the CONTRACTOR the amount of Seven Million

One Hundred Five Thousand Six Hundred Fifty Eight Pesos & 76/100 (Php7,105,658.76), Philippine
Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009
and its IRR. and Sanggunizng Punlalawigan Resolution No. 471, s 2025 (Ifapplicable)

4. Itis understood that prior to the signing of this Agreement, the Contractor has posted the required
performance security of Two Million One Hundred Thirty One Thousand Six Hundred Ninety Seven
Pesos & 63/100 (Php2.131,697.63),Philippine Currency, a8 a measure of guaranies for the faithfil
comphance with his obligations under this Agrecment in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under
Section 68 4 of the TRR to cover any cumulative increase of more than 10 percent (10%) over the origimal
value of the contract as a result of amendments to ordet o change orders; extra work orders and
supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR s in default i any of its obligations
under this Agreement, the performance secunty shatl be forferted in favor of the PROVINCES

7. The CONTRACTOR undertakes o post & warfanty security to guarintee the performance of it
obligations in the event of any “Structural Defects or Failures”™, ns defined in the IRR, that may occur within
the applicable warranty period provided in Section 90.2.3. of the IRR,

8. The CONTRACTOR shall abserve the warranties nunder Section 902 of the IRR ;

9, The CONTRACTOR warrnnts that it has not given, nor promised to give, any money, gift, or
consideration to any official or emploves of the PROVINCE, or to any government instrumentality, for the
purpose of securing this Contract,

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle
the PROVINCE to suspend payment for any goods or sérvices delivered by the CONTRACTOR. Within
the Internal Revenue and a copy of its income and business nix returns duly stamped and received by the

TR nd duly validated with the tax payments made thereon;
11, For contracts One Million above, & Contractor’s All Risk Insuratce shall be obtained and
maintained by the CONTRACTOR under its name and at its own expense, copy of ' which shall be provided
by the PROVINCE;

12, If the CONTRACTOR fmls to sansfactonly complete the works under this Agreement within
the speaified contract duration, inclusive of duly granted time extensions; i any, the CONTRACTOR shall
be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the
cost of the unperformed portion of the works for svery day of deluy,

13, The CONTRACTOR shall comply with all labor and employment laws, including occupational
heglth and safety. minimum wage, hours of work. and compensation for injuries;

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the
Qv aforementinned project prior to the acceptance by the PROVINCE;

I15. The provisions of Republic Act No. 12009, otherwise known as the New Government
Procurement Act and uts Implementing Rules and Regulutions, Republic Act Mo, 7160, otherwise known
as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the
Gieneral Accounting Auditing Mannal (GAAM), unless otherwise inconsistent with RA 12009, regarding
the following: Variation Orders, Suspension of Work, Extension of Contraet Time, Liqudated Damages,
Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other
Aspects of Contract Implementation. shall be applicable n the implementation of this Agreement,
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16, Disputes arising from this Agreement shall be resolved through arbitration o altemative dispute
resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009. The process of arbitration under the foregoing liw shall be assumed part of this
Agrovment, without prejudice however, to any mutual agreement of the parties hereto o agree in writing
1o resort to other altermanve modes of disputes resolution:

17 Jurisdiction over civil cases or suit arising out of the implementation of this Agreement sholl
Belong to the appropriate courts of the City of Antipolo, with the exclusion of any othet courts,

18, The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries,
damages, or claims that may be sustained by them or by any thitd party in connection with the performance
of this Contract, all of which shall be the sale respansibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or cflmng:
order sdopted and approved by the Government and consistent with the provisions of RA 12009 and its
IRR shall be applicd in this Agreement,

20, Unless otherwise stated, terms and expressions used in this Agreement shall liave the sanie

meanings as those assigned to them in the Conditions of Contract, which form an integral part of this
Agreement;

21, If any ¢lanse of this Agreement is held invalid. the remaining provisions shall remamn i full
force and effect

22. Without prejudice to administrative sanctions that may be imposed in proper ¢ases, a violation
by the CONTRACTOR of any of the provisions of this Agreement, the ndding documents or any agreement
and/ar undertaking prior or subsequent to the execution of this Agreement as well as any ol the pertment
provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the
CONTRACTOR liable for damages, which may etther consist of liquidated damages and restitution for the
damages done or the forfeiture in favor of the government of moy unwarranted benefit demived from the act
or acts in guestion or both, at the discretion of the court; and

23, The provisions under Section 71.4 of the IRR shall govern the termimation of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement Iﬁiss Nov Mgy of

at Antipolo City.
RIZAL PROVINCIAL GOVERNMENT JRI-D2 ENTERPRISES
Entity/Finm/Corporation
By: By:

NINA RICCT A.WNARES
Provincial Governor (

WITNESSES

% e

MARISSA N, CLEOFAS MYLA DS. ALARCON



84#

ACKNOWLEDGMENT

REPUBLIC OF THE FHILIPPINES)
ANTIPOLO CITY JAS,

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity Vahd 1D Presented Dute Place
HON. NINA RICCI A. YNARES  Passport No, P7T689056B  September 24, 2031 DFA Manila
PORFIRIO MINA TIN Mo, 154422889
all known to me to be the same person/s who executed the foregamg instrument and acknowledged that the same
15 ther free volumtary acl and deed as well as the entity that they respectively present. This instrument, consisting

of four (1) pages moluding this page wheren this acknowledgment is wnitten, has been signed by the parties
hereto and every page hereof, refers to the Agreement for:

Asphalt Overlaying of Road at Brgy. Concepeion, Baras, Rizal

WITNESS MY HAND AND SEAL this dayof _p § NOY 2%, @t Rizal Provincial Capitol,
Antipolo City.

Doc No. .HE

Puge No, L

Hook No._g NOTARY PUBLIC

Series 20 27 :

ATTY MARIA SALVE'C: RUBAYA-nuar
latar - Sommission Appt. No. 24:17(Antipoln
Atlomey's Roll No. 55320
[EP Litetime Roll No. 0904T/RSM Chapte:
L. JmrfanceNo VL0043 % ..
1 INB60ALanE " - el

gal



Republic of the Philippines
Provincial Govemment of Rizal

OFFICE OF THE GOVERNDR

NOTICE TO PROCEED
05 November, 2025

MR. EDGARDO M. UBIADAS
KIT UBIADAS CONSTRUCTION CORP.
Binangonan, Rizal

Dear Mr. Thiadas:

The attached Contract Agreement having been approved, notice is hereby given to
KIT UBIADAS CONSTRUCTION CORP, that work may proceed on the
Construction of Three (3)-Unit Artesian Well at Brgy. Buhangin, Binangonan, Rizal

effective November 8, 2025 {Satnrday),

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Plesse acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provincial Government of Rizal_

Very truly yours,
CI A, YNARES
Governor e {
I acknowledge receipt of this Notice on: 0F_KNOY 9005
Authorized Signature: éh t.

Name of the Representative of the Bidder:  EDGARDO M. URTADAS

NTP 10072025#5



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: [—
This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, o local government unit, duly I.}l'g,llf.n'li.lfd :fmd
existing under Philippines laws, with seat of gavernment and principal address st Rizal Provincial Capitol
Building, Ynares Center Compound, Circumferentinl Road comer P. Oliveres Strect, Barangay San
Roque. Antipolo City, represented in this act by its PROVINCIAL GGVEHN{]_H.: HﬂH.ININA RICF-I
A. YNARES, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 36,
series of 2024, herein referred to as the *“PROVINCE.”

—and -

KIT UBIADAS CONSTRUCTION CORPORATION, & sulet ‘pl:gpnmtur_shiph?mfmr
corporation, duly organized and existing under the lnws of the Republic of the Philippines, with principal
place of busimess and office address at Binangonan, Rizal and herein rr:pm?c;:ipad hgr its
Proprietor/President/General Manager, EDGARDO M. UBIADAS, of legal age, Filipino titizen,
single/married and a resident of Binangonan, Rizal heremafier referred to as the “CONTRACTOR.

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a maiter of policy that certain infrastructure works
shiould be constructed pursuant to Sangguniang Panlalawigan Ordimance No. 26, 5. 2025 namely:

Construction of Three (3) Unit Artesian Well ut Brgy. Buhangin, Binangonan, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence
to undertake the above said infrastructure works, and whose bid has been declured as the Lowest
Calouluted Responsive Bid in a public bidding held lnst Qctober 7, 2025, has accepted and binds itself o
indertike the construction and completion of the above-mentioned infrastructure works stnictly in
accordance with the following standards set forth in the bid documents, spproved plans, program works
und specification in considerstion of the amount of One Million Five Hundred Forty Seven Pesos &
25/100 (Phpl,000,547.25), Philippine Currency,

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto
hiereby ngree as follows:

1. The whole warks subject matter of this Agreement shall be completed within _Fifty Four

{54} calendar days, in accordimee with the provisions of the following documents as required by the

Implementing Rules and Regulations (IRR) of Republic Act No. 12009, atherwise known as the “New

overnment Procurement Act,” (RA 12009) and shall form part and be read and construed as integral
parts of this Agreement, viz:

a. Philippine Bidding Documents
., Drawing/Plans,
Scope of Work;
Invitation to Bid;
Instruclions 1o Bidders;
Bid Date Sheet;
Bid Form, mcluding all the documents/statements contained in the Bidder’s idding
envelopes, as unnexes, and all other documents submitted (e.g., Bidder's response
to the request for clanfications on the bid), including corrections to the bid, if any,
résulting from the PROVINCE's bid evaluation;
vil, Bill of Quantities,
viii. (eneral and Special Conditions of Contract, and
ix. Supplemental Bid Bulletins, if any
b. Winming bidder's bid, including the Ehgibility Requirements, Techmcal and Financial
Proposals, and all other documents or statements submitted;
Performance Secunty,
. MNotice of Award of Contrrct; and the Bidder's Conforme thereto; and
Other contract documents that may be required by existing laws snd/or the PROVINCE, such
as but not limited to the Notice to Proceed and Warranty Secunty.

S GEBERT

pan
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2. In consideration of the payment to be made by the PROVINCE to the CONTRACT C.'fFL the
lutter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of
this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants 1o pay the CONTRACTOR the amount of _Oune Million
Five Hundred Forty Seven Pesos & 25/100 (Phpl.000,547.25), Philippine Currency, subject to
retention money, progress payments, and other conditions as provided umder RA 12009 and its IRR, and
Sangpuninng Panlalawigan Resolution No. 471, 5. 2025 (1f applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the
required performance security of Three Hundred Thousand One Hundred Sixty Four Peso s & 18/100
(Php300,164.18), Philippine Currency. s a measure of guaraniee for the fwithful comphance with his
abligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule
under Section 68 4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the
original value of the contract as a result of amendments to order or change orders, extra work orders and
supplemental agrecments, as the case may be:

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations
under this Agreement, the performunce security shall be forfeited in favor of the PROVINCE,

7. The CONTRACTOR undertakes to post @ warranty security to guarantee the performance of its
obligations in the event of any “Structural Defects or Failures”, as defined n the [RR, that may oceur
within the applicable warranty period provided in Section 90.2.3. of the IRR;

8 The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR |

9. The CONTRACTOR warrants that 1t has not given, nor promused to give, any money, gifi, or
consideration to any officinl or emplovee of the PROVINCE, or to any govermment instrumentality, for
the purpose of securing this Contract,

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle
the PROVINCE to suspend payment for any poods or services delivered by the CONTRACTOR. Within
the Internul Revenue and u copy of its income and business tax roturns duly stamped and received by the
BIR and duly validated with the tax payments made thereon,

11, For contructs One Million above, & Contractor's All Risk Insurance shall be obtained and

_ mamiained by the CONTRACTOR nnder its name and at its own expense, copy of which shall be
f i]‘ provided by the PROVINCE;

12, if the CONTRACTOR fails 1o satisfactorily complete the works under this Agreement within
the specified contract duration. inclusive of duly granted time extensions, if any, the CONTRACTOR
shall be hable for liquidated damages im an amount equal to at least one-tenth (1/10) of one percent (1%)
ol the cost of the unperformed portion of the works for every day of delay.
13, The CONTRACTOR shall comply with all labor and employment laws, including
% occupational health and safety, minimusm wage, hours of work, and compensation for injuries;

i4. The CONTRACTOR shall assume all the sk m connection with the mmplementation of the
aforementioned project prior 1o the acceptance by the PROVINCE;

I15. The provisions of Republic Act No. 12009, otherwise known as the New Govemment
Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known
as the Local Govemment Code of 1991 and the Implementing Rules and Regulations embodied in the
General Accounting Auditing Manual (GAAM), unless otherwise meonsistent with RA 12009, repgarding
g the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liguidated Damages,
Advance Payment Negative Slippage, Progress Payment (if apphcable), Retention Money, and Other
Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;
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16, Digptites arising from this Agreement shall be resolved through arbiiration or alternative
dispute resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) ancd
Section 88 of the IRR of RA 12009, The process of abitration under the foregoing law shall be nssunted
part of this Agreement, without prejudice however, 1o any mutual agreement of the parties hereto 10 agree
i writing to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall
helong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP wath' the
CONTRACTOR or with any of jts emplovees, and therefore, shall not be responsible for any injuries,
darmages, or cluims that may be sustained by them or by any third party in comnection with the
perforniance of this Contraet, all of which shall be the sole responsibility of the CONTRACTOR:

19, The implementing rules and guidelings regarding adjustment of Contract Price and/or change
order adopted and approved by the Government and consistent with the provisions of RA 12009 and its
IRR shall be opplied m this Agreement;

20. Unless otherwise stated. 1erms and expressions used in this Agreement shall have the same
meanings a5 those assigned to them in the Conditions of Contract, which form an integral part of this
Agreemen;

21. If nny clause of this Agreement is held invalid, the remaining provisions shall remain in full
force and effect;

22 Without prejudice to administrative sanctions that may be impoged in proper cases, a
violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or
any agreement and/or undertaking prior or subsequent to the execution of this Agreement as well as any
of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall
make the CONTRACTOR liable for damapges, which may either consist of liguidated damuges and
restiution, for the damages done or the Torfeiture in favor of the government of any nnwarranted benelit
derived from the sct or acts in question ar both, ot the discretion of the court; and

23, The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this day of
at Antipolo City.
RIZAL PROVINCIAL GOVERNMENT KIT UBIADAS CONSTR N CORPORATION
Entity/Finm/Corporation

By: By:

EDGARDO M. UBIADAS
Proprietor/Manager/President

WITNESSES

+ o

MARISSA N. CLEOFAS MYLA DS. ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY 188,

REFORE ME. & Notarv Public for and in Antipalo City, personally appeared the following:
Name/Entity Valid 1D Presented Date Place
HON. NINA RICCI A. YNARES  Passport No. P7689056B  September 24, 2051  DFA Manila

EDGARDO M. UBIADAS TIN No_008-410-689

all known to me to be the same person/s who executed the foregoing instrument andd acknowledged that the
same 1% their free voluntary act ind deed as well as the entity thitt they respectively present  This instrument.
consisting of four (4) pages including this page wherein this acknowledgment is wrttten, hog besn signed by
the parties hereto and every page hereof, refurs to the Agreement for!

Construction of Three (3) Unit Artesinn Well at Brgy. Buhangin, Binangonan, Rizal

NOY 005

WITNESS MY HAND AND SEAL this qlag' u:p[ & . at Rizal Provincial
Capitol, Antipols Ciry.

Doc No. 2o

Page No. <%

Haok No_2 NOTARY PUBLI
G 50
Stnoy 20 ATTY Mmmsnwr:'m

Nota, . ammiszion Apos. Ko, 241Tikntipo

Altorrey's R6!| No. S5220
B2 Lifetime %00 ho D3I4TR N hagh
| S T . T



Republic of the Philippines
Provincial Government of Rizal

QFFICE OF THE GOVERNOR

NOTICE TO PROCEED
05 November, 2025

MR. EDGARDO M. UBIADAS
KIT UBIADAS CONSTRUCTION CORP.

Binangonan, Rizal
Dear Mr. Ubiadas:

The attached Contract Agreement having been approved, notice is hereby given to
KIT UBIADAS CONSTRUCTION CORP., that work may proceed on the
Construction of Additional Water System at Brgy. Kaytome, Binanponsn, Rizat

effective November 8, 2025 {(Saturday),

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provincial Government of Rizal,

Very truly yours,

NINA RI YNARES

Governor ki

I acknowledge receipt of this Notice on: 0§ WOV 2%

Authorized Signature: ;

Name of the Representative of the Bidder: EDGARDO M. UBTIADAS

NTP 1007202548



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: (’
This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, & local government unit, duly organized and
existing under Philippines laws, with seat of govetrnment and principal address ut Rizal Provincial Capital
Building. Ynares Center Compound, Circumferential Road comer P, Oliveros Strest, Barangay San
Roque, Antipolo City, represented in this not by its PROVINCIAL GOVERNOR, HON. NINA RICCI
A. YNARES, duly mithorized by virtue of Sangguniang Panllawigan Appropriation Ordimance No. 36,
series of 2024, herein referred o as the “PROVINCE.”

= a“d =

KIT _UBIADAS CONSTRUCTION CORPORATION, o sole proprictorship/private
corporation, duly orpanized and existing under the laws of the Republic of the Philippines. with principal
plsce of business nnd office address m  Binangonamn, Rizal, and herein repfrl:ﬁl‘.'ﬂ!cd hr_v_ its
Proptictor/President/Gieneral Mansger, EDGARDO M. UBIADAS, of legal age, Fihpino citizen,
stngle/married and a resident of Binangonan, Rizal hereinafter referred to oy the “CONTRACTOR."

WITNESSETH, Thut

WHEREAS, the PROVINCE declares as 4 matter of policy that certain infrastructure works
should be constructed pursuant (o Sangeuniang Panlalawigan Ordinance No. 26, s 2025 namely:

Construction of Additional Water System at Bray. Kayvtome, Binangonan, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence
to undettake the above said infrastructure works; and whose bid has been declared as the Lowest
Calculated Responsive Bid in a public bidding held last October 7. 2028, has aceepted and binds itself to
undertike the construction and completion of the above-mentioned infrastructiure works strictly in
necoridanee with the following standards set forth m the bid documents, approved plans, program works
and specificarion m consideration of the amount of Four Million Three Hundred Thirty Seven
Thousand Five Hundred Seventy Nine Pesos & 47/100 (Php4,337.579.47), Philippine Currency,

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto
hereby agree as follows:

1. The whole works subject matier of this Agreement shall be completed within _One Hundred
Forty Eight  (148) calendar days, in sccordance with the provisions of the followmg documents as
required by the Implementing Rules and Regulations (TIRR) of Republic Act No. 12009, otherwise Enown
as the "New Govermment Procurement Act,” (RA 12009) and shall form part and be read and construed as
integral parts of this Agreement, viz:

a. Philippine Bidding Documents
L Drawing/Plans;
ii.  Scope of Work;
ik Invitation 1o Bid;
iv. Instructions to Bidders;
v. Hid Date Sheet:
vi. Bid Form, including all the documents/statements contained in the Biddet’s bidding
eiivelopes, ds annexes, and all other documnents submitted (e.g., Bidder's response
to the request for clanfications on the hid), including corrections to the bid, if any,
resulting from the PROVINCE s bid evaluation;
vii. Bill of Quantities;
viil. General and Special Condinons of Contriet; and
ix.  Supplemental Bid Bulletins, if any.
b. Winning bidder’s bid, mcluding the Eligibility Requirements, Technical and Financial
Propasals, and all other documents or stalements submitted: '
Performance Secunty;
. Notce of Award of Comtruct; and the Bidder’s Conforme therety; und
e. Other conrract documents that may be required by existing laws and/or the PROVINCE, such
us but not Hmited to the Notice to Proceed and Warranty Secunity.

B 9
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2. lin consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the
latter herehy covenants with the PROVINCE to construct and complete the infrastructure works subject of
this Agreement in conformity with the provisions, terms, and conditions of this Agresment;

3. The PROVINCE herehy covenants to pay the CONTRACTOR the amount of Four Million
Three Hundred Thirty Seven Thoussnd Five Hundred Seventy Nine Pesos & J47/100
(Php4.337.579.47), Philippine Currency, subject to retention money, progress payments, and_ other
conditions as provided under RA 12009 and its IRR, and Sangguniang Panlalawigan Resolution MNo471,
5. 2025 (If applicable)

4. It is understood thal prior to the signing of this Agreement, the Contructor has posted the
required performance security of One Million Three Hundred One Thousnnd Twoe Hundred Seventy
Three Pesos & 84/100 (Phpl,301.273.84), Philippine Currency, as @ measure of guarantee for the
faithful compliance with his obligations under this Agreement in sccordance with the Bidding
Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule
under Section 68.4 of the IRR 1o cover any cumulative increase of mare than 10 percent (10%) over the
ariginal value of the contract as o result of amendments to order or change orders, exira work orders and
supplemental agreements, as the case may be!

6. In the event that it is established that the CONTRACTOR is in defoult in any of its obligations
under this Agreement, the performance secunity shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes (o piost a warranty security to guaranies the performance of' its
obligations in the event of any “Structural Defects or Failures™, as defined i the IRR. that may occur
within the applicable warranty period provided in Section 90.2.3, of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 9.2 of the IRR ;

9, The CONTRACTOR warrants that it has not given, nor promised 1o give, any money, gift, or
comsideration 1o any official or employee of the PROVINCE, or to any government instrumentality, for
the purpose of securing this Cantract;

10. The CONTRACTOR undertakes to pay tuxes in full and on hme, fwlure 1o do so will entitle
the PROVINCE to suspend payment for any goods or services deliverad by the CONTRACTOR, Within
the Internal Revenue and a copy of its income und business tax returns duly stamped and received by the
BIR and duly validated with the tax psyments made thereon;

11. For contracts One Million above, & Contractor’s All Risk Insurance shall be obisined and

maimtzined by the CONTRACTOR under its name and at its own expense, copy of which shall be
vided by the PROVINCE,

12, If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within
the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR
shall be liable for iguidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%)
ol the cost of the unperformed portion of the works for every day of delay;

13, The CONTRACTOR shall comply with all labor and employment laws, including
oceupational health and safety, minimum wage, hours of work, snd compensation for injunies;

14, The CONTRACTOR shall assume all the risk in connection with the implementation of the
aforementioned praject prior 1o the acceptance by the PROVINCE;

15, The prowisions of Republic Act Mo, 12009, otherwise known as the New Government
Procurement Act and its Impleinenting Rules and Rejlations, Repubhic Act No, 7160, otherwise known
s the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the
General Accounting Auditing Manual (GAAM), unless otherwise mconsistent with RA 12009, regarding
the following: Varistion Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages,
Advance Payment, Negative Slippage. Progress Payment (if applicable), Retention Money. and Other
Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;
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16. Disputes arising from this Agreement shall be resolved through arbitration or alternative
dispute resolution mechanisms in accordance with Republic Act No, 9285 (ADR Act aof 200:4) and
Section 88 of the IRR of RA 12009 The process of arbitration under the foregoing luw shall be assumed
part of this Agreement, without prejudice however, to any mutunl agreement of the parties hersto (o ngree
in writing to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit urising out of the implementation of this Agreement shall
belong to the approptiate courts of the City of Antipolo, with the exclusion of any other courts;

I18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees. and therefore, shall not be responsible for any mjuries,
damages, of claims that may be susiained by them or by any third party in connection with the
performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR:

19, The implementing rules and guidelines regarding adjustment of Contract Price and/or change
order adopted and approved by the Government and consistent with the provisions of RA 12009 and its
IRR shall be applied in this Agreement;

20. Unless otherwise stated, 1erms and expressions gsed in this Agreement shall have the same
meanings as those assigned to them in the Conditions of Contract, which form un integral part of this
Agreement;

21. If any clause of this Agreement is held valid, the remaining provisions shall remain in full
force and efTect;

22, Without prejudice to administrative sanctions that may be imposed n proper cases, a
violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or
any agreement and/or undertaking prior or subsequent to the execution of this Agreement us well as any
of the pertinent provisions of Republic Act No. 12009 and its lmplementing Rules and Regulations, shall
make the CONTRACTOR linble for damages, which may cither consist of liquidated damages and
restitution for the damages done or the forfeiture in favor of the government of any imwarranted benefit
demved from the set or acts in question or both, at the discretion of the court, and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

at Antipolo City,

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this pi mﬁ!n}' of
<25

RIZAL PROVINCIAL GOVERNMENT  _KIT UBIADAS CONSTRUCTION CORPORATION

Entity/Firm/Corpaoration
By: By:
NINA RICCT A. YNARES EDPGARDO M. LUBIADAS
! Provincial Gov¥rmor S Proprietor/Manager/ President
WITNESSES

- Yoo

MARISSA N. CLEOFAS MYLA DS, ALARCON
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ACKNOWLEDGMENT

REPLBLIC OF THE PHILIPPINES)
ANTIPOLO CITY 1SS,

BEFORE ME, n Notary Public fior and in Antipolo City, personally uppeared the following:
Mme/Entity Valid 1D Pregented Diste Place
HON. NINA RICCI A. YNARES  Passport No, P76890568  September 24, 2031 DFA Manila

EDGARD: BIADAS TIN Mo 008-410-6859

all known to me to be the same person/s who executed the foregoing mstrument and acknowledged that the
same 15 their free voluntary uet #nd deed ns woll as the entity that they respectively present  This insrument.
consisting of four (4) pages including this page wherein this acknowledgment is written, Tty Deeri sipied by
the parties hereto and every page hereof, refers to the Agreement for:

Construction of Additional Water System at Brgy. Kaytome, Binangonan, Rizal

WITNESS MY HAND AND SEAL this day of 0 ’ oV :‘EF at Rizal Provincial
Cupitol, Antipolo City
Doc No, 2k
Page No _ 4%
BookNo_2 NOTARY PUB
Series 209 ATTV NARIA SALVE cmm’

hotar . Jommission AgpL No. 2&-17iAntipale
Altomey's Roll No. 55320

[BP Lifetime Roll Ko, 03047RSM Chaples

b omelance o VikODIYY 5.
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Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR.

NOTICE TO PROCEED
05 November, 2025

MR. FERNANDOQ L. ARADA
FLAG CONSTRUCTION CORP.
Binangonan, Rizal

Dear Mr. Arada;

The attached Contract Agreement having been approved, notice is hereby given to
FLAG CONSTRUCTION CORP. that work may proceed on the
Consruction of 1-Storey, 2-Rooms, Ynares School Bldg,
at Banaba Barrie School, Brgy Rayap, Binangonan, Rizal

effective November 8, 2025 (Saturday).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned,

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and retum the other to the Provincial Government of Rizal.

Very truly ywours,

NINA RICQY A. YNARES
Governor

[ acknowledge receipt of this Notice on:

Authorized Signature: '
Name of the Representative of the Bidder; CEMD L. ARADA

NTP 10072025#7



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: =

This AGREEMENT made and entered into by and between: |

The PROVINCIAL GOVERNMENT OF RIZAL. 0 local government unit, duly orpanized and
existing under Philippines laws, with seat of government and principal address at Rizal Provineal Capitol
Building, Ynares Center Compound, Circumitérential Road comer P. Oliveros Street, Barangny San Roque,
Antipolo City, represented i this act by its PROVINCIAL GOVERNOR, HON, NINA RICCI A,
YNARES, duly autharized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 36, series
of 2024, herein referred to as the “PROVINCE."

~and—

FLAG CONSTRUCTION CORPORATION. u sole proprictorship/private corporanion, duly
organized and existing under the laws of the Republic of the Philippines, with principal place of business
ind office address at Binangonan, Rizal, and herein represented by its Proprictor/President/General
Manager, FERNANDO ARADA, of legal age, Filipino citizen, single/married and a resident of
Binangonun, Rizal hercinafier referred to as the “CONTRACTOR."

WITNESSETH, That:

WHEREAS, the PROVINCE declares a8 o mutter of policy that certain infrastructure works should
be constructed pursuant to Sangguniang Panlalawigan Ordinance No, RPSB Res. # 3,4, 2025 namely:

Construction of 1-Storey, 2-Rooms, Ynares School Building
at Banaba Barrio School, Brgy, Rayap, Binangonan, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the fnuncial and technical competence
to undertuke the above said infrastructure works, and whose bid has been declared as the Lowest Calculared
Responsive Bid in o public bidding held last October 7, 2025, has accepted and binds itself to undertake
the construction and completion of the above-mentioned nfrastmeture works strictly in accordance with
the following standards set forth in the bid documents, approved plans, program works and specification

consideration of the amount of Four Million Nine Hundred Sixteen Thousand Seven Hundred
Seventeen Pesos & 14/100 (Phpd.916.717.14), Philippine Currency.

NOW, THEREFORE, for and m consideration of the foregomng premises, the parties hereto
hereby agree as follows:

1. The whale works subject matter of this Agreement shall be completed within One Hundred
Twenty  (120) calendar days, in nccordance with the provisions of the following documents as required
by the Implementing Rules und Regulations (IRR) of Republic At No. 12009, otherwise known as the
“New Government Procuremnent Act.” (RA 12009) and shall form part and be read and construed as integral
puorts of this Agreement. viz:

/ o Philippine Bidding Docummnts
i.  Drawing/Plans;
il.  Scope of Work;
uL  Invitation to Bid;
v. Instructions to Bidders,
v.  Bud Date Shieet,
vi, Bid Form, including all the documents/statements contined m the Bidder's ndding
Cﬁ envelopes, as amnexes, and all other documents submitted (e.g., Bidder's response to
the request for clanfications on the d), including comections to the d, if any,
resulting from the PROVINCE s bid evaluation;
vii  Bill of Quantities;
viil. General and Special Conditions of Contract; and
ix.  Supplemenial Bid Bulletins, if any.
b, Winning bidder's nd, including the Ehgihility Requirements, Technical and Financial Proposals,
and all other documents or statements subinitted,
Performance Secunty;
MNotice of Award of Contract, and the Bidder's Conforme thereto; and
¢, Other contract documents that may be required by existing lows and/ot the PROVINCE, such
as but not limited to the Notice to Proceed and Warranty Security,

f
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2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the 'Iﬂxtt:-r
heteby covenants with the PROVINCE (o construct and complete the infrastructure works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby mtmmnls to pay Ihe CONTRACTOR the amount of Four Million
¢ Hundred Sixteen Thousand en Hundred Seventeen Pesos & 14/100 (Phpd 916.717.14),
Huhppme Currency, subject to retmm::n money, progress payments, and other conditions as provided under
RA 12009 and its TRR, and Sangguniang Panlalawigan Resolution No. 471, 5 2025 (If applicable)

4, It is understood that prior to the signing of this Agreement, the Contractor has posted the required
performunce security of_One Million Four Hundred Seventy Five Thousand Fifteen Pesos & 14/100
(Phpl.475.015.14), Philippine Currency, as a measure of guarantee for the futhful compliance with his
obligations under this Agreement m accordmmee with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under
Section 68.4 of the IRR to cover any cumulative incrense of more than 10 percent (10%) over the onginal
value of the contract as a result of amendments to order or change orders, extra work orders and
supplemental agreements, as the case may he;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations
undes this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to past a warrinty secunity to guarantee the performance of its
obligations in the cvent of any “Structural Defects or Failures™, as defined in the IRR, thit may ocour within
the applicable warranty period provided in Section 90235, of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90,2 ¢f'the IRR

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or

consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the
purpose of securing this Contract:

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the
BIR and duly validated with the tax payments made thereon;

; 1. For contracts One Million above, a Contractor’s All Risk Insurance shall be obtamed and
maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided
by the PROVINCE;

| 12, If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within

the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall
be liable for liquidated damages in un amount equal to at least one-tenth (1/10) of one percent (1%%) of the
cost of the unperformed portion of the works for every day of delay,

13 The CONTRACTOR shall comply with all labor and employment laws, meluding occupational
health and safety, minimum wage, hours of wotk, and compensation for injunies;

14 The CONTRACTOR shall assume all the risk in connection with the implementation of the
aforementioned project prior to the accepiance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Govemnient
Procurement Act and its lmplementing Rules and Regulations, Republic Act No. 7160, otherwise known
as the Local Govermment Code of 1991 and the Implementing Rules and Regulations embodied in the
General Accounting Auditing Manual ((GAAM), unless otherwise inconsistent with RA 12009, regarding
the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages;
Advance Payment, Negative Slippage, Progress Payment (if’ applicable), Retention Money, and Other
Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;

. P
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16. Disputes arising from this Agreement shall be resalved through arbitration or altemative dispute
resolution mechanisms in aceordance with Republic Act No, 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009, The process of arbitration under the foregoing law shall be assumed part of this
Agreement, without prejudice however, to any mutual agreement of the piirfies liereto Lo agree m writing
to resort 10 other alternutive modes of disputes resolution;

17, Jurisdiction over civil enses or suit arising out of the implementation of this Agreement shall
belong to the appropriate couris of the City of Antipolo, with the exclusion of any other courts;

18 The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with aity of its employees, and therefore, shall not be responsible for any injuries,
darnages, or claims that may be sustained by them or by any third party in connection with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR,

19, The implementing rules and guidelines regarding adjustment of Contract Price and/or change
arder adopted and approved by the Government and consistent with the provisions of RA 12009 and its
IRR shall be applied in this Agreement,

20, Unless otherwise stuted, teems and expressions used in this Agreement shall have the same
meinings a5 those assigned to them in the Conditions of Contract, which form an infegral part of this
Adrsement,

21. If any cluuse of this Agreement is held invalid, the remaining provisions shall remuin in full
force and effect;

22, Without prejudice to administrative sanctions that may be imposed in proper cases, & violation
by the CONTRACTOR of any af the provisions of this Agreement, the bidding documents or any agreemen!
and/or undertaking prior or subsequent to the execution of this Agreement as well as aoy of the pertinent
provisions of Republic Act No. 12009 and its buplementing Rules and Regulations, shall make the
CONTRACTOR lighle for damages, which may either consist of liquidated damages and restitution for the
dumnges done or the forfeiture in favor of the government of any unwarranted benefit derived from the act
or sets in question or hath, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termmation of this Agreement,

T > s i i b2 MOV s,
IN WITNESS WHEREOQF, the parties liave hereinto signed this Agreement this v of

at Antipolo City.
RIZAL PROVINCIAL GOVERNMENT FLAG CONSTRUCTION CORPORATION
Entity/Firm/Corporation
By: By:
NINA RIC NARES ' L
#'Provincial GoNernor I Proprietor/Manager/ President
WITNESSES

N ot

MARISSA N. CLEOFAS MYLA DS, ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY 1SS,

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:
Name/Entity Walid 1) Presented Dute Place
HON. NINA RICCIA. YNARES  Passport No. P76890568  Seplember 24, 2031 DFA Manila

FERNANDO ARADA TIN No. 007-885-673

all known to me to be the sama person/s who execiited the foregning imstrument and acknowledged that the same
is their free voluntary act and deed s well as the entity that they respectively present. This instrument, consisting,
of four (4) pages including this page wherein this acknpwledgment is written, his been signed by the parties
hereto and every page hereaf, refers to the Agreement for.

Construction of 1-Storey, 2-Rooms, Ynares School Building
at Banaba Barrio School, Brgy. Rayap, Binangonan, Rizal

WITNESS MY HAND AND SEAL this [ iKW 2075 . at Rizal Provineial Capitol,
Antipiolo City,

Do No 230
PageNo. _ 4)
Htmk No. % NOTARY PUBLIC
Seres 20)

ATTY. MARIA SALyE L‘mw

Nofariz] Commigsjon Aopt No. 2¢-47 .
&, ﬁ;lﬂngw]r‘s Roll N, 55320 s

=“1etime Rofl Ko, pagazm :

HCLE Come3-a y UIJI-WTN.‘S : EMEIF

Plko. BteoAl g - .,



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR.

NOTICE TO PROCEED
05 November, 2025

MR. EDGARDO M. UBIADAS
KIT UBIADAS CONSTRUCTION CORP,

Binangonan, Rizal
Dear Mr. Ubiadas:

The attached Contract Agreement having been approved, notice is hereby given to
KIT UBIADAS CONSTRUCTION CORP. that work may proceed on the
Asphalt Qverlaying with Concrete Reblocking of Mt. Banahaw St.,
Montevilia Subd., Brgy. Bilibiran, Binangonan, Rizal

effective November 8, 2025 (Saturday).

You are responsible for performing the services under the tenns and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provincial Govemment of Rizal,

Very froly ypurs,

NINA RICCY A, YNARES

Governor
I acknowledge receipt of this Notice on: D6 NW 215
Authorized Signature; éi

Name of the Representative of the Bidderr EDGARDO M. UBIADAS

NTP 10072025#8



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, o loeal government unit, duly orgnmzed 1}:!:1
existing under Philippines laws, with seat of govemment and principal address at Rizal Provineial Capitol
Building, Ynares Center Compound, Circumferential Road comer P. Oliverod Street, Barngay San
Rogue, Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON. NINA RICCI
A. YNARES, duly suthorized by virtue of Sengguniang Panlalawigan Appropnation Ordinance No, 36,
series of 2024, herein referred 10 as the *“PROVINCE.”

— and —

KIT _UBIADAS CONSTRUCTIO RATION, a sole proprictorship/private
cosporation, duly organized and existing under the laws of the Republic of the Philippines, with prfncir:tul
place of business and office address ot Binangonan, Rizal and hercin rupmjsmltcd by its
Praprietor/President/General Manager, EDGARDO M. UBIADAS, of legal age, Filipino citizen,
single/married and a resident of Binangonan, Rizal hereinafier referred to as the “CONTRACTOR."

WITNESSETH, That:

WHEREAS, the PROVINCE deéclares as n matter of policy that certain infrastructure works
should be constructed pursuant to Sangguniang Panlalawigan Ordinance No. 26, s, 2025 nnmely;

Asphalt Overlaying with Concrete Reblocking of Mt Banuhaw Street,
Montevilla Subdivision, Brgy. Bilibiran, Binangonan, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and techmeal competence
to undertake the above said mfrastructure works, and whose bid has been declared us the Lowest
Calenlated Respansive Bid in o public bidding held last October 7, 2025, has accepted and binds self 1o
undertake the construction and completion of the above-mentioned mfrastructure works sinctly in
gccordance with the following standards set forth in the bid docoments; approved plans, program works

and specification in consideration of the amount of One Million Two Hundred Twenty Five Thousand
Seven Hundred Seventy Eight P 45/100 (Php1.225,778.45), Philippine Currency.

NOW, THEREFORE, for and n consideration of the foregoing premises, the parties hereto
hercby apree as follows:

1. The whole works subject matter of this Agreement shall be completed within _Eighty (80}
calendar days, i accordance with the provisions of the following documents as required by the
Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the “New
Government Procurement Act,” (RA 12009) and shall form part and be rend and construed as integral
parts of this Agreement, viz:

8. Philippine Bidding Documents
i Drawing/Plans;
i, Scope of Waork;
1 Invitation to Bid;

iv. Instructions to Bidders;
Qb) v. Bid Date Sheet;
vi. Bid Form, meluding all the documents/statements contained in the Bidder's bidding
enveélopes, as annexes, and all other documents submitted (e.g., Bidder's response
to the request for clanifications on the bid), mcluding carrections to the bid, if any,
resulting from the PROVINCE’s bid evalaation;
vii. Bill of Quantities;
vitl. General amd Special Conditions of Contract; and
ix. Supplemental Bid Bulletins, if any.
b. Winning bidder's bid, including the Eligibility Requirements, Techmical and Financial
Proposals, and all other documents or statéments submmitted;
Performance Security,
Notice of Award of Contract; and the Bidder's Conforme thereto; and
Other contract documents that may be required by existing laws and/or the PROVINCE, such
as but not limited to the Notice 1o Proceed and Warranty Security,

fpe
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2. In consideration of the payment o be made by the PROVINCE to the CONTRACTOR. the
latter liereby covenants with the PROVINCE to construct and complete the infrastructure works subject of
this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of _One Million
Two Hundred Twenty Five Hund en P 45/100
(Phipl,225.778.45), Philippine Currency. subject to refention nioney, progress payments, and other
conditions os provided under RA 12009 and its IRR, and Sanggumang Panlalawigan Resolution No. 471,
s 2025 (H applicable)

4. It is understood that prior to the signing of this Agreement, the Contructor has posted the
required performance secunty of H ixty Seven T Seven Hun

Three Pesos & 54/100 (Php367.733.54), Philippine Currency, as'a measure of guarantee for the faithful
compliance with his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additionnl performance security fallowing the schedule
under Section 68.4 of the IRR to cover any cumulitive increase of more than 10 percent (10%) over the
artirinal value of the contract as a result of amendments to order or change orders, extra work orders and
supplemental agreements, us the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations
under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post 2 warranty security to guaraniee the performance of its
obligations in the event of any “Structural Defects or Fuilures”, as defined in the IRR, that may oceur
within the applicable warranty period provided in Section 90.2.3. of the IRR.

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or
comsideration 10 any official or employee of the PROVINCE, or to any governtent instrumentility, for
the purpese of securing this Cantract,

10. The CONTRACTOR undertakes to pay taxes in full and on time, fiulure to do so will entitle
the PROVINCE 1o suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Internal Revenae and a copy of its income and business tax returns duly stamped and received by the
BIR and duly validated with the tax payments made thereon;

I1. For contracts One Million above, a Contractor's All Risk Insurance shall be obtamed and

maintamed by the CONTRACTOR under its name and ot its own expense, capy of which shall be
provided by the PROVINCE;

12, 1f the CONTRACTOR fails to satisfactorily complete the works under this Agreement within
the specified contract duration, inclusive of duly grantesd time extensions, if any, the CONTRACTOR
shall be Hable for liquidated damages in an amount equal to ot least one-tenth (1/10) of one pereent (19%)
of the cost of the unperformed portion of the works for every day of delay;

13 The CONTRACTOR shall comply with all labor and employment laws, including
occupational health and safety, mmimum wage, hours of work, and compensation for injuries;

14. The CONTRACTOR shall assume all the risk in connection with the implemeniation of the

4 E aforementoned project prior to the acceptance by the PROVINCE;

I5. The provisions of Republic Act No. 12009, otherwise known as the New Government
Procurement Act and 1ts Implementing Ruoles and Regulations, Republic Act No. 7160, otherwise known
as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the
Genernl Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regurding
the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages,
Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other
Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;
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16. Disputes arising from this Agreement shall be resolved through arbitration or alternative
dispute resolution mechanisms in sccordance with Republic: Act No. 9285 (ADR Act of 2004) and
Section 8% of the TRR of RA 12009, The process of arbitration under the foregoing law shall be assumed
part of this Agreement, without prejudice however, to any mutual agreement of the parties hereto lo agree
in writing to resart to other altemative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall
belong 1o the appropriate courts of the City of Antipolo, with the exclusion of any other courts,

I8 The PROVINCE hall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employess, and therefore, shull not be responsible for sny injuries,
damages, or claims that may be sustained by them or by any third party in connection with the
performance of this Contract, all of winch shall be the sole responsibility of the CONTRACTOR;

19, The implementing rules and guidelines regarding adjusoment of Contract Price and/or change
order sdopted and spproved by the Government and consistent with the provisions of RA 12009 and its
IRR shall be applied in this Agreement,

20. 1nless otherwise stated, terms and expressions used in this Agreement shall have the same
meanings % those assigned 10 them in the Conditions of Centract, which form an integral part of this
Agreement;

21. If any clause of this Agreement is held invalid, the remuining provisions shall rémaim in full
frce and effect;

22, Without prejudice to ndministrative sangtons that may be imposed in proper cases. 3
violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or
any agreement and/or undertaking prior or subsequent to the execution of this Agreement as well ns any
of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall
mike the CONTRACTOR liable for damages, which may either consist of liquidated damages and
restitution for the damages done or the forfeiture in favor of the govermment of any unwarranted benefit
derived from the act or acts in question or bath, at the discretion of the court; and

23. The provisions umder Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement thi§ NIy sy of

at Antipolo City
RIZAL PROVINCIAL GOVERNMENT  KIT UBIADAS CONSTRUCTION CORPORATION
Entity/Firm/Corporation
By: By:
NINA RICCT AWNARES EDGARDO M. UBIADAS
vincial Go r ; Proprietor/Manages/President
WITNESSES
0

MARISSA N, CLEOFAS MYLA DS, ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY V188

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:
MNume/Entity Valid 1D Presented Dhate Place
HON. NINA RICCI A, YNARES  Passport No. PT6890568  September 24, 2031 BFA Manila

A ! AS TIN Nop, 0(18-410-689

all known to me to be the same person/s who executed the foregoing matrumeént and acknowledged that the
same 15 their free voluntary act and deed as well as the entity that they respectively present  This itistrunent,
consisting of four (4) pages meludmg this page wherein this acknowledgmant is writtan, has been signed by
the parties hereto and every page hereof, refers to the Agreement for

Asphalt Overlaying with Concrete Reblocking of Mt. Banahaw Street,
Montevilla Subdivision, Brgy. Bilibiran, Binangonan, Rizal

 WITNESS MY HAND AND SEAL this day afNOY_27x , a1 Rizal Provincsal
Capitol, Antipole City

Doc Mo 2y

Page No e . i &
ook No_1 ATV R ARALR By

Sertes 20 % Notatie, somatlssion Apat, N, 2411 {Antipaic

Kttornay's Rall Na, 53320
(B0 Hetime Rall o, 03041RSM Chaple:
L oo e fe vioner *
o 1924860402 .
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Republic ' | hilippines
Provincial Government of Rizal

OFFICE OF THE GOVERNCR

NOTICE TO PROCEED
Q5 November, 2025

MR. EDGARDO M. UBIADAS
KIT UBTADAS CONSTRUCTION CORE,
Binangonan, Rizal

Dear Mr. Ubiadas:

The attached Contract Agreement having been approved, notice is hereby given to
KIT UBIADAS CONSTRUCTION CORP. that work may proceed on the
Asphalt Overlaying with Concrete Rellocking of Mt, Apo St.,
Montevilla Subd., Brgy. Bilibiran, Binangonan, Rizal

effective November B, 2025 {(Saturdav),

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly ypurs,

NINA A. YNARES
Governor W

I acknowledge receipt of this Notice on; LE NOY X5

Authorized Signature: é

Name of the Representative of the Bidder: EDGARDQ M. UBTADAS

NTP 10072025#9
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CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: o

i

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly qxganizrd qnd
existing under Philippines laws, with seat of government and principal nﬂdmas at Rizal Provincial Capitol
Building. Ynares Center Compound. Circumferential Road comer P, Oliveros Street, Baranguy San
Rogue. Antipolo City, represented m this st by its PROVINCIAL GOVERNOR, ilﬂH._NINA RICC]
A. YNARES, duly anthorized by virtue of Sangguniang Panlalawigan Appropristion Ordinance No, 36,
series of 2024, herein reforved o as the “PROVINCE."

This AGREEMENT made and entered into by and between:

—md -

KIT UBIADAS CONSTRUCTION CORPORATION. a sole proprietorship/private
corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal
place of business and office address Binangonan, Rizal, and herein -repre_n;gnrnd by its
Proprictor/President/General Manager, EDGARDO M. UBIADAS. of legal age. Filipino citizen,
single/married and a resident of Binangonan, Rizal, hereinafier reforred 1 as the *CONTRACTOR.”

WITNESSETH, That!

WHEREAS, the PROVINCE declares as o matter of policy that certain infrastructure works
ghould be constructed pursunnt to Sangguniang Panlalawigan Ordinance No. 26, 5. 2025 nuniely.

Asphalt Overlaying with Concrete Reblocking of Mt Apo Street,
Mountevilla Subdivision, Brgy. Bilibiran, Binangonan, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the finuncial and technical competence
to undertake the above said infrastructure works, and whose bhid hos been declared as the Lowes!
Calculated Responsive Bid in a public bidding held lust October 7, 2025, haos accepted and binds itself 1o
underiake the construction and completion of the shove-mentioned infrastructure works sinctly in
accordance with the following standards set forth in the bid docurments; approved plans, program works
and specification in consideration of the amount of Nine Hundred Sixty Two Thousand One Hundred
Seventeen Pesos & 11/100 (Php962.117.11), Philippine Currency

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto
hereby ngree as follows:

I. The whole works subject matter of this Agreement shall be completed within _Eightv (8(0)
calendar days, in accordance with the provisions of the following documents as required by the
Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the “New
Government Procurement Acl.” (RA 12009) and shall form part and be read and construed as integral
purts of this Agresment, vie

a. Philippine Bidding Documents
i Drawing/Plans;
i, Scope of Work;
i Invitatton to Bid;
iv. [Instroctions to Bidders;
v. Bid Date Sheet;
vi. Bid Form, meluding all the documents/statements contained in the Bidder's bidding
envelopes, as annexes, and all other documents submitied (e g, Bidder's response
to the request for clanifications on the bid), including corrections to the bid, if any,
resulting from the PROVINCE s bid evaluation;
vii. Bill ol Quantities;
vili. General and Special Condinons of Contract; and
. Supplemental Bid Bulletins, if any.
b. Winning bidder’s bid, including the Eligibility Requirements, Technical and Financial
Propozals, and all other documents or stitements submitted,
¢. Performance Security;
d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
e. Other contract documents that may be required by existing laws and/or the PROVINCE, such
as but not limited to the Notice to Proceed and Warranty Security
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2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR. the
latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of
this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of Nine Hundred
Sixty Two Thousa ne Hund P 1/100 (Php962.117.11), Philippine Currency,
subject to retention money, progress payments, and other conditions as provided under RA 12009 und its
IRR, and Sangguniang Panlalawigan Resolution No. 471, 5. 2025 (If applicable)

4. 1t is understood that prior to the signing of this Agreement, the Contractor has posted the
required performmmee security of _Twe Hundred Eighty Eight Thousand Six Hundred fﬂgm_i‘gﬂ .
Pesos & 13/100 (Php288.635.13), Philippine Currency, as a measure of guaranice for the faithful
compliance with his obligations under this Agreement in accordance with the Bidding Documents,

5, The CONTRACTOR shall post an additional performance security following the schedule
ymder Section 684 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the
onginal value of the contract as a result of amendiments to order or change orders, extra wirk orders and
supplemental agreements, as the case may be;

6. I the event that it is established that the CONTRACTOR is in default in any of its obligations
under this Agreement, the performance security shall be forfeited in favor of the PROVINCE:

7. The CONTRACTOR undertakes to post a warrtinty security 1o guarantee the performance of its
abligations in the event of any “Structurnl Defects or Failures™, as defined in the IRR, that may pocur
within the applicable warranty period provided in Section 90.2.3. of the IRR:

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the [RR |

9 The CONTRACTOR warrants that it has not given, nor promised to give, any money, gifi, or
consideration to any official or employee of the PROVINCE, or to any government instrumentality, for
the purpose of securing this Contract,

10, The CONTRACTOR undertstkes to pay taxes i full and on time, failure 1o do so will entitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Internal Revenue und a copy of its income and business tax returns duly stamped and received by the
BIR and duly validated with the tax payments made thereon;

I'1. For contructs One Million above, a Contmactor’s All Risk Insurance shall be obtained and
maintaimed by the CONTRACTOR under jts nome and ot its own expense, copy of which shall he
ovided by the PROVINCE;

12, 1F the CONTRACTOR fauls to sansfactorily complete the works under this Agreement within
the specitied contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR
shall be liable for iquidated damages 1 an amount equal to at least one-tenth (1/10) of one percent (1%)
aof the cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including
occupational health and safery, minimum wage, hours of work, and compensation for injuries;

cﬁ) 14 The CONTRACTOR shall assume all the risk in connection with the implementation of the
aforementioned project prior 1o the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government
Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known
us the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the
Cieneral Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding
the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liguidated Datmnges,
Advance Payment, Negative Slippage, Progress Payment (if’ applicable), Reteation Money, and Other
Aspects of Contract Iimplementation, shall be applicable in the implementation of this Agreement:
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16. Disputes atising from this Agreement shall be resolved through arbitration or alternative
dispute resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and
Section 88 of the IRR of RA 12009, The process of arbitration under the foregoing faw shall be nssumed
part of this Agreement, without prejudice however, o any mutual agreement of the parties hereto to agree
i writing to resort to other altemative modes of disputes resolution;

17 Jurisdiction over civil cases or suit ansing out of the implementation of this Agreement shall
helong 1o the appropriate courts of the City of Antipolo, with the exclusion of any other courts,

18, The PROVINCE shall bave no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries,
damnages, or claims that may be sustained by them or by any third perty i connection with the
performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR,;

19. The implementing rules and guidelings regarding adjustment of Contract Price and/or chunge
order adopted and approved by the Government and consisient with the provisions of RA 12009 and its
IRR shall be applied in this Agreement:

20, Unless otherwise stated, terms and expressions used in this Agreement shall have the same
meanings us those assigned o them in the Conditions of Contract, which form an mtegral part of this
Agreement,

21. If any clanse of this Agreement is held invalid, the remaining provisions shall remain in full
force and effect;

22 ‘Without prejudice to administrative sanctions that may be imposed in proper cases, &
violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or
any agreement and/or undertaking prior or subsequent to the execution of this Agreement as well as any
of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulutions, shall
make the CONTRACTOR liable for damages, which may either consist of liquidated damages and
restitution for the damnges done or the forfeiture in Favor of the government of any unwarranied benefit
derived from the act or acts in question or both, at the discretion of the court: and

23, The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement thig M|y of

at Antipolo City.
RIZAL PROVINCIAL GOVERNMENT LUBIADAS CONSTRUCTION C T
Entity/Firm/Corporation
By: ' By
NINA RICCI A, YNARLES @GAR&D M. UBIADAS
rovincial Governor [ Proprietor/Manager/President
WITNESSES
P

MARISSA N. CLEOFAS MYLA DS. ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY 1SS

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:
Name/Entity Valid ID Presented Daie Place
HON. NINA RICCI A. YNARES  Passport No. P76890568B  September 24, 2031 DFA Manila

EDGARDO M. UIBIADAS TIN Mo, 008-410-689

all known to me to be the same person’s who executed the foregomg mstrument and acknowledged that the
same is their free voluntary set and deed as well as thi entity that they respectively present. This mstrument,
congisting of four (4) pages including this page whieremn this scknowledgment 15 written, has been signed by
the parties hereto and every page hereof. refers 10 the Agreemenit for

Asphalt Overlaying with Concrete Reblocking of Mt. Apo Street,
Montevilla Subdivision, Brgy. Bilibiran, Binungonan, Rizal

WITNESS MY HAND AND SEAL this day of at Rizal Provincial
Capitol, Antipolo City 5 VLD
Doc No. 231
Page No T+
Baok No._1 NOTARY PUB
Senes 2075, ATV WARIA SALVER TR A 8

Notar. . cammission Apgt No. 34+ T1Anlip:
Aiotaey's Rall No, 53220

(B L fetime nal No, 03047/RSH Chapt:

Koo om= mmzeNo VIO 5.
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Republic of P]ippines
Provincial Government of Rizal
OFFICE OF THE GOVERNOR
NOTICE TO PROCEED
05 November, 2025
MR. EDGARDO M. UBIADAS

KIT UBIADAS CONSTRUCTION CORP.
Binangonan, Rizal

Dear Mr. Ubiadas:

The attached Contract Agreement having been approved, notice is hereby given to
KIT UBIADAS CONSTRUCTION CORP. that work may proceed on the
Asphalt Overlaying with Concrete Rebiocking of Mt. Taal St.,
Muontevilla Subd., Brgy. Bilibiran, Binangonan, Rizal

effective November 8, 2025 (Saturday).

You are responsible for perforiming the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Yery truly youts,

NINA RICCIW\. YNARES
Governor i

I acknowledge receipt of this Notice on: LE MY A%

Authorized Signature: W

Naie of the Representative of the Bidder: EDGARDO M. UBIADAS

NTP 10072025#10
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CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: e

M./

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unril. duly qtgx_miacd and
existing under Philippines taws, with seat of government and principal address nt Rizal Provineial Capitol
Building, Ynares Center Compound, Circumferential Road comer P. Oliveros Street, Barangay 54]-“
Roque, Antipolo City, ropresented in this act by its PROVINCIAL GOVERNOR, HON. NINA RICCI
A. YNARES, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordimance No. 36,
series of 2024, herein referred 1o as the “PROVINCE."

This AGREEMENT mude and entered into by and between:

- and —

KIT UBIADAS CONSTRUCTION CORPORATION, a sole pmpr.icmr_shipr'[:nri't"nla
corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal

ploce of bosmess ond office address at Binangonan, Rizal. and herein rcpm?:?n%cd h_;;-_ s
Propritor/President/General  Manager, EDGAR UBIADAS, of legal ape, Filipino citizen,

single/martied aid a resident of Binangonan, Rizal, hereinafter referred to as the “CONTRACTOR."
WITNESSETH, That:

WHEREAS, the PROVINCE declares as a matter of policy that certain infrastructure works
should be constructed pursusnt to Sangguniang Panlalawigan Ordinance No. 26, 5. 2025 namely:

Asphalt Overlaying with Concrete Reblocking of Mt Taal Street,
Montevilla Subdivision, Bray. Bilibiran, Binangonan, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence
to undertake the above said infrastructure works, and whose bid has been declared as the lowest
Caleulated Responsive Bid in # public bidding beld last October 7, 2025, has accepred and binds itself 1o
undertake the construction and completion of the ahove-mentioned infrastructure works strictly m
accordance with the following standards set forth in the bid documents, approved plans, program works
and specification n considerution of the amount of One Million One Hundred Fifty Eight Thousand
One Hundred Seventy Eight Pesos & S§7/100 (Php1,158.178.57), Philippine Currency.

NOW, THEREFORE, for and in consderation of the foregomng premuses, the parties hereto
hereby agree as follows:

I. The whole works subject matter of this Agreement shall be completed within _Eighty (80)
calendar days, in accordance with the provisions of the following documents as required by the
Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the “New
Government Procurement Act™ (RA 12009) and shall form part and be read and construed as integral
parts of this Agreement, viz;

u. Phihppine Bidding Documents
i, Drawing/Plans;
ii, Scope of Wotk:
iti.  Invitation to Bid;
. Instructions to Bidders;
v. Bid Date Sheet:
vi. Bid Form, mcluding all the documents/statements contamed in the Bidder's bidding
envelopes, g annexes, and all other documents submitted (e.g., Bidder's response
to the request for clarifications on the bid), including corrections to the bid, if any.
resulting from the PROVINCE's bid evaluntion,
vii. Bill of Quantities;
viil. General and Special Conditions of Contract; and
1. Supplemental Bid Bulletins, if any,
b, Wiming bidder’s bid, including the Eligibility Requirements, Technical and Financinl
Proposals, and all other documents or statements submitted;
¢. Performance Security;
d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
¢. Other contract documents that may be required by existing laws and/or the PROVINCE, such
as but nat limited to the Notice to Proceed and Warranty Security.
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2. In consideration of the pavment to be made by the PROVINCE 10 the CONTRACTOR, the
latter hereby covenunts with the PROVINCE to construct and complete the infrastructure works subject of
this Agreement in conformity with the provisions, terms, and conditions of this Agreement,

3. The PROVINCE hereby covenunts to pay the CONTRACTOR the amount of One Million
One_Hundred  Fifty _Eight Thousand One Hundred Seventy Eipht __ Pesos & S7/10M
(Phpl.158.178.57) Philippine Currency, subject to retention money, progress payments, and other
conditions as provided under RA 12009 and its IRR, and Sangguniang Panlalawigan Resolution No. 471,
s 2025 (If applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the
required performance security of Hund Seven Thou K r

Pesos & S7/100 (Php347.453.57), Philippine Currency, as 4 measure of guaraniee for the faithful
comphiance with his obligations under this Agreement in accordance with the Bidding Documents,

5. The CONTRACTOR shall post an sdditional performance security following the schedule
under Section 68.4 of the IRR to cover any cumulative increase of more than 10 pergent (10%) over the
original value of the contract as nrésult of mmendments to order or change orders, extra work orders and
supplemental agreements, as the case may be,

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations
under this Agreement, the performance securnity shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of'its
obligations in the event of any “Structural Defects or Failures”, as defined in the IRR, that may occtr
within the applicable warranty period provided in Section 90.2.3. of the TRR,

8. The CONTRACTOR shall observe the warranties under Sechon 90.2 of the IRR ;

9, The CONTRACTOR warrants that it has not given, nor promised to give, any money, gifi, or
consideration to any official or employee of the PROVINCE, or to any government instrumentality, for
the purpose of securmg this Conteact,

10 The CONTRACTOR undertakes to pay taxes in full and on time, fulure to do so wall entitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. 'Within
the Internal Revenue and a copy of its income and business tax retums duly stanped and received by the
BIR and duly vahduted with the tax payments made thereon;

1. For contracts One Million above, a Contractor’s All Risk Insurance shall be obtmned and
maintiined by the CONTRACTOR wunder its name and of its own expense, copy of which shnll he
provided by the PROVINCE;

12 If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within
the specified contract duration. inclusive of duly gramed Hme extensions, if any, the CONTRACTOR
shall be lable for liguidared damages in an samount equal to at lesst one-tenth (1/10) of one percent (1%)
of the cost of the unperformed portion of the works [or every day of delay,

13. The CONTRACTOR shall comply with all labor and employment laws including
occupanonal health and safety, minimum wage, hours of work, and compensation for injunes;

14. The CONTRACTOR shall assuwme all the risk in connection with the implementation of the
aforementioned project prior to the acceptance by the PROVINCE;

15, The provisions of Republic Act No. 12009, otherwise known as the New Government
Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known
as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the
Cieneral Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding
the following: Vanation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages,
Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other
Aspeets of Contract Iimplementation, shall be applicable in the implementation of this Agreement,
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16. Disputes arising from this Agreement shall be resolved through arbitration or alternative
dispute resolution mechanisms in accordance with Republic Act No, 9285 (ADR Act @i 2004) and
Section 88 of the IRR of RA 12009, The process of arbitration under the foregoing law shall be assumed
part of this Agreement, without prejudice however. to any mutual agreement of the parties hereto 1o agree
in writing to resort to other alternative modes of disputes resolution;

{7. Jurisdiction over civil cases ot suit arising out of the implemientation of this Agreement shall
belong to the approprinte courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with uny of its employees, and therefore, shall not he responsible for any injuries,
damages, or claims that may be sustained by them or by any thitd party in comnmechion with the
performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR:

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change
order aidopted and approved by the Government and consistent with the provisions of RA 12009 and its
TRR shall be applied in this Agreement;

20. Unless otherwise stated, terms gnd expressions used in this Agreement shall have the same
meanings as those assigned to them in the Conditions of Contract, which forin an integral pat of this
Agreement;

21, If any clause of this Agresment is held invalid. the remaining provisions shall remam in full
foree and effect;

22, Without prejudice to administrative sanctions that may be imposed in proper cases, o
violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or
any agreament and/or undertaking prior or subsequent to the execution of this Agreement as well as any
of the pertinent provisicns of Republic Act No. 12009 and its Implementing Rules and Regulations, shall
make the CONTRACTOR liable for damages, which may either consist of liquidated damages and
restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit
denived from the act or acts in question or both, at the discretion of the court: and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreetnent.

IN WITNESS WHEREOF, the parties huve hereunto signed this Agreement thig ¢ ) of
at Antipalo City. AR m

RIZAL PROVINCIAL GOVERNMENT _KIT UBIADAS CONSTRUCTION CORPORATION

Entity/Finn/Carporation
By: By:
NIN/ R!E'l? ANNARES EDGARDO M. UBIADAS
Provincial G cmmI Proprietor/Manager/Tresudent
WITNESSES

C‘E’ e
MARISSA N, CLEOFAS MYLA DS, ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY }SS.

BREFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:
Name/Entiry Valid 1D Presented Date Place
HON, NINA RICCI A, YNARES  Passport No. 76890565 September 24, 2031  DFA Manila

EDGARDO M. UBIADAS TIN No_ 008-410-689

all known to me to be the same person's who executed the foregoing instrument md acknowledged that the
same 15 their free voluntary act and deed as well as the entity that they respectively present. This instrument,
consistng of four (4) pages ncludmg this page wherem ths acknowledgment is written, has been signed by
the parties hereto and every pege hereof, refers to the Agreement for

Asphalt Overlaying with Concrete Reblocking of Mt Taal Street,
Mantevilla Subdivision, Brgy. Bilibiran, Binangonan, Rizal

WITNESS MY HAND AND SEAL this day of , it Rizal Provincial

Capitol, Antipolo City T NV ZEE

Doc No. o
Prge No.

BookNo. 2 ﬂfrﬁ‘mfﬁ'ﬁ?@%m

Notar . Sommissizn Appt No. 3417 ikniipo.
Altemey's Rall No. 85320
P L fetime S o, 0904730 Chagt

et o Vg ¢
s 134850 an g * |

A



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR
NOTICE TO PROCEED
05 November, 2025
ENGR. PORFIRIO P, MINA
JRD-D2 ENTERPRISES
Tanay, Rizal
Drear Engr. Mina:

The attached Contract Agreement having been approved, notice is hereby given to
JRD-D2 ENTERPRISES that work may proceed on the

Asgphalt Overlaying at Brgy. Bilibiran, Binangonan, Rizal
effective November 8, 2025 (Saturday).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and accepiance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provincial Govemment of Rizal,

Very truly .
NINA A. YNARES
Governor N}

1 aclmowledge receipt of this Notice on:

Authonized Signature:
Name of the Representative of the Bidder: PORF Iﬂl_%

NTP 10072025#11
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CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:
This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly arganized and
oxisting under Philippines laws, with seat of government and principal sddress at Rizal Provincial Capitol
Building, Ynares Center Compound. Circumferential Road comer P. Oliveros Street, Barangay San Roque,
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON. NINA RICCI A,
YNARES, duty nuthorized by virtue of Sangeuniang Panlalawigan Appropriation Ordinance No. 36, series
of 2024, herein referred to as the “PROVINCE."

— gt~

JRD-D2 ENTERPRISES, a sale proprictorship/private corporation, duly organized and existing
under the kaws of the Republic of the Philippines, with principal place of business and office address at
Tanav, Rizal, and herein represented by its Proprictor President/General Manager, PORFIRIO MINA of
legal nue, Filipino citizen, single/married and n resident of Tanay, Rizal hercinafier refered to as the
“CONTRACTOR."

WITNESSETH, Thal.

WHEREAS, the PROVINCE declates as nmatter of policy that certain infrastructure works should
be constructed pursuant to Sangguniang Panlatawigan Ordinance No. 26, s. 2025 namely:

Asphalt Overlaying at Brgy, Bilibiran, Binangonan, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence
to undertake the above said mfrastructure works. and whose bid has been declared as the Lowest Calculated
Responsive Bid in a public bidding held last October 7, 2025, has accepied and binds itself to undertake
the construction and completion of the above-mentioned infrustructure works strictly in accordance with
the following standards set forth in the bid documents, npproved plans, program works and specification in
consideration of the nmount of Three Million One Hundred Seventy Three Thousand Four Pesos &
21/100 (Php3.173,004.21), Philippine Currency

NOW, THEREFORE, for and in copsideratton of the foregoing premuses, the parties hereto
heroby pgree as follows:

1. The whale works subject matter of this Agreemem shall be completed within | _Seventy (70)
cndar days, m accordance with the provisions of the following documents as required by the
Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the “New

Government Procurement Act.™ (RA 12009) and shall form part and be read and construed os integral parts
of this Agreement, viz:

a Philippine Brdding Documents.
1 Drawing/Plans:
n. Scopeof Work;
ni.  Invitation to Bad;
iv.  Instructions 1o Bidders;
v. Bid Date Sheet,
vi. Bid Form, mcluding all the documents/statements contained in the Bidder's hidding
envelopes, as annexes. and all other documents submitted (e.g., Bidder's response 1o
the request for clrifications on the bid), including corections o the bid, if any,
resulting from the PROVINCE's bid evaluation,
vii. Bill of Quantities;
viii. General and Special Conditions of Contract; and
ix.  Supplemental Bid Bulletins, if any.
b. Winning bidder’s bid, including the Eligibility Requirements, Technical and Financial Proposals,
and all other documents or stntements submitted,
¢. Performance Security;
d. Notice of Award of Contract; and the Bidder's Conforme thereto: and
e. Other contract documents that may be required by existing laws and/or the PROVINCE, such
#s but not limited 1o the Notice to Procesd and Wearranty Security,



2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter
hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement,

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of Three Million

One Hundred Seventy Thres Thousand Four Pesos & 21/100 (Php3.173,004.21), Philippine Currency,
subject to retention money, progress payments, and other conditions as provided under RA 12009 and its

IRR, aud Sangguniang Panlalawigan Resolution No. 471, s, 2025 (If applicable)

4. Itis understood that prior to the signing of this Agreement. the Contractor has posted the required

performance security of _Nine Hundred Fifty One Thousand Nine Hundred One Pesos & 26/100
(Php951,901.26), Philippine Cutrency, as & measure of guarantee for the fathful comphance with his

obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under
Section 68 4 of the IRR 1o cover any cumulative increase of more than 10 percent (10%) over the onginal
value of the contract as a result of emendments to order or change orders, extra waork orders and
supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations
under this Agreement, the performance security shall be forfeited in favor of the PROVINCE,

7. The CONTRACTOR undertakes to post a warranty security to guearantee the performonce of 1ts
abligations in the event of any “Structural Defeets or Failures”, as defined in the [RR, that misy occur within
the applicable warranty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 9.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised (o give, any money, gift, or
consideration to any official or employee of the PROVINCE, or to any govermment instrumentality, for the
purpose of securing this Contract,

10. The CONTRACTOR undertakes to pay taxes in full and on time; failure to do so will entitle

e Intermnal Revenue and a copy of its income and business tax retums duly stamped and received by the

fhu PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within

b

R and duly validated with the tax payments made thereon;

11. For contracts One Million above, & Conmractor’s All Risk Instirance shall be obimimed and
mamntuned by the CONTRACTOR under its naine and at its own expense, copy of which shall be provided
by the PROVINCE;

12 1f the CONTRACTOR fails to satisfactorily conplete the works under this Agreement within
the specified contract duration, mclusive of duly granted time extensions, if any, the CONTRACTOR shall
be liable for liguidared damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the
cost of the unperformed portian of the works for every diy of delay,

13. The CONTRACTOR shall comply with all labor and employment laws, inchuding occupational
henlth and safety, minimum wage, hours of work. and compensation for mjures;

14, The CONTRACTOR shall assume all the rigk in connection with the implémentution of the
aforeinentioned project prior to (he acceptance by the PROVINCE;

15. The provisions of Republic Act No, 12009, otherwise known as the New Government
Procarement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known
as the Local Govemment Code of 1991 and the Implementing Rules and Regulations embodied in the
General Accounting Auditing Manunal (GAAM), unless otherwise inconsistent with RA 12009, regarding
the following. Vanation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages,
Advance Payment, Negative Shippage, Progress Payment (if applicable), Retention Money. and Other
Aspects of Contract Implementanion, shall be applicable in the implementation of this Agreement;
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16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute
resolution mechanisms in sccordance with Republic Act No, 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009, The process of arbitration under the foregoing law shall be assumed part of t_hiﬁ
Agresment, without prejudice however, to any mutual agresment of the partics hereto (o agree in writing
10 resort to ather alternative modes of disputes resolution,

17. Jurisdiction over civil cases or suit anising out of the implementation of this Agreement shall
belong to the approprinte courts of the City of Antipolo, with the exclusion of any other courts;

I8 The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR ar with sy of its employees, and therefore, shall not be responsible for any injunies,
darnages, or claims that may be sustained by them or by any third party in connection with the performance
of this Contract, all of which shall be the sole responsbility of the CONTRACTOR;

19, The implementing rules and guidelines regarding adjustment of Contruet Price and/or change
order adopted and approved by the Government and consistent with the provisions of RA 12009 and its
IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall hive the same
meanings as those assigned to them in the Conditions of Contract, which form an integral part of this
Agreement;

21. If any clause of this Agreement is held invalid, the remaining provisions shall reimain in full
force and effect;

22 Without prejudice to admimstrative sanctions that may be imposed in proper cases. a violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documetits or any agreement
and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent
provisions of Republic Act No. 12009 and s Implementing Rules and Regulanons, shall make the
CONTRACTOR hable for damages, which may erther consist of liqwidated damages and restitution for the
damages done or the forfeiture in favor of the government of anv unwarranted benefit derived from the act
or 4cts i question or both, at the discreétion of the cowrt; and

23, The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

0% Noy
IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this d%f
ut Antipolo City.

RIZAL PROVINCIAL GOVERNMENT JRD-D2 ENTE SE
Entity/Finn/Corporation

By! By:

WITNESSES

MARISSA N, CLEOFAS MYLA DS. ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY 1588

BEFORE ME. a Notary Public for and in Antipolo City, personally appeared the following:
Nume/Entity Valid 1D Presented Date Place
HON. NINA RICCILA. YNARFES  Passport No. PT6890568  September 24, 2031 DFA Manila

PORFIRIO MINA TIN No_ 1 54-422.889

dll knowri 1o me to be the same person/s who executed the foregomg mstnument and acknowledged that the same
is their free voluntary act and deed ds well as the entity that they respectively present. This mstrument, COMFSHNE
of four (4) pases including this page wheren this scknowledgment 1s written. has been sigmed by the parties
hereto and every puge hergof, refers o thee Agreement for:

Asphalt Overlaying at Brgy. Bilibiran, Binangonan, Rizal

WITNESS MY HAND AND SEAL this dayof __n 5 Ny = at Rizal Provmeil Capital,
Antipolo City .

{doc No. _z1]
Page Mo _ Y
Book No: YL NOTARY PUBLIC

Seres 20 2 .
gy ummsnws@ﬁﬁw

Ivatar - ommission Appt. No. 24-17[Antipalo .
Attorney's Roll No. 56320
I8P Lifefime Rall No. 09047RSM Chapter
L. orclance No VILOOTIRR 5L
o 20134E60Aan 2" T il

L
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%
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Republic of Iippines
Provincial Government of Rizal
OFFICE OF THE GOVERNOR
NOTICE TO PROCEED
05 November, 2025
MR. OLIVER O. AQUINO

OLIVER AQUINO CONSTRUCTION
Binangonan, Rizal

Dear Mr. Aquing;
The attached Contract Agreement having been approved, notice is hereby given to
OLIVER AQUINO CONSTRUCTION  that work may proceed on the

Asphalt Overlaying with Conerete Reblocking of Mt. Manungal St.,
Maontevillz Sobd,, Brgy. Bilibiran, Bmangonan, Rizal

effective November 8, 2025 (Saturdav).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly ydurs,

NINA A, YNARES
Governor Ui

I acknowledge receipt of this Notice on: 05 NOY 05

Authorized Signature: %
Name of the Representative of the Bidderr  OLIVER O, AQUINO

NTP 10072025#12



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:
This AGREEMENT miade and enfered into by and between: >

The PROVINCIAL GOVERNMENT OF RIZAL, a local govemnmment unit, duly organized :}nd
existing under Philippines laws, with seat of government and prmeipal Im.ldr:u at Rizal vaincjn_l Capitol
Building, Ynares Center Compound, Circumferential Road comer P, Oliveros Street, E!amnga}' San l.inquc,
Antipolo City, represented in this act by its PROVINCIAL G{]VERNQIII. HON. NINA RICCI A.
YNARES, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordimance No. 36, senies
of 2024, herein referred to as the “PROVINCE."

—and —

VER AOUINO CONSTRUCTION, a sole proprietorship/privaie  corporation. Idu[y
organized and existing umder the laws of the Republic of the Philippmes, with prin;:ipa_l place of |:Illfﬁmf.‘.35
and office address at _Binangonun, Rizal and herein represented by it Proprictor/President/General
Miunager, OLIVER AQUING, of legal age, Filipmo citizen, single/married and 3 resident of’ Binangonan,
Rizal, hereinafier referred 1o as the “CONTRACTOR.”

WITNESSETH, That-

WHEREAS, the PROVINCE declares as a matter of policy that certain infrastructure works should
be constructed pursuant 1o Ssngguniang Panlalawigan Ordinance No. 26, s, _2023 namely:

Asphalt Overlaying with Concrete Reblocking of Mt. Manungal Street,
Montevilla Subdivision, Brgy, Bilibiran, Binangonan, Rizai

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competende
to undertake the above said infrastrocture works, and whese bid his been declared as the Lowest Caleulated
Responsive Bid in a public bidding held last October 7, 2025, has accepted and binds wself to undertake
{he construction and completion of the above-mentioned infrustructure works strictly in accordance with
the following standards st forth in the bid documents, approved plans, progrum works and specification in

consideration of the gmount of - ht Hundred F ‘our Tho Three Hundred Eigh
Pesos & 93/100 (Phpl.834.308.93), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto
hereby agree as follows:

|. The whole works subject matter of this Agreement shall be completed within _Eighty (80}
calendar days, in sccordance with the provisions of the following documents as required by the
Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the “New
Government Procurement Act,” (RA 12009) and shall form part and be rend and construed as integral parts
of this Agreemunt, viz

a. Philippine Bidding Documents
1. Drawing/Plans;
. Scope of Work;
il [ovitation (o Bid,
iv. Instructions (o Bidders;
v. Bid Date Sheet; _
vi, Bid Form, including all the documents/statements contamed m the Bidder's mdding
envelopes, as annexes, and all other documents submitted (e.g.. Bidder's response to
the request for clarifications on the bid), including corrections to the bid, if any,
resulting from the PROVINCE's bid evaluation,
vii.  Bill of Quantities;
viii. General and Special Conditions of Contract; and
ix. Supplemental Bid Bulletins, if any.
b. Winning bidder’s bid, including the Eligibility Requirements, Technical and Financial Proposals,
and all other documents or statements subimitted,
¢. Performance Security,
d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
. Other contract documents that may be required by exasting laws and/or the PROVINCE, such
as bt not limited to the Notice to Procesd and Warranty Security.
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2, In consideration of the payment to be made by the PROVINCE to the L‘DH‘I’RAC"I;‘_ OR, the lattgr
hereby, covenants with the PROVINCE 1o construct and complete the infrastructure works subject of this
Agtearnent in conformity with the provisions, terms. and conditions of this Agreement,

3. The PROVINCE hereby covenants to pay the CONTRACTOR the mmount of One Million
Eight Hundeed Fifty Four Thousand Three Hundred Eight Pesos & 937100 I,'Phn!,ﬁj_ S08.93),
Philippine Currency, subject to retention money, progress payitients, and other conditions as provided under
RA 12009 and its IRR, and Sangguniang Panlalswigan Resolution No. 471, s, 202 (If applicable)

4_ It is understood that prior to the signing of this Agreement, the Contractor his posted the required
performance security of Five Hundred Fifty Six Th Two Hundred Nine b Pe ﬁrﬂﬂ ,
(Php556,292.68), Philippine Currency. as 4 measure of goagantee for the faithful comphance with his
ohligations under this Agreement m accordance with the Bidding Documents,

5. The CONTRACTOR shall post an additional performance security following the schedule under
Sectinn 68 4 of the IRR fo cover any camulative ingrease of more than 10 pereent (1)%) over the original
value of the contract as a result of amendments to order or change orders, extm work orders and
supplemental agreemiants, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations
under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7 The CONTRACTOR underinkes (o post & warranty security o guarantee the performance rlvf i__ti
obligations in the event of any “Structural Defects or Failures”, as defined in the IRR, that may occur within
the applicable warranty period provided in Section 90.2 3. of the IRR:

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR |

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, it or
considerntion to any official ar employee of the PROVINCE, or to any government instrumentality, for the
purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entile
the PROVINCE to suspend payment for any goods ar services delivered by the CONTRACTOR. Within
the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the

BIR and duly validuted with the tax payments made thereon;
g 11. For contracts One Million above, a Contrastor's All Risk Insurance shall be obtaned and

maintained by the CONTRACTOR under its name and at ils own expérnise, copy of which shall be provided
by the PROVINCE;

12 1f the CONTRACTOR fumls to satisfactonly complete the works under this Agreement within

the specified contract duration, mclusive of duly granted time extensions, 1f any, the CONTRACTOR shall

CE) be linble tor liquidated damages m an amount equal 1o st least one-tenth (1/10) of one percent (1%) of the
cost of the unperformed portion of the works [or every day of deélay,

13, The CONTRACTOR shall comply with all labor and emplovment laws, including oceupational
health and safety, minimum wage, hours of work, and compensation for injunes:

14 The CONTRACTOR shall assume all the nisk in connection with the implementation of the
g aforementioned project prior to the acceptance by the PROVINCE;

I5. The provisions of Republic Act No. 12009, otherwise known as the New Govemnment

Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known

as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the

General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding

the following: Vanation Orders, Suspension of Work, Extension of Contra¢t Time, Liquidated Damages,

‘g Advance Payment, Negative Shppage, Progress Payinent (if applicable), Retention Money, and Other
Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;
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16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute
resolution mechanisms in accordance with Republic Act No, 9285 (ADR Act of 2004) und Section 88 of
the IRR of RA 12009, The progess of arbitration under the foregoing law shall be assumed part of this
Agreement, without prejudice however, to mny mutual agreement of the parties hereto (0 agree in writing
1o Tesort to other altemative modes of disputes resolution;,

17 Jurisdiction over civil cases or suit ansing out of the implementation of this Agreement shall
belong to the appropriate couris of the City of Antipolo, with the exclusion of any other courts;

I8 The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its emplovess, nnd therefore, shall not be respansible for any mjunes,
“damages, or claims that muy be sustained by them or by any third party in connection with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19, The implementing rules and guidelines regarding ndjustment of Contract Price and/or change
order adopted and approved by the Government and consistent with the provisions of RA 12004 and 1ts
IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the sime
meanings a5 those assigned to them in the Conditions of Contract. which form an imtegral part of this
Agrecment,

2|, If any clause of this Agreement is held invalid, the remaining provisions shall remain in full
force and effect;

22 Without prejudice to adminisirative sanctions that may be imposed in proper cases, a vialation
by the CONTRACTOR of any of the provisions of this Agreement, the biddmg documents or any agreement
and/or undertaking prior or subsequent to the execution of this Agreement as well as dny of the pettineat
provisions of Republic Act No. 12009 and its. lmplementing Rules and Regulanons, shall make the
CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the
dumages done or the forfeiture in favor of the government of any unwarnmted benefir derived from the act
or fets in question or both, at the discretion of the court; und

23. ‘The provisions under Section 714 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF. the parties have hereunto signed this Agreement this day of
at Antipolo City.
RIZAL PROVINCIAL GOVERNMENT UINO CONSTRUCTION
Entity/Firm/Corporation

By: BHy:

NINA RICCI . YNARES ﬂuvéa h‘ﬁ; INO

Provincial Governor ¢ Proprietor™Manager/Presideént
WITNESSES

QDo

T
MARISSA N. CLEOFAS MYLA DS. ALARCON



LY

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY 155,

BEFORE ME. a Notary Public for and in Antipalo City. personally sppeared the following:
Name/Entity Valid 1D Presented Dite Place

HON. NINA RICCTA. YNARES  Passport No, P7689056B  September 24, 2031 DFA Manils

OLIVER AQUINO TIN Mo 182-311-289
all known 1o me to be the same person/s who executed the foregoing nstrument and acknowledged thit the same

1= therr free volumtary act and deed as well asthe entity that they respectively present This instrument, consisting
of four (4) pages wicluding this page wherem this acknowledgment is wniten, has been signed by the parties
hetetd and every page hereol, refers to the Agreement for

Asphalt Overluaying with Concrete Reblocking of M. Manungal Street,
Montevilla Subdivision, Brgy. Bilibiran, Binsngonan, Rizal

]
WITNESS MY HAND AND SEAL this dgh utmv i) . at Rizal Provmcial Capitol,
Antipolo City

Dioe Ne. 3

Puge No._ WY
Book No_2 lTTTMﬂLEm{?ﬁMﬂ

Serres 20 N Notaria Commission A
pp. No. 2¢-17 Antipolo
Attorney’s Roll No, §5320 o
IBP Lifetime Roll No. 0904T/RSM Chaptes
MCLE Compliance No. VIl00134an _ LR
BY= v MANERRNA IR 2 FFI.-“

£



Republic of the ilippinas
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED
05 Novetmber, 2025

MR. EDGARDO M. UBIADAS
KIT UBIADAS CONSTRUCTION CORP.

Binangonan, Rizal
Dear Mr. Ubiadas:

The atiached Contract Agreement having been approved, notice is hereby given to
KIT UBIADAS CONSTRUCTION CORP, that work may proceed on the
Asphalt Overlaying with Conerete Reblocking of Mt. Samat St.,
Montevilla Subd., Brgy, Bilibiran, Binsngonan, Riza!

effective November 8, 2025 (Saturday).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provincizl Government of Rizal.

Very yours,

NINA RICCI ?'NARES
Governor f

I acknowledge receipt of this Notice on; L6 NOY 71

Authorized Signature; W

Name of the Representative of the Bidder: EDGARDO M. UBIADAS

NTP 10072025413
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CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: 7
This AGREEMENT made and entered into by and betwesn:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly organized and
existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol
Building, Ynares Center Compound, Circumferential Road comer P. Oliveros Street, Baringay Sin
Roque, Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON. NINA RICCI
A. YNARES, duly suthorized by viriue of Sangguniang Panldlawigan Appropriation Ordinance No. 36,
series of 2024, herein referred to us the “PROVINCE.™

—and -

KIT UBIADAS CONSTR ON _C RATION, a sole propretorship/private
corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal
place of husiness and office addiess ot Binangonan, Rizal and herein represented h:.r ils
Proprictor/President/General Manager, EDGARDO M. UBIADAS, of legal sge, Filipimo citizen,
single/married and a resident of Binangonan, Rizal, hereinafter referred to as the “CONTRACTOR.”

WITNESSETH, That:

WHEREAS, the PROVINCE declures as a matter of policy that certain infrustructure works
should be constructed pursuant to Sangguniang Panlalawigan Ordinance No. 26, s, 2025 namely:

Asphalt Overlaying with Concrete Reblocking of Nt Samat Street,
Montevilla Subdivision, Brzy. Bilibiran, Binnngonan, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and techmical competence
1o underiake the above smd infrastructure works, and whose bid has been declared as the Lowest
Culeuloted Responsive Bid in a public bidding held last October 7, 2025, has accepted and binds itself 1o
undertake the construction and completion of the above-mentioned infrastructure works strictly in
accordance with the following standards set forth in the bid documents, approved plans, program works
and specification in consideration of the amount of One Million Nine Hundred Forty Seven
Thousand Five Pesos & 66/100 (Phpl,947,005.66), Philippme Currency.

NOW, THEREFORE, for and in consuderation of the foregoing premises, the parties hereto
hereby agree as follows:

I. The whole works subject matter of this Agreement shall be completed within _Eighty (80)
calendar days, m accordance with the provisions of the following documents as required by the
Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known gs the “New
Covernment Procurement Act” (RA 12009) and shall form part and be read and construed as inlegral
purts of this Agreement, viz:

a. Philippine Bidding Documents
. Drawmg/Plans;
ii.  Scope of Work;
i, Invitation to Bid;
iv. Instructions to Bidders,
v.  Bid Date Sheet;
vi. Bid Form, meluding all the documents/staternents contained in the Bidder's bidding
envelopes, as annexes, and all other documents submitted (¢.g., Bidder's response
(o the request for clarifications on the bid), including comections to the bid, if any,
resulting from the PROVINCE's bid evaluation;
vit.  Bill of Quantities;
viir. General and Special Conditions of Contract; and
ix.  Supplemental Bid Bulletins, if any,
b, Winning bidder's bid, including the Eligibility Requirements, Technical and Financial
Proposals, and all other documents or statements sabmitted:
Performance Secunty;
. Notice of Award of Conrract; and the Bidder's Conforme thereto:; and
e. Other contract documents that may be required by existing laws and/or the PROVINCE, such
as but not limited to the Notice to Proceed and Warmanty Security.

=
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2 In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the
latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject off
this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3, The PROVINCE hereby covenants 1o pay the CONTRACTOR the amount of One Million
Nine Hundred Forty Seven Thousand Five Pesos & 66/100 (Php1,947,005.66), Philippine Currency.
subject to retention money, progress payments, and other conditions as provided tnder RA 12009 and its
IRR, and Sangguniang Panlalawigan Resolution No 471, & 2025 (Ifapplicable)

4. Tt is understood that prior to the signing of this Apreement, the Contractor has posted fhe
reqquired pérformance security of Five Hundred Eighty Four Thousand One ﬂ_ﬂl!rl:d One Pesos &
70/100 (Php584.101.70), Philippime Currency. as a measure of guarantee for the funthiul compliance with
his obligations under this Agreement in aceordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional perfarmace security following the schedule
under Section 684 of the IRR to cover any cumulative increase of more than 10 percent (10%) pver the
ariginal value of the contract as a result of amendments to ordes or change orders, extra work orders and
supplemental agreements, us the case may be

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations
under this Agreement, the performance security shall be forfeited in favor of the PROVINCE:

7. The CONTRACTOR undertakes to post a warranly security to guarantee the performance of s
obligations in the event of any “Structural Defects or Failures”, as defined in the IRR. thal may occur
within the applicable warranty period provided in Section 90.2.3. of the IRR;

B The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9 The CONTRACTOR warrants thit it has not given, nor promised to give, any money, giff, or
consideration to my official or employee of the PROVINCE, or to any government instrumentality, for
the purpose of securing this Contragt,

10, The CONTRACTOR undertakes (o pay taxes in full and on nme, failure to do so will entitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Internal Revenue and a copy of its income and business tx returns duly stamped and received by the
BIR and duly validated with the tax payments made thereon;

11, For contracts One Million above, o Contractor’s All Risk Insuranice shall be obtuned and
pintained by the CONTRACTOR under its name and at its own expense, copy of which shall be
provided by the PROVINCE;

12, 1f the CONTRACTOR fails to satisfvctorily complete the works under this Agreement within
the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR
shall be ligble for hquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%)
of the cost of the unperformed portion of the works for every day of delay,

13. The CONTRACTOR shall comply with all labor and employment laws. inchiding
occupational health and safety, mimimum wage, hours of work, and compensation for mjunes;

14, The CONTRACTOR shall assume all the risk in connection with the implementition of the
aforementioned project prior to the acceptance by the PROVINCE;

I5. The provisions of Republic Act No. 12009, otherwise known as the New Government
Procuremnent Act and its lmplementing Rules and Regulations, Republic Act No. 7160, otherwise known

as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the

Greneral Accounting Auditing Manual (GAAM), unless otherwise incomsistent with RA 12009, regarding
the following: Variation Orders, Suspensian of Work, Extension of Contract Time. Liguidated Damages,
Advance Payment, Negative Shippage, Progress Payment (if applicable), Retention Money, und Other
Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;
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16, Disputes arising from this Agreement shall be resolved through arbitration or altemative
dispute resolution mechamisms in accordance with Republic Act No. 9285 (ADR Act of 2004} and
Section 88 of the IRR of RA 12009, The process of arbitration under the foregoing law shall be assumed
part of this Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree
in writing to resort to other altemative modes of disputes resolution;

17, Jurisdiction over civil ciases or suit arising out of the implementation of this Agreement shall
belong to the appropriate courts of the City of Antipolo, with the exclision of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any mjunes,
dimages, or claims that may be sustained by them or by any third party in connection with the
performance of this Contract. all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contret Price and/or change
order adopted and approved by the Government and consistent with the provisions of RA 12009 and 1ts
IRR shall be applied in this Agreement;

30. Unless otherwise stated, terms and expressions used in this Agreement shall have the same
misanings as those assigned to them in the Conditions of Contract. which form an integral pan of this
Agrogment;

21. 1 any clause of this Agreement is held invahd, the rembaining provisions shall remain in full
force and effect:

22. Without prejudice to admimstrative sanctions that may be imposad in proper cases, a
violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or
any agreement and/or undertaking prior or subsequent 1o the execution of this Agreement a8 well as any
of the pertinent provisions of Republic Act Neo. 12009 and its Implementing Rules and Regulations, shall
make the CONTRACTOR liable for dumages, which may either consist of lhguidated damages and

restitution for the damages done or the forfeiture in favor of the government of any unwarmnted benefit
derived from the act or acts tn question or both, at the discretion of the court: and

23, The provisions under Section 71.4 of the IRR shall govemn the termination of this Agreement.

IN WITNESS WHEREOF. the parties have hereunto signed this Agreement thid § NV digr of

at Antipolo City.
RIZAL PROVINCIAL GOVERNMENT KIT UBIADA RLICT PORA N
Entity/Firm/Corporation
By: By:
NINA RICCT ANYNARES EDGARDO M. UBIADAS
vineial G ::rnnrf Proprietor/ManagerPresident

WITNESSES

Cﬂs

Ve
MARISSA N, CLEOFAS MYLA DS, ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY )58

BEFORE ME. a Notary Public for and in Antipolo City, personally appeared the following:
Nume/Entity Valid 1D Presented Date Place
HON. NINA RICCI A. YNARES  Passport No. PT689056B  September 24, 2031 DFA Manila

EDG LBl TIN No, 008-410.689

all keiwn to me 1o be the same person/s who executed the foregoing instrument und acknowledged that the
same is theit free voluntary act and deed as well as the entity that they respectively present This instrument,
consisting of four (4) pages meluding this page wheren this acknowledgment is written, his been sianed by
the parties hereto and every page hereof, refers to the Agreement for:

Asphalt Overlaying with Conerete Reblocking of Mt Samat Street,
Montevilla Subdivision, Brgy. Bilibiran, Bmangonan, Rizal

\ )
WITNESS MY HAND AND SEAL this “.ﬁyh?cl{r o at Rizal Provincial
Capitol, Antipalo City

?ﬁ;.ri?n 157 y\{

Bﬂﬂkw ! 3
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Nulaz =, Sommissien Appl, No. 24-171Antipoi
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Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED
05 November, 2025

MR. EDGARDO M. UBIADAS
KIT UBIADAS CONSTRUCTION CORP.
Binangonan, Rizaf

Dear Mr. Ubiadas:
The attached Contract Agreement having been approved, notice is hereby given to
KIT URIADAS CONSTRUCTION CORP. that work may proceed on the

Asphslt Overlaying with Concrete Reblocking of Mt. Madjaas St,,
Montevilla Subd., Brgy. Bilibiran, Binsngonan, Rizal

effective November 8, 2025 {Saturday).

You are responsible for performing the services under the ®rms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provincial Govemment of Rizal.

Very tmly yours,
NINA RI YNARES

Governor f

I acknowledge receipt of this Notice on: N5 HI¥ M

Authorized Signature: ;

Name of the Representative of the Bidder; EDGARDO M, UBIADAS

NTP 10072025#14



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: }| A
=4

This AGREEMENT made and entered into by and between; |

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly qmgnimd fnd
existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol
Building, Ynares Center Compound, Circumferential Road comer P. Oliveros Strest, Bm_mgay ‘«".ﬁn
Roque, Antipalo City, represented in this act by its PROVINCIAL GOVERNOR, HON. NINA ’Rl(:: 1
A. YNARES, duly authorized by virtue of Sangguniang Panlaluwigan Appropristion Ordinance No. i6,
series of 2024, herein referred to as the “PROVINCE."

- and —

ADAS STRUCTION CORPORATION, a sole proprictorship/prvate
corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal
place of busmess and office address ul Binungonan, Rizal and hercin mpm-;gltmi l{}: ite
Proprigtor/ President/General Manager, EDGARDO M. UBIADAS. of legnl age, Flll:pmo_mhz:ﬂ.
single/married and a resident of Binangonan, Rizal, hercinafter refemed to as the SCONTRACTOR.

WITNESSETH, That:

WHEREAS, the PROVINCE declares as o mafter of policy that certain infrastructure works
dhould be constructed pursuant 1o Sangguniang Panlalawigan Ordinance No. 26, 5. 2028 namely:

Asphalt Overlaying with Concrete Reblocking of Mt Madjaas Street,
Montevilla Subdivision, Brgy. Bilibiran, Binangonan, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence
to undertake the nbove said infrastructure works, and whose bid hss been declared as the Lowest
Calculated Responsive Bid in u public bidding held last October 7, 2028, has acoepted and binds iself 1o
undertake the construction and completion of the above-mentioned infrastructure works strictly in
nccordance with the following standurds set forth in the bid documents, approved plins, program works
and specification m consideration of the amount of One Mi Two Hundred Thi
Eight Hundred Seventy Seven Pesos & 24/100 (Php1.239.877.24). Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hersto
hereby agree as follows:

I. The whole works subject matier of this Agreement shall be completed within _Eighty (80)
calendar days. m accordance with the provisions of the following documents as required by the

linplementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New
Governmment Procurement Act,” (RA 12009) and shall form pant und be read and construed as integral
parts of this Agreement, viz:

1. Philippine Bidding Documents
i Drawing/Plans,
ii.  Scope of Work;

it Invitation to Bid,
iv.  Instructions to Bidders;
v. Bid Date Sheet;
vi. Bid Form, including all the documents/statements contained in the Bidder's idding
envelopes, as annexes, and all other documents submitted (e.g., Bidder’'s response
1o the request for clanfications an the bid), including corrections 1o the bid, if any,
Cﬂj resulting from the PROVINCE's bid evaluation;
vii. Bill of Quantiies;
viil. General and Special Condinans of Contraer; and
ix.  Supplemental Bid Bulletins, if any.
b, Winning bidder's bid, including the Eligibility Requirements, Technical and Financial
J Proposals, and all other documents or siptements submitted;
¢. Performance Secunty;
d. Notice of Award of Contract, and the Bidder's Conforme thersto; and
e. Dther contract documents that may be required by existing laws and/or the PROVINCE, such
as but not limited to the Notice 1o Proceed and Warrunty Security.
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2. In consideration of the payment to be made by the PROVINCE to the CDN'I'RAL‘TDB. the
latter hereby covenants with the PROVINCE to construct and complete the infrustructure works subject of
this Agreement in conformity with the provisions, terms, and conditions of this Agreement,

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of One Million

Two Hundred Thirty Nine Thousand  Eight Hundred Seventv Seven Pesos & 24/100
(Phpl.239.877.24), Philippine Cumrency, subject to retention money, progress payments, and other

conditions as provided under RA 12009 and its IRR, and Sangguniang Panlalawigan Resolution No. 471,
s 2025 (If applicable)

4. It is understood that prior to the signing of this Agreement. the Contractor has posted the
required performance security of Three Hundred Seventy One Thousand Nine Hundred Sixty Three

Pesos & 17/100 (Php371.963.17), Philippine Curvency, as a measure of guaranice for the faithful
compliance with his obligations under this Agreement in accordance with the Bidding Documents,

5. The CONTRACTOR shall post an additional performance secunity following the schedule
under Section 68.4 of the IRR fo cover any curnulative increage of more than 10 percent (10%) over the
original value of the contruct as a resull of amendments to order or change orders, extra wark orders and
supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in defanlt in any of its obligations
under this Agreement, the performance secunty shall be forfeited in favor of'the PROVINCE:

7. The CONTRACTOR undertakes to post a wartanty security 1o gusarantee the performance of its
obligations in the event of any “Structural Defects or Failures”, as defined in the IRR, that may ocour
within the applicable warranty period provided in Section 90.2.3, of the IRR:

8, The CONTRACTOR shull ohiserve (he warranties under Section 90.2 of the IRR |

9. The CONTRACTOR warrants that it lins not given, nior promised to give, any money, gift, or
constderation to any official or employee of the PROVINCE. or to any government instrumentality, for
the purpese of securing this Contract:

10. The CONTRACTOR undertakes to pay taxes in full and on time, Filure to do so will entitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within

the Internal Revenue and a copy of its incoine and business tax returns duly stamped and received h} the
f BIR and duly validated with the tax payments made thereon;

11, For contmacts One Million above, & Contractor’s All Risk Inswance shall be obtained and
maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be
provided by the PROVINCE:

12 1f the CONTRACTOR fails to satisfactorily complete the works under this Agreement within
the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR
shall be hable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%)
of the cost of the unperformed portion of the works for every day of delay,

15, The CONTRACTOR shall comply with all labor and employment laws, including
cb’ occupational health and safety, minimum wage, hours of work, and cothpensation for injunes;

14. The CONTRACTOR shall assume all the risk in connection with the implementstion of the
aforementioned project prior to the scceptance by the PROVINCE;

I15. The provisions of Republic Act No, 12009, otherwise known as the New Government
Procurement Act and its lmplementing Rules and Regulations, Republic Act No. 7160, otherwise known
as the Local Government Code of 1991 and the Implementing Rules and Repulations embodied m the
General Accounting Auditing Manual (GAAM), imless otherwise inconsistent with RA 12009, regarding
the following: Vanation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages,
Advance Payment, Negative Shippage, Progress Payment (if applicable), Retention Money, and Other
Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;
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16, Disputes arising from this Agreement shall be resolved through arbitration of alternative
dispute resolution mechanisms in nccordance with Republic Act No, 9285 (ADR Act of 2004) und
Section 88 of the IRR of RA 12009, The process of athitration under the forepoing law shall be assumed
part of this Agreement, without prejudice however, to uny mutual agreement of the parties hereto to agree
in writing 10 resort to other alternative modes of disputes resolution:

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall
belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts,

8, The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its emplovees, and therefore, shall not be responsible for any mjunes,
damages, or claims that may be sustained by them or by any third party in conmection with the
performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contraset Price and/or change
arder adopted and approved by the Government and consisient with the provisions of RA 12009 and its
IRR shall be applied in this Agreement;

20. Unless otherwise stated. terms and expressions used in this Agreement shall have the same
meanings as those assigned to them in the Conditions of Contract, which form an integral part of this
Agreement;

21 If any clouse of this Agresment is held invalid, the remaining provisions shall remain in full
force and effect;

22 Without prejudice to admumstrative sanctions that may be imposed in proper cases, a
violation by the CONTRACTOR of any of the provisions of this Agreement, the ndding documents or
any sgreement and/or undertaking prior or subsequent to the execution of this Agreement as well 48 any
of the pertinent provisions of Republic Act No. 12009 and 11s Implementing Rules and Regulations, shall
mike the CONTRACTOR linble for dmnages, which may either consist of liguidated dambges and
restitution for the damages done or the forfeiture m favor of the government of any wnwarranted benefit
derived from the act or acts in guestion or both, at the discretion of the court; and

23. The provisions under Section 71 4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this day of
at Antipolo City. p§AV o
RIZAL PROVINCIAL GOVERNMENT _KIT UBIADAS CONSTRUCTION CORPORATION
Entity/Firm/Corporation

By: By;

NINA RICCTA. WNARES EDGARDO M. UBIADAS

meial GoVernor f Proprietor/Manager/President
WITNESSES

s

_ yrglee
MARISSA N. CLEOFAS MYLA DS, ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY 188

BEFORE ME. a Notary Public for and in Antipolo City, personally appeared the following:
Name/Entity Vahd 1D Presented Date Place
HON. NINA RICCIA. YNARES  Passport No, P7T6R90568  Seplember 24, 2031 DFA Manila

EDGARDO M. UBIADAS TIN No_008-410-689

all known o me to be the same person/s who excouted the foregomng instrument and acknowledged that the
samie 18 thewr free volumary act and deed as well as the entity that they respectively present This instrilment,
consisting of four (4) pages including this page wherewt this acknowledgment 15 written, has been signed by
{he porties hereto and every puge hereof, refers w the Agreement for

Asphalt Overlaying with Concrete Reblocking of Mt. Madjaas Street,
Montevilla Subdivision, Brgy. Bilibiran, Binungonan, Rizal

WITNESS MY HAND AND SEAL this dpyh N 2% . at Rizl Provincial
Cupitol. Antipolo City

Doc No.
Page No, YL

Bouko. 3 Rt

Natt. . Zammission Appt. No. 24-1TiAntipo'r
Attomey's Roll No. 55320

1BP Lifetime 7 ho. DR04TIRSY Chapte:
‘:ﬁ L. comangeNo VILGDTI4RT 4
_ RIRLE P TILS
T



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED
05 November, 2025

MR. EDGARDO M. UBIADAS
KIT UBIADAS CONSTRUCTION CORP.
Binangonan, Rizal

Dear Mr. Ubiadas;

The attached Contract Agreement having been approved, notice is hereby given to
KIT UBIADAS CONSTRUCTYON CORP. that work may proceed on the
Construction of Grouted Riprap for Side Protection with Comereting of
Creek Bed (portion) at Purok 2, Brgy. Bombong, Binangonarn, Rizal

effective November 8, 2025 (Saturday).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yoyrs,

NINA i, YNARES

Governor l/ !

L acknowledge receipt of this Notice on: 0.5 NIV 9005
Authorized Signature: éi

Name of the Representative of the Bidder: EDGARPO M. UBIADAS

NTP 10072025#15



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: /."
This AGREEMENT made and entered into by and betwean:

The PROVINCIAL GOVERNMENT OF RIZAL, o local government unit, duly organized and
existing under Philippines laws, with seat of govemment and principal address at Rizal Provincial Capitol
Building, Ynares Center Compound, Circumferentinl Road comer P. Oliveros Street. Barangay San
Roque, Antipalo City, represented in this act by its PROVINCIAL GOVERNOR, HON. NINA RICCI
A. YNARES. duly authorized by virtue of Sangguniang Panialawigan Approptistion Ordinance No. 36.
series of 2024, herein refered to as the “PROVINCE.”

and —

KIT UBIADAS CONSTRUCTION CORPORATION, a sole proprictorship/private
corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal
place of business and office addréss W Binangonan, Rizal ond herein represented by its
Propristor/President/General Manager, EDGARDO M. UBIADAS, of legal age, Filipino citizen,
single/married and a resident of Binangonan, Rizal hereinafter roferred to as the “CONTRACTOR."

WITNESSETH, That:

WHEREAS, the PROVINCE declares us 4 mutter of policy that certain infrastructure works
should be constructed pursuant to Sangguniang Panlalawigan Ordinance No. 26, 5. 2025 namely:

Construction of Grouted Riprap for Side Protection with Concreting of
Creek Bed (portion) at Purok 2, Brgy. Bombong, Binangonan, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and rechnical competence
to undertake the sbove sad infrastructure works, and whose bid has been declared as the Lowest
Caleulated Responsive Bid in a public bidding held last October 7, 2025, has accepted and binds itself 1o
undestake the construction and completion of the sbove-mentioned infrastructure works sictly in
accordance with the following standards set forth in the bid documents, approved plans, program works
and specification in consideration of the amount of Twe Million Four Hundred Ninetv Four
Thousand Nine Hundred Ninetv Four Pesos & 03/100 (Php2,494.99403), Philippinc Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties herelo
herehy agree as follows:

I. The whole works subject matter of this Agreement shall be completed within Hundred

the Implementing Rules and Regulations (IRR) of Republic Act Mo, 12009, otherwise known ns the “New

ﬁ::eug (120) culendar days, in sccordance with the provisions of the following documents as required by

3
&

vernment Procurenient Act,”™ (RA 12009) and shall form part and be resd and construed ay integral
parts of this Agreement, viz:

a. Philippine Bidding Documents
i Drowing/Plans;
i, Seope of Work;
i, Invitation to Bid;
. Instructions to Bidders;
v. Bid Date Sheet.
vi. Bid Form, imcluding all the documents/statements contmned in the Bidder's bidding
envelopes, as annexes, and all other documents submitted (e.g., Bidder's response
to the request for clarifications on the bid), including comections to the bid, if any,
resulting from the PROVINCE s bid evaluation:
vii. Bill of Quantities;
viit. Cieneral and Special Conditions of Contract; and
ix.  Supplemental Bid Bulletins, if any.
b. Winning bidder’s bid, including the Eligibility Requirements, Technical and Finanginl
Proposals, and all other documents or statements submitted;
¢, Performance Security;
d. Notice of Award of Contract; and the Bidders Conforme thereto; and
e. Other contruct documents that may be required by existing laws and/or the PROVINCE, such
as but not limited to the Notice to Proceed and Warranty Security.
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2. In consideration of the payment to be made by the PROVINCE to the CONTRACT 'D_R_, the
latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of
this Agreement in conformity with the provisions, terms, and conditions of this Agresment;

3, The PROVINCE herchy covennnts to pay the CONTRACTOR the amount of Two Million

Fo lundred  Nine - Th nd N Hundr Ninety  Four  Pesos & (37100
(Php2.494.994.03), Philippine Currency, subject to refention money, progress payments, and other

conditions as provided under RA 12009 and its IRR, and Sangguniang Panlalawigan Resolution No, 471,
s 2025 (If applicable)

4, 1t is understood that prior to the signing of this Agreement. the Contractor has posted the
required performance security of Seven Hundred Forty Eight Thousand Four Hundred Ninety £ ight
Pesos & 201/100 (Php748.498.21), Philippine Currency, as a measure of guarantee for the faithful
compliance with his obligations under this Agreement in accordance with the Bidding Documents,

5 The CONTRACTOR shall post an additional performance security following the schedule
under Section 68 4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the
original value of the contrnct as o result of amendiments to order or change orders, extrn work orders and
supplementnl agreements, us the case may be;

6. In the event that it is established that the CONTRACTOR is in defiult in any of its obligations
under this Agreement, the performance sccurity shall be forfeited in favor of the PROVINCE!

7. The CONTRACTOR undertukes 1o post a warsinty security to guarantee the performarnce of is
obligations in the event of my “Structural Defects or Failures”, as defined n the IRR, that may occur
within the applicable warranty period provided in Section 90.2.3. of the IRR.

& The CONTRACTOR shall observe the warranties under Section 90.2 of the IRIL ;

9 The CONTRACTOR warrants that it has not given, nor promised to give, smy money, gift, or
consitleration to any official or employee of the PROVINCE, or to any government instrumentality, for
the purpose of securing this Contract;

10, The CONTRACTOR undertakes to pay taxes in full and on time, failure to do 8o will entitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within
the litemnnl Revenue and & copy of its income and business tax returns duly stamped and received by the
BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor’s All Risk Insurance shall be ebtuned and
maintained by the CONTRACTOR wnder its name and at its own expense, copy of which shall be

provided by the PROVINCE,

12, I the CONTRACTOR fails 1o satisfactorily complete the works under this Agresment within
the specified contract durstion, inclusive of duly granted time extensions, il any, the CONTRACTOR
shall be liable for liquidated damuages in an amount equal o at least one-tenth (1/10) of one percent (1%))
of the cost of the unpedfomed portion of the works for every day of delay,

13, The CONTRACTOR shall comply with all labor and employment laws, including
occupational henlth and safety, minimum wage, hours of work, and compensation for injuries;

Qﬁ 14, The CONTRACTOR shall assume all the risk in connection with the implementation of the
aforementioned project prior to the acceptance by the PROVINCE;

15, The provisions of Republic Act No. 12009, otherwise known as the New Government
Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known
as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the
General Accounting Auditing Manual (GAAM), unless otherwise mconsistent with RA 12009, regarding
the followmng: Vanation Orders, Suspension of Work, Extension of Conteact Time, Liquidated Damages,
Advance Payment, Negative Shppage, Progress Payment (i’ applicable), Retention Maoney, and Other
Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement,
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16. Disputes anising from this Agreement shall be resolved through arbitration or alterative
dispute resolution mechanisms in secordance with Republic Act No. 9285 (ADR Act of 2004) and
Section 88 of the IRR of RA 12008, The process of arbitration under the foregoing law shall be assumed
part of this Agreement, without prejudice however, (o any mutual agreement of the partics hereto fo agree
in writing to resort to other alternative modes of disputes resolution:

17, Junisdiction over civil cases or suit arising out of the implementation of this Agreement shall
bhalong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP wath the
CONTRACTOR or with any of its employeés, and therefore, shall not be responsible for any injuries,
damages, or ¢laims that may be sustained by them or by any third party in connection with the
performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change
arder adopted and approved by the Government and consistent with the provisions of RA 12009 and its
IRR shall be applied m this Agreement;

20, Unless otherwise stated, terms and expressions used in this Agreement shall have the same
mesnings as those assigned (o them in the Conditions of Contract, which form an integral part of this
Agresment;

21, If any clause of this Agresment is held invalid, the remaining provisions shall remitin in full
force and effect;

22, Without prejudice to admimisirative sanctions that may be imposed m proper cases, a
violation by the CONTRACTOR of any of the provisions of this Agresment. the lidding documents or
any agreement and/or undertaking prior or subsequent to the execution of this Agreement as well a5 any
of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall
make the CONTRACTOR ligble for damages, which may either consist of ligmdated damages mnd
restitution for the damages done or the forfeiture i favor of the government of eny unwrrranted henefit
denved from the act or acts in quéstion or both, at the discretion of the court; and

23, The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties bave hereunto signed this Agreement ﬂiisﬂ_‘r,_mj‘;d:,ﬁnf
. ol

at Antipolo City.
RIZAL PROVINCIAL GOVERNMENT AT U N RATION
Entity/Finm/Corporation
By: By:
NINA RICCTA.WNARES EDGARDO M. UBIAD
vincial GoWernod Proprietor/Manager/President
WITNESSES

T o

MARISSA N, CLEOFAS MYLA DS. ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY )S.8

BEFORE ME, a Notary Public for and in Antipolo City, personally appeated the following.
Name/Entity Valid 1D Presented Date Place
HON. NINA RICCI A, YNARES  Passport No. PT68%0563  September 24, 2031 DFA Manila

E M. LBIAD TIN No. 0(8-410-689

all known to me 1o be the same person/s who executed the foregoing instrument and acknowledged that the
same 15 their free voluntary act and deed as well as the entity that they respectively present. This instrument,
onsisting of four (4) pages mncluding this page wherem this seknowledgment 15 written, has been signed by
the parties hereto and every puge hereof, refers 1o the Agreement for:

Construction of Grouted Riprap for Side Protection with Concreting of
Creek Bed (portion) at Purok 2, Brgy. Bombong, Binangonan, Rizal

WITNESS MY HAND AND SEAL this day of al Rizal Provinew!
Capitol, Antipalo City n 5 NV 2
Doc No. _*7)
Page No._Jd7

Book No_ 2 NOTARY PUBLIC
Serids :13_?__ _ . \Wf\/
ATTY MARIA SALVEL, RUSAYA- nuAt

hatat . Zommission Appt No. 24-1TAntipate
Atlorey's Rall No, 55120
[BP ifelime Roll Ko, 0304TIRSM Chapler
b ot ViOOne S
o DtekalAthn” 1l

g As
{
¥
»



Republic of the Philippines
Provingial Governmment of Rizal

QFFICE OF THE GOVERNOR

NOTICE TO PROCEED
05 November, 2025

MR. EDGARDO M. UBIADAS
KIT UBIADAS CONSTRUCTION CORP.

Binangonan, Rizal
Dear Mr. Ubiadas:

The attached Contract Agreement having been approved, notice is hereby given to
KIT UBIADAS CONSTRUCTION CORP. that work may proceed on the
Repair/Repainting of Ynares Multi-Purpose Covered
Court and Stage at Brgy. Tatala, Binangonan, Rizal

effective November 8, 2025 (Saturdav).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yo

NINA RIC ARES

Governor (

I acknowledge receipt of this Notice on: D5 MY 2005
Auvthorized Signature: ﬂ“

Name of the Representative of the Bidder: EDGARDO M. UBIADAS

NTP 10072025816



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: J y
This AGREEMENT made and entered into by and between: N

The PROVINCIAL GOVERNMENT OF REZAL, o local government umit. duly qrg,;_ln'tmd :Im'd
existing under Philippines laws, with seat of government and principal addrqss at Rizal Provingial Capitol
Building, Ynares Center Compound, Circumferential Road comer P. Oliveros Street, Barangay San
Roque, Antipola City, represented in this act by its PROVINCIAL GOVERNOR, HON.L.’HINA RICCI
A. YNARES, duly authorized by virtue of Sangguniang Panlalswigan Appropriation Ordinance No. 36,
series of 2024, herein reférred 1o & the “PROVINCE,"

and —

CONSTRUCTION _CORPORATION, a sole proprietorship/private
corporation, duly organized and existing under the faws of the Republic of the Phlilippluc& with principal
place of business and office oddress o Binangonan, Rizal aml‘ herein mpmf.gtltcd I:‘Lyl is
Proprictor/President/General Manager, EDGARDO M. UBIADAS, of legal age, Filipino citizen,
single/martied and o resident of Binangonan, Rizal, hereinafier referred to as the “CONTRACTOR.™

WITNESSETH, That!

WHERFAS, the PROVINCE declires as a matter of policy that cortain infrastructure works
shiuld be constructed pursuant to Sangguniang Panlalawigan Ordinance No, RPSB Res. # 4, 5. 2025
miunely.

Repair/Repainting of Ynares Multi-Purpose Covered Court and Stage
at Brgy. Tatala, Binangonan, Rizal

WHEREAS, the CONTRACTOR. warmranting fhat it has the financial and technical competence
to imdenake the above said infrastructure works, and whose bid has been declared as the Lowest
Caleulated Responsive Bid in a public bidding held last October 7, 2028, has acoepted and binds iself 10
undertake the construction and completion of the above-mentioned infrastructure works strictly in
accordunce with the following standards set forth in the bid documents, approved plans, program works

and specificarion in consideranon of the amount of Three Million Five Hundred Seventv Thousand
Two Hundred Fifty Seven Pesos & 97/100 (Php3,570,257.97), Philippme Currency

ereby apree as follows:

ﬁ NOW, THEREFORE, ot and in consideration of the foregoing premises, the parties hereto
. h

N
Cb-

I. The whole works subject matter of this Agreement shall be completed within _Sixty  (60)
calendnr days, in aceordance with the provisions of the following documents as required by the
Implementing Rules and Rsgulstions (IRR) of Republic Act No, 12009, otherwise known as the “New
Govemnment Procurement Act,” (RA 12009) and shall form part and be rend and construed ns integral
parts of this Agreement, viz:

p. Philippine Bidding Docoments
i Deawing/Plans;
i, Scope of Worlk:
i, Invitation to Bid;
iv. Instructions to Bidders;
v. Bid Date Sheet;
vi. Bid Form, meluding all the docomems!smtements contnined 1n the Bidder's bidding
envelopes, as annexes, and all other documents submutted (e g., Bidder's response
to the request for clanfications on the bid), including corrections 10 the bid, if any,
resulting from the PROVINCE's bid evaluation:
vii.  Bill of Quantities;
viil. General and Specinl Conditions of Contract; and
ix.  Supplemental Bid Bulletins, if any.
b. Winning bidder's bid, including the Ehgibility Requirements, Technical and Finaneial
Proposals, and all other documents or statements submitted.
Performance Sequrity;
. Notice of Award of Contract; and the Bidder's Conforme thereto; and
e, Other contract documents that may be required by existing lavs and/or the PROVINCE, such
as but not limited to the Notics to Proceed and Warranty Security.

e n
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2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the
latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of
this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of Three Million
Five Hundred Seventy Thousand Two Hundred Fifty Seven Pesos & 97/100 (Php3,570.257.97),
Philippine Currency, subject to refention money, progress psyments, and other conditions as pfm'ldﬂd
under RA 12009 and its IRR, and Sangguniang Panlalawigan Resolution No. 471, s 2025 (If applicuble)

4. 1t is understood that prior to the signing of this Agreement, the Contractor has posted the

required performance security of One Million Seventy One Thousand Seventy Seven Pesos & 39/100
(Phpl.071.077.39), Philippine Currency, s a measure of guarantee for the faithful compliance with his
obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule
under Section 68 4 of the IRR to cover any cumulative incrense of more than 10 percent (10%) over the
original value of the contract a8 o result of ameadments to order or change orders, extra work orders and
supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations
under this Agreement. the performance security shall be forfeited in favor of the PROVINCE,

7. The CONTRACTOR undertakes to post a warranty security 1o guirtiee the performance of its
obligations in the event of any “Structural Defects or Failures™, as defined in the IRR, that may occur
within the applicable warranty period provided i Section 90.2.3. of the IRR.

8 The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR |

9. The CONTRACTOR warrants that 1t has not given, nor promised to give, any money, gifi, or
constderation to any official or employee of the PROVINCE, or to any government instrumentality, for
the purpose of securing this Contragt,

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle

the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Intemnal Revenue and a copy of its income and business tax returns duly stumped and received by the
BIR and duly validated with the tax payments mude thereon;

11. For eontracts One Million above, o Contractor’s All Risk Insurance shall be obtained wnd
intiined by the CONTRACTOR under its narme and at its own expense, copy of which shall be

provided by the PROVINCE;

12.1f the CONTRACTOR fails to satistactonly complete the works under this Agreement within
the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR
shall be hable for liquidated damages m an amount equal (o ot least one-tenth (1/10) of one percent (1%)
of the cost of the unperformed portion of the works for every day of deluy,

I3, The CONTRACTOR shall comply with all labor and employment luws, including
occupational health and safety. minmmum wage, hours of work, and compensation for injunes;

14, The CONTRACTOR shall assumie all the risk in connection with the implementation of the
alorementioned praject prior to the acceptance by the PROVINCE,

15. The provisions of Republic Act No. 12009, otherwise known as the New Government
Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known
a8 the Local Government Code of 1991 and the Implementing Rules and Regulntions embodied in the
Cieneral Accounting Auditing Manual (GAAM), unless atherwise inconsistent with RA 12009, regarding
the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages,
Advance Payment, Negative Shppage. Progress Payment (if applicable), Retention Money. and Other
Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;
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16, Disputes anising from this Agreement shall be resolved through arbitration or altemative
dispute resolution mechamisms m accordance with Republic Act No. 9285 (ADR Act of 2004) and
Section 88 of the IRR of RA 12009, The process of arbitration under the foregaing law shall be assumed
part of this Agresment, without prejudice however, to any mutual agreement of the parties hereto fo agree
in writing to resort 1o other sltermative modes of disputes resolution;

17, Jurisdiction over civil cases or suit arising out of the implementation of this Agreemetit shall
belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts.

18, The PROVINCE shall have ne EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any mjunes.
damages, or claims that may be sustained by them or by any third party in comnection with' the
performanee of this Contract, all of which shall be the sole responsibility of the CONTRACTOR,

19. The implementing rules and guidelines regarding adjustment of Confract Price and/or change
arder adopted and approved by the Government and consistent with the provisions of RA 12009 and 1ts
IRR shall be applied in this Agreement;

20. Unless otherwise stated. terms tnd expressions used in this Agreement shall have the same
meanings as those assigned to them in the Conditions of Confract, which form an integral part of this
Agregment,

21. If any clause of this Agreemont is held invalid, the remaining provisions shall retnain in fll
force and effiect;

22, Without prejudice to administrative sanctions that may be imposed in proper cases, a
violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or
any agreement and/or undertaking priof of subsequent to the éxacution of this Agreement as well as any
of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall
make the CONTRACTOR lisble for damages, whigh may either consist of liguidated damuges and
restitution for the damages done or the forfeiture in favor of the govemment of any unwaranted benefit
derived from the act or acts in question or both, at the discretion of the court; and

23, The provisions imder Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREQOF, the parties have hereanto signed this Agreemont thi gy day of
at Antipolo City. -5 %5

RIZAL PROVINCIAL GOVERNMENT KIT UBIADAS CONSTRUCTION CORPORATION

Entity/Firm/Corparation
By: By.
NINA RICCI ARES EDGA Qﬂ M. UBIADAS
rovincial Gowrnor [ Proprigtor™ManagerPresident
WITNESSES

Cga

MARISSA N. CLEOFAS MYLA DS, ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIFOLO CITY )85

BEFORE ME. a Notary Public for and in Antipolo City, personally appeared the following:
Mame/Entity Vahd 1D Presented Date Place
HON. NINA RICCI A, YNARES  Passport No. P76R9056B September 24, 2031 DFA Manila

EDGARDO M. UBIADAS [08-410-680

all known to me to be the same person's who executed the foregong instrument and acknowledged that the
same 1% their free volimtary act and deed as well as the entity that they respectively present. This matTiment,
consisting of four (4) pages including this page wherein this scknowledgment s wiitten, has been siened hy
the parties hereto and every page hereof, refers 10 the Agreement for:

Repair/Repainting of Ynares Multi-Purpose Covered Court and Stage
at Brey. Tatals, Binangonan, Rizal

WITNESS MY HAND AND SEAL this daypd MV QL st Rieal Provincial
Capital, Antrpislo Crty.

Doe Mo,
PageNo 3

BookNo_ 2 _ NOTARY run%
Series 20 % ATTY MARIA SALVE CRUZAYA-nuA

Notar . sammission App. No. 24-1TAntipols
Altomay's Rall N, 53320
[BF L fatime Rl No, D3Q47/RSM Chapti
hoo wamriamee No VILQOMA &

O i
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Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED
05 November, 2025

MR. DANILO C. MAGNO
TRANCOM ENGINEERING CONST.
Taytay, Rizal

Dear Mr. Magno:

The attached Contract Agreement having been approved, notice is hereby given to
TRANCOM ENGINEERING CONST. that work may proceed on the
Bepair/Repainting of Ynares Multi-Purpose Covered Court at
Greenwoois Exec. Vill,, Area 2, Phase 13, Broy. San Andres, Caint, Rizal

effective November 8, 2025 (Saturday),

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and retmn the other to the Provincial Govemment of Rizal.

Very truly yo

NINA BRI YNARES
Governor '{!f

I acknowledge receipt of this Notice on: [F NI A%

Authorized Signature: [B-é

Name of the Representative of the Bidder: DANW MAGNO

NTP 10072025#17



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: } =~

I

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly qrg.s_mimd :rmd
existing under Philippines laws, with seat of govermnment and principal address w Rizal Provincial Cupitol
Building, Ynares Center Compound, Circumferentinl Road corner P. Oliveros Street, Barangay San Roque,
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON. NINA RICCH AL
YNARES, duly authorized by virtue of Sangguniang Panlalawigan Appropriation (hdinance No. 36, series
ol 2024, herein referred to as the “PROVINCE”

This AGREEMENT made and entered into by and between;

—and -

TRANC INEERING CONSTRUCTION. a sole proprietorship/private corporation,
duly organized and existing under the laws of the Republic of the Philippines, with pﬁn{fi]‘.lﬂl place of
business and office sddress ot _Taytay, Rizal and herein represented by its Proprietor/President/General
Manager, DANILO MAGNO. of legal age, Filipino citizen, single/married and  residenmt of Taviay,
Rizal, hereinnfier referred to as the “CONTRACTOR.™

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a matter of policy that certaim infrastructure works should
e canstructed pursunnt 1o Ssnggrantang Panlalawigan Ordinance No. 26, 5. 2028 namely:

Repair/Repainting of Yoares Multi-Purpose Covered Court at Greenwoods
Executive Village, Area 2, Phase 1G, Brgy, San Andres, Cainta, Rizal

WHEREAS, the CONTRACTOR., warrintimg that it has the financial and technical competence
to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Caloulated
Responsive Bid in a public bidding held last October 7, 2025, has accepted and binds irself to undertuke
the construction and completion of (he above-thentioned infrastructure works sincily in accordance with
the following standards set forth in the bid documents, approved plans, program works and specification in

consideration of the amount of illion Three Hunde i our Thousan
i /en Pesos & 64/100 (Php1,364.587.64), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the purties hereto
) hereby ayree us follows

I. The whole works subject matter of this Agreement shall be completed within -_Seventy Two
(72} calendar days, i accordance with the provisions of the following documents as required by the
Implémenting Rules and Regulutions (IRR) of Republic Act No. 12009, otherwise known as the “"New
Government Procurement Act,” (RA 12009) and shall form part and be read and conetrued a2 intégral parts
of this Agreement, viz:

J("
@ a Philippine Bidding Documents
i DrawingPlans;
1. Scope of Work;
i, Invitation to Bid:
v, Instructions to Bidders;
CP v. Bid Date Sheet,
vi. Bid Form, mcluding all the documents/siatements contamed in the Brdder's bidding
envelopes, as annexes, and all other documents submitted (e.z . Bidder's response 1o
the tequest for elurifications on the bid), including corrections to the bid, if" any,
resulting from the PROVINCE s bid evaluation,
wit, Bill of Quantities,
viii. Genernl and Special Conditions of Contract; smd
M ix  Supplemental Bid Bulletins, if any.
b. Winning bidder s bid, including the Eligibility Requirements, Technical and Financial Proposals,
and all other documents or statements submitted;
o, Performange Security;
d. Notice of Awnrd of Contract; and the Bidder's Conforme thereto; and
e Other contract documents that may be required by existing laws and/or the PROVINCE, such
as but not limited to the Notice to Proceed and Warranty Security.



2. In consideration of the payment to be made by the PROVINCE ta the CONTRACTOR, the latter
hereby covenants with the PROVINCE to canstruct and complete the infrastructure works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3, The PROVINCE hereby covenanis to pay the CONTRACTOR the amount of _One Miltion
Three Hundred Sixty Four Thousand Five Hundred Eighty Seven Pesos & 647110 {Phg],i&_ 587.64),
Philippine Currency, subject to retention money, progress payments, and other conditions as provided under
RA 12009 und its IRR. and Sanguuniang Panlalawigan Resolution No. 471, s 2025 (If applicable)

4. Itis understood that prior to the signing of this Agreement, the Contractor hus posted the required
performance security of Four Hundred Nine Thousand Three Hundred Seventy Six Pesos & Erﬂ',f[gﬂ_
(Php409.376.29), Philippine Currency, as a measure of guarantee for the fathful compliance with his
obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under
Siction 684 of the TRR ta cover any cumulative increase of more than 10 percent (10%) over the original
value of the contract a5 n result of amendments to order or change orders; extra work orders and
supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR 15 in default in any of its obligatons
under this Agresment. the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertnkes to post a wirtanty security to guarantee the performance ':.'f its
obligations in the event of any “Structural Défects or Failures™, as defined in the IRR, that may occur within
the applicable warranty period provided in Section 90.2.3. of the IRR;

&, The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR |

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or
consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the
purpose of securing this Contract,

10, The CONTRACTOR undertakes to pay taxes m full and on time, failure 1o do so will entitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Intermal Revenue and a copy of its income and business tax returns duly stamped and received by the
BIR and duly validated with the tax payments made thereon;

g 11. For contrncts One Million above, a Contractor's All Risk Insurance shall be obtamed and
maintiined by the CONTRACTOR undér its name and at its own expense, copy of which shall be provided
by the PROVINCE,

12, IF the CONTRACTOR fails to satisfactorily complete the works under this Agreement within
‘the specified contract durafion, inclusive of duly granted time extensions; 1f any, the CONTRACTOR shall
be liable for liqgmdated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the
cist of the unpeérformed portion of the works for every day of delny,

13, The CONTRACTOR shall comply with all lshor and employment laws, including pccupational
‘health and safety, minimum wage, hours of work, and compensation for injunes;

Cb-, 14, The CONTRACTOR shall sssusno all the rigk in connection with the implementation of the
aforementioned project prior to the aceeptance by the PROVINCE;

15, The provisions of Republic Act No. 12009, otherwise known as the New Government
Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known
as the Local Government Code of 1991 and the Implementing Rules and Regulstions embodied in the
Cieneral Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding
ﬁ the following: Vanation Orders, Suspension of Waork, Extension of Contract Time, Liquidated Damages,
Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other
Aspects of Contract Implementarion, shall be applicable in the implementation of this Agreement;
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16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute
tesolution mechanisms in accordance with Republic Act No, 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009. The process of arbitration under the foregoing lnw shall be assumed part of this
Agreement, without prejudice however, to any mutial sgreement of the parties hereto o agree N Writing
1o resort to-other allernative modes of disputes resolution;

17, Jurisdiction over civil cyses or suit arising out of the implementation of this Agreement shall
belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts,

18 The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its emplovees, and therefore, shall not be responsible for any Injuries,
damages, or claims that may be sustained by them or by any third party in connection with the performance
of this Contract. afl of which shall be the sole responsibility of the CONTRACTOR,

19, The implementing rules and guidelines regarding adjustment of Contraet Price and/or r.hangc
order adopted and approved by the Government and consistent with the provisions of RA 12009 and its
IRR shall be applied in this Agreement.

20. ‘Unless otherwise stated. terms and expressions used in this Agreement shall have the same
meanings as those assigned to them in the Conditions of Contract. which form an integral part of this
Agresment,

21. Ifany clouse of this Agreement is held invalid, the remnining provisions shall feinain in full
foree and effect;

22. Without prejudice 1o administrative sanctions that may be imposed in proper cases, a violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding docurments or any agreement
and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent
provisions of Republic Act No, 12009 and its implementing Rules and Regulntions, shall make the
CONTRACTOR hable for damages, which may either consist of hiquidated damages and restitution for the
darnages done or the forfeiture in favor of the government of any unwmranted benefit denved from the act
oF 4¢ts in question or both, ut the discretion of the court; and

23, The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement thié ® N/ dgy of
ul Antipolo City

RIZAL PROVINCIAL GOVERNMENT TRANCOM ENGINEERING CONSTRUCTION
Entity/Finm/Corporation

By By:

NINA RICCI ANYNARES
MProvincinl Govemor § Proprictor/™ansger/President

WITNESSES

b b

MARISSA N. CLEOFAS MYLA DS, ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY }SS.

BEFORE ME, # Notary Public for and in Antipolo City, personally appeared the following:
Name/Entity Valid [D) Presented Date Place
HON. NINA RICCI A. YNARES  Passport No, P76890568  September 24, 2031 DFA Manila

DANHLO MAGNO TIN No. 130-861-254 )
all known 1o me 1o be the same persan/s who executed the foregoing mstrument and acknowledied thil the soime
i theyr free voluntary act and deed as well as the enfity that they respectively present. This instrnument, consjstng
of four (4) puges weluding this page wherem this acknowledgment 15 written, has been signed by the parties
hereto and every page hereof, refers to the Agreement for

Repair/Repuinting of Ynares Multi-Purpose Covered Court at Greenwoods
Kxecutive Village, Arvea 2, Phase 1G, Brgy. San Andres, Cainta, Rizal

WITNESS MY HAND AND SEAL this dn; ua' NOV 2% ,at Rl Provinelal Capatal,
Antipolo City

Doc No gy
Page No.  4Y

Series 20K ATTY WA “‘srﬁ'(\'ib“ﬂ.%usimm

Notariai Commission AppL. No. 24-1TIAntipolo City
Attomay's Roll No, $8320
|BP Lifetime Roll No. 0304TIRSM Chapter
WCLE Campliance Ne. VIQ011430e 8 it
v I ASR0ANan 2.0 MRl

A
™
C‘-D..
A



Republic hi]ippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED
05 November, 2025

MR. DANILO C. MAGNO
TRANCOM ENGINEERING CONST.
Taytay, Rizal

Dear Mr, Magno:

The attached Contract Agreement having been approved, notice is hereby given to
TRANCOM ENGINEERING CONST. that work may proceed on the
Improvement of Ynares Multi-Parpose Covered Court at

at Vista Verde Phase 5, Bray. San Isidro, Crinta, Rm!

effective November 8, 2025 (Saturday).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

NINA RIC YNARES

I acknowledge receipt of this Netice on: 05 WOV X5

/
Authorized Signature: %

Name of the Representative of the Bidder: ANW MAGNO

NTP 10072025#18
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CONTRACT AGREEMENT

|

KNOW ALL MEN BY THESE PRESENTS: / {
This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, = local government unit, duly organized smi
existing under Philippines laws, with seat of governmment and principal tddress at Rizal Provincial Capitol
Building, Ynares Center Compound, Circumferential Road corner P Oliveros Street, Barangay San Rogue.
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON. NINA RICCH A.
YNARES, duly suthorized by virtue of Sangguniang Panlalawigan Approprishon Ordinance No. 36, senes
of 2024, herein referred to as the “PROVINCE.”

- and —

TRANCOM ENGINEERING CONSTRUCTION, a sole proprigtorship/private corporation,
duly organized and existng under the laws of the Republic of the Philippines, with prncipal place of
bitsiness und office address at _Tuytay, Rizal, and herein represented by its Proprictor/President/Genernl
Mannger, DANILO MAGNO. of legal age, Filipino citizen, single/married and o resident of Taytay,
Rizal, hercinafier referred to as the *"CONTRACTOR.”

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a matter of policy that certain infrastructure waorks should
e constricted pursuant to Sangguniang Panlalawigan Ordinance No, 26, 5. 2025 numely:

Improvement of Yaares Multi-Purpose Covered Court
at Vista Verde Phase 5, Brgy. San Isidro, Cainta, Rizal

WHEREAS, the CONTRACTOR. warranting that it has the finoncial and technical competence
1o undertake the above said infrastructure works. and whose bid has been declared as the Lowest Calculuted
Responsive Bid in a public bidding held last October 7, 2025, has sccepted and binds itself to undertuke
the construction and completion of the above-mentioned infrastructure works strictly in accordance with
the following standards set forth in the bid documents, spproved plans, program works and specification m
consideration of the amount of One M Hundred -
64/100 (Phpl 728.007.64), Philippine Cuarrency

NOW, THEREFORE, for and in consideration of the foregoing premuses, the parnes hereio
hereby agree as follows:

|. The whole works subject matier of this Agreement shall be completed within _Fifiy Six (56}
:alendar davs, m accordance with the provisions of the following documents as required by the
Implementing Rules und Regulations (IRR) of Republic Act No. 12009, otherwise known as the “New
Ciovermment Procurement Act,” (RA 12009) and shall form part and be read and construed as integral parts
of this Agreement, viz:

a. Philippine Bidding Documents
. Drawmg/Plans;
i Scope ol Work,
iil.  Invitation to Bid,
iv.  Insiructions to Bidders;
v. Bid Date Sheet;
vi.  Bid Form, meluding all the documents/statements contained in the Bidder's idding
envelopes, as annexes, and all other documents submitted (e.g., Bidder’s response to
the request for clarifications on the bid), mcluding corrections to the bid, if any,
resulting from the PROVINCE'S bid evaluation;
vii.  Bill of Quantities:
viin, Greneral and Special Conditions of Contract; and
ix. Supplemental Bid Bulletins, if any.
b. Winning bidder’s bid, including the Eligibility Requirements, Technical and Financial Proposals,
and all other documents or statements submitted;
¢. Performance Secunty;
d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
¢. Other contract documents thit may be required by existing laws and/or the PROVINCE, such
4 but not limited to the Notice to Proceed and Warmanty Security.
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2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter
hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this
Agreement in conformity with the provisions; terms, and conditions of this Agreement,

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amonnt of One Million
Seven Hundred Twenty Eight Thousand Seven Pesos & 64/100 (Phpl,728,007.64). Philippine
Currency, subject to retention money, progreds payments, and other conditions as provided under RA 12009
and its IRR, and Sangguniang Panlglawigan Resolution No. 471, 5. 2025 (If applicable)

4. Itis understood that prior to the signing of this Agreement, the Contractor has posted the required
performance security of Five Hund ighteen Thousand Four Two P 29/100
(Php518.402.29), Philippine Currency. as a mensure of guarantee for the faithful compliance with his.
obligations under this Agreement in accordance with the Bidding Documents;

S The CONTRACTOR shall post an additional performance security following the schedule under
Section 68 4 of the IRR 10 cover any cummlative increase of more than 10 percent (10%) over the original
value of the contruct @5 a result of smendments 10 order or change orders, extra work orders and
supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR 15 in defbult in any of its obligations
under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertiakes to post s warranty security to guarantee the performmnee of its
ahligations in the event of any “Structaral Defiects or Failures™, a8 defined in the IRR, that may occur within
the applicable wartanty period provided in Section 90.2.3, of the IRR;

8 The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR |

9. The CONTRACTOR warrants that it has not given, nor promised to give, any inoney, gift. or
consideration 1o any official or employee of the PROVINCE, or to any government instrumentality, for the
purpose of securing this Contract;

10. The CONTRACTOR undenakes to pay taxes in full and on time, failure to do so will entitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Internal Revenue and 8 copy of its income and business tax returns duly stamped and received by the
BIR and duly validated with the tax payiments made thereon;

11, For contracts Cme Million above, a Contractor’s All Risk Insurance shall be obtined pnd

aintamed by the CONTRACTOR under its name and al its own expense, copy of which shall beé provided
by the PROVINCE;

_ 12,1 the CONTRACTOR fals to satisfactorily complete the works inder this Agreement within
the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall
be liable for liguidated damages in an amount equal 1o at least one-tenth (1/10) of ane petcent (1%) of the
cost of the unperformed portion of the works for every day of deluy,

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational
health awnd sufety, minimum wage, hours of work, and compensation for injuries;

14. The CONTRACTOR shall issume all the risk in connéction with the implementation of the
uforementioned project prior to the acceptance by the PROVINCE;

IS, The provisions of Republic Act No. 12009, otherwise known as the New Govemnment
Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise knéwn
as the Local Government Code of 1991 and the Implementing Rules and Reaulations embodied in the
Cleneral Accounting Auditing Manual (GAAM), unless otherwise imconsistent with RA 12000, regarding
the following: Variation Orders, Suspension of Work. Extension of Contract Time, Liquidated Dsmages,
Advance Payment, Negative Slippage. Progress Payment (if applicable), Retention Money, and Other
Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;
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16, Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute
resolution mechansms in accordance with Republic Act No, 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this
Agreemnent. without prejudice however, to any mutual agreement of the parfies hereto to agree in writing
10 résor (o other aliernative modes of disputes tesolution;

17, Jurisdliction over civil cases or suit arising out of the implementation of this Agreement shall
belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18 The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employess, and therefore, shall not be responsible for any mjuries,
damages, or claims that may be sustained by them or by tny third purty in connection with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR,

19, The implementing rules and guidelines regarding adjustment of Contract Price and/or change
arder adopted and approved by the Governinent and consistent with the provisions of RA 12009 and its
IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same
meanings os those assigned to them in the Conditions of Contraet. which form an intezral part of this
Agreement,

21, If any clause of this Agreement is held invalid, the remaining provisions shall remain in full
foree and effiect;

22. Without prejudice to ndsministrative sanctions that may be imposed in proper cases, a violation
by the CONTRACTOR of sty of the provisions of this Agreement, the idding documents or any agreement
and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent
provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the
CONTRACTOR lable for damages, which may either consist of liquidated damages and restitution for the
dumages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act
or acts in question or both, at the discretion of the court; and

23 The provisions under Section 71.4 of the IRR shall govern the mmunation of this Agreemient.

IN WITNESS WHEREOF, the parties have hereunto signed this Agmmump’rﬂawy of

at Antipolo City.
RIZAL PROVINCIAL GOVERNMENT TRANCOM ENGINEERING CONSTRUCTION
Entty/Firm/Corporation
By , By

NINA RICCI AZWNARES
Mrrovincial Gevernor

WITNESSES

Cb

Y o~
MARISSA N, CLEOFAS MYLA DS, ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY 158,

BEFORE ME. 1 Notary Public for and in Antipolo City. personally appeared the followiny
Nume/Entity Valid [D Presented Diate Place
HON. NINA RICCI A, YNARES  Pasgport No. PT6890568  September 24, 2031 DFA Manila

DANILO MAGNO TIN Mo 130-861-254
all known 1o me to be the same person/s who executed the foregoing instrument and ackna wlediied that the sume
14 thisir free voluntary act and deed as well as the entity that they respectively present This tnstrument, congisting
of fur [4) pages meluding this page wherem this scknowledgment 15 written, has been signed by the parties
hereto and every page hereof, refers to the Agreement for

Impravement of Yaures Multi-Purpose Covered Court
at Vista Verde Phase 5, Brgy, San Isidro, Cainta, Rizal

WITNESS MY HAND AND SEAL this L.ﬁ, MOV a5 ot Rizal Proyingial Capital.
Antrpolo City —— —_——
Poc No _dig
Page No. ¥y
BookNe._7__ NOTARY FEW\(
e ATTY MARIA SALVE CORUBATRADAN
Notars Commission Appl. No. 24-ATIAntipolo City
Attomey's Roll No, 85320

18P L fetime Roll Xo. 0304TIRSH Chapter
MCLE Compliznce No, VIBAWI" . 8, 2020
PIR No. 21 4860AMan22 IRiza!

£
A
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Republic of the Philippines

Provincial Government of Rizal
OFFICE OF THE GOVERNCR
NOTICE TO PROCEED
05 November, 2025
MR. GERALD KENN SJ. BILOG
GKE BUILDERS
Morong, Rizal
Diear Mr. Bilog:

The attached Contract Agreement having been approved, notice is hereby given to
GKB BUILDERS  that work may proceed on the
Construction {(Extension) of Covered Pathwalk ai Wharf and Improvement of Ynares
Mulii-Furpose Bldg. at Brgy. Balibago and Brgy. Tuna, Cardona, Rizal

effective November 8, 2025 (Saturday).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

NINA A. YNARES
Governor N &1

I acknowledge receipt of this Notice on; D6 NOV X%

Authorized Signature: %
Name of the Representative of the Bidder: GERALD SJ. BILOG

NTP 10072025#19



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: ’ L [
This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly t‘f:g:'_l'nin‘::l {md
existing under Philippines laws, with seat of government and principal address at Rizal Provincinl Capitol
Building Ynares Centet Compound, Circumferential Rosd comer P. Oliveros Street, Barangay San f{uqur,.
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, IIGNI- NINA RICCI A
YNARES, duly authorized by virtue of Sangguniang Penlalawigan Approptiation Ordinance No, 36, seties
of 2024, herein referred to as the “PROVINCE,” ;

—md -

GKB BUILDERS, a sole proprietarship/private mrpmmiun.l duly nr_ganirimd :Ed eszmzf ander
the laws of the Republic of the Philippines, with principal place of business and o jec address at Morang,
Rizal, and herein represented by its Proprietor/President/General Manager, GERALD KENN S.).

BILOG. of fegal npe, Filipino citizen, single/married ind a resident of Morong, Rizal, hereinafter referred
to as the “CONTRACTOR."
WITNESSETH, Tha:

WHEREAS. the PROVINCE declares as a matter of policy that certain infrastructure works should
be constructed pursuant 1o Sangguniang Panlalawigan Ordinance No. 26, s. 2025 namely:

Construction (Extension) of Covered Pathwalk at Wharf and Improvement of Ynares
Multi-Purpose Building at Brgy. Balibago and Brgy. Tuna, Cardona, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence
to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated
Responsive Bid in a public bidding held last October 7, 2025, has accepted and binds itself to umlmn.hu
ihe construction and completion of the above-mentioned infrastructure works strictly in accordance with
the following standards set forth in the bid documents, approved plans, program works and specification in
consideration of the amount of One Million One Hundred Forty Seven Thousand Three Hundved
Eighty Seven Pesos & 49/100 (Php1,147.387.49), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parfies hereto
hereby agree as follows:

E |. The whole works subject matter of this Agreement shall be completed within _Sixty Four (64)
calendar days, in sccordance with the provisions of the following documents as required by the

Implementing Rules and Regulwions (IRR) of Republic Act No. 12009, otherwise known as the “New
Government Procarement Act,” (RA 12009) and shall form part and be read and construed as integral parts
of this Agreeinent, vie

. Drawing/Plans:
i Scope of Wark;
il Invitation to Bid;
. Instructions to Bidders;
_ v. Bid Date Sheet;
vi. Bid Form, including all the documenta/statements contmned tn the Bidder's ndding
% envelopes; as annexes; and all other documents submutted (e.g., Bidder's response to
the request for clarifications on the bid), including corrections to the bid, if any,
resulting from the PROVINCEs bid cvaluation;
vii.  Bill of Quantities;
vini, Greneral and Spectal Conditions of Contract; and
iX. Supplemental Bid Bulletins, if any.
b, Winning hidder's bid, including the Eligibility Requirements, Technical and Financial Proposals,
.‘,J/‘r and all other documents or statements submitted,

w & Philippine Bidding Documents

¢ Performance Securnty;

d. Notice of Award of Contract: and the Bidder’s Conforme thereto; and

e. Other contract documents that may be required by existing laws and/or the PROVINCE, such
as’but not limited to the Notice to Proceéed and Warranty Security.



2. In consideration of the payment to be made by the PROVINCE 1o the CONTRACTOR. the Iatter
hereby covenants with the PROVINCE to construct and complete the infrustructute works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement,

3 The PROVINCE hereby covenants to pay the CONTRACTOR the amount of One Miilion One

Fo Thousand T Hundred Ei Seven P & 49/100 (Phpl.147.387.49),

Philippine Currency, subject 1o relenfion money, profress payments, and other conditions as plrrmded under
RA 12009 and its IRR, and Sangeuniang Panlalawigan Resolution No, 471, s 2025 (If applicable)

4. 1tis understood that prior to the signing of this Agreement, the Contractor has posted the required
perfurmance security of Three Hundred Forty Four Thousand Twa Hundred Sixteen Pesos & 2 Qj}ﬂ:ﬂ
(Phip344.216.25), Philippine Currency, as a measure of guarantee for the fathful compliance with his
obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule ynda
Section 68 4 of the TRR 1o cover any cumulative increase of more than 10 percent (10%) over the ariginal
valie of the contract a5 a resalt of amendmenis tw order or change orders, extra work orders and
supplemental agreements, as the case may be;

6. 1n the event that it is established that the CONTRACTOR is in default in any of its obligations
under this Agreement, the performance security shall be forfeited in favor of the PROVINCE

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance ui'i_ta
obligations in the event of any “Structural Defects or Fuilures™, s defined in the IRR. that may oceur within
the applicable warranty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR shall observe the wareanties under Section 90,2 of the IRR ;

9. The CONTRACTOR warrints that it has not given, nor promised to give, any money, gifi, or
constderation to any official or employes of the PROVINCE, or 1o any govermurient instrumentality, for the
purpose of securing this Contract,

10. The CONTRACTOR undertakes to pay taxes in full and on time, falyre to do so will entitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within

the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the
BIR and duly validated with the tax payments made thereon;

11. For contracis Ome Million above; a Contmctor’s All Risk Insurance shall be obtamed and
maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided
U the PROVINCE;

12 If the CONTRACTOR fiils to sutisfactorily complete the works under this Agreement within
the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall
be liable for hquidated damages in-an amount equal to at least one-<tenth (1/10) of ong percent (1%) of the

% cost of the unperformed portion of the works {or every day of delay,

13. The CONTRACTOR shall comply with all labor and employment laws, mcluding occupational
henlth and sufety, minimum wage, hours of work, and compensation for injuries;

14, The CONTRACTOR shall assume all the risk in connection with the implementation of the
aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government
Procurement Act and its fmplementing Rules and Regulutions, Republic Act No. 7160, otherwise known
as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied i the
Gieneral Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, reparding
the following: Variation Orders, Suspension of Wark, Extension of Contract Time, Liquidated Damages,
Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other
Aspects of Contract Implementation, shall be applicable m the implementation of this Agreement;
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16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute
resilution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004} and Section 88 of
the IRR of RA 12009, The process of arbitration under the foregoing law shall be assumed part of this
Agreement, without prejudice however, to any mutual agreement of the parties hereto o agree in writing
10 resort 1o other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suil arising out of the implementation of this Agreement shull
belang to the appropriate courts of the City of Anfipolo, with the exclusion of any other courts;

(8 The PROVINCE shall bave no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall not be responsibie for any mjunes,
damages. or claims that may be sustained by them or by any third party in connection with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19, “The implementing rules and guidelines regarding adjustment of Contract Price and/or chunge
order ndopted and approved by the Government and consistent with the provisions of RA 12009 and its
IRR shall be applied in this Agreement,

20. Uniess otherwise stated. terms and expressions used in this Agreement shall have the same
mieanings # those assigned to them in the Conditions of Contract, which form un integral part of this
Agresment.

21, 11 any clause of this Agreement is held invalid. the remaining provisions shall remnain in full
force and effect:

22, Without prejudice to ndministrative sanctions that may be imposed in proper cases, a vielation
by the CONTRACTOR of'any of the provisions of this Agreement, the bidding documents or any agreement
andfor undertaking prior or subsequent to the execution of this Agreement as well as any ot the pertinent
provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the
CONTRACTOR liable for damages, which may either consist of liquidated dumages and restitution for the
durhases done or the forfeiture in favor of the government of any unwarnmted benefit derved from the act
of néts in question ar both, at the discretion of the court; and

23 The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

5 .
IN WITNESS WHEREOF, the parties have hereunto signed this Agreement ﬂli£ NOv (Egﬁu.f

at Antipolo City.
RIZAL PROVINCIAL GOVERNMENT _GKB BUILDERS
Entity/Firm/Carporation
By: By

NI.HA E!CFI ANNNARES GERA ﬁENN 5., BILOG
yProvincial ernor Proprictor/™Muanager/President

WITNESSES

+ Vs

MARISSA N, CLEOFAS MYLA DS. ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY 185,

BEFORE ME, & Notary Public for and in Antipplo City, personally appeared the following,
Name/Entity Valid ID Presented Date Place
HON. NINA RICCI A. YNARES  Passport No. P7T6890568  September 24, 2031 DFA Maniin

GERALD KENN §.J. BILOG [IN No. 196-519.323

all knowi to me 1o be the same person/s who executed the foregoing nstrument and acknowledged that the sume
is their free voluntary sct and deed ds well as the entity that they respectively present This mstrument, consisting
of four (4) pages welliding this page wheremn this acknowledgment 15 written, has been symed by the parties
hiereto and every page hereaf, refers o the Agreement for:

Construction (Extension) of Covered Pathwalk at Wharf and Improvement of Ynares
Multi-Purpose Building at Brgy, Balibago and Brgy. Tuna, Cardona, Rizal

WITNESS MY HAND AND SEAL this dfBeNDV 25t Rizal Provincial Capitol.
Antipolo Ciry,
Doe Mo _#1f
Page No N8
S 2055 R ER o

o Notaria) Commission AppL. No. 24-1TIAntigol Cily

Attorney's Roll No. 58320
18P Lifetime Roll No. 0304TIRSM Chapter

MCLE Compliznce No. VIIROO1143" . .8, 202
PTR No. 23134860 Jan.2 1 =(Rizal

-



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED
05 November, 2025

MR. BIEN ANTHONY L. BAUTISTA
BETH & BERON CONSTRUCTION

Binangonan, Rizal
Dear Mr. Batista:

The attached Contract Agreement having been approved, notice is hereby miven to
BETH & BERON CONSTRUCTION  that work may proceed on the
Repair/Repainting of Ynares Multi-Purpase Covered Court at Brzy. Lambac, Cardona, Rizal

effective November 8, 2025 (Satnrday).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the fmplementing Schedufe on the date above-mentioned,

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provincial Government of Rizal,

Very truly yours,

NINA A. YNARES
Govemnor Vi /

I acknowledge receipt of this Notice on:

Authorized Signature:
Name of the Representative of the Bidder:

BIEN ONY L BAUTISTA

NTP 10072025820



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: 7
This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit. duly organized and
existing under Philippines taws, with seat of government und principal address at Rizal Provincial Capitol
Building, Ynares Center Compound, Circumferential Road comer P Oliveros Street, Burangay San Roque,
Antipola City, representad in' this act by its PROVINCIAL GOVERNOR, HON. NINA RICC] A
YNARES, duly authorized by virtue of Sangeuninng Panlalawigan Appropriation Ondinance No, 36, series
of 2024, herein referred to 45 the “PROVINCE."

_and -

BETH & BERON CONSTRUCTION, a sole proprietorship/private corporation, duly organized
and existing under the laws of the Republic of the Philippines. with principal place of business and office
address ot Binangonan, Rizal and herein represented by iis Proprietor/President/General Manager, BIEN
ANTHONY L. BAUTISTA. of legal age, Filipino citizen, single/marricd and a resident of Binangonan,
Rizal, heremafter referred 1o as the “CONTRACTOR."

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a manter of policy that certain infrastructure works should
be condtructed pussuant 1o Sangguniang Panlalawigan Ordinance No. 26, s. 2025 namely:

Repaiv/Repainting of Yaares Multi-Purpose Covered Court
al Brgy. Lambac, Cardona, Rizal

WHEREAS, the CONTRACTOR. warranting tht it has the financial and technical competence
io undertake the above said infrastructure works, and whose bid has been declared us the Lowest Caleulated
Responsive Bid in a public bidding beld last October 7, 2025, has accepted and binds itself fo undertake
the canstruction and completion of the above-mentioned infrastructure works strictly in sccordance with
the following stundards set forth in the bid documents, approved plans, program works and specification in
congideration of the amount of Qne Million Four Hundred Eleven Thousand Five Hundred Forty
Seven Pesos & 68/100 (Php1,411,547.68), Philippme Currency

NOW, THEREFORE, for and in consideration of the foregomng premises, the parties hereto
hereby agree as follows;

1. The whole works subject matter of this Agreement shall be completed within _Sixty _ (60)
calendar days, in accordance with the provisions of the following documents as vequued by the
Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwiseé known as the “New
Government Procurement Act.” (RA 12009) and shall form part and be read and construed as integral parts
of this Agreement, vie

o Phihppine Bidding Documents
i.  Drawing/Plans;
i Seope of Waork,

i, Invitation to Bid;
iv. Instructions to Bidders,
v.  Bid Dute Sheet:

vi. Bid Form, including all the documents/statements contained in the Bidder's hidding
envielopes, us annexes, and all other documents submitted (e.g. Bidder's response 1o
the request for clasifications on the id), including corrections to the bid, if any,
resulting from the PROVINCE's bid evaluation;
vii. Bl of Quantities;
viir. General and Special Conditions of Contraci; and
ix. Supplementsl Bid Bulletims, if any
b, Winning bidder’s bid, including the Eligibility Requirements, Technical and Financial Proposals,
and ull other documents or statements submitted;,
¢. Performance Securty;
d. MNotice of Award of Contract; and the Bidder's Conforme thereto; and
¢. Other contract documents that may beé reéquired by existing laws and/or the PROVINCE, such
as but not limited to the Notice 10 Proceed and Warranty Security.



2. In consideration of the payment to be made by the PROVINCE to the CONTRACT! OI@‘ the Inm_:r
hereby covenants with the PROVINCE to construet and complete the iu{‘m&ucturu works subject of this
Agreament in conformity with the provisions, terms, and conditions of this Agreement,

3. The PROVINCE hercby covenants to pay the CONTRACTOR the amount of One Million Four
Hundred Eleven Thousand Five Hundred Forty Seven Pesos & 68/100 (Phpl 411,547.68) Philippine
Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009
and its IRR, and Sangguniang Panlalawigan Resolution No. 471, 5. 2025 (If applicable)

4. It is understood that prior to the signing of this Agreement, the Cantractor has posted the required
performance security of Four Hundred Twenty Three Thousand Four Hundred Sixtv Four Pesos &
30/100 (Php423.464.30), Philippine Currency. as a measure of guarantee for the faithful compliance with
his obligations under this Agreement in ccordance with the Bidding Documents;

5 The CONTRACTOR shall post an additional performance security following the schedule under
Section 68 4 of the TRR 1o cover any cumulative increase of more than 10 percent (10%) over the original
valie of the contract as a result of amendments w order or change orders, extra work orders and
supplemental agreements, as the case may be:

6. In the event that it is established that the CONTRACTOR is in default in any ofits obligations
under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security 1o guarantes the performance of its
obligations in the event of any “Structural Defects or Failures”, as defined in the IRR, that may occur within
the applicable warranty period provided in Section 90.2.3, of the IRR;

8 The CONTRACTOR shall abserve the warranties under Section 90.2 of the [RR |

9. The CONTRACTOR warrants that it has nof given, nor promised to give, any money, wifi, or
consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the
purpese of securing this Contract;

10, The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the
BIR and duly validated with the tax payments minde thereon,

- 11. For contracts One Million above; a Contractor’s All Risk Insurance shall be obmined and
maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided
the PROVINCE:

12 If the CONTRACTOR fuls to sansfactorily complete the works under this Agreement within
the specified contract duration, inclusive of duly granted nme extensions, if any, the CONTRACTOR shall
be linble for liguidated damages in an amount equal 1o at least one-tenth (1/10) of one percent (1%) of the
cost of the unperformed partion of the works for every day ol delay,

13. The CONTRACTOR shall comply with all labor and employment laws, including occupatipnal
health and safety, minmmum wage, hours of work, and compensation for injunes;

%’ 14 The CONTRACTOR shall assume all the risk in connection with the implementation of the
aforementioned praject prior to the acceptance by the PROVINCE,

15. The provisions of Republic Act No. 12009, otherwise known as the New Government
Procurement Act and its Implementing Rules and Regulutions, Republic Act No, 7160, otherwise known
as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the
Gieneral Accounting Auditing Manual (GAAM), unless otherwise meonsistent with RA 12000, regarding
the following: Variation Orders, Suspension of Wark, Extension of Contract Time, Liquidated Damages,
Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other
Aspects of Contract Implementation. shall be applicable in the implementanon of this Agreement,
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16, Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute
resolution mechanisms in ascordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009, The process of arbitration under the foregoing law shall be assumed past of this
Agreament, without prejudice however, to any mutual agresment af the parties hereto to agree in writing
{0 resort to ather alternative modes of dispules resolution;

17, Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall
belong to the appropriate courts of the City of Antipolo, with the exclusion of any other cotrts,

18, The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its emplovees, and therefore, shall not be respomsible for any imjuries,
damages, or ¢laims that may be sustained by them or by any third party in connection with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19, The implementing rules and guidelines regarding adjustment of Contract Price and/or change
order adopied and npproved by the Government and consistent with the provisions of RA 12009 and its
IRR shail be applied in this Agreement,

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same
meanings a8 those assigned to them in the Conditions of Contract, which form an integral part of this
Agreement,

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full
foree and effect;

22, Without prejudice to administrative sanctions that may be imposed in proper cases, a violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding docmments or any agreement
antor undertuking prior or subsequent to the execiition of this Agresment as well as any of the pertinent
provisions of Republic Act No, 12009 and its Implementing Rules and Regulations, shall make the
CONTRACTOR lable for damages, which may either consist of hquidated damages and restitution for the
damages done or the forfeiture m favor of the government of any unwarranted benefit denved from the act
or nets in question or both, ar the discretion of the court; and

23, The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREQF, the parties have hereunto signed this Agreement ahis? 9 MV aqms

at Antipolo City

RIZAL PROVINCIAL GOVERNMENT BETH & BERON CONSTRUCTION
Entity/Finm/Corporstion

By: By

NINA RICCI A. YWNARES
rovingial Governarf

WITNESSES

P =

MARISSA N, CLEOFAS MYLA DS, ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY 188,

BEFORE ME, a Notary Pablic for and in Antipolo City, personally appeared the following:
Name/Entity Valid 1D Presented Dae Place
HON. NINA RICCIA. YNARES  Passpont No, PT689050B  September 24. 2031 DFFA Munila

BIEN ANTHONY L BAUTISTA  TIN Mo 264-212-341

all kriown to me to be the same person/s who executed the foregoing instrument and scknowledgped that the same
ix their free valuntary sct and deed as well as the entity that they respectively present. This instrument, consisting
of four (4) pages meluding this page wherein this acknowledgment 15 wiitten, hus been signed by the parties
hérsto and every page hereof, refers to the Agreement for:

Repair/Repainting of Ynares Multi-Purpose Covered Court

at Brgy. Lambae, Cardona, Rizal
WITNESS MY HAND AND SEAL this day of o g MU s S Rizal Provinesal Caprol,
Antipolo City §- A f
DocNo 2]
Page No - '
Bosio 2"~ R OMRSHG R o
Series 20 hiater . Jommission Appt. No. 24:A7/ntigalo . 1y

Attorney's Roll No. 55320
IBP . fetime Roll No, 08047(RSM Chaptis
K. omelance No, VILOOS4N & 1014
w0

\
E



Republic of the Philippines
Provincial Govermnment of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED
05 November, 2025

MR. OLIVER O. AQUINO
OLIVER AQUINO CONSTRUCTION
Binangonan, Rizai

Dear Mr. Aquino:

The attached Contract Agreement having been approved, notice is hereby given to
OLIVER AQUINO CONSTRUCTION that work may proceed on the
Improvement of Yuares Multi-Purpose Bidg. and Constraction of
Covered Pathwalk at Brgy, Looc, Cardona, Rizal

¢ffective November 8, 2025 {Saturday).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned,

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provincial Government of Rizal,

Very truly yours,
NINA RICQ§ A, YNARES

Governor

[ acknowledge receipt of this Notice on: 06 NV 255

Authorized Signature: Q_
Name of the Representative of the Bidder: QL 0,'AQUINO

NTP 10072025#21



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: )

£ r

This AGREEMENT made and entered into by and between: =

The PROVINCIAL GOVERNMENT OF RIZAL, n loeal government umit, duly organized and
existing under Philippines laws, with seat of government and principal address mt Rizsl Provincial Capitol
Building. Ynarss Center Compound. Circumferential Road corner P. Glivaﬁ Street, !%mmg?y San Roque,
Antipolo City, represented in this act by its PROVINCIAL GO\?ERM.I'HIL Hﬂh{. NINA RICCI :A.
YNARES, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 36, senes
of 2024, herein referred to as the “PROVINCE "

- amid -
OLIVER _AQUINO CONSTRUCTION, a sole proprietorship/privaie gorporation.  duly

organized and existing under the laws of the Republic of the Philippines, willt pﬁn_r.ipn]_ place of business
and office address ot _Binangonan, Rizal, and herein represented by its Proprietor! President/Genernl
Manager, OLIVER AQUINO, of legal age, Filipino citizen, single/married and a resident of Binangonan,
Rizal hereinafier referred to as the *CONTRACTOR.™

WITNESSETH, That:

WHEREAS. the PROVINCE declares as a matter of policy that cenain infrastructure works should
be canstructed pursuant 1o Sangguniang Panlalawagan Ordinance No. 26. 5. 2025 narmely:

Improvement of Ynares Multi-Purpase Building and Construction
of Covered Pathwalk at Brgy, Looc, Cardons, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence
to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calenlated
Responsive Bid in a public bidding held last October 7, 2025 has accepted and binds itself to imdertake
the construction and completion of the above-mentioned infinstructure works strictly in accordance with
the following standards set forth in the bid documents, approved plans, program wuorks and specification in
consideration of the amount of ion Nine H ixty Two Thousand Seven Pesos & 57/100
(Phpl.962,007.57), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto

herehy agree ns follows:
‘?ﬁ\ 1. ‘The whale works subject matter of this Agreement shall be completed within _Eighty Four

{84) calendar days, in accordance with the provisions of the following documents as required by the
Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known us the “New
Government Procurement Act™ (RA 12009) and shall form part and be read and construed as integral parts

of this Agreement, viz:
d. Philippine Bidding Documents
.. Drawing/Plans;
y ii, Scopeof Work;
: it  Invitation to Bid;
é“ iv. Instructions to Bidders;

v. Bid Date Sheet.
vi. Bid Form. mcluding all the documents/siatements contaimned in the Bidder's bidding
envelopes, as annexes, and all other documents submitted (¢.g., Bidder's response 1o
the request for clarifications on the bid), including corrections to the bid, if any,
CD- resulting from the PROVINCE's bid evaluation,
vit.  Bill of Quantities;
viil, General and Special Conditions of Contract; and
ix. Supplemental Bid Bulleting, if any.
b. Winning bidder’s bid, including the Eligibility Requiremnents, Technical and Financial Proposals,
and all other documents or statements submitted;
¢. Performance Secunty;
d. Notice of Award of Contract; and the Bidder's Conforme thereto; and

¢. Other contract documents that may be required by existing laws and/or the PROVINCE, such
a5 but not limited to the Notice 1o Proceed and Warmanty Security,

i
































































































































































































