Republic of the Philippines
Provincial Government of Rizal

QFFICE OF THE GOVERNCR

NOTICE TO PROCEED
01 July, 2026

MR, DANILO C. MAGNO
TRANCOM ENGINEERING CONST.
Cainta, Rizal
Dear Mr, Magno:
The attached Contract Agreement having been approved, notice is hereby given to
TRANCOM ENGINEERING CONST. that work may proceed on the
Construction of Rainwater Catcher at F.P. Felix Mem. National

High School (Karengalan Amnex), Brey. Ssn Isidro, Cainta, Rizal
effective July 4, 2026 (Saturda

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and retura the other to the Provincial Government of Rizal.

Very truly yourg,

NINA RI YNARES

Governor ” 4

I acknowledge receipt of this Notice on: NN

Authorized Signature: /})"‘

Name of the Representative of the Bidder.  DANILO &/MAGNO

NTP 06032026#1



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:
This AGREEMENT made and entered m1o by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, & local government unit, duly organized and
existing under Philippines laws, with seat of government and principal address at Rizal Provineial Capitol
HBuilding, Ynares Center Compound, Circumiferential Road comer P. Oliveros Street, Barangay San Roque,
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON. NINA RICCI A,

YNARFES, duly authorized hy virtue of Sanggunisng Panlalawigan Appropriation Ordinance No. 34,
Series of 2025, herein refermed to as the “PROVINCE.™

—and =

TRANCOM ENGINEERING CONSTRUCTION, & sole proprietorshipfprivate corporation,
duly organized and existing under the laws of the Republic of the Plilippines, with prncipal place of
business and office address st _Taytay, Rizal wnd berem represented by its Propristor/President/General
Manager, DANILO MAGNO. of legal age, Filipino citizen, single/mariied and a resident of Tavtay,
Rizal hereinafier referred to us the “CONTRACTOR."

WITNESSETH, That:

WHEREAS, the PROVINCE declares asa matter of policy that certain infrastructure works should
be constructed pursuant to Sangguniang Panlalawigan Ordinance No. 04, 8. 2026 namely:

Construction of Rainwnter Catcher at F, P. Felix Memorial National High Schoaol
(Karangalan Annex), Brgy. Isidro, Cainta, Rizal

WHEREAS, the CONTRACTOR, watranting that it has the financial and technical competence
to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Caleulated
Responsive Bid in & public bidding held last June 3, 2026, has accepted and binds itself to undertake the
construction and completion of the above-mentioned infrastructure works strictly in accordunce with the
following standards set forth in the bid documents, approved plans. program works and specification in
considesation of the amount of _Four Hundred Thirty Eight Thousand Hundred Eighty Nine
Pesos & 64/100 (Php438.389.64), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto
hereby ngree as follows:

1. The whole works subject matter of this Agreement shall be completed within  Thirty Six {36)
calendas days, in accordance with the provisions of the following documents as roquired by the
Implementing Rules and Regulations (IRR) of Republic Act No, 12009, otherwise known as the “New
Government Procurement Act,” (RA 12009) and shall form part and be read mnd construed as integral parts
of this Agreement, viz:

a. Philippine Bidding Documents

. Drawing/Plans;

i Scopeof Work;

fii. Invitation to Bid.

iv..  Instructions 1 Bidders;

v, Bid Date Sheet,

vi. Bid Form. including all the documenty/Statements contaiiied in the Bidder’s bidding
envelopes, as annexes, and all other documents submitted (e.z., Bidder's response (o
the request for clarfications on the bid), including corrections to the bid. if any,
resulting from the PROVINCE s bid evaluation;

vit.  Bill of Quantities,

viii. General and Special Conditions of Contract; and

ix. Supplemental Bid Bulletins, if any.

b. Winning hidder’s bid, including the Eligibility Requirements, Technical and Financial Proposuls,
and all other documents ar statements submitted;

']-r-d/"" ¢. Performance Securily;

d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
e. Other contract documents that may be required by existing laws and/or the PROVINCE, such
as but not limited to the Notice to Proceed and Winianty Security.
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2. In consideration of the payment to be made by the PROVINCE 1o the CONTRACTOR, the latter
heeeby covenunts with the PROVINCE to construct and complete the inftastructure works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of Four Hundred
Thirty Eight Thousand Three Hundred Eighty Nine Pesos & 64/100 (Php438.389.64). Philippme
Currency, subject to retention money, progress payments, and other conditions ax provided under RA 12009
and its IRR, und Sungguniang Panlalawigan Resolution No. 471, s. 2025 (If applicable)

4. It 1s understood that prior to the signing of this Agreement, the Contractor has posted the required
performance security of One Hundred Thirty One Thousand Five Hundred Sixteen Pesos & 89/100
(Php131.516.89), Philippine Currency, 48 a measure of guarantee for the fthful comphance with his
obligations under this Agtesment in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under
Secton 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the ongmal
value of the contract as a result of smendments to order or change orders, extra work orders and
supplemental agresments, s the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations
under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of is
obligations in the event of my “Structural Defegts or Failures”, as defined in the [RR, that miay oceur within
the applicable wartinty pened provided in Section 90.2.3, of the IRR,

8. The CONTRACTOR shall pbserve the warranties under Section 202 of the IBR

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gifl. or
consideration to any officinl or employee of the PROVINCE, or to any government ingtrumentality, for the
prrpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, finlure to do so will entitle
the PROVINCE 1o suspend payment for my goods or services delivered by the CONTRACTOR. Within
the Internal Revenue and n copy of its income and business tax returns duly stamped and received by the
BIR and duly validated with the tax puyments made thereon;

11 For contracts One Million above, n Contractor's All Risk Insurance shall be obtained and
minintained by the CONTRACTOR under its nartie and ot its own expense, copy of which shall be provided

by the PROVINCE;

12, If the CONTRACTOR fils 1o sutisfactorily complete the works under this Agreement within
the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall
be liable for liguidared damages in un amount equal o at least onestenth (1/10) of one percent (1%) of the
cost of the unperformed portion of the works for svery day of delay;

13 The CONTRACTOR shall comply with all labor and employment lTaws, including occupitional
health and safety, mmimun wage, hours of work, and compensation for injuries;

14, Thie CONTRACTOR shall assume all the risk in connection with the implementation of the
aforementioned project prior to the aeceptance by the PROVINCE;

15. The provistons of Republic Act No. 12009, otherwise known as the New Government
Procurement Act and its Implementing Rules and Regulations, Republic Act No, 7160, otherwise known
as the Loenl Government Code of 1991 and the Implementing Rules and Regulations embodied in the
General Accountitg Auditing Manual (GAAM), unless otherwise meonsistent with RA 12009, regarding
the following: Variation Orders, Suspension of Work, Extension of Contract Tuwe, Liquidated Damages,
Advance Payment, Negative Slippage, Progress Payment (if’ applicable), Retention Money, und Other
Aspects of Contract Implementation, shall be applicable in the implementation of this Agrectiient,




16. Disputes ansing from this Agresment shall be resolved through arbitration or alternative dispute
resolution mechumsms in secordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
the [RR of RA 12009, The process of arbitration under the foregoing law shall be assumed part of this
Agreement, withoul prejudice however, 10 any mutual agreement of the parties hereto to agree in writing
1o resort to other alternative modes of disputes resolution;

17, Jurisdicton over civil cases or suit anising out of the implementation of this Agrement shall
belong to the appropriate courts of the City of Antipolo, with the exclusion of #ny ather courts;

18, The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any njuries,
damages, or claims that may be sustained by them or by any third party in connection with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

_ 19, The mplementing rules and guidelines regarding adjustment of Contract Price and/or change
order adopted and approved by the Government and consistent with the provisions of RA 12009 and us
[RR shall be applied in this Agrecment;

20, Unless otherwise stated, terms and expressions used in this Agreement shall have the same

meanings as those assigned to them in the Conditions of Contract, which form an integral part of this
Agresment;

21. Il any clause of this Agreement 18 held invalid, the remaining provisions shall remain in full
force dnd effect,

22, Without prejudice to admimstrative sanctions that may be imposed in proper cases, a violation
hy the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement
and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent
provisions of Republic Act No. 12009 and its Implementing Rules and Regulntions, shall muke the
CONTRACTOR liable for damages, which may eithet consist of liquidated damages and restitution for the
damnges done or the forfeiture mn favor of the government of any unwarranted benstil derivied from the nct
or sets in question or both, at the discretion of the court; and

23. The provisions under Section 714 of the IRR shall govern the termination of this Agresment.

IN WITNESS WHEREOF, the partics have hereunto signed this Agreemaont sy iy of

at Antipolo City.
RIZAL PROVINCIAL GOVERNMENT TRANCOM ENGINEERING CONSTRUCTION
Entity/Firm/Corporation
By: By:
' (
NINA RIC NARES D _ MAGND‘
p Provineia ETTOT J Propri mnager/President

WITNESSES

?‘ Yl
MARISSA N. CLEOFAS MYLA DS. ALARCON
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ACKNOWLEDGMENT

REFUBLIC OF THE PHILIPPINES)
ANTIPOLOCITY }8s.

BEFORE ME, a Notary Public for and in Aatipolo City, personally appeared the tollowing:
Name/Entity Valid [D Presented Date Place
HON. NINA RICCI A. YNARES  Passport No, P76890568  September 24, 2031 DFA Manila

NI GND 1IN No 130-861-254

all known to me to be the same person's who executed the foregoing instrument and acknowledzed that the
same 15 their free voluntary act and deed as well as the enuty that they respectively present. This instrument,
consisting of four (4) pages including this page wherein this acknowledetent is written, has been signed
by the partics hereto and every page hereof] refers to the Agreement o

Construction of Rainwater Caicher at F. P. Felix Memorial National High School
(Karangalan Annex), Brgy. Isidro, Cainta, Rieal

Qb yy 28
CWITNESS MY HAND AND SEAL thig day of , at Rizal Provincial
Capitol, Antipalo City.
Dioc No, LIEI
Page No. 93
Book No. NOTARY PUBLIC
Series 20 %, . _
e
e
hisnan Szui . 54405 i pobs, G
i Ball N, 55320
w01 dg, Q3047 S Chapant
Lompliance Ry VINNRLLATALE. & 004
S Tw TERRIERINT WY 5, 100
WA
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Republic of the Philippines

Provincial Government of Rizal
OFFICE OF THE GOVERNOR
NOTICE TO PROCEED
01 July, 2026
MS, ROMINA H. DE JESUS
OR CONSTRUCTION
Cardona, Rizal
Dear Ms. De Jesus:

The attached Contract Agreement having been approved, notice is hereby given to
OR CONSTRUCTION  that work may proceed on the
Concreting of Grovmds and Installation of Electrical Lighting System at
Ynares Multi-Purpose Covered Court at Brgy. Dalig and Brgy, Subay, Cardona, Rizal

effective July 4, 2026 (Saturday).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and retumn the other to the Provincial Government of Rizal.

Very truly you

NINA B YNARES

Govemor H /

I acknowledge receipt of this Notice on: J2 0 A%
Authorized Signature;

Name of the Representative of the Bidder ~ROMINAM. DE JESUS

NTP 0803202842



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

~

This AGREEMENT made and entered into by and betwean!

The PROVINCIAL GOVERNMENT OF RIZAL, 5 local government unit, duly orgamized and
existing under Philippines laws. with seat of govemment and principal address at Rizal Provincial Capitol
Building. Ynares Center Compound, Circumferential Road comer P, Oliveros Srreet. Baringay San Roque,
Antupolo Chity, repiesented m this act by its PROVINCIAL GOYERNOR, HON. NINA RICCI A,
YNARES, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 34,
Series of 2025, herein referred 10 as the “PROVINCE."

-~ and -

OR CONSTRUCTION. a sole proprictorship/private corporation, duly orgamized and existing
under the laws of the Republic of the Philippimes, with principal place of business and office address at
Cardona, Rizal, and herein represented by its Propnetor/ President/General Manager, ROMINA H. DE

JESUS, of legal age, Filipino citizen, smgle/married and nresident of Cardona, Rizal hercinafier referved
1o as the “CONTRACTOR."

WITNESSETH, Thar

WHEREAS, the PROVINCE declares as a matter of policy that certain infrastructure works should
be constructed pursuant to Sanggumang Panlnlawigan Ordinance No. RPSB Res. #2. S. 2026/ Ord. No.
04, S, 2026 namely:

Conerening of Grounds and Installation of Electrical Lighting System at Ynares
Multi-Purpose Covered Court at Brgy. Dalig and Brgy. Subay, Cardona, Rizal

WHEREAS, the CONTRACTOR, wurrunting that it has the financial and technical competence
to undértake the above said infrastructure works, and whose bid has been declared ns the Lowest Calculated
Responsive Bid in a public budding held last June 3, 2026, has sccopted and binds itself to undertuke the
construction and completion of the above-mentioned infrustructure works strictly in accordance with the
following standards set forth in the bid documents. approved plans, program works and specification in
consideration of the amount of _Owne Milli ¢ Hundred Thirty Two Thous
Ninety Five Pesos & 80/100) (Php1,132.795.80), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto
hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within_Forty Eight (48)
calendar days, in accordance with the provisions of the followmng documents as required by the
implementing Rules and Regulutions (IRR) of Republic Act No. 12009, otherwise known as the "New
Government Procurement Act,” (RA 12009) and shall form part und be read and construed as integral parts
ol this Agreemint, viz:

a. Philippine Bidding Documents

i Drawing/Plans;

. Scope of Work:

. Invitation to Bid:

tv. Instructions to Bidders;

v. Bid Date Sheet;

vi. Bid Form, including all the documents/statements contained in the Bidder's bidding
envelopes, as annexes. and all other documents submitted (e.g., Bidder's response to
the request for clarifications on the bid), including comections (o the bid, if any,
resulting from the PROVINCEs bid evaluation:

vii. Bill of Quantities;

vili. General and Special Conditions of Contract; and

ix. Supplemental Bid Bulletins, if ary.

i b, Winning bidder's bid, including the Eligibility Requitements, Technical and Financial Proposals,

and all other documents or statements submitted,

Performance Security,

Notice of Award of Contract; and the Bidder's Conforme thereto; and

e. Other conttnct docametts that may be required by existing laws and/or the PROVINCE, such
as but not limited to the Notice 1o Proceed and Warranty Seaurity.

Rk
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2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR. the latter
hereby covenants with the PROVINCE to construct und ¢omplete the infraserocture works sulbyject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3, The PROVINCE hereby covenants to pay the CONTRACTOR the amount of One Million One
Hundred Thirty Two Thousand Seven Hundred Ninety Five Pesos & 80/100 (Phpl,132,795.80),
Philippine Currency, stibject to retention maoney, progress payments, and other conditions as provided under
RA 12009 and its IRR, and Sanggunipng Panlalawigan Resolution No. 471, & 2025 (If applicable)

4. It is understood that prier 1o the signing of this Agréement, the Contractor has posted the required
performance security of Thre eid Thi i and Eight Hundred Thirtv Eight Pesos &
74/100 (Php339,838.74). Philippme Currency, as a measure of guarnniee for the faithful compliance with
his obligations under this Agreement in accordance with the Bidding Documenis;

5. The CONTRACTOR shall post an additional performance security following the schedule under
Section 68 4 of the IRR to cover sny cumulative increase of more than |0 percent (10%) over the original
value of the contract as a result of smendments to order or change orders, extra work orders and
supplemental ngreeiments, us the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any ol'its obligations
under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty securily lo goearantee the perfonmance of its
obligations in the event of any “Structial Defects or Foilures™, us defined in the IRR, that may occur within
the applicable warranty period provided in Section 90.2.3, of the IRR;

8 The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ,

9 The CONTRACTOR wartants that it has not given, nor promised to give, any money, gift, or
consideration to any official or employse of the PROVINCE, or to any government instrumentality, for the
purpose of securing this Contract;

10, The CONTRACTOR underinkes to pay taxes in foll and on time, failure to do so will entitle
the PROVINCE to stispend payvment for any goods or services delivered by the CONTRACTOR. Within
the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the
RIR and duly validated with the tax pavments made thereon,

11. For contracts One Million above, n Contractor’s All Risk Insurance :il'l_l.'.“ e uhtainudlimd
maintained by the CONTRACTOR under its name and ut its own expense, copy of which shall be provided
by the PROVINCE;

12, 1f the CONTRACTOR fails 1o satisfactorily complete the works under this Agreement within
the specified contract duration, inclusive of duly gmnted time extensions, if any, the CONTRACTOR shall
be lighle for liguidsted damages in an amount equal 10 at least one-tenth (1710} of one percent (19%) of the
cost of the unperfonned portion of the works for every day of debay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational
health and safety, minimum wage, hours of work, and compensation for injunes;

14 The CONTRACTOR shall assume all the risk in connection with the implementation of the
aforementioned project prior to the ieceptance by the PROVINCE;

IS. The provisions of Republic Act No. 12009, otherwise known as the New Government
Procurement Act and its Implementing Rules and Regulations, Repubilic Act No. 7160, otherwise known
as the Local Government Code of 1991 and the fmplementing Rules and Regulations embodied n the
General Accounting Auditing Manual ((GAAM), unless otherwise meonsistent ':lr‘i'll'l KA I_ZIJ[I‘EI. regarding
the following: Varintion Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages,
Advince Pavment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other
Aspects of Contract Implementation, shall be applicable in the implementation of this Agrecment;
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16. Dispntes ansing from this Agreement shall be resolved through arbitrotion or alternative dispute
resolution wechanisms in gecordance with Republic Act No. 9285 (ADR Act of 2004) und Section 88 of
the IRR of RA 12009, The process of arbitration under the foregoing law shall be assumed part of this
Agreement, without prejudice however, o any mutual agreement of the parties herelo 1o agree in writing
to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil casés or suit arising out of the implementation of this Agreement dhall
belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

I8. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees; and therefore, shall not be responsible for any injuries,
damnpes, or claims that may be sustnined by them or by any third party in connection with the performance
of this Contract, all of which shall be the sole tesponsibility of the CONTRACTOR,

19 The implementing rules and guidelines regarding adjustment of Contract Price and/or change
order adopted and approved by the Govemment and consistent with the provisions of RA 12009 and jts
IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same
meanings as those nssigned to them mn the Conditions of Contract, which form an integral pan of this
Agreement;

21. If any clause of this Agreetnent is held invalid, the remaining provisions shall remain in full
force and effiect,

22 Without prejudice to administrative sanctions that may be imposed in proper cases, a violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents ot any sgreement
and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent
provisions of Republic Act No. 12009 and its Implementing Rules and Regulabons, shall make the
CONTRACTOR linble for damages, which may cither consist of liquidated domages and restifution fof the
damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act
or &cts in question or both, at the diseretion of the cowrt. and

23, The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOQF, the parties have hereunto signed this Agreement Bhik ey of
at Antipolo City.

RIZAL PROVINCIAL GOVERNMENT OR CONSTRUCTION
Entity/Firm/Cuorporation

By Byr
ey
NINA RIC YNARES ROMINA $1. DE JESUS
" Provineial Gyernor Proprietor/ManagerPresident
relaa

MARISSA N. CLEOFAS MYLA DS, ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY 188

BEFORE ME, a Notury Public for and in Antipolo City, personally appeared the following:
Name/Entity Valid 1D Presented Date Pluce
HON. NINA RICCI A. YNARES  Passport Mo, PT6820568  September 24, 2031 DFA Maniln

ROMINA H. DE JESUS TIN No. 138-0096-902

il known to me to be the same person/s who executed the foregoing instrument and scknowledged that the
same 15 thewr free veluntary act and deed as well as the entity that they respectively present. This instrument,
consisting of four (4) pages including this page wherein this acknowledgment is writton, has been signed
by the parties hereto and every page hereof, refers w the Apreament for.

Concreting of Grounds snd Installation of Electrical Lighting System at Ynares
Multi-Purpose Covered Court at Brgy. Dalig and Brgy. Subay, Cardona, Rizal

WITNESS MY HAND AND SEAL this D ¥ ot o  at Rizal Provincial
Capital, Antipalo City.

Doc No. S¥
Page No. g3
Boaok No,_ | NOTARY PUBLIC
Series 20 V¥,
| i.ﬂé[ FURA ”':/;D/
RELEY Bt N8, 2515 fltisate, Lily
1l K, 55340
L ol BEe N Chvantin
pamteNe Va0 A ¢
! wEanEn Siia
Wt
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Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNCR

NOTICE TO PROCEED
01 July, 2026

MR, CECH. P. FRANCISCO
C.P.F. CONSTRUCTION
Cardona, Rizal

Dear Mr. Francisco:

The attached Contract Agreement having been approved, notice is hereby given to
C.P.F, CONSTRUCTION that work may proceed on the

Repair/Repainting of ¥nares Mult-Purpose Covered Court and
Stage at Dalig Elem, Schoot, Brgy. Dalig, Cardona, Rizal

effective July 4, 2026 (Saturdav).

You are responsible for performing the services under the terms and conditions of the
Agreeraent and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provincial CGovernment of Rizal.

Very truly yours,

NINA RI ARES

Govemor

I acknowledge receipt of this Notice on: ra 'ﬂp’%

Athorzed Sigaatur: 1% e

Name of the Representative of the Bidder: cmcyr rmmsm

NTP 08032026#3



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:
This AGREEMENT muade and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government umit, duly orgamzed and
exisfing under Philippines laws, with seat of government and principal address at Rizal Pravincial Capitol
Building, Ynaves Center Compound, Circumferential Road commer . Oliveros Streel, Barangay San Roque,
Antipolo City, represented in this nct by its PROVINCIAL GOVERNOR, HON, NINA RICCI A.

YNARES, duly authonzed by virtue of Sanggumang Panlalowigan Appropriation Ordinance No. 34,
Series of 2025, herein referred 1o as the “PROVINCE."

—qand -

C.P.H, CONSTRUCTION, & sole proprietorship/private corporation, duly arganized and existing
undet the laws of the Republic of the Philippines, with principal place of bisiness and office address ut
Cardona, Rizal and herein represented by itz Proprietoy/President/General Manager, CECIL P,
FRANCISCO, of legal nge, Filipino citizen, single/mamied and a resident of Cardong, Rizal, hereinafier
referred 1o as the “CONTRACTOR."

WITNESSETH, That

WHEREAS, the PROVINCE declares as a matter of policy that certain infrastructure works should
be constructed pursiant to Sangguniang Panlalawigan Ordinance No, RPSB Res. #1. S, 2026, narmely:

Repair/Repainting of Ynuares Multi-Purpose Covered Court and Stage at
Dalig Elementary School, Brgy, Dalig, Cardona, Rizul

WHEREAS, the CONTRACTOR, warranting that it has the financial and rechnical competence
to undertake the above said infrastructure works, and whose bid his been declured as the Lowest Calculisted
Responsive Bid in a public bidding beld lnst _June 3, 2026, hai aceepted and binds itself w undertoke the
construction and completion of the above-mentioned infrastructure works strictly in accordance with the
following standards set forth m the bid documents, approved plans, program works and specification in
constderation of the amount of Nine Fourteen Thousand Four H i
& 49/100 (Php914.487.49), Philippine Currency

NOW, THEREFORE, for and in consideration of the foregoing premises, he parties hereto
hereby apree as follows:

I. The whole works subject matter of this Agreement shall be completed within _Sixty  (60)
calendar days, in sccordance with the provisions of the following documents as required by the
Implementing Rules and Regulations (TRR) of Republic Act No, 12009, otherwise known as the “New
Goverirent Procurement Act.” (RA 12009} and shall form part and be read and construed as integral parts
of this Agreement, viz

a Philippine Bidding Documents
1. Drawing/Plans;
ii.  Scopeof Work;
l i, Invitation o Bad:
iv.  Instructions to Biddets;
! v. Bid Date Sheet;
vi. Bid Form, including all the documente/statemants comained in the Bidder's bdding
Lﬁ" envelopes, as annexes, and all other documents submitted (e.g., Bidders response 1o
the request for clanfications on the bid), ncluding corrections 1o the bid, if sy,
resulting from the PROVINCE's bid evaluation:
vii.  Bill of Quantities;
vili. General and Special Conditions of Courract; and
ix. Supplemental Bid Bulletins, if any,
b. Winning bidder’s bid, including the Eligibility Requirements, Technical and Financinl Proposals,
o and all other documents or statements submitied:
¢ Performance Secuniy]
d. Notice of Awatd of Contract; and the Bidder's Conforme thereto, and
e Onher contract documents that may be required by existing laws and/on the PROVINCE, such
as but not limited to the Notice to Proceed and Warranty Secunity.
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2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the later
hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenunts to pay the CONTRACTOR the amount of Nine Hundred

‘purteen T 4 Four Hundred ven P _ 9 (Php914.487.49), Philippine

Cumrency, subject to retention money, progress payments, and other conditions as provided under RA 12009
and its IRR, and Sangguniang Panlalawigan Resolution No, 471, 5. 2025 (If applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required
performance security of Two Hu Sey Four Th ' il Forty Six Pesos &
25/100 (Php274,346.25), Philippine Currency, as a measure of guaraniee for the faithful complisnce with
his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance secunty following the schedule under
Segtion o84 of the TRR to cover any cumulative increase of more than 10 percent ( 10%) over the ortgmal
value of the contract as a result of amendments to order or change orders, extra work orders and
supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR 15 in default in any of its obligations
under this Agreement, the performance secunty shall be forfeited i favor of the PROVINCE:

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its
obligations in the event of any “Structural Defects or Failures”, as defined in the IRR, that may oceur within
the applicable warranty peniod provided m Section 90.2.3. of the IRR.

8. The CONTRACTOR shall obiserve the warranties inder Sectiom 90.2 of the IRR ;

9. The CONTRACTOR warrnnts that it hus not given, nor promised 10 give, any money, gift, or
consideration to any official or employee of the PROVINCE, or to any govemment instrumentality, for the
purpese of securing this Contract;

10, The CONTRACTOR undertakes to pay taxes in full dnd on time, fuilure to do se will entitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR, Within
the Internal Revenue and a copy of its income and business tax retums duly stamped and received by the
BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, n Contradtor’s All Risk Insurance 51:[all be obtamed _aud
maintained by the CONTRACTOR under its name and at its own expensé, copy of which shall be provided
by the PROVINCE;

12, 1f the CONTRACTOR fails 10 satisfactorily complete the works under this Agreement within
the specified contrict duration. inclusive of duly granted time extensions, if any, the CONTRACTOR shall
be lisble for liguidared damages in an amount equal (o 4t least one-tenth (1/10) of one percent (1%) of the
cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, mcluding occupational
health and safety, minimum wage, hours of work, nnd compensation for imunes;

14, The CONTRACTOR shall assume all the risk in connection with the implementation of the
aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act Ne, 12009, otherwise known ns the New Government
Procusermient Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise If._mwn
as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the
General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regnrding
the following: Vanation Chrders, Suspension of Work, Extension of Contract Time, Liguidwted Damages,
Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other
Aspects of Contract Implementation, shall be applicahle in the implementstion of this Agreement,
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16, Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute
resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009, The process of arbitration under the foregoing law shall be assumed part of this
Agreement. without prejudice however, to any mutual sgreement of the parties hereto to sgree m writing
to resort to other altermative modes of disputes resolution;

_ 17. Junsdiction over civil cases or st anising out of the implementation of this Agreement shall
belong to the appropridte courts of the City of Antipolo, with the exclusion of any other couns,

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries,
damages, or claims that may be sustained by them or by any third purty in connection with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The unplementing rules and puidelines regarding adiustment of Contract Price and/or change
order adopted and approved by the Government and consistent with the provisions of RA 12009 and its
IRR shall be applied in this Agresment,

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the sume
meanings as those assigned to them in the Conditions of Contracy, which form an imtegml part of this
Agresment]

21, Ifany clause of this Agreement is held invalid, the remaining provisions shall remam in full
force and cffect.

22 Without prejudice 1o administrative sunctions that may be imposed in proper cases, a violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents orany agreement
and/ar undertaking prior ar subsequent to the execution of this Agreement as well as any of the pertinent
pravisions of Republic Act No, 12009 and its Implementing Rules and Regulstions, shall _makc the
CONTRACTOR liable for domages, which may either consist of liquidated damages and restitution for the
damapes done ar the forfeiture in fovor of the government of any unwarranted benefit derived from the act
or acts in question or both, at the discretion of the court; and

23. The provisions undet Section 71.4 of the IRR shall govern the termination of this Agreement.

[N WITNESS WHEREOF, the parties have herounto signed this Agreement thisf | yp dagl
ot Antipolo City.

RIZAL PROVINCIAL GOVERNMENT C.P.F. CONSTRUCTION
Entity/Fimy/Corporation

By: By:

c:ncu;!r. Q&Em

Proprigtor/Manager/President
7

WITNESSES

4 _—

MARISSA N, CLEOFAS MYLA DS. ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY 8.5

BEFORE ME, a Notwy Pabilic for and in Antipolo City, pegsonally appeared the following:

Name/Entity Vald 1D Presented Prate Place
HON. NINA RICCL AL YNARES  Passport No. PTeE9056B  September 24, 2031 DFA Manila
CECIL P. FRANCISCD TIN No_124-335-980
all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the
same 15 their free voluntary act and deed as well s the entity that they respectively present. This instrument,

consisting of four (4) pages mcluding this page wherem this acknowledgment 1s written, has been signed
by the parties hereto and every page hereof refers to the Agreement for:

Repair/Repainting of Yoares Multi-Purpose Covered Court and Stage at
Dulig Elementary School, Brgy. Dalig, Cardona, Rizal

. D 0 Ly i A
WITNESS MY HAND AND SEAL this f .t Rizal Provineisl
Capitol, Antipolo City.
Doc No. Eﬁ
Page No. o3
Book No_| NOTARY Pum
Series 20 Uy T MARIAS RUBATA-ADAMNS
= Lu pgt. Na, 2615/ Antipale, City

‘s Rall Mo, 5320

I Mo, (9047 45y Chaster
We. VI8t rash faae € J020
574 AN, 3
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Republic of the Philippines
Provincial Government of Rizal
QFFICE OF THE GOVERNOR
NOTICE TO PROCEED
01 July, 2026
MS. MARIA TERESITA F, PAMINTUAN
MJP CONST. AND DEV'T, CORP.
Baras, Rizal

Dear Ms, Pamintuan:

The attached Contract Agreement having been approved, notice is hereby given to
M.JP CONST. AND DEV'T. CORP. that work may proceed on the
Improvement of Rozd (Purck 4 to Purok 5), Bryy, Iglesta, Cardona, Rizal

effective July 4, 2026 (Saturday).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentigned.

Piease acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below, Keep one copy and return the other to the Provincial Government of Rizal

Very truly youss,

NINA RIC: ARES
Governor /

I acknowledge receipt of this Notice on: 12 wn_Ap%

Authorized Signature; 7 —
Name of the Representative of the Bidder: MARIA TERESITA F, PAMINTUAN

NTP 06032026#4
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CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS; o
This AGREEMENT made and entered into by and hetween:

The PROVINCIAL GOVERNMENT OF RIZAL, o local government unit, duly organized und
exigting under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol
Building, Y nares Center Compound, Circumferential Road corer P. Oliveros Street, Barangay San Roque,
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON, NINA RICCI A.

YNARES. duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 34,
series of 2025, lierein referred to os the “PROVINCE "

—mnd —
MJP _CONSTRUCTION & DEVELOPMENT CORP. a sole proprictorship/private

corporntion, duly organized and existing under the laws of the Republic of the Philippines, with principal
place of business and office address ot Baras, Rizal and herein represented by s
Proprigtor/President/General Manager, MARIA TERESITA F. PAMINTUAN, of legal age, Filipino
citizen, single/married and a resident of Baras, Rizal heremafter referred to os the “CONTRACTOR.”

WITNESSETH, That

WHEREAS, the PROVINCE declares as o matter of policy that eertiin inffastructure works should
be constructed pursuant fo Sanggumang Panlalawigan Ordinonce No, 03, S, 2026 namely:

Improvement of Road (Purok 4 to Purok 5), Brgy. Iglesia, Cardona, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence
to undertake the above said infrastructure works, nnd whose bid has been declared as the Lowest Caleulsted
Responsive Bid in a public bidding held last June 3, 2026, has accepted and binds itself to undentake the
construction and completion of the above-mentioned infrastructure works strictly m sccordance with the
following standards set forth in the bid documents; spproved plans, program works and specification in
consideration of the amount of _Four Million Four Hundred Twenty Two Thousand Three Hundred
Eighty Seven Pesos & 05/100 (Phpd 422.387.05), Philippine Curtency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto
hereby agree as follows:

I. The whole works subject matter of this Agreement shall be completed within _One Hundred
Twenty (120) calendar days, in sccordance with the provisions of the following documents as required by
the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, atherwise known as the “New
Government Procurement Act,” (RA 12009) and shall form part and be read and constried as integral parts
of this Agreement, viz:

a. Philippine Bidding Documents
1. Dmawing/Plans;
. Scopeof Work;
ii, Invitation to Bid;
iv. Instructions to Bidders,
v, Bid Date Sheet,
vi. Bid Form, including all the documents/statements contaimed in the Bidder's bidding
envelopes, as mnexes, and all other documents submitted (e, Bidder’s response (o
the request for clarifications on the bid), including corregtions to the hid, if any,
resulting from the PROVINCEs bid evaluation;
vii.  Bill of Quantities,
viil. General and Special Conditions of Contract; and
ix. Supplemental Bid Bulletins, if any.
h. Winning bidder's hid, including the Eligibility Requirements, Technical and Finaneial Proposals,
and all other documents of statements submitted.
¢. Performance Security!
d Notice of Award of Contract; and the Bidder’s Conforme thereto; and
e« Other contruct documents that may be requited by existing laws and/or the PROVINCE, such
as but not limited 1o the Notice to Proceed and Warranty Security.




2, In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter
hereby covenants with the PROVINCE te construct gnd complete the mfrastructure works subject of this
Agreement ih conformity with the provisions, terms, and conditions of this Agreement;

3, The PROVINCE hereby covenants to pay the CONTRACTOR the amount of Four Million
- il i iy W hree Hundred Eighty Sever fesos & Ll
(Php4.422.387.05), Philippine Cuarrency, subject to retention money, progress payments. and other
conditions as provided under RA 12009 and s IRR, and Sangguniang Panlalawigan Resolution No. 471,
s. 2025 (1f applicable)

4. 1t 15 understood that prior 1o the signing of this Agreement, the Contractar has posted the reguired
performance security of One Million Three Hundred Twenty Six Thousand Seven Hundred Sixteen
Pesos & 12/100 (Phpl,326,716.12), Philippine Currency. as a measure of guarantee for the fathful
compliance with his obligations under this Agreement in accordince with the Bidding Documisnts;

5§, The CONTRACTOR shall post an addinonal performance security following the schedule under
Section 68.4 of the IRR to cover any cumulative merease of more than 10 percent (10%) over the original
value of the contract as & result of amendments te order or change orders. extra work orders and
supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR ix in default in any of its obligations
under this Agreement, the performance security shall be forfeited m favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security fo guarantee the performance of its
pbligations in the event of any “Structural Defiects or Failures™, as defined in the IRR, that may occur within
the applicable warranty period provided in Section 90.2.3, of the IRR;

§ The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR |

9. The CONTRACTOR warrants that it has not given, nor promised o give, any money, zifl, or
consideration to any official or employee of the PROVINCE, or o any government instrumentality, for the
purpose of securing this Contract:

10. The CONTRACTOR undenakes 1o pay taxes in full and on time, fmlure to.do so will entitle
the PROVINCE to suspénd payment for any goods or services delivered by the CONTRACTOR. Within
the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the
BIR and duly validated with the tax payments made therean,

11. For contracts One Million sbave, a Contractor’'s All Risk Insurance ﬁh_ull by nhtuinudland
maintained by the CONTRACTOR under s name and at its own expense, copy of which shall be provided
by the PROVINCE,

12 If the CONTRACTOR fails to satisfactorily complete the works under this Agreetnent _wiLhm
the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall
bie Jigble for liquidmed damages in an amount equal (o at least one-tenth (1/10) of one percent {1%) of the
cost of the unperformed portion of the works for every day of delay:

13. The CONTRACTOR shall comply with all labor and ﬂnpln}mttluws. ihcludimg occuputional
health and safety, mmimum wage, hours of work, and compensation for mjuries;

14, The CONTRACTOR shall assume all the risk in connection with the itnplementation of the
aforementioned project prior (o the acceptance by the PROVINCE:

I5. The provisions of Republic Act No. 12009, atherwise known as the New Government
Progurement Act and its Implementing Rules and Regulations, Republic Act No, 7160, otherwise known
as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the
Generul Accounting Auditing Manual (GAAM), unless otherwise mconsistent T!'l"if.h RA I_EIJ{]'?. regarding
the following: Variation Orders, Suspension of Work, Extension of Contract Trrm;, Liquidated Damages.
Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money. and Other
Aspects of Contract Implementanon, shall be applicable in the implementation of this Agresment;
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16. Dhsputes ansing from this Agreement shall be resolved through arbitration or alternative dispute
resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009, The process of arbitration under the foregoing law shall be assumed part of this
Agresment, wathout prejudice however, to any mutual agreement of the parties hiereto 1o agree in wiiting
to resort to other alternative modes of disputes resolution;

17, Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall
belong to the sppropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of 11s emplovees, and therefore, shall not be responsible for any mjunes,
dumages, or cluims that may be sustained by them or by any third party in connection with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19, The implementing rules and guidelings regarding adjustment of Coniract Price and/or chunge
order adopted and approved by the Government and consistent with the provisions of RA 12009 and its
IRR shall be applied n this Agreement;

20. Unless otherwise stated, tenms and expressions used in this Agresment shall have the same
meanings as those assigned to them in the Conditions of Contract, which form an integral pant of this
Agreement;

21. If any clause of this Agresment 1s held nvalid. the remamimg provisions shall reman in full
force and effiect,

22 Without prejudice to administrative sanctions that may be imposed in proper cases, n violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any sgreement
and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent
provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the
CONTRACTOR liable for damnges, which may either consist of liquidated damages and restitution for the
damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act
or acts in questton or both. at the discretion of the court; and

23, The provisions undér Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, fhe parties huve hereunto signed this Agreement I .'[ﬂ@'}' of
at Antipolo City. L

RIZAL PROVINCIAL GOVERNMENT  MJP CONSTRUCTION & DEVELOPMENT CORP.

Entity/Firin/Corparation
By: Bw:
NINA RICCL ARES MARIA TERESITA F. PAMINTUAN
& Provincial Goveypor ( Proprictor/Manager/President
WITNESSES
bt

MARISSA N. CLEOFAS MYLA DS, ALARCON
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ACKNOWLEDGMENT

REFUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY )88

BEFORE ME, a Notary Public for and in Antipalo City, pessonally appeased the following:

Name/Entity Valid 1D Presented Date Flace
ON. NINA RICCI A. YNARES Passpont No. PT6820568 !St!]:ﬂnmhm' 24, 2031 DFEA Manila
MARIA TERESITA F. PAMINTUAN TIN No. 130-861-254

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the
same 18 their free voluntary act and deed as well as the entity that they respectively present. This instrument.
consisting of four (4) pages including this page wherein this acknowledgment is written, hos besn signed
by the parties hereto and every page hereof, reliers to the Agreement for:

Improvement of Road (Purok 4 to Purok 5), Brgy, Iglesia, Cardona, Rizal

0f . 5
WITNESS MY HAND AND SEAL this day of , 4t Riztl Provimmeial
Capitol, Antipolo City.
Dog Mo, Lk_n
Page No, 3
Book No. 1 NﬂTAﬂ,E" ?HW VY
Series 20 iy ot R K-35 0 e
i =l N= 55310
185 et Fy el M Chapter
Wi Compliance o, 11 00105 Mg, & 2014

PIR N 250058670 AN b 2028 B




Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNCR,

NOTICE TO PROCEED
01 July, 2026

MBS, MARIA TERESITA F. PAMINTUAN
MJP CONST. AND DEV'T. CORP,

Baras, Rizal
Dear Ms. Pamintuan:

The attached Contract Agreement having been approved, notice is hereby given to
MJP CONST. AND DEV'T. CORP.  that work may proceed on the
Construction of Drainage Canal at Purok 6, Sitia Amprucao, Brgy. Iplesia, Cardona, Rizal

effective July 4, 2026 (Saturday).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Fmplementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by sigming both copies in the space
provided below, Keep one copy and retum the other to the Provincial Government of Rizal,

Very truly yo

NINA RE ARES

Govemnor /
I acknowledge receipt of this Notice on; 2 A6

Authorized Signature:
Name of the Representative of the Bidderr = MARIA TERESITA F, PAMINTUAN

NTP 06032026#5
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CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:
This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, & local government unit, duly organized and
existing under Philippines laws, with seal of governient and prmeipal address at Rizal Provincial Capitol
Building, Ynares Center Compound, Circumferential Road comer P Oliveros Street, Barangay San Rogue,
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON. NINA RICCI A.

YNARES, duly authonized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No, 34,
series of 2025, hierein referred to as the *PROVINCE.”

- and -

MJP CONSTRUCTION & DEVELOPMENT CORP. & sole proprictorship/private
corporation, duly orgamzed and existing under the laws of the Republic of the Philippines, with principal
place of business and office sddress a1 Baras, Rizal and  herein  represented by s
Proprietoy/President/Genernl Manager, MARIA TERESITA F, PAMINTUAN, of legal age. Filipino
citizen, single/married and a resident of Baras, Rizal hereinafter referred to as the “CONTRACTOR.™

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a matter of policy that certmn infrastructure works should
be constructed pursuant to Sangguniang Panlslawigan Ordinance No, 03, 8. 2026 namely:

Construction of Drainage Canal ar Purok 6, Sitio Ampucuo,
Brgy. Iglesia, Cardona, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence
to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Caleulated
Respansive Bid m & public bidding held last_June 3, 2026, has accepted and binds itself to undertake the
construction and completion of the above-mentioned mfrastructure works stnctly in accordance with the
following standards set forth in the bid docurtients, approved plans, program works and specification 1
consideration of the amount of _Three Million Three Hundred Eighty Three Thousand Six Pesos &
93/100 (Php3.383,006.93), Philippine Currency,

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto
hiereby agree as follows:

I. The whole works subject matter of this Agreement shall be completed within_One Hundred
(104 calendar days, in accardance with the provisions of the following documents as required by the
Implementing Rules and Regulations (IRR) of Republic Act No. 12000, otherwise known as the “New
Government Procurement Act.” (RA 12009) and shall form part and be rend and construed as integral parts
of this Agreement, viz:

a Philippme Bidding Documents
1. Drawimng Pians;
i Scope of Work;
iii.  Invimton to Bid,
iv. Instructions to Bidders,
v, Bid Date Sheet, o
vi. Bid Form, including all the documents/statements contdined in the Bidder™s bidding
envelopes; as annexes, and all other documents submitted (¢.g,, Bidder’s response to
the request for clarifications on the bid), including comrections to the bid, if any,
resulting from the PROVINCE’s bid evaluation;
vii.  Bill of Quantities;
vitl, Gieneral and Special Conditions of Contract; and
. Supplemental Bid Bulletins, if any.
b, Winning bidder’s bid, including the Eligibility Requirements, Technical and Financial Proposals,

and all other documents or statements subimitted,;
WA

Performiance Security,

_ Notice of Award of Contract; and the Bidder's Conforme thereto: and

. Other contract documents that may be required by existing laws and/or the PROVINCE. such
as but not limited to the Notice to Proceed and Warrinty Security.

oo
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2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter
hereby covenants with the PROVINCE to construct and complete the infrustructure works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covennnts to pay the CONTRACTOR the amount of Three Million
Three Hund Eighty Three Tho Six P & 93/100 (Php3 383.006.93), Philippine Currency,
subject 1o retention money, progress pavments, and other conditions as provided under RA 12009 and its
IRR. and Sanggumiang Panlalawigan Resolution No. 471, s 2025 (I applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required
performance security of lion Fourteen Thousand Nine Hundred Two Pesos & 08/100
(Phpl.014.902.08), Philippine Currency, as a measure of guarantee for the finthful compliance with his
obligations under this Agreeiment in accordance with the Bidding Docurments;

S The CONTRACTOR shall post an additional perfonmance security following the schedule under
Section 68.4 of the [RR to cover any cumulanve merease of more than 10 percent (10%) over the original
value of the contract as a result of smendments 1o order or change orders, extia work orders and
supplemental agresments, as the case may be;

6. In the event that it i5 established that the CONTRACTOR is in default in any of its obligations
under this Asreement. the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty securily o gouarantee the performance of'its
obligations in the event of any “Structural Defects or Failures™, as defined in the IRR, that may ocour within
the applicable warranty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR shall observe the warrunties under Section 90.2 of the IRR ;

9, The CONTRACTOR warrants that it has not given, nor promised to give, any money, gifi, or
consideration to any official or employee of the PROVINCE, or to any government imstiuinentality, for the
purpose of securing this Contract

10. The CONTRACTOR undertakes to pay toxes in full and on time, failure to do so will entitle
the PROVINCE to suspend paynient for any goods or services delivered by the CONTRACTOR: Within
the Intemil Revenue and a copy of its income and business tax retiims duly stamped and received by the
BIR and duly validated with the tax payments made thereon:

I1. For contracts One Million above, a Contractor’s All Risk Insurance shall be obtained and
maintined by the CONTRACTOR under its name and at its own expense, copy of which shall be provided
by the PROVINCE,

12, 1f the CONTRACTOR fails to satisfactorily complete the works under this Agreement within
the specified contract duration, inclusive of duly granted time extensions, iFany, the CONTRACTOR shall
be ligble for liqudared damages in an amount equal to &t least one-tenth (1/10) of one percent { 1) of the
cost of the unperformed portion of the works for every day of delay:

13, The CONTRACTOR shall comply with all labor and employment laws including occupational

“health and safety, minimum wage, hours of waork, and compensation for injuries;

14 The CONTRACTOR shall assume all the risk m connection with the implementation of the
aforementioned praject prior 1o the acceptance by the PROVINCE!

15, ‘The provisions of Republic Act No. 12009, otherwise known as the New Governiment
Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise kiown
a5 the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the
General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA !!DIH. regirding
the following: Variation Orders. Suspension of Work, Extension of Contract 'i'ime_:. Liquidated Damages,
Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money. and Other
Aspects of Contract Implementation, shall be spplicable in the implementation of this Agresment:
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16. Disputes ansing from this Agreement shall be resolved through arbitration or alternative dispute
resolution mechanisnis in accordance with Republic A¢t No. 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009, The process of arbitration under the foregoing law shill be nssumed part of this
Agreement, without prejudice however, to any mutugl agreement of the parties hereto to agree in writing
1o resort to other alternative modes of disputes resolution;

17, Junsdiction over civil cases or suit ansing out of the implementation of this Agreement shall
belong to the appropriate courts aof the City of Antipolo, with the exclusion of any other courts:

18. The PROVIMCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore; shall not be responsible for any injuries.
dumages, or claims thut may be sustmned by them or by any third party in connection with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19, The implementing rules and guidelines regarding adjustment of Contract Price and/or change
order adopted and approved by the Government and consistent with the provisians of RA 12009 and its
IRR shall be applied in this Agrecment;

20. Unless otherwise stafed, terms and expressions used in this Agceement shall have the same
meanings as those assigned o them in the Conditions of Contract, which form an integral part of this
Agreement.

21, 1f any clanse of this Agreement is held invahid, the remaming provisions shall remain in full
force and effect,

22. Without prejudice to administrative sunctions that may be imposed in proper cases, a violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement
and/or undertaking prior or subsequent to the execution of this Agreerent as well as any of the pertinent
provisions of Republic Act No. 12009 and its [mplementing Rules and Regulations, shall muke the
CONTRACTOR liable for damages, which may either consist of liquidated damnges and restitution for the
dumages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act
or gets in question or both, at the diseretion of the cour; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of thm .-‘\grcmm:t

. . A
IN WITNESS WHEREOF, the parties have hereunto signed this Agreement thm Mﬂny of
at Antipolo City.

RIZAL PROVINCIAL GOVERNMENT MJP CONSTRUCTION & DEVELOPMENT CORP.

Entity/Firm/Corporation
Ry By:
NINA RICCH ARES MARIA TERESITA F. PAMINTUAN
¢ Provincial Govignor { Proprietor/Manager/President
WITNESSES

MARISSA N, CLEOFAS MYLA DS. ALARCON
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ACKNOWLEDGMENT

REPLBLIC OF THE PHILIPPINES)
ANTIPOLO CITY IS8

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:
Name/Entity Valid 11 Presented Date Place
HON, NINA RICCI A. YNARES Passport No. PT6890568  September 24, 2031 DFA Manila

MARIA TERESITA F. PAMINTUAN TIN No_ 130-861-254

all known to me to be the same person/s who executed the foregomg instrument and acknowledged that the
sarne is their free voluntary act and deed as well as the entity that they respectively present. This instrument,
consisting of four (4) papes including this page wherein this scknowledgment is written, has been signed
by the parties hereto and every page hereof, refers to the Agreement for '

Construction of Drainage Canal at Purok 6, Sitio Ampucuo,

Brgy. Iglesia, Cardona, Rizal
— . Qd . A R
WITNESS MY HAND AND SEAL this  dny®f "~  at Rizal Provincial
Capitol, Antipelo City.
Doc No. 44/
Page No, 11
Boak No._| ~ NOTAR e
Series 20 W, T SAIVED BYGH :
= ‘.,.. i T: 5
| No, 5321
i NS IRSM Cn
Hisss complianta Ny | J
PR No. 250886672 4, 5, dgsi ' =
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Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

01 July, 2026

MR. EDGARDO M. UBIADAS
KIT UBIADAS CONSTRUCTION CORFP,
Binangonan, Rizal

Dear Mr. Ubiadas;

The attached Contract Agreement having been approved, notice is hereby given to
KIT UBIADAS CONSTRUCTION CORP, that work may proceed on the
Repsir/Repainting of Ynsres Mult-Purpose Bldg, at Sitlo Longos, Brgy. Looc, Cardona, Rizal

effective Juiy 4, 2026 (Saturday).

You are respomsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implermenting Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provincial Govemment of Rizal.

Very truly yo

NINA RE - YNARES
Governor /

I acknowledge receipt of this Notice on- ux

Authorized Sipgnature:
Name of the Representative of the Bidder:r EDGARDO M. UBIADAS

NTP 0803202648



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:
This AGREEMENT made and entered into by and betwean:

The PROVINCIAL GOVERNMENT OF RIZAL. a local goverument unit, duly organized mnd
existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol
Building, Yrares Center Compound. Cirenmferentinl Road corner P Oliveros Street, Barangay Sin Rocue,
Antipole City, represented in this act by its PROVINCIAL GOVERNOR, HON, NINA RICCI A.
YNARES, duly authorized by virtue of Sangguniang Panlalowigan Appropriation Ordinance No, 34,
Series of 2025, horein referred to as the “PROVINCE."

—and =

KIT _UBIADAS CONSTRUCTION CORPORATION. a sole proprietorship/private
corparation, duly otpanized and existing under the laws of the Republic of the Phalippines, with principal
place of business and office address at Binangonan, Rizal and hersin represented by its
Proprictor/President/General Manager, EDGARDO M., UBIADAS of legal age, Filipino citicen,
single/married and a resident of Binungonan, Rizal, hereinufter referred to us the “CONTRACTOR."

WITNESSETH, That

WHEREAS, the PROVINCE declares as a matter of policy that certain infrastructure works should
he constructed pursuant to Saneguniang Panlalawigan Ordinance No. 04, S, 2026 namely:

Repair/Repainting of Ynares Multi-Purpose Building at Sitio Longos,
Brgy. Looc, Cardona, Rizal

\ WHEREAS, the CONTRACTOR. warranting that it has the financial and technical competence
to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Caleulnted
Responstve Bid in a public bidding held last June 3, 2026, hus accepted and hinds itself to indertake the
construction and completion of the above-mentioned infrastructure works strictly in accordance with the
following standards set forth in the bid documents, approved plans, program warks and specification in
consideration of the amount of _Eight Hundred Eighty One Thousand Eight Hundred Forty Eight
Pesos & 00/100 (Php881.848.00), Philippine Currency.

NOW, THEREFORE, for and m consideration of the foregoing premises, the paries hereto
hereby agree as follows:

1. The whole works subject matier of this Agreement shall be completed within -~ Sixty  (60)
cilendar days, i accordance with the provisions of the following documents us required by the
Implementing Rules and Regulanons (IRR) of Republic Act No. 12008, otherwise known as the “MNew
Government Procurement Act.” (RA 12009) and shall form pirt and be read and construed as integral parts
of this Agreement, viz

n. Philippine Bidding Documents
i, Drawing/Tlans:
ii. Scope of Work;
itl.  Invitation to Bid,
iv. Instructions to Bidders;
v. Bid Date Sheet;
vi. Bid Form, including all the documents/statements contained in the Bidder's bidding
envelopes, us annexes, and all other documents submifted (e.g.. Bidder’s response (o
ﬁ the request for clarifications on the bid), including corrections to the bid. if” any,
resulting from the PROVINCE's bid evaluation;
vii. Bill of Quantities;
viii, Genernl and Specinl Condinons of Contract; and
ix.  Supplemental Bid Bulletins, if any, _
b Winnmg bidder’s bid, including the Eligibility Requirements, Technical and Financial Proposals,
‘!-r"b""‘ and all other documents or statements submitted.
o, Performance Securnty;
d. Notice of Award of Contract: and the Bidder's Conforime thereto; and
e. Other contruct documents that miry be required by existing laws and/or the PROVINCE, such
as but not limited to the Notice 1o Proceed and Wamanty Security.




2. In consideration of the payment to be made by the PROVINCE 1o the CONTRACTOR, the latter
hereby covenants with the PROVINCE to construct and complete the mitastructure works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreament;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of Eight Hundred
Eighty One Thousand Eight Hundred Forty Eight Pesos & 00/100 (Php881.848.00), Philippine
Currency, subject to retention money, progress payrnents, and other conditions as provided under RA 12000
and its IRR, and Sangguniang Panlalawigan Resolution No. 471, 5. 2025 (If applicable)

4, Itis understood that prior to the signing of this Agresment, the Cantractor hiss posted the requiried
performance security of Twe Hundred Sixty Four Thousand Five Hundred Fifty Four Pesos & 40/100
(Php264,554.40), Philippine Currency, as a measure of guarantee for the fanhful compliance with his
obligations under this Agreement in accordance with the Bidding Doguments;

5. The CONTRACTOR shall post an additional performance security following the schedule under
Section 68 4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the onginal
value of the contract us a result of amendments to order or change orders, extra work orders and
supplemental agreements, as the case may be;

6. In the event that it is estublished thit the CONTRACTOR 15 in default in any of its obligations
unider this Agreement, the performance security shall be forfinted in favor of the PROVINCE;

7 The CONTRACTOR undertakes 1o post a warranty security to guarantes the performance of its
ohligations in the event of any “Structural Defects or Failures”, as defined in the IRR, that muy occur within
the applicable wartanty period provided in Section 9023 of the IRR;

8. The CONTRACTOR shull observe the warranties undet Section 90.2 af'the IRR |

9. The CONTRACTOR warrants that it has not given, nor promised 1o give, any money, gifl, or
congidération to any officinl or employee of the PROVINCE. or to any gevernment instrumentality, for the
purpose of securing this Contract;

10. The CONTRACTOR undertiakes to pay taxes in full und on time, failure to do so will entitle
the PROVINCE 1o suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Internal Revenue and o copy of its meome and business tax retums duly stamped and received by the
BIR and duly validated with the tux payments made theteon;

i1 For contracts One Million above, a Contractor’s All Risk Ingurance shall be obmined and
matntained by the CONTRACTOR under its nume and at its own expense, copy of which shall be provided
by the PROVINCE:

12 1f the CONTRACTOR fails 1o satisfactorily complete the works under this Agreement withm
the specified contrict duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall
be liable for liquidated damages in an amount equal to at least ane-tenth ( 1/10) of one percent [ 1%) of the
cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR dhinll comply with all labor and employment laws, mcluding occupational
health and sifety, minimum wage, hours of work, and compensation for imjunes;

14 The CONTRACTOR shall assume all the risk in connection with the implementation of the
aforementioned project prior to the acceptance by the PROVINCE,

15, The provisions of Republic Act No. 12009, otherwise known as the New Government
Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known
as the Local Govemment Code of 1991 and the Implementing Rules and Regulations embodied in the
General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding
the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages,
Advance Payment, Negative Shippage. Progress Payment (if applicable), Retention Money, and Other
Aspects of Contract Implementation, shall be applicable in the mmplementation of this Agreement;
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16. Disputes ansing from this Agreement shall be resolved through arbitration or alterative dispute
resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
the TRR of RA 12009. The process of arbitration under the foregoing lew shall be assumed pant of this
Agresment, without prejudice however, to any mutual agreement of the parties hereto Lo dgree in writing
to resort to other alternative modes of disputes resolution;

17, Junsdiction over civil cases or st ansing out of the implementation of this Agreement shall
belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

IB. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries.
dumages, or chums that may be sustained by them or by any third party in connection with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19, The implementing niles and guidelines regarding adjustmént of Contract Price and/ar change
order adopted and approved by the Govermiment and consistent with the provisions of RA 12009 and its
IRR shall be applied in this Agreement;

20. Unless otherwise stated. terms and expressions used in this Agreement shall have the same
meanings as those assigned to them in the Conditions of Conmact, which form an miegral purt of this
Agresment,

21, If any clause of this Agreement is held invalid, the remaining provisions shall remain in full
firce and effect:

22, Without prejudice to administrative sanctions that may be imposed in proper cases, o violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement
nnd/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent
provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the
CONTRACTOR ligble for damages, which may either consist of liquidared damages and restitution for the
damages done or the forfeiture in favor of the government of pny unwarranted benefit derived from the sct
or acts in question ar both, at the discretion of the court; and

23. The provisions under Section 714 of the IRR shall govern the termination of this Agreement,

IN WITNESS WHEREOF, the parties hove héreunto signed this Agresment thie:9 ¥ AN degtiof

at Antipolo City
RIZAL PROVINCIAL GOVERNMENT KIT UBIADAS CONSTRUCTION PORATIO
Entity/Firm/Corporation

By: By:

NINA RIC YNARES EDGARDO M. QEDEDAS

A Provincial (pvernord Proprietor/Mannger President

WITNESSES
Yrolta

MARISSA N. CLEOFAS MYLA DS, ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY } 5.5

BEFORE ME. a Notary Public for and m Antipolo City, personally appeared the following;
NameEntity Valid TD Presented Date Place
HON. NINA RICCL A, YNARES  Passport No. P76800568B  September 24, 2031 DFA Mamls

EDG BIAD TIN No, 008-410-689

all known 1o me to be the same person/s who execited the foregoing instrument and acknowledoed that the
same is their free voluntary act and deed as well as the entity thit they respectively present. This instrument,
consisting of four (4) pages including this page wheremn this acknowledgment is written, has been signed
by the parties hereto and every page hereof, refers to the Agreement for:

Repaiv/Repainting of Ynares Multi-Purpose Building at Sitio Longos,

Brgy. Looc, Cardana, Rizal
0f 1 3%
WITNESS MY HAND AND SEAL this day of , @ Rizal Provincial
Capitol, Antipolo Crty.
Doc Mo, _ Y7
Page No. gy

Book No. | NOTARY PUBLIC
Series 20 Uy | M !
" TALVER RUBAYA-27 1A%

Lot N 38- 24k, <5 oy
#1's Rol* No. 55326
B! e slhie, 650675 Capre
M ems el P20 Lii0 dup & 1008
Fio S0 25005087A7 1AM S, MU




Republic of the Philippines
Provincial Government of Rizal

QFFICE OF THE GOVERNCR

NOTICE TO PROCEED
01 July, 2026

MR. EDGARDO M. UBIADAS
KIT UBIADAS CONSTRUCTION CORP.
Binangonan, Rizai

Dear Mr, Ubiadas:

The attached Contract Agreement having been approved, notice is hereby given to
KIT UBIADAS CONSTRUCTION CORP, that work may proceed on the

Repair/Repainting of Yoares Multi-Purpose Covered Counrt at
Paghslinawan Elem. School, Brgy. Pagkalinawan, JalaJala, Rizal

eifective July 4, 2026 (Saturday).

You are responsible for performing the services under the temms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and retumn the other 1o the Provincial Government of Rizal.

Very truly yours,

NINA A_.YNARES

Govemor ” a=

1 acknowledge receipt of this Notice on; 020 2%

Authorized Signature: ﬂ&

Name of the Representative of the Bidder: EDGARDO M, UBIADAS

NTP 06032026#7



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:;
This AGREEMENT mude and entered into by mnd between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government umit, duly orgamzed and
existing under Philippines faws, with seat of government and principal address st Rizal Provincial Capitol
Building, Ynares Center Compound, Circomferential Road comer P Oliveros Street. Barmeay San Roque,
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON, NINA RICCI A,
YNARES, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 34,
Series of 2025, herein referred to as the “PROVINCE."

- and =

KIT _UBIADAS CONSTRUCTION CORPORATION, a sole proprictorship/private
corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal
place of business nnd office address ot Binangonan, Rizal, and herein represented by its
Proprictor/President/General Manager, EDGARDO M., UBIADAS of legal age, Filipino citizen,
single/murried and a resident of Binungonan, Rizal hereinafter refemred o as the “CONTRACTOR.”

WITNESSETH. That

WHEREAS, the PROVINCE declares as a matier of policy that certiain infrastructure works should
be constructed pursuant to Sangeuniang Panlalawigan Ordinance No. RPSB Res, #1, S. 2026 namely:

Hepair/Repainting of Ynares Multi-Purpose Covered Court at Paghkalinawan
El¢ementary School, Brgy. Pagkalinawan, Julajala, Rizal

\ WHEREAS, the CONTRACTOR, warranting that it has the financinl and techinical competence
to undertake the above said infrastructure works, and whose bid hios been declared as the Lowest Caleulated
Responsive Bid in a public bidding held last June 3, 2026, has accepted and binds atself to undertake the
construction and completion of the above-mentioned infrastructure works strictly 1n accordance with the
following standards set forth i the bid documents, approved plans, program works and specificaton in
consideration of the amount of Mi Hundred Sixty Three Thousand Eight Hundred
Forty Seven Pesos & 16/100 (Php1,363.847.16), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing prermses, the parties hereto
Hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within - Sixty {60)
calendar davs, in sccordance with the provisions of the following documents as required by the
Implementing Rules and Regulatons (IRR) of Republic Act No. 12009, atherwise known a5 the “New
Government Procurement Act.” (RA 12009) and shall form part and be read and construed as integral parts
of this Agreement, viz:

a. Philippine Bidding Documents

. Drowing/Plans:
ii.  Scopeof Work,
i, Invitation to Bid;

. Instructions to Bidders,
v, Bid Date Sheet;
vii Bid Form, mcluding all the documents/statements contained m the Bidder's hidding
envelopes, as annexes, and all other documents subrmitied (e.g.. Bidder's response to
ﬂ the request for clarificstions on the bid), mcluding corrections fo the bid. 1f oy,
; resulting from the PROVINCE’s bid evaluation,
vit, Bl of Quuntities;
viit, Genernl and Special Conditons of Contract; and
ix. Supplemental Bid Bulletins, if any,
b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals,
) Yon and all other documents ot statements submitied;
Performance Seconly;
 Notice of Award of Contract: and the Bidder's Canforme thereto; und
e Other contract documents thit may be required by existing laws and/or the PROVINCE, such
as but not limited 1o the Notice to Proceed and Warranty Security.

an




2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the lutter
hereby covennmts with the PROVINCE to construct and complete the infrastructure works subject of this
Agreement in conformity with the provisions, rerms; and conditions of this Agreement;

3. The PROVINCE hereby covenmnts to pay the CONTRACTOR the amount of One Million
Three Hundred Sixty Three Thousand Fisht Hundred Forty Seven Pesos & 16/100
(Phpl.363,847.16), Philippine Cumrency, subject to retention money, progress payments, and other
condilions as provided under RA 12009 and its IRR. and Sangguniang Panlalawigan Resolution No, 471,
5 2025 (If applicable)

4.1t is understood that prior to the signing of this Agreement, the Contractor hus posted the required
performance security of i s AN mdred Fifty Four Pesos & 15/100
(Php409,154.15), Philippine Currency, as a measure of g ee for the fathful compliance with his
obligations under this Agreement in sccordonce with the Bidding Documents:

5, The CONTRACTOR shall post an additional performance security following the schedule under
Section 68.4 of the IRR to cover any cumulative incregase of more than 10 percent (10%) over the original
value of the contract as a result of amendments to order or change orders, extra work orders and
supplemental agreements, 8s the case may be:

6. In the event that it is éstablished that the CONTRACTOR is in default in any of its obligaticns
under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty secunty to guaranfee the performance of its
obligations in the event of any “Structural Defects or Failures”, as defined in the IRR. that may occur within
the applicable warranty peniod provided in Secnion 90.2.3, of the [RR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

0 The CONTRACTOR warrants that it has not given. nor promised to give, any mongy. gift. or
consideration to uny official or employee of the PROVINCE, or 1o any governmen! instrumentality, for the
purpose of securmg this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, fuilure to do so will entitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Imernal Revenue and a copy of its income and business tax returns duly stamped and received by the
BIR and duly validated with the tax payments made theteon;

11. For contracts One Million above, & Contractor’s All Risk Insurance shall be obtained and
iintained by the CONTRACTOR under its name and at 1ts own expense, copy of which shall be provided
by the PROVINCE;

12 1f the CONTRACTOR fuils to satisfisctorily complete the works under this Agroement within
the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shinll
be litble for liquidated damages n an amount equal 1o at least one-tenth (1/10) of one percent (1%) of the
cast of the unperfarmed portion of the works for every day of delay:

13. The CONTRACTOR shall comply with all Inbor and employment laws, including occupational
health and safety, minimum wage, hours of work, and compensation for injuries,

14 The CONTRACTOR shall assume all the risk i connection with the implementation of the
aforementioned projéct prior to the aceeptance by the PROVINCE;

I5. The provisions of Republic Act No. 12009, otherwise known as the Now Govemment
Procurement Act and its Implementing Rules and Regulntions, Republic Act No. 7160, otherwise known
as the Loecal Government Code of 1991 and the Implementing Rules and Regulutions embodied in the
Gieneral Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA Ilzf.lﬁﬂ. regarding
the following: Varistion Orders, Suspension of Work, Extension of Contract Timq, Liguidated Damuages,
Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Maney. and Other
Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;
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16. Disputes ansing from this Agreement shall be resalved through arbitration or alternative dispute
resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
the [RR of RA 12009, The process of arbitration under the foregoing law shall be assumed part of this
Agreement, without prejudice however, to any mutusl agreement of the parties hereto to agree in writing
to resort to other alternative modes of disputes resolunion;

17. Jurisdiction over civil cases or suit ansing ot of the implementation of this Agreement <hall
belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18, The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees. and therefore, shall not be responsible for any mjunes.
damages, or claims that may be sustained by them or by any third party in connection with the performance
ol this Comtraet, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change
order adopted and approved by the Government and consistent with the provisions of RA 12009 and its
IRR shall be applied m this Agreement;

20, Unless otherwise stated, terms and expressions used in this Agreement shall have the same
meanings as those assigned to them in the Conditions of Contract, which form an mtegral part of this
Agreement;

21. If any clause of this Agreement is held invalid. the remaming provisions shall remam in full
force and effect,

22, Without prejudice to administrative sanctions that may be imposed in proper cases, a violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement
and/or undertuking prior or subsequent to the exccution of this Agreement s well as any of the pertinent
provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall muke the
CONTRACTOR liable for dmmages, which may either consist of liquidated damages and restitution for the
damages done or the forfeiture in favor of the government of uny unwarranted benefit derived Fom the act
or acts in question or both, at the discretion of the court; and

23. The provisions under Section T1.4 of the TR shall govern the termination of this Agreement.

OF 1

IN WITNESS WHEREOF, the parties have hereunto signed ihis Agresment this
ut Antipolo Ciry.

A lﬂljf yiof

RIZAL PROVINCIAL GOVERNMENT KIT UBIADA NSTRUCTION COR

Entity/Firm/Corporaticn
By: By:
NINA RICCH ARES Eﬂﬂiigﬁ ML Utlﬁ.!?ﬁﬁ
H Provincial Govepor { Proprietor/Manager/President
WITNESSES

AR vt

MARISSA N. CLEOFAS MYLA DS, ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY 188,

BEFORE ME, a Motorv Public for and in Antipolo City, personally appeared the following;:
Name/Entity Valid 1D Presented Date Place
HON. NINA RICCI A. YNARES  Passport No, P76890568  September 24, 2031  DFA Manila

EDGARDO M. UBIADAS TIN No. 008-410-689

all known to me (o be the same person/s who executed the foregoing instrument and acknowledged that the

aame is their free voluntary act and deed as well as the entity that they respectively present. This instrument,

consisting of four (4) pages including this page wherein this scknowledgment is written, has been signed
by the parties hereto and every page hereol. refers to the Agreement for:

Repair/Repainting of Yoares Multi-Purpose Covered Court at Paghkalinawan
Elementary School, Brgy. Pagkalinawan, Jalajala, Rizal

WITNESS MY HAND AND SEAL this da®o 10w . ot Rizal Provineial
Capital, Antipolo City.
Doc No. Y3 ]
Page No. af HW ./\5/
Book Na._y NﬂTAﬂ.f: 1 _: AUBAYA-ADANMDS
Series 20 W ; h Aot Xs 25 180l Cily
ti P4 Ozt
winpireeka
PIA No T3DRA58D It §, &




Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

01 July, 2026

MS. MARIA TERESITA F. PAMINTUAN
MJP CONST. AND DEV'T. CORP.
Baras, Rizat

Dear Ms. Pamintuan:

The attached Contract Agreement having been approved, notice is hereby given to
MJP CONST. AND DEV'T. CORP.  that work may proceed on the
Construction of Drainage Canal at J. Delos Santos 8t., Brzy. First District, JalaJala, Rizal

effective July 4, 2026 (Saturday).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

NINA YNARES

Govemor /

I acknowledge receipt of this Notice on: 12 .5 X%
Authorized Signature; —M“

Name of the Representative of the Bidder =~ MARIA TERESITA F. PAMINTUAN

NTP 06032026#3



CONTRACT AGREEMENT

L]

KNOW ALL MEN BY THESE PRESENTS: "'
This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, u local government unit, duly organized and
existing undér Philippines laws, with seat of government and principal address at Rizal Provincial Capitol
Building. Ynares Cemter Compound, Circumiferential Road comer P. Oliveros Street, Barangay San Roque,
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON. NINA RICCI A,
YNARES. duly authorized by virtue of Sangeuniang Panlalawigan Appropriation Ordinance No. 34,
series of 2025, hesein referred to as the “PROVINCE.”

—nd —

MIP_CONSTRUCTION & DEVELOPMENT CORP. a sole proprietorship/privaie
corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal
place of business and office address at Burns, Rizal and berein  epresented by its
Proprictor/President/General Manager, MARIA TERESITA F. PAMINTUAN, of legal age, Filipine
citizen, smgle/married and a resident of Baras, Rizal, hereinafter referred to as the “CONTRACTOR.”

WITNESSETH, That:

WHEREAS, the PROVINCE declares as s matter of policy that certam infrustructure works should
be constructed pursuant to Sangpuniang Panlalawigan Ordinance No, 03, 8. 2026 namely.

Construction of Drainage Canal at J. Delos Santos Street,
Brgy. First District, Jalajaln, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financinl and technical competence
to undertake the above smd infrustructure works, und whose bid has been declared as the Lowest Calculated
Responsive Hid in a public bidding held last_June 3, 2026, has avcepied and binds itself 1o undertake the
construction and completion of the above-mentioned mirastructure works strictly m accordance with the
following standards set forth in the bid documents, nppmwi plans, program works and sp:-:tf ication i
consideration of the amount of _Five Million Hundred Sixty Seven Thousand

09/100 (Php5.167,008.00), Philippine Curtency.

NOW, THEREFORE, for und i consideration of the foregoing promises. the parties hereto
hereby ngree as follows:

| The whole warks subject matter of this Agreement shall be completed within__One Hundred
Thirty_(130) calendar days, in accordance with the provisions of the following documents #s required by
the Implementing Rules and Rrg_.adnunns (IRR) of Republic Act No. 12009, otherwise known as the “New
Giovernment Procurement Act,” (RA 12009) and shall form part and be read and construed as integral purts
of this Agreement, viz

a. Philippme Bidding Documents
i, Drawing/Plans;
ii.  Scope of Work;
i Invitwion to Bid;
iv, Instructions to Bidders,
v,  Bid Date Sheet;
vi. Bid Form, including all the documents/stntements contained in the Bidder's bidding
envelopes, as annexes, and all other docwments submitted (e.g., Bidder's response to
the tequest for clarifications on the bid), mcluding corrections to the id. if any,
Qﬂ“‘ resulting from the PROVINCE's bid evahuation;
vil.  Bill of Quantitics:
viii. General and Special Conditions of Contract; and
,_H__J_M.. ix. Supplemental Bid Bulletins, if any, . ‘
b Winning bidder’s lid, including the Eligibility Requirements, Technical snd Finuneial Proposals,
and all other documents or statemenis submitted:
¢ Performance Security,
d. ‘Notice of Award of Contract; and the Bidder's Conforme thereto; and
e. Other contract documents that may be required by existing laws and/or the PROVINCE, such
as but not limited to the Notice 1o Proceed and Warranty Security.
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2. In considerntion of the payment to be made by the PROVINCE to the CONTRACTOR, the latter
hereby covennnts with the PROVINCE to construct and complete the infrastructure works subject of this
Agreement in conformity with the provisions, lerms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACT OR the amount of Five Million
Une nid red y Seven Thousand Eigl : /100 (Phps,167,008.09), Philippne Currency,
subject to retention money, progress payments, and other conditions as provided under RA 12009 and its
IRR, and Sangguninng Panlalawigan Resolution No. 471, s, 2025 (If applicable)

EalrS

4. It is understood that prior to the signing of this Agresmant, the Contructor has posted the required
performance secunity of One Million Five Hundred Fifiv 1 O Hundr:
43/100 (Php1.550,102.43), Plulippine Currency, as a measure of guarantee for the finthful compliance with
his obligations under this Agreement in accordance with the Bidding Doguments,

5. The CONTRACTOR shall post an additionnl performance security following the schedule under
Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the ongimal
value of the contract as o result of amendments w order or change orders, extrn work orders and
supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR 15 in default in any of its obligstions
under this Agreement, the performance security shall be forfented in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post & warranty security to guaranies the performance of its
abligations in the event of any “Structural Defects or Failiires”, as defined in the TRR, that may occur within
the gpplicable warranty period provided in Section 90.2.3, of the IRR,

8. The. CONTRACTOR shall observe the warrunties under Section 90.2 of the IRK |

9. The CONTRACTOR warrants that it has not given, nar promised to give, any money, gifl, or
consideration to any official or employee of the PROVINCE, or to any governinent instrumentality, fir the
purpose of securing this Contract;

10, The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle
the PROVINCE 10 suspend pavment for any goods or sérvices delivered by the CONTRACTOR. Within
the Intetnul Revenue and a copy of it income and business tax returns duly stamped and teceived by the
BIR and duly validated with the tax payments mude thereon;

11. For ¢omracts One Million sbove, & Contractor’s All Risk Insurance shall be obtained _aur.i
maintained by the CONTRACTOR under its nane and ot its own expense, copy of which shall be provided
by the PROVINCE,

12, 1f the CONTRACTOR fails to satisfactonly complete the works under this Agréement within
the specified conteact duration, inclusive of duly granted fime extensions, if any, the CONTRACTOR shall
be liable for lquidated dumases in an amount equal to at least one-tenth (1/10) of one percent (1%) of the
cost of the unperformed partion of the works for every day of delay:

13. The CONTRACTOR shall comply with all labor and employmient laws, mcluding oecupational
health and safety, mmimum wage, hours of work, and compensation for injunes,

14, The CONTRACTOR shall sssume all the risk in connection with the implementation of the
aforementioned project prior to the acceptance by the PROVINCE;

15, The provisions of Republic Act No. 12009, otherwise known a5 the New Govarmment
Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known
us the Local Government Code of 1991 and the Implementing Rules and Regulations embodied m the
Genernl Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA l_lﬁl}*}'. regirding
the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liguidated Damages,
Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other
Aspects of Contrmet Implementation, shall be applicable in the implementation of this Agreement,
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16. Disputes ansing from this Agreement shall be resolved through arbitration or alternative dispute
resolution mechmisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009, The process of arbitration under the foregoing law shall be assumed part of this
Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in wnting
10 resort 1o other alternative modes of disputes resolution;

I'7. Jurisdiction over civil cases or suil arising out of the inplementation of this Agresment shall
belong to the appropriate courts of the City of Antipolo, with the exclusion ol any other courts;

18, The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with aoy of its employees, and therefore, shall not be respansible for any injunes,
damages, or cluims that may be sustained by them or by any third party m connection with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19, The implementing rules und guidelines regarding adjustment of Contraet Price andfor change
order adopted and approved by the Govenment and consistent with the provisions of RA 12009 and its
[RR shall be applied in this Agreement:

20). Unless otherwise stated, terms and expressions used in this Agreement shpll have the same
meanings as those assigned to them in the Conditions of Contract, which form an integral pant of this
Agreement,

21. If any clause of this Agreernent is held invalid. the remmning provisions shall remaim n full
force and effect,

22, Without prejudice to administrative sanctions that may be imposed in proper cuses, a violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement
andVar undertaking prior or subsequent 1o the execution of this Agreement as well as any of the pertinent
provisions of Republic Act No, 12009 and its Implementing Rules und Regulations, shall make the
CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the
damages done or the forfeitnre in favor of the government of any unwarranted benefit derived from the act
of bcts in gquestion or both, at the discretion of the court: and

23. The provisions under Seation 71.4 of the TRR shall govern the termination of this Agreement.

IN WITNESS WHEREQF, the parties have hereunto signed this Agreement ‘h“‘”—m d%ﬁur
at Antipolo City. JUL ckkh

RIZAL PROVINCIAL GOVERNMENT MJP CONSTRUCTION & DEVELOPMENT CORP.

Entity/Firm/Corporation
By By:
NINA RI YNARES MARIA TERESITA F. PAMINTUAN
p Provine vernor [ Proprietor/Manager/President
WITNESSES
el

MARISSA N, CLEOFAS MYLA DS, ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY IS8,

BEFORE ML, a Notary Public for and in Antipolo City, persanally appeared the following
Name/Entity Valid 1D Presented Date Place
HON, NINA RICCI A. YNARES Passport No. P76890568  September 24, 2031 DFA Manily

MARIA TERESITA F. PAMINTUAN TIN No 150-861-254

all known to me to be the same person's who executed the foregoing instrument and acknowledged that the
samie 1s their free voluntary act and deed as well as the entity that they respectively present. This instroment,
consisting of four (4) pages including this page wherein this acknowledgment is wntten, has been signed
by the parties hereto and every page hereof, refiers to the Agreement for

Construction of Drainage Canal at J. Delos Santos Street,
Bregy. First District, Jalajala, Rizal

" 5 &l y ¥ a F _p_a 1|.1.'-_I_.. B " -
WITNESS MY HAND AND SEAL this day o , At Rizal Provincial
Capitol, Antipolo City.
Doc No. _YuYy
Page No. _9¥
Book No._| NOTARY PUBW -/w/
Smmlﬂﬂ -'J” F RS I .
.L:jl L
CH 1l | . & L
mplanea Ry

tTh 4. I30ESE6T Lln




Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED
01 July, 2026

MR, EDGARDO M. UBIADAS
KIT UBIADAS CONSTRUCTION CORP.
Binangonan, Rizal

Dear Mr. Ubiadas:

The attached Contract Agreement having been approved, notice is hereby given to
KIT UBIADAS CONSTRUCTION CORP, that work may proceed on the
Rehabilitation of Side Protection and Construction of
Box Culvert at Brgy, Special District, JalaJala, Rizal

effective July 4, 2026 {Saturday).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned,

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yoyrs,

NINA YNARES

Governor ﬁ!

I acknowledge receipt of this Notice on: “n

Authorized Signature:
Name of the Representative of the Bidder: EDGARDO M. UBIADAS

NTP 08032026#9
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CONTRACT AGREEMENT

ENOW ALL MEN BY THESE PRESENTS:
This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, o local poversment unit, duly organired und
existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol
Building. Ynares Center Compound, Circumferentinl Road comer P. Oliveros Street, Baranpay San Rogque,
Antipolo City, represented i this act by s PROVINCIAL GOVERNOR, HON, NINA RICCI A,
YMNARES, duly authorized by virtue of Sanpguniang Panlalawigsn Appropriation Ordinance No. 34,
Series of 2025, herein referred o gs the “PROVINCE."

— el —

KIT UBIADAS CONSTRUCTION CORPORATION, a sole proprictorship/private
cotporation, duly organized and existing under the laws of the Republic of the Philippines, with principal
place of busmess and office address at Binangonan, Rizal and herein represented by its
Proprictor/President/General  Munoger, EDGARDO M. UBIADAS. of legal age, Filipino citizen,
single/married and a resident of’ Binungonan, Rizal, heteinafter referted 10 as the SCONTRACTOR,™

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a matier of pohiey that certain infrastructore works should
be cotistructed pursuant to Sangguniang Panlalawigan Ordinance No. 03, 8. 2026 namely:

Rehabilitation of Side Protection and Construction of Box Cualvert
at Brgy, Special District, Jalajula, Rizal

\ WHEREAS, the CONTRACTOR, wurranting that 11 has the finaneial and technical competence
10 undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated
Responsive Bid in a public bidding held last June 3, 2026, has accepted and binds itself 1o undertake the
construction and completion of the above-mentioned infrastructure works strictly in accordance with the
following standards set forth in the bid documents. approved plans, program works and specification m
considerntion of the amount of _Two Million Seven Hundred Twenty Four Thousand Three Hundred
Ninety Nine Pesos & 117100 (Php2,724.399.11), Philippine Currency,

NOW, THEREFORE, for and in consideration of the foregoing promises, the partics herclo
hercby agree as follows:

I The whole works subject matter of this Agreement shall be completed within  Eighty  (80)
calendar davs, in accordance with the provisions of the [ollowing documents as required by the
Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New
Giovernment Procarement Act,” (RA 12009) and shall form part and be read and construed as integral parts
of this Agreaiment, iz

a. Philippine Bidding Documents
i Drawmg/Plans;
. Scope of Work;
ni. Invitation 1o Bid;

iv, [Instructions to Bidders:

v, Bid Dote Shest;

vi. Bid Form, including all the docunienie/staternents contained in the Bidder’s bidding
Qﬁ}\“ envelopes. as annexes, and all dther documents submitted (2.2, Bridder's response 10

the request for clarifications on the bid), including comections to the bid, if any.
resulting from the PROVINCE's bid evaluation;

vil. Bill of Quantiues;

viii, Gieneral and Specinl Conditions of Contract; and

ix. Supplemental Bid Bulletins, if any.

1,,4/"" b, Winning bidder’s bid, including the Eligibility Requitements, Technical and Financial Proposals.

ang all other documents or statements submitted;

¢. Performance Secunty,

d. Notice of Award of Contract; and the Bidder’s Confarme thereto, and

e Other contruct documents that may be required by existing laws and/or the PROVINCE, such
as but not limited to the Notice to Procesd and Warranty Security.
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2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR. the latter
hereby covenants with the PROVINCE to construct amd complete the infrastructure works subject of this
Agreement in confbrmity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of _Two Million

ven __ H d_Twenty Foor Thousand Three Hundred Ninety Nine Pesos & 11/1080

(Php2.724.399.11), Philippine Curvency, subject to relention money, progress payments, and other

conditions as provided under RA 12009 and its IRR, and Sangguniang Panlalawigun Resolution No, 471,
s 2025 (If applicable)

4. Iris understood that prior to the signing of this Agreement, the Contractor has posted the required
performance security of Eight Hundred Seventeen Thousand Three Hundred Nineteen Pesos &
73/100 (Php817.319.73), Philippine Currency, as n measure of gunrantee for the finthful comphance with
his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance secunty following the schedule under
Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the onginal
value of the contract s a result of amendments to order or chunge orders, extra work orders and
supplemental agrezments, as the case may be;

6. In the event that it is established that the CONTRACTOR 15 in default in any of its obligations
utider this Agreement, the performance secunty shull be forfeited m favor of the PROVINCE,

7. The CONTRACTOR undertakes to post a warranty sécurity to guarantes the performance of its
obligations in the event of any “Structural Defects or Fuilures”, as defined in the IRR, that may occur within
the applicable warranty period provided in Section 90.2.3, of the IRR;

8 The CONTRACTOR shall obsetve the warranties under Section 90.2 of the IRR ;

9 The CONTRACTOR warrants that it has not given. not promised to give, any money, gift. or
consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the
purpose of securing this Contract;

10, The CONTRACTOR undertakes fo pay taxes in full and on time, fulure to do so will entitle
the PROVINCE to suspend pavment for any goods or services delivered by the CONTRACTOR. Within
the Intersal Revenue and a copy of its income and business tax returns duly stamped and received by the
BIR and duly validated with the tax psyments made thereon;

I1. For cantracts One Million above, o Contragtor’'s All Risk Insurance shall be obtained and
maintained by the CONTRACTOR under its name and it its own expense, copy of which shall be provided
by the PROVINCE;

12 If the CONTRACTOR fails io satisfactorily complete the works under this Agreement within
the specified contract durution, inclusive of duly granted ime extensions, if any, the CONTRACTOR shall
be liable for liquidated damages n an amount equal to at least one-tenth (1710) of ane percent (1% of the
cost of the unperformed portion of the works for every day of delivy;

13, The CONTRACTOR shall comply with all labor and employment laws, including occupational
health and safety, minimum wage, hours of work, and compensation for injunes;

{4 The CONTRACTOR shall assurie all the risk in conngction with the implementation of the
aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government
Priveuremient Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise kpuwu
as the Local Government Code of 1991 and the Implementing Rules and Regulntions embodied in th
General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA I_E[I{Er. rogarding
the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages,
Advance Payment, Negative Slippage. Progress Payment (il’ applicable), Retention Money, and Other
Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement,
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16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute
resolution mechanisms in accordance with Republic Act No, 9285 (ADR Act of 2004) und Section 88 of
the IRR of RA 12009, The process of arbitration under the foregoing law shall be ussumed part of this
Agreement, without prejudice however, to any mutual agreement of the parties hereio to agree n writing
10 resort to other alternative modes of disputes resolution;

17, Jumsdiction over civil cases or suit arising out of the implementation of this Agreement shall
belong to the appropriate courts of the Ciry of Antipole, with the exclusion of any other courts;

I8, The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employess, and therefore. shall not be résponsible for any injuries.
dumages, or cluims that may be sustained by them or by any third party in connection with the performunce
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR,

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change
order adopted and approved by the Govemment and consisient with the provisions of RA 12009 and its
IRR shall be applied in this Agrecment;

20. Unless otherwise stated, terms and expressions used in this Agreemment shall hive the sume
meanings as those assigned to them i the Conditions of Contract, which form an integral part of this
Agreement,

21, If any clause of this Agreement is held mvalid. the remaining provisions shall remain in full
force and effect;

22. Without prejudice 1o administrative sanctions that may be imposed in proper cases, & violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement
and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pettinent
provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the
CONTRACTOR linble for damages, which may either consist of liquidited damages and restitution for the
damages done of the forfeiture in favor of the government of any wawarranted benefit derived from the net
or acts in question or both, at the diseretion of the court, und

23. The provisipns under Section 71.4 of the IRR shall govern the tenmination of this Agrsement,

[N WITNESS WHEREOF, the partics have hereunto signed this Agreement Ui 1y gy of
at Antipolo City.

RIZAL PROVINCIAL GOVERNMENT KIT UBIADAS CONSTRUCTION CORPORATION
Ennity/Firm/Corporation

NINA A. YNARES : !
A Provincialovemaor _[ Proprictor/Muanager/President

WITNESSES

s el
MARISSA N, CLEOFAS MYLA DS. ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY J5.8,

BEFORE ME, a Notary Public for and in Antipolo City, personally sppeared the following:
Name/Entity Valid 1D Presented Date Place
HON. NINA RICCI A. YNARES  Passport Mo, PTGEY0SGB  September 24, 203]  DFA Manila

EDGARDO M. UBIADAS TIN No. (08-410-689

all known to me to be the same person's who executed the foregomng instrument and acknowledged that the
samie 18 their free volumary ot and deed as well as the ennty that they respectively present. This instrument,
consisting of four {4) puges including this page wherein this acknowledginent is written, has been signed
by the parties hereto and every page hereof, refers to the Agreement for:

Rehahilitation of Side Protection and Construction of Box Culvert
at Brgy. Special District, Jalajaln, Rizal

WITNESS MY HAND AND SEAL thig nd.il}{.'ﬁl' AL , ot Rizal Provincial

Capitol, Antipoto City.
Doc No. s
Puge No, A% SN
Hook No. NOTARY PUl hafle A0S
Series 20 ¥ , . s

Wi s wmadnims B '.:- i.,'.:s:.

Fia o 2E0AGEET. nl 3 005 Ml




Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED
01 July, 2026

MS. MARIA TERESITA F. PAMINTUAN
MJP CONST. AND DEV'T. CORP.
Baras, Rizal

Dear Ms. Pamintuan:

The attached Contract Agreement having been approved, notice is hexeby given to
MJF CONST, AND DEV'T. CORP,  that work may proceed on the
Concreting of Sta. Ana Road (Phase 2), Brgy. 3rd Districe, JalaJala, Rizal

effective Juiy 4, 2026 (Saturday).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

NINA RI YNARES
Govemnor

I'acknowledge receipt of this Notice on: 0l A8

Authorized Signature: —A

Name of the Representative of the Bidder: MARIA TERESITA F, PAMINTUAN

NTP 068032026410
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CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: ’ 0
This AGREEMENT made and entered mto by and between;

The PROVINCIAL GOVERNMENT OF RIZAL, & local government unit, duly orgamzed and
existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capital
Bunlding. Ynares Center Compound, Currcumferential Road comer P. Oliveros Street, Barangay San Roque,
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR. HON. NINA RICCI A.
YNARES, duly authorized by virtue of Sangguniang Panlalawigan Approprintion Ordinance No. 34,
series of 2025, herein referred to as the *PROVINCE.”

—nnd =

MJP CONSTRUCTION & DEVELOPMENT CORP., a sole proprictorship/private
corporation, duly ofganized and existing under the laws of the Republic of the Philippines. with principal
place of business and office address at Baras, Rizal ond herein  represented by ils
Proprictor/President/General Manager, MARIA TERESITA F. PAMINTUAN, of legal age, Filipino
citizen, single/marnied and a resident of Baras, Rizal. hereinafter referred to as the “CONTRACTOR.”

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a matter of policy that cetuin infrastructure works should
be constructed pursuant to Sanpguniang Panlalawigan Ordmance No. 03, 8. 2026 namely:

Concreting of Sta. Ana Road (Phase 2), Brgy. 3* District, Jalajala, Riral

WHEREAS, the CONTRACTOR, warranting thit it has the financial and technical competence
to undertake the above said infrastructure works, and whose bid has been declured as the Lowest Calculated
Responsive Bid in o public hidding held last June 3, 2026, has accepted and binds itself to undertake the
construction and completion of the sbove-mentioned mfrastructure works strictly in aceordance with the
following standisrds set farth in the bid documents, approved plans, program works and specification m
consideration of the amount 6f Three Million Two Hundred Nine Thousand One Hundred Eightecn
Pesos & 00/100 (Php3.209.118.004, Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto
hereby agree as follows:

I, The whole works subject matter of this Agreemenit shall be completed within® One Hundred
(100) calendar days, in accordance with the provisions of the following documents us required by the
Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the “New
Government Procutement Act,” (RA 12009) and shall form part and be read and construed as integral parts
of this Agreement, viz

a. Philippine Bidding Documents
1 Drwing/Plans;
n.  Scope of Work:
i, Invitation to Bid;
iv. Instructions to Bidders;
v. Bid Date Sheet;
vi. Bid Form, including all the documenis/statements contained in the Bidder’s bidding
envelapes, as annexes, and all other documents submitted (e.42., Hidder's response 1o
the request for clarifications on the bid), including corrections to the bid, if any,
resulting from the PROVINCE's bid evaluation;
vil.  Bill of Quantities,
viti. Cieneral and Special Conditions of Contract, and
ix  Supplemental Bid Bulletins, 1f any,
b. Winning bidder’s bid, including the Eligibility Requirements, Technical and Financial Proposals,
and all other documents or stntements sabmitted;
+ Performmmce Secunty:
Notice of Award of Contract; and the Bidder's Conforme thereto; and
e, Other contract documents that may be required by existing laws and/or the PROVINCE, such
as hut not limited to the Notice to Procesd and Warranty Security,
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2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR. the latter
herebv covenants with the PROVINCE to construct and complete the infrastructure works subject of this
Agresment in conformity with the provisians, terins, and conditions of this Agreement,

3. The PROVINCE hereby covenants 1o pay the CONTRACTOR the amount of Three Million
Two Hundred | wousand One Hundred Eighteen Pesos & 00/100 (Php3,209,118.00), Philippine
Currency, subyject to refention money, progress payments, and other conditions as provided under RA 12009
and it2 IRR, and Sangguniang Panlalawigan Resolation No. 471, s 2025 (If applicable)

4. 1tis understood that prior 1o the signing of this Agreement, the Contractor has posted the required
performance security of Nine Hundred Sixty Two Thousand Seven Hundred Thirty Five Pesos &
40/100 (Php962.735.40), Philippine Currency, as a measure of guaranice for the Taithful compliance with
his obligations under this Agreement in sccordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the sehedule under
Section 68 4 of the IRR 1o cover any cumulntive increase of more than 10 percent (10%) over the onigimal
value of the contract as a result of amendments to order or change orders, extra work orders and
supplemental agreements, as the case may be:

6. In the event that it i5 established that the CONTRACTOR is in default in any of its obligations
under this Agreement, the performance security shall be forfeited i favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a wartanty security to guarantee the performance of its
abligations in the event of any “Structural Defects or Fatlures™, as defined in the IRR, that may occur within
the applicable warranty period provided in Section 90.2.3, of the IRR;

8 The CONTRACTOR shall observe the warrinties under Section 90.2 of the IRR ;

9. The CONTRACTOR wartinis thar it has not given, nor promised to give, any money, gifi, or
consideration to any official or employes of the PROVINCE, or to any government tnstrumestality, for the
purpose of securing this Contract,

10. The CONTRACTOR undertakes 1o pay taxes in full and on time, failure to do 5o will entitle
the PROVINCE 1o suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Internal Revenue and a copy of its income and business wx returns duly stamped and received by the
BIR and duly validated with the tax payments made thergon,

I1. For contracts One Million above, a Contractor’s All Risk Insurance shall be olbtained and
taintained by the CONTRACTOR under its name and af 11s awn expense, copy of which shall be provided
by the PROVINCE;

12 1f the CONTRACTOR fails to satisfactorily complete the works under this Agreetivent within
the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall
bie linble for liguidated damages in an amount cqual to at feast one-tenth (1/10) of one percent (1%) of the
cost of the unperformed portion of the works for every day of delay:

13, The CONTRACTOR shall comply with all labor and émploytent laws, including occupanonal
health and safety. minimum wage, hours of work, and compensation for injurics:

14 The CONTRACTOR shall assume all the risk in connection with the implementation of the
aforementioned project prior 1o the acceptance by the PROVINCE;

fj I5. ‘The provisions of Republic Act No. 12009, otherwise known as the New Goverminent
Progurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known
a5 the Local Government Code of 1991 and the Implementing Rules und Regulations embodied in the
General Accounting Auditing Manual (GAAM), unless otherwise incomsistent with RA 12009, regarding
the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damuges,
Advance Payment, Negative Slippage, Progress Payment (if upplicable), Retention Momney, and Other
‘\'ﬂuﬂ Aspects of Contract fplementation, shall be applicable in the implementation of this Agreement;
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|6, Disputes arising from this Azreement shall be resolved through arbitration or alternitive dispute
resclution mechamsms in accordimce with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009, The process of arbitraton under the foregomg law shall be assumed part of this
Agreement, without prejudice however, to any mutual agreement of the parties hereto (o agree in writing
to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit ansing out of the implementation of this Agreement shall
belong to the appropriate courts of the City of Antipolo, with the éxclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR ot with any of its employees, and therefore, shall not be responsible for any injuries,
damages. or clanms that may be sustmned by them or by any third party in connection wath the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19, The implementing rules and guidelines regarding adjustment of Contract Price and/or change
order adopted and approved by the Government and consistent with the provisions of RA 12009 and its
IRR shall be applied in this Agrecment;

20. Unless otherwise sinted, terms and expressions used in this Agreement shall huve the same
imcanings as those assigned to them in the Conditions of Contraet, which form an integral part of this
Agreement;

21 If any clause of this Agreement is held mvalid, the remaming provisions shall remain i full
force and effect;

22 Without prejudice to administrative sanctions that may be imposed in proper cases, a violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement
and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent
provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the
CONTRACTOR hable for damages, which may either consist of liquidated damages and restitution lor the
dumages done or the forfeiture in favor of the government of amy unwarranted benefit denved from the act
or acts in question ar both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termmation of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this’ Agrectrignt Ihlsﬂ qr M ol
il Antipolo City.

RIZAL PROVINCIAL GOVERNMENT MJP CONSTRUCTION & DEVELOPMENT CORP.
Entity/Firm/Corporation

MARIA TERESITA F. PAMINTUAN
Proprictor/Manager/President

WITNESSES

MARISSA g. CLEOFAS MYLA DS. ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY 1SS,

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:
Name/Entity Valid 1D Presented Date Place
HON, NINA RICCI AL YNARES Passport No. P76890568  September 24, 2031 DFA Manila

MARIA TERESITA F. PAMINTUAN TIN Mo, 130-861-254

all known ra me to be the same person/s who executed the foregoing instrument and acknowledged that the
same 15 their free voluntary act and deed as well as the entity that they respectively present, This instrument,
conststing of four (4) pages including this page wherein this scknowledgment is written, has been signed
by the parties hereto and every page hereof, refers to the Apreement for:

Conereting of Sta. Ana Road (Phase 2), Brgy. 3™ District, Jalajala, Rizal

OF m am
of

WITNESS MY HAND AND SEAL this .t Rizal Provincial

Capitol, Antipolo City.
Do No. dlgp W
Pagﬂ Mo. q'ﬂ ATTY. = L T ey - q/
Book No. | NOTARY PUBLIC, ™~ " EAYA-Anam0s
Sﬁiﬁ zﬂh 1t .| 1'. .--||;-l {n: {:;-;;;Iﬂl:l EFHI
7 Lidtimz «eliNa s90e7ined
bl Campliange Ko L) M7/ Chapter

: 1030/ A0 H
PIT No, ANETH KN 35, Iﬂlﬁp!i'i‘;jﬂﬁ




Republic of th hilippin&s

Provincial Government of Rizal
OFFICE OF THE GOVERNOR
NOTICE TO PROCEED
01 Tuly, 2026
MR. EDGARDO M, UBIADAS

KIT UBIADAS CONSTRUCTION CORY,
Binangonan, Rizal

Dear Mr. Ubiadas:

The attached Contract Agreement having been approved, notice is hereby given to
KIT UBIADAS CONSTRUCTION CORP. that work may proceed on the
Concreting of Pilias Street at Sitio Biga, Brgy. 3rd District, JataJala, Rizal

effective July 4, 2026 (Saturday).

You are responsible for performing the services under the terms and conditions of the
Apreement and in accordance with the Implementing Schedule on the date above-mentioned

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and returm the other to the Provincial Government of Rizal,

Very truly yours,
NINA RIC ARES
Governor _,.4./"

1 acknowledge receipt of this Notice on: 0.2 ur A8

Authorized Signature: ﬂﬁ"

Name of the Representative of the Bidder EDGARDO M. UBIADAS

NTP 08032026711



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:
This AGREEMENT mude and entered mto by and between:

The PROVINCIAL GOVERNMENT OF RIZAL. 1 local government unit, duly organized and
existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capito)
Building, Ynares Center Compound, Circumferential Road comer P. Oliveros Street, Barnngay San Roque,
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON. NINA RICCT A

YNARES, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 34,
Series of 2025, herein referved to as the “PROVINCE."

—and -
KIT UBIADAS CONSTRUCTION CORPORATION, a sole proprictorship/priviie

corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal
place of business and office address at Binangonan, Rizal, and herein represented by its
Propretor/President/General Manager, EDGARDO M. UBIADAS, of lepal age, Filipmo citizen,
single/married and a resident of Binangonan, Rizal hereinafler referred to as the “CONTRACTOR."

WITNESSETH, That

WHEREAS, the PROVINCE declares ns a matter of policy that certnin infrastructure works should
be constructed pursuant o Sangaumang Panlalawigan Ordinance No. 03, 8. 2026 namely:

Congreting of Pillas Strect at Sitio Biga, Brgy. 3" District, Jalajala, Rizal

A WHEREAS, the CONTRACTOR, warranting that it has the financial and techmcal competence
to undertake the above said infrastructure works, and whose bid has been declured as the Lowest Calenlmted
Responsive Bid in a public bidding held last June 3, 2026, has accepled and binds itself to undertake the
canstruction and completion of the above-mentioned infrastructure works strictly in accordance with the
following standards set forth in the bid documents, spproved plans, program works and specification in

consideration of the amount of _One Million Fiftv Seven Thousand Six Hundred Eighty Seven Pesos
& 58/100 (Phpl.057.687.58), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing prenuses, the parties hereto
herchy agree as follows:

1. The whole works subject matter of this Agreement shall be completed within  Sixty  (60)
calendar davs. in accordance with the provisions of the following documents as required by the
Implementing Rules and Regulations (IRR) of Republic Act No, 12009, otherwise known s the “New
Ciovermment Procurement Act,”™ (RA 12009} and shall form part and be read and construed as integral parts
of this Agreement, viz

i Phlltppuw Bidding Documents
i, DrawingTlans,
i, Scope of Work,
. Invitation to Bid.
w.  Instructions 1o Bidders;
v. Bid Dame Sheet;
vi, Bid Form, including all the documents/statements contained in the Bidder's biddmg
envelopes, as annexes, and all other documents submitted (e, Bidder's response to
the request for clarificntions on the bid), including comrections to the bid, if any,
resulting from the PROVINCE's bid evaluation;
vii.  Bill of Quantities;
viiil. Genergl and Special Conditions of Contrsct; and
ix. Supplementnl Bid Bulletins, if any.
b. Winning bidders bid, including the Eligibility Requirements, Technicnl and Financial Proposals.
and all other documents or statements submitted,
Performance Security,
Notice of Award of Contract; and the Bidder's Conforme thereto; and _
. Other contract documents that may be required by existing laws and/or the PROVINCE. such
as but not limited 1o the Notice to Proceed and Warranty Secunity.

-9 o
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2. In considerntion of the payment to be made by the PROVINCE to the CONTRACTOR. the latter
hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this

Agreement in canformity with the provisians, terms, and conditions of this Agreement,

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of One Miltion
Fifty Seven Thousand Six Hundred Fighty Seven Pesos & 58/100 (Phpl.057,687.58). Philippine
Currency, subject to retenhon money, progress payvments, and other conditions as provided under RA 12009
and its IRR, and Sanggumiang Panlnlawigan Resolution No, 471, & 2025 (1f applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required
performance security of Three Hundred Sevente rousand Three Hundred Six Pesos & 27/]
(Php317,306.27), Philippine Currency. as a measure of guarantee for the fathful complhance with his
obligations under this Agreement in accordance with the Bidding Documents,

.

5. The CONTRACTOR. shall post an additional performance security following the schedule under
Section 68.4 of the IRR to cover any cumnulative increase of more than 10 percent ( 10%) over the onginal
value of the contract as a result of amendments to order or change orders. extra work orders and
supplemental agreements, as the case may be;

6, In the event that it is established that the CONTRACTOR isin default in any of its obligations
undler this Agreement. the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post n warranty security to guaraniee the performance ol its
obligations in the event of &ny “Structural Defects or Failures™, s defined in the TRR, that may occur within
the applicable warranty period provided in Section 90.2.3. of the IRR,

8. The CONTRACTOR shall abserve the warrantics under Section 20.2 of the IRR: |

9 The CONTRACTOR warrants that it has not given, nor promised to give, any money, gifil, or
consideration to any official or employee of the PROVINCE, or to any government instrurtientality, for the
purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entile
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Internal Revenue and a copy of its income and business tax retirrns duly stamped und received by the
BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor’s All Risk Insurince a_h_aﬂ be uhta‘mcdlmtd
maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided
by the PROVINCE;

12, if the CONTRACTOR fails to satisfactorily complete the works under this Agreement within
the specified contract duration, inclusive of duly granted time extensions, ifany, the CONTRACTOR shall
be linble for liquidated damages in an amount eqeal to af feast one-tenth (1/10) of one percant ( 194) of the
cost of the unpetformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including vecupntional
health and safety, minimum wage. hours of work, and compensation for injuries,

14 The CONTRACTOR shall assume all the risk in connection with the implementation of the
afarementioned project prior 1o the acceptance by the PROVINCE;

I5. ‘The provisions of Republic Act No. 12009, otherwise known as the New Government
Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known
as the Local Government Code of 1991 and the Implementing Rules snd Regulations embodied in the
General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA @Em‘}, regarding
the following: Variation Orders, Suspension of Work. Extension of Contract Time, Liguidated Damages.
Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money. and Other
Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement.
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16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute
resolution mechanisms in secordance with Republic Act No, 9285 (ADR: Act of 2004) und Section 88 of
the IRR of RA 12009, The process of arbitration under the foregoing law shall be assumed part of this
Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in wiiting
to resart 1o other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suil grisimg out of the implementation of this Agreement shall
belong to the appropriate courts of the City off Antipole, with the exclusion of any othier courts;

I8, The PROVINCE shull have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any mjunies,
damages, or claims that may be sustained by them or by any third party in connection with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR,

19, The implementing rules and guidelines reparding adjustment of Contract Price andfor change
order adopted and spproved hy the Government and consistent with the provisions of RA 12009 and its
IRR shall be applied in this Agreement;

20, Unless olherwise stited, terms and expiessions used in this Agreement shall have the same
meanings as those assigned to them in the Conditions of Contract, which form an integral part of this
Agreement,

21, If any clause of this: Agreement 15 held mvalid, the remaming provisions shall remam i full
force and effect;

22, Without prejudice to admimistrative sanctions that may be impaosed in proper cases, a violation
by the CONTRACTOR of any ofthe provisions of tms Agreement, the hidding documents or any agreement
and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent
provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the
CONTRACTOR liable for damages, which may cither consist of liquidated damages and restitution for the
damages done or the forfeiture in favor of the government of dany unwarranted benefit denved from the act
or acts in question or hoth, at the discretion of the court; and

23, The provisions under Section 71 4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREQF, the parties have hereunto signed this Agreement u'jsjg i ‘ﬂ%\r of

at Antipolo City.
RIZAL PROVINCIAL GOVERNMENT KIT UBIADAS CONSTRUCTION CORPORATION
Entity/Firm/Corparntion
By: By:
NINA RICCL A ARES EDGARDO M. UBIADAS
4/ Provincial Goy nr’l ProprietonManager/ President

WITNESSES

f' e _
MARISSA N. CLEOFAS MYLA DS, ALARCON




i4-'

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY )88

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:
Name/Entity Valid 1D Pregented Dates Place
HON. NINA RICCI A. YNARES  Passport Mo, P76MIS6R  September 24, 2031 DFA Manila

LDGARDD M. UBIADAS TIN No. 008-310-689

il known to me to be the same person/s who executed the foregoing instrument and acknowledged that the
same 15 their free voluntary act and deed as well as the entity that they respectively present. This instrument,
consisting of foar (4) pages including this page wherem this acknowledgment is wiitten, has heen signed
by the parties hereto and every page horeof, refers to the Agreement for:

Concreting of Pillas Street at Sitio Biga, Brgy. 3" District, Jalajala, Rizal

03 iy X%
WITNESS MY HAND AND SEAL this day of at Rizal Provincial
Capitol, Antipolo City.
Doc No. m
PageNo. _q8
Book No. NOTARY PLBL _ _
=i Ne B Bt ity
55310
M -l o7 53N Chupuer
ok complimaea Mg, 1 TTAGTS 30 Rug, &, 028
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Republic of the Philippines

Provincial Government of Rizal
OFFICE OF THE GOVERNOR
NOTICE TO PROCEED
01 July, 2026
ENGR. RENATO C, VILLAROMAN
LARD BUILDERS
Morong, Rizal

Dear Engr. Villaroman:

The attached Contract Agreement having been approved, notice is hereby given to
LARD BUILDERS that work may proceed on the
Repair/Repainting of Perimeter Fence and Improvement of
Maulfi-Purpose Bidg. at Brgy. Burgos, Montalban, Rizal

effective July 4, 2026 (Saturday).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provincial Goverument of Rizal.

Very truly yo

NINA RI . YNARES

Governor /

I acknowledge receipt of this Notice on; Rt s

Authorized Signature:

Name of the Representative of the Bidderr ~ RENATQG.C, VILLAROMAN

NTP 05032026#12



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:
This AGREEMENT mnde and entered mto by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly orgamzed and
existing under Philippines laws, with seat of govermment and principal address at Rizal Provineial Capitol
Building. Ynares Center Compound, Circumferential Road comer P, Oliveros Street. Barangay San Rogue,
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON. NINA RICCH AL

YNARES, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 34,
Series of 2025 herein referred to as the “PROVINCE.™

— and -

LARD BUILDERS, a sole propnetorship/private corporation, duly organized and existing under
the laws of the Republic of the Philippines, with principal place of business and office address at _Baras,
Rizal, and herein represented by its Propnietor/President/ General Manager, RENATO VILLAROMAN,
of legal age, Filipino citizen, single/maried and a resident of Baras, Rizal. hereinafter referred to as the
SCONTRACTOR."

WITNESSETH. That:
WHEREAS, the PROVINCE declares s o maiter of policy that ¢ertmun infrastructuie works should

be constructed pursuant to Sangeuniang Panlalawigan Ohdinance No, 04, S, 2026/Ord. No. 03, S, 2026
namely:

Repuir/Repainting of Perimeter Fence nnd Improvement of Muolti-Purpose
Building at Brey. Burgos, Montalban, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence
to undertake the above smd mirastructure works, and whose bid has been declared as the Lowest Caleulated
Responsive Bid in a public bidding held last June 3, 2026. has accepted and binds iiself to underfake the
construction and completion of the above-mentioned infrustructure works strictly in accordance with the
following standards set forth in the bid documents, approved plans, program woiks and specification in
consideration of the amount of On n Five H welve Thousand Two Hundred T
One Pesos & S1/100 (Php1,512,221.51). Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto
hereby agree as follows

|. The whole works subject matter of this Agreement shall be completed within _Sixty (60}
colendar days, in accordance with the prowisions of the following documents as required by the
Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known a5 the “New
Goverment Procurement Act,” (RA 12009) snd shall fori part and be read und construed us mtegral parts
of this Agreement, viz:

a. Philbppine Bidding Docuwments
i Druwing/Plans,
i Scope of Wark,
i, Invitation to Bid,
iv.  Instructions to Bidders,
v, Bid Date Sheet:
vi. Bid Form. including all the documents/statements contained in the Bidder’s bidding
envelopes, as minexes, and all other documents submitted (e.g., Bidder's response to
the request for clanfications on the bid), mcluding comections 1o the bid, if any,
resulting from the PROVINCE’s bid evaluation;
vit, Bill of Quantitics;
viii. General and Special Conditions of Contract; and
1x.  Supplementnl Bid Bulleting, if any.
b. Winning bidder’s bid, including the Eligibility Requirements, Technical and Financinl Proposals,
and all other documents or statemients submitted:
Performande Secunty;
Notice of Award of Contraset; and the Bidder's Conforme thereto; and
e. Other contract documents that muy be required by existing laws and/or the PROVINCE, such
as but not limited to the Notice to Proceed and Warranty Secunty.

e




2. In consideration of the payment to be made by the PROVINCE 1o the CONTRACTOR, the latter
hereby covenants with the PROVINCE o construct and complete the infrastructure works subject of this
Agreement in conlormity with the provisions, terms, and conditions of this Agresment;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of One Million Five
Hundred Twelve Thousand Two  Hundred Twenty One  Pesos & 51/100 (Phpl,512.221.51),
Philippine Currency, subject to retention money, progress payments, and other conditions as provided under
RA 12009 and its IRR, and Sanggunigng Panlalawigan Resolution No, 471, 5. 2025 (If applicable)

4. Itz understood that p-nﬂr tu- the aq;nmg of'this A{p'wrleut. rh= C nntmctnr has posted the required
performmmee security of F Six Pesos & 45/100
(Php453,666.45), P‘I’uhppmc Currcncy‘ as'a mmnrn of gummltnﬂ Fnr' the faithful compliance with his
obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security fallowing the schedule under
Section 68.4 of the IRR to cover any cumulative mcrease of more than 10 percent (10%) over the onginal
value of the contract as a result of amendments 1o order or change orders, extra work orders and
supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR 15 in default in any of its obhgations
mder this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its
obligatioms in the event of any “Structural Defects or Fuilures”, as defined i the IRR, that muy oceur within
the applicable warranty period provided in Seetion 90.2.3, of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR -

9. The CONTRACTOR warrants that it has not given, nor promsed to give, any money, gift, or
considerntion to any afficial or emplovee of the PROVINCE, or to any government instrumentality, for the
purpose of securing this Contragt,

10. The CONTRACTOR undenakes o pay taxes m full und on titne, fulure to do so will entitle
the PROVINCE to suspend payment for any goods or sérvices delivered by the CONTRACTOR. Within
the Internal Revenue and a copy of its income ind business tax returns duly stamped and received by the
BIR and duly validated with the tax payments made thereon;

11, For contmets One Million above, a Conwactor's All Risk Insurance shall be obrained and
maintuined by the CONTRACTOR under its name and at its own expense, copy of which shall be provided
by the PROVINCE;

12, 1f the CONTRACTOR fals to satisfactonly complete the works under this Agreement within
the specified contract duration, mclusive of duly granted time extensions; if any, the CONTRACTOR shall
be linble for hguidated damages in an amount equal to ot least one-tenth (1/10) of one percent (1%) of the
cost of the unperformed portion of the works for every duy of delay,

13, The CONTRACTOR shall comply with all labor and employvment laws, including occupational
health and safety, mmimum wage. hours of work, and compensation for mjures;

14, The CONTRACTOR shall gssume all the nsk in connection with the implementation of the
aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Hepublic Act No. 12009, atherwise known as the New Government
Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known
as the Local Govemment Code of 1991 and the Implementing Rules and Regulations embaodied in the
General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding
the following. Varation Orders, Suspension of Wark, Extension of Contract Time, Liquidnted Damages,
Advance Payment, Negative Slippage, Progress Payment (if applicable), Refention Money, and Other
Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;
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16, Disputes ansiig from this Agrestment shall be resolved through arbitration or alternative dispute
resolutinn mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009, The process of arbitratian under the foregoing law shall be assumed part of this
Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing
to resort 1o other alternalive modes of disputes resolution;

17. Junsdiction over civil cases or suit arising out of the implementation of this Agreement shall
belong 1o the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its emplovees, and therefore, shall not be responsible for any injurnes,
damages, or clains that may be sustained by them or by any third party in connection with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19, The implementing rules and puidelines regarding adjustment of Contract Price and/or change
order adopted and approved by the Government and consistent with the provisions of RA 12009 and s
IRR shall be applied in this Agreement,

20. Unless otherwise stated, terms und expressions used in this Agreement shall have the same
meanings as those assigned to them in the Conditions of Contract, which form an integral part of this
Agreement;

21. [f any clause of this Agreement is held invalid, the remaining provisions shall remain in full
force and effect;

22. Without prejudice to administrative sanchons that may be imposed in proper cases, a violation
by the CONTRACTOR of any of the provisions of this Agresment, the idding decuments or any agreement
and/or undertaking prior or subsequent 1o the execution of this Agreement a8 well as any of the pertinent
provisions of Republic Act No, 12009 and its Implementing Rules and Regulations, shall make the
CONTRACTOR liahle for damages, which may either constst of liquidated damages and restitution [or the
damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act
or aets in question or both, ut the discretion of the court; and

23, The provisions undir Section 71.4 of the IRR <hall govemn the termination of this Agresment

IN WITNESS WHEREQF, the parties have hereunto signed this Agreement lﬁ! J Hﬁﬁy of
st Antipolo City.

RIZAL PROVINCIAL GOVERNME LARD BUILBER.‘_'I
Entity/Firm/Corporation

By: By

WITNESSES

MARISSA N, CLEOFAS MYLA DS, ALARCON
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ACKNOWLEDGMENT

REPLUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY )88

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:
Name/Zntity Valid 1D Presented [ate Place
HON. NINA RICCI A, YNARES  Passport No, PT6890S6B  Septemnber 24, 2031 DFA Manila
RENATO VILLAROMAN TIN No._119-041.448
all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the
same is their free voluntary act and deed as well as the entity that they respectively present. This instrument,

consisting of four (4) pages meluding thes page wherein this acknowledgment is written, has been signed
by the parties herefo and every page hereof, refers 1o the Agreement for:

Repair/Repainting of Perimeter Fence and Improvement of Multi-Purpese
Building at Brgy. Burgos, Montalhan, Rizal

WITNESS MY HAND AND SEAL this Qably jur 1008 . at Rizal Provincial
Capitol, Antipolo City.
Doc No. __1_{'3
i]HE.: Nl.‘.h _qj__ '_' AR E rd ¥, AR
Book No._| NOTARY PU {ui] :'.':“."M
Senes 20 W, 5 PN et Rt auln, City

T li My 55320

34 o E309TIRSNV Chagiter

ass Lompitance No. 10000011530 g §, 20
FIR No. 25002667, JAN. 3, 200¢) funs




Republic of thaPhﬂlppmes
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED
01 July, 2026

ENGR. CARLOS §. GERONIMO
CSGER CONSTRUCTION CORP,
Rodriguez, Rizal

Dear Engr, Geronimo:

The attached Contract Agreement having been approved, notice is hereby given to
CSGER CONSTRUCTION CORP.  that work may proceed on the
Concreting of Road at Lacad Cmpd. 3, Brgy. Burgos, Monialban, Rizal

effective July 4, 2026 (Saturday).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned,

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

NINA A. YNARES

Governor W M’

I acknowledge receipt of this Notice on:
Authorized Signature: ; ?\

Name of the Representative of the Bidder: S (WDNM{!

NTP 08032026#13
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CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:
This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, 2 local government unit, duly organized and
existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol
Bulding, Ynares Center Compound, Circumferential Road corner P. Ohveros Sireet, Barangay San Rogue.
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON. NINA RICCI A.

YNARES, duly suthorzed by virtue of Sangguniang Panlalawipan Appropriation Ordinance No. 34,
Series of 2028, herem referred to as the *PROVINCE."

— and -
CSGER CONSTRUCTION CORPORATION, 8 sole proprictarship/private corporanion, duly

organized and existing under the Tows of the Republic of the Philippimes, with principal place of business
und office address at Montalban, Rizal and herein represented by itz Proprietor/President/Generil
Manager, CARLOS GERONIMO, of legal age, Filipino cittzen, single/mamied and a resident of
Montal Rizal, hereinafier referred to as the “CONTRACTOR.”

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a matter of policy that certain in [rastructure works should
be constructed pursusant 1o Sanggumang Panlalawigan Ordinance No. 03, S, 2026 namely:

Construction of Road at Lacad Compound 3, Brgy, Burgos, Montalban, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence
to undertake the above siid infrastructure works, und whose bid has been declared as the Lowest Caloulmted
Responsive Bid in a public hidding held last June 3, 2026, has socepted and binds itself to undertake the
construction and completion of the shave-mentioned infrustructure works strictly in accordance with the
following standards set forth in the bid documents, approved plans. program works and specification
consideration of the amount of _One Million Two Hundred Seventy Four Thousand Seven P
16/100 (Phpl 274,007.16), Plnlippme Currency,

NOW, THEREFORE, for and in consideration of the foregomg premises, the parties hereto
hereby agree as follows:

I. The whole works subject mutter of this Agreement shall be completed within _Seventy  (70)

calendar days. in sccordance with the provisions of the following documents as required by the

Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the “New
Government Procurement Act.” (RA 12009) and shall form part and be read and construed as integral parts
of this Agreement, viz:

a Philippine Bidding Documents
i Drawing/Plans;
i Scope of Work;
i, Invitation to Bid,
iv. Instructions to Biddess,
v. Bid Date Sheet; _
vi. Bid Form, including all the documents/stutements contained in the Bidder’s bidding
envelopes, as annexes, and all other docoments submitted (e.g., Bidder's response o
the request for clarifications on the bid), including corrections to the bid, if uny,
resulting from the PROVINCE's bid evaluation:
vii.  Bill of Quantitics;
viil, Genernl and Special Conditions of Contract; and
ix. Supplemental Bid Bulletins, if any, ‘ _
b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals,
and all other documents or statements submitted;

yrita— ¢. Performance Security;

d Notice of Award of Contract; and the Bidder’s Conforme thereto: and _
e Other contract documents that may be requiired by existing laws andior the PROVINCE. such
as but not limited to the Notice to Proceed and Warranty Security.
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2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR. the latter
hereby covenants with the PROVINCE 1o construct und ¢omplete the infrastrueture works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreemant;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of One Million
Two Hundred Seventy Four Thousand Seven Pesos & 16/100 (Phpi.274,007.16), Philippme Currency,
subjéct to refention money, progress payments, and othet conditions as provided under RA 12009 and s
IRR, and Sangguniang Panlalawigan Resolution No, 471, 5. 2028 (If applicable)

4. Itis understood that prior to the signing of this Agreement. the Contractor has posted the reguired
performance security of Three Hundred Eighty Twe 311 Hundred Two Pesos & 15/100
(Php382.202.15), , Philippine Cursency, a5 8 measure of guarantee for the faithful compliance with s
obligations under this Agreement in accordance with the Bidding Documents;

5, The CONTRACTOR shall post an additional performance security following the sehedule under
Section 68.4 of the 1RR to cover amy cumulative increase of more than 10 percent (10%) over the origimal
value of the contrncl a5 a result of amendments to order or change orders, extra work orders and

supplemental agreements, as the cass may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations
under this Agreement, the performance security shall be forfeited in favor of the PROVINCE!

7. The CONTRACTOR undertukes 1o post @ warranty security to guarantee the performance of its

obligations in the event of aiy “Structural Defects or Failures™, as defined in the IRR, that may occur within

R 4

the applicable warranty period provided in Section 90.2.3. of the IRR;
8 The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has hot given, nor promised o give, any money, gifi. or
consideration (o any official or employee of the PROVINCE, or to any government instrumentality, for the
purpose of secarmg this Confract:

10. The CONTRACTOR undertukes 1o pay taxes in full and on time, failure to do so wall entitle
the PROVINCE 1o suspend puyment for any goods or services delivered by the CONTRACTOR. Within
the Internal Revenne and o copy of its income and business tx retums duly staviped and received by the
BIR and duly vahidated with the tax payments made thereon,

11. For comracts One Million above, n Contractor’s All Risk Insurance shall be obiained and
maintained by the CONTRACTOR under its nume and at its own expense, copy of which shall be provided
by the PROVINCE,

12 1f the CONTRACTOR fails to satisfactorily comiplete the works under this Agreement within
the specified contract duration, inclusive of duly granted time extensions, if uny, the CONTRACTOR shall
be liable for liquidated damapes in an amount equal to af least onc-tenth (1/10) of one percent ( 1%6) of the
cast of the unperformed portion of the works far every day of delay:

13, The CONTRACTOR shall comply with all lsbor and employment laws, including occupational
health and safety, minmum wage, hours of work, and compensation for mjuries,

14 The CONTRACTOR shull assume all the nsk in connection with the implementation of the
aforementioned project prior to the acceptance by the PROVINCE:

15. The provisions of Republic Act No. 12009, otherwise known as the New Goverment
Procurement Act and jts Implementing Rules and Regulations, Republic Act No. 7160, otherwise known
as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the
General Accounting Auditing Manunl (GAAM), unless otherwise meonsistent with RA 12009, regurding
the following: Varintion Orders, Suspension of Work, Extension of Contragt Time, Liguidated Damages,
Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other
Aspects of Contract Implementation, shall be applicable in the implementation of this Agrestment,
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16, Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute
resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009, The process of arbitration under the foregoing law shall be assumed part of this
Agreement, withoul prejudice however, to any mutual agreement of the parties hereto to agree in writing
to resort to other alternative modes of disputes resolution;

17, Jurisdiction over ¢ivil cases or sunt ansmg out of the implemetitution of this Agreement shall
helong to the appropriste courts of the City of Antipolo, with the exclusion of any other courts;

I8. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees. and therefore, shall not be responsible for any njuries,
dumages, or clanms that may be sustained by them or by any third party in connection with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR,

19, The implementing rules and gundelines regarding adjustment of Contmaet Price andfor chimge
arder adopted and approved by the Government and consistent with the provisions of RA 12009 and 115
IRR shall be applied in this Agreement:

20, Unless otherwise stated, terms and expressions used in this Agreement shall have the sume
meanings as those assigned to them in the Conditions of Contrpet, which forn an integral part of this
Agreement;

21, 1f any clause of this Agreement is held mvalid, the remaining provisions shall remam i full
force and effect;

22 Without prejudice to administrative sanctions that may be imposed in proper cases, a vialation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any ireement
andl'or undestaking prior ot subisequent to the execution of this Agreement as well as any of the pertinent
provisions of Republic Act No. 12009 and its Implementing Rules snd Regulations, shall make the
CONTRACTOR lisble for damages, which may either consist of liquidated damnges and restitution for the
damages done or the forfeiture in favor of the government of any unwitrranted benefit dérived from the act
or ucts in question or both, at the discretion of the court, and

23 The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereanto signed this Agreement thi | 11 d&g of
ut Antipolo City.

RIZAL PROVINCIAL GOVERNMENT CSGER CONSTRUCTION CORPORATION
Entity/Firm/Corparatian

NINA RICCHA. YNARES
4 Provincial rd

WITNESSES

Srcits,
MARISSA N, CLEOFAS MYLA DS, ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLOCITY )88

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following,
Name/Entity Valid 1D Presented Date Place
HON, NINA RICCLA. YNARES  Passport No. P7689056B  Seprember 24, 2031 DFA Manila

CARLOS GERONIMO TIN No. 009-083-733

all known to me o be the same person’s who executed the forepome instrument and scknowledged that the same
15 their free vohuntary act and deed as well as the entity that they respectively present. This msirument, consisting
of four (4) pages meluding this puge wherem this acknowledgment 15 written, has been sigmed by the parties
hereto and every page hereof, refers 1o the Agreement for

Construction of Road at Lacad Compound 3, Brgv, Burgos, Montalban, Rizal

WITNESS MY HAND AND SEAL this r.!ugr qu Ir A _at Rizal Provineinl Capital,

Antipolo City.
Doc No. Y ¢
Page No. 9% . 1A%, A-AZENDS
Book No. f Nf}fml B 35-26/ Antigala, ey
Series 20Uy 1 oney's Ralt Ne. 55320

if W, <3041/ 75K Chagter

Mo, Vil Seiishaidae £ 208

IHESSEIA AR L. S

4




Republic nf the Plnllppmu
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

01 July, 2026

ENGR. CARLOS S, GERONIMO
CSGER CONSTRUCTION CORPE.
Rodriguez, Rizal

Dear Engr. Geronimo:

The attached Contract Agreement having been approved, notice is hereby given to
CSGER CONSTRUCTION CORP.  that work may proceed on the
Constraction of 2-Seater Comfort Room at Victoria Trails Subd.,Brgy.San Isidro, Montalban, Rizal

effective July 4, 2026 (Satnrday).

You are responsible for performing the services under the terms and conditions of the Agreement
and in accordance with the Implementing Schedule on the date above-mentioned,

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provincial Government of Rizal,

Very truly yours,

NINA YNARES

Governor /

I acknowledge receipt of this Notice on: 024 R

Authorized Signature: QW g\ ]
Name of the Representative of the Bidder: W S. 93(1{1141&10

NTP 06032026#14



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: _-“': !
This AGREEMENT made and entered into by and hetween:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly organized and
existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol
Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Baranpay San Rogue,
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR,; HON. NINA RICCI A.

YNARES, duly suthorzed by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 34,
Series of 2025 herein referred to as the *PROVINCE."

—and -

CSGER CONSTRUCTION CORPORATION, o sole propnetorshipdprivate corporation, duly
orginized and existing under the laws of the Republic of the Philippines. with principal place of business
and office address of Montalban, Riral and herein represented by its ProprictorPresident/ Generul
Manager, CARLOS GERONIMO, of legal age, Filipino citizen, single/married and o resident of
Montalban, Rizal heretnafter referred to as the “CONTRACTOR."

WITNESSETH. That:

WHEREAS, the PROVINCE declares as a matter of policy that cettuin infrastructure works should
be constructed pursuant 1o Sangguniang Panlalawigan Ordinance No. 04, 8. 2026 namely:

Construction of 2-Seater Comfort Room at Victoria Trails Subdivision,
Brgy. San Isidro, Montslban, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence
to undertake the above said infrastcture works, and whose bid has been declared as the Lowest Calculated
Responsive Bid in 3 public bidding heid last June 3, 2026, has sccepted and binds itself to undertake the
construction and completion of the above-mentioned infrustructure works strictly in accordance with the
following standards set forth in the bid documents, approved plans, program works and specification in
consideration of the amount of _Eight Hundred Fifty Five Thousand Six Hundred Eighty Seven Pesos
& 767100 (Php855,687.76). Plalippine Currency.

NOW, THEREFORE, for and in consideration of the foregomg premises, the parties hereto
hereby agree as follows:

I The whole warks subject matter of this Agreement shall be completed within_Forty Eight {48)
calendir days, in sccordance with the provisions of the following documents as required by the
[mplementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known s the “New
Govenment Procurement Act,” (RA 12009) and shall form part and be read and construed as integral parts
of this Agreement, viz:

a Philippine Bidding Documents
v i,  Drawing/Plans;
ii.  Scope of Work;
il Invitation to Bid,
iv. Instructions to Bidders,

v. Bid Date Sheet;
vi. Bid Form, including all the documenits/statements contained in the Bidder's bidding
Qﬁ" envelapes, as annexes, and all other documents submitied (e.&. Bidder's response to
- the request for clarifications on the bid), mcluding corrections 1o the bid, 1f any,
resulting from the PROVINCE's bid evaluation;
vii. Bill of Quantities;
viii. General and Special Conditions of Contract, and
. Supplemental Bid Bulletins. if any.
e b, Winning bidder's bid. including the Eligibility Requirements, Technical and Financial Proposals,
and all other documents or statements submitted:
¢, Performance Security,
d. Notice of Award of Contract; and the Bidder's Conforme therety; and
¢ Other contract documents that may be required by existing laws and/or the PROVINCE, such
a8 but not limited to the Notice to Proceed and Warranty Security.




2. In considerstion of the paymient fo be made by the PROVINCE to the CONTRACTOR. the lutter
hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this
Agreement in conformity with the provisions, teons, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of Eight Hundred
Fifty Five Thousand Six Hundred Eighty Seven Pesos & 76/100 (Php855,687.76). Philippine Currency,
subject to r=tention money, progress payments, and other conditons as provided under RA 12009 and its
IRR, and Sangguniang Panlalawigan Resolution No, 471, s, 2025 (H applicable)

4. It 1s understood that prior to the signmg of this Agreement, the C'ontructor has posted the required
performunce security of Two Hundred Fifty Six Thousand Seven Hundred Six Pesos & 33/100
(Php256,706.33), , Philippine Currency, as o messure of guarnntee for the faithful compliance with his
abihgations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional perfarmance security following the schedule under
Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the onginal
value of the contract as o result of ameéndments 1o order or change orders, extrg work orders and
supplemental agreements, as the case may be.

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations
under this Agreement, the performunce secunty shall be forfeited in favor of the PROVINCE!

7. The CONTRACTOR undertakes (o post a warranty security to guaranteée the performance of'its
obligations in the event of sny “Structural Defects or Fanlures™, s defined in the IRR, that may ocour within
the applicable warranty period provided in Section 90.2.3. of the IRR,

& The CONTRACTOR shall observe the warrgnties under Section 20.2 of the TRR ;

9. The CONTRACTOR warrants that it has not given, nor promised 1o give, any money, gift. or
consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the
purpose of securing this Contract:

10. The CONTRACTOR undertakes to pay taxes in full and on time, finlure to do so will enntle
the PROVINCE to suspend payment for any poods or services delivered by the CONTRACTOR. Within
the Intermnal Revenue and a copy of its income and business tax retums duly stamped and received by the
BIR and duly validated with the tax payments made thereon,

I1. For contracts One Million sbove, n Contrictor's All Risk Insurance shall be obtained and
maintained by the CONTRACTOR unde its name and at its own expense, copy of which shall be provided
Iy the PROVINCE;

12, 17 the CONTRACTOR fails to satisfactonly complete the works under this Agreement within
the specified contract duration, inclusive of duly granted time extensians, if any, the CONTRACTOR shall
be Hable for liquidated damages in an amount equal 1o at least one-tenth (1/10) of one percent {1%) of the
cost of the unperformed portion of the works for every day of deluy:

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational
health md safety, minitum wage, hours of work, and compensation for injuries;

14 The CONTRACTOR shall assume all the risk in connection with the implementation of the
aforementioned project prior to the dcceptance by the PROVINCE;

15, The provisions of Republic Act No. 12009, otherwise known as the New Government
Procurement Act and its lmplementing Rules and Regulations, Republic Act No. 7160, otherwise known
as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied i the
Cienernl Accounting Auditing Manual (GAAM), unl¢ss otherwise inconsistent with RA 12009, regardmg
the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damnges,
Advance Payment, Negative Slippage. Progress Payment (if applicable), Retention Money, and Other
Aspects of Contract Implementation. shall be applicable in the implementation of this Agreement;
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16, Disputes arising from this Agresment shall be resolved through arbitration or alternative dispute
resolution mechanisms in accordunce with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009, The process of mbitrahon under the foregaing law shull be assumed part of this
Agreement. without prejudice however, to any mutual agreement of the parties hereto to agree in wnting
to resort to other altetnative modes of disputes resolution;

17, Jurisdiction over civil cases or suit anising out of the implementation of this Agreement shall
belong to the appropriate courts of the City of Antipalo, with the exclusion of any other courts;

18. The PROVINCE shull have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries;
damages, or claims that may be sustained by thein or by any third party in connection with the performance
of this Contract, all of which shall be the sole respensibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change
order sdopred and approved by the Government and consistent with the provisions of RA 12009 and its
IRR shall be applied in this Agreement;

20. Unless otherwise stuted, terms and expressions used in this Agreement shall have the same
meanings as those assigned 1o them m the Conditions of Contract, which form an integral part of this
Agrestnent; '

21 If any clause of this Agrecment is held invalid, the remuining provigions shall remain in full
force and effect;

22, Without prejudice to administrative sanctions that may be imposed i proper cases, a violation
by the CONTRACTOR of any of the provigions of this Agreement, the bidding documents orany agreement
and/or undertaking priot or subsequent to the execution of this Agreement as well as any of the pertinent
provisions of Republic Act No, 12009 and its Implementing Rules and Regulations, shall make the
CONTRACTOR lighle for damages, which may either consist of liquidited damages and restitution for the
damaues done or the forfeitute in favor of the government of any unwurrmted benefit derived from the act
or acts in question or both, at the discretion of the court; and

23, The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

N WITNESS WHEREQF, the parties have hereunto signed this Agreement fhid Yy Dty of

at Antipolo City.
RIZAL PROVINCIAL GOVERNMENT CSGER CONSTRUCTION C{UHPGRA'I'IUN
Entity/Firm/Corporation
By By:
NINA RICCH ARES IM_'D
A Provingial Govinor [ President

WITNESSES

e ybm

MARISSA N. CLEOFAS MYLA DS. ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY 1SS,

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity Valid 1D Presented Date Place
HON. NINA RICCI A. YNARES  Passport No_ PT689056B  Seplemiber 24, 2031 DFA Manila
CARLOS GERONIMO TIN No. 009-082-732

all known to meto be the same persan/s who executed the foregoing mstrument and acknowledgzed that the same
15 their free voluntary act and deed as well o the entity that they respectively present. This instrument, consistimig
of four (4) pages icludng this pagre wherem this scknowledgment 18 wiitten, hss been signed by the parties
hereto und every page hereof, refers o the Agreement for

Caonstruction of 2-Seater Comfort Room at Victoria Trails Subdivision,

Brey. San lsidro, Montalban, Rizal
R Tt
WITNESS MY HAND AND SEAL this %'Jﬂ"’“" S s Rizal Provinenal Capitol,
Antipolo City
Doc No. _‘Ho

] 0, 26. n.l'.lrrﬂpalu,f iy
Series 20 M. *PHHD!T No. §5320
Il o (15047 /25M Chapter
7 N, Will 7012430 /1y ¢ go0q

EEIA! AN S, )05 og)
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Republic of the Philippines
Provineial Government of Rizal
OFFICE OF THE GOVERNCOR
NOTICE TO FPROCEED
01 July, 2026
ENGR. CARLOS S. GERONIMO
CSGER CONSTRUCTION CORP.
Rodriguez, Rizal

Dear Engr. Geronimo:

The attached Contract Agresment having been approved, notice is hereby given to
CSGER CONSTRUCTION CORP,  that work may proceed on the
Construction of Ynares Stage at Katipnnan Village (AFP-PNP Housing)
Phase 1A, La Solidaridad, Brgy. San Isidro, Montalban, Rizal

effective July 4. 2026 (Saturday).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yo

NINA RI ¥NARES
Governor

I acknowledge receipt of this Noticeon: 7 m opf

Authorized Signature: (;7/@-6 ;A -

Name of the Representative of the Ridder: W S. Gyﬁnﬂm{n

NTP 06032026#15
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CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: K
This AGREEMENT made and entered mnto by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a loeal government unit, duly organized and
existing under Philippines laws, with seat of government and principal address st Rizal Provincial Capital
Building, Ynares Center Compound, Circum{erential Road comer P. Oliveros Street. Barangay San Roque,
Auntipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON. NINA RICCI A,

YNARES, duly suthorized by virtue of Sanpguniang Panlalawigan Appropriation Ordingnce No. 34,
Series of 2025, herein referred to as the *PROVINCE."

— g —

CSGER CONSTRUCTION CORPORATION, a sole proprietorship/private corporation, duly
organized und existing under the laws of the Republic of the Philippines, with principul place of business
and office nddress ot Montalban, Rizal and herein represented by s Proprietor/President/General
Manager, CARLOS GERONIMO, of legal age, Filipino citizen, single/married and a resident of
Mantalbap, Rizal heremafter refermred 1o as the “CONTRACTOR.”

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a matter of pelicy that certain infiastructure works should
be constructed pursuant to Sangguniang Panlalawigan Ordinunce No. 04, 8. 2026 namely:

Construction of Ynares Stage at Katipunan Village (AFP-PNP Housing) Phase 1A,
La Solidaridad, Brgy. San Isidro, Montalban, Rizal

WHEREAS, the CONTRACTOR, warranung that #t has the Anancial and technical competence
1o undertake the above said mirastructure works, and whose bid has been declared ay the Lowest Calculated
Responsive Bid in a public bidding held lust June 3, 2026, has sccepted and binds itself to undermake the
construction and commpletion of the sbove-mentioned infrasiructure works strictly in accordance with the
following standards set forth in the bid documents, approved plans, program works and specification in
consideration of the amount of _One Million Three Hundred Two Thousand Four Hundred Forty
Nine Pesos & 08/100 (Php!.302,449.08) Philipping Currency

NOW, THEREFORE, fur und in consideranon of the forepomg premises; the parnes hereto
hereby agree as follows.

|. The whole works subject matter of this Agreement shall be completed withm _Ninetv  (90)
calendar days. in sccordance with the provisions of the following documents as required by the
Impletenting Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the “New
Government Progurement Act,” (RA 12009) and shall form part and be read and consirued as integral parts
of this Agreement, viz

a Phlippine Bidding Documents

i.  Drawmg/Plans:

i, Scope of Work;

i, Inviration o Bid;

iv. Instructions to Bulders:

v. Bid Date Sheet;

vi. Bid Form, including all the documents/statements contained in the Bidder's bidding
cavelopes, as annexes, and all other documents submitied (e.g., Bidder’s response to
the request for clwrifications on the bid), meiudmg corrections 1o the ad. if any,
resulting from the PROVINCE’s bid evaluntion,

vil.  Bill of Quantines;

viii. General and Special Conditions of Contract; and

ix. Supplemental Bid Bulletins, if any.

e . Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals,

and all other documents or statements submitied;

¢. Performance Securnity,

d. Notice of Award of Contract; and the Bidder’s Conforme thereto; and

¢, Other contract documents that miry be required by existing laws and/or the PROVINCE, such
as but not limited to the Notice to Proceed and Warranty Secunity
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2. In considerntion of the pryment to be made by the PROVINCE to the CONTRACTOR, the latter
hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of One Million
Three Hundred Two Thousand Four Hundred Forty Nine Pesos & 08/100 (Phpl 302.449.08).

Philippine Currency, subject to retention money, progress payments, and other conditions as provided under
RA 12009 and its IRR, and Sangguniang Panlalawigan Resolution No. 471, 5. 2025 (If applicable)

4. 1t 15 understood that prior to the signing of this Agreement, the Contractor has posted the required
performance security of Three Hundred Ni Seven Hund irty Four 72/100

(Php390,734.72), . Philippine Currency, as n measure of guarantee for the fhithful complionce with his
ahligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance secunty following the schedule under
Section 684 of the [RR to cover any cumulative increase of more than 10 percent (10%) over the original
value of the contract a5 a result of amendments to order or chanpe ordets; exttn work ‘orders und
supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations
under this Agreement. the performance secunty shall be forfeited in favor of the PROVINCE;

_ 7. The CONTRACTOR undertakes 1o post a warrinty security to guaraniee the perforinance of its
obligations in the event of any “Structural Defects or Failures™, as defined in the IRR, that may occur within
the applicable warranty period provided in Section 90.2.3. of the IRR.

8. The CONTRACTOR shall observe the wirtnnties under Section 902 of the IRR. ;

9. The CONTRACTOR warrants that it has not given, nor promised 10 give, any money, gift, or
consideration to any official or employee of the PROVINCE, or to any govemnment instrumentality, for the
purpase of securing (his Contract;

10, The CONTRACTOR undertakes to pay taxes in full and on time, faifure to do so will entitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR, Within
the Infernal Revenue and a copy of its income and business tax retumns duly stamped and received by the
BIR and duly validated with the tax payvments mode thereon;

1. For contracts One Million above, o Contructor's All Risk Insurance ﬁhﬂ]l be abtamed and
maintained by the CONTRACTOR under its name and o ils own expense, copy of which shall be provided
by the PROVINCE;

12, If the CONTRACTOR fails to satisfuctorily complete the works under this Agreement within
the specified contract duration, inclusive of duly aranted time extensions, if any. the CONTRACTOR shall
be linble for hquidated damages i an amount equal 1o at lenst one-tenth ( 1/10) of one percent ( 1%) of the
cost of the unperformed pormion of the works for every day of delay.

13. The CONTRACTOR shall comply with all labor and employment laws, ncluding occupational
health and safety, minimum wage, hours of work. and compensation for injuries:

14 The CONTRACTOR shall assume all the risk in connection with the implementation of the
aforementioned project prior to the acceptance by the PROVINCE,

15. The provisions of Republic Act No. 12009, otherwise known as the New Govemment
Procurement Act and its Implementing Rules and Regulations, Republic Act No, 7160, otherwise known
as the Local Government Code of 1991 and the lmplementing Rules and Regulations embodied in the
General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA I 2000, regarding
the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liguidated Damages,
Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other
Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;
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16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute
resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009, The process of arbitration under the foregoing law shall be assumed part of this
Agreement, withowt prejudice however, to my mutyal agreement of the parties hereto to agree in wiiting
1o resort o other alternative modes of disputes resolution:

17, Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall
belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

I8, The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall not bie respansible for any injuries,
damages, or claims that may be sustuined by thein or by any third party in connection with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change
arder adopred and approved by the Government and consistent with the provisions of RA 12009 and its
IRR shall be applied in this Agreement,

20, Unless otherwise stated, terms and expressions used in this Agreement shall have the same
meanings 25 those assigned to them in the Conditions of Contract, which form an integral part of this
Apreement;

21, If any clause of this Agreement is held invalid, the remaining provisions shall remain i full
force and effect;

22 ‘Without prejudice to ademmstrative sanchons that may be imposed in proper cases, a violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any sgreement
and/or undertaking priot or subsequent to the execution of this Agresment as well as any of the pertinent
pravisions of Republic Act No, 12009 and its Implementing Rules and Regulations, shall make the
CONTRACTOR liable for damages, which muy either consist of liquidmed damages and restitution for the
damases done or the forfeiture in favor of the government of any unwarranted benefit derivied from the act
of ticte in question or both, at the discretion of the court; and

23, The provisions under Section 71.4 of the IRR shall govern the termination of this Agreetnent,

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement thig | g %ut‘

. at Antipolo City.
RIZAL PROVINCIAL GOVERNMENT CSGER CONSTRUCTION CORPORATION
Entity/Firm/Corporation
By: By
NINA RICC NARES CA
A Provincial Gofernorl P

WITNESSES

MARISSA N. CLEOFAS MYLA DS, ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY )55,

BEFORE ME, n Notary Public for and in Antipolo City, persanally appeared the following:

Name/Entity Valid 11D Presented Date Place
HON. NINA RICCI A. YNARES  Passport No. P76890S6B  Seprember 24, 2031 DFA Manila
CARLOSGERONIMO  TIN No 009082732
all known to me to be the same person's who executed the foregmng instrument and acknpwledged that the same
15 theie free voluniary act and deed as well as the entity that they respectively present. This imstrument. consisting

of four (1) pages includmg this page wherem this acknowledgment 15 written, has been signed by the partses
hereio and every page hereof, refers 1o the Agreement for:

Construction of Ynares Stage at Katipunan Village (AFP-PNP Housing) Phase 1A,
La Sofidaridad, Brgy. San Isidro, Montalban, Rizal

WITNESS MY HAND AND SEAL this day @f (T . a1 Rizal Provincial Capital.
Antipolo City.
Doc No, M2y
Page No
BookNo._| NOTARY PU

Series 20 % Y. MARIA SAL A Acan Dy—

L
Ni

i Se arion Appt No, 26-15 Antipalo. (1t
107 Roil No. 55320
i No. U387/ 15 Charvar
v 1*:] u'\.-ll Ahe -
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Republic of the Philippines
Provincial Government of Rizal

QFFICE OF THE GOVERNOR

NOTICE TO PROCEED

01 July, 2026

MR, FERNANDO 1., ARADA
FLAG CONSTRUCTION CORP.

Binangonan, Rizal
Dxar Mr, Arada:

The attached Contract Agreement having been approved, notice is hereby given to
FLAG CONSTRUCTION CORP. that work may proceed on the
Construction of Ynares Stage at Sonthville 8A, Bryy. San Isidro, Montalban, Rizal

effective July 4, 2026 (Saturdey).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,
NINA A&_/YN&RES
Governor

I acknowledge receipt of this Notice on: 7 2
T i, ST

Name of the Representative of the Bidder:

NTP 06032026#18



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:
This AGREEMENT made and entered mto by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, alocal governtment unit, duly organized and
existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capital
Building. Ynares Center Compound, Circumferential Road cormer P. Oliveros Street, Barangay San Rogue,
Antipolo City, represented in this act by s PROVINCIAL GOVERNOR, HON. NINA RICCI Al

YNARES. duly authorized by virtue of Sungguniang Panlalawigan Appropristion Ordinsnce No. 34,
Series of 2025 herein refeired to as the “PROVINCE."

—ard —

FLAG CONSTRLUCTI ORPORATION, a sole propnetorship/private corporation, duly
arganized and existing under the laws of the Republic of thie Philippines, with principal place of bosiness
and office address at Binangonan, Rizal and herem represented by its Propnetor/President!/General
Manager, FERNANDO ARADA, of legal age, Filipino citizen, single/married and a resident of
Binangonan, Rizal hereinafter referred 1o as the “CONTRACTOR."

WITNESSETH. That:

WHEREAS, the PROVINCE declares as o marter of policy that certain infrastructure works should
be constructed pursuant to Sangguniang Panlalawigan Ordinance No, 04, S, 2026 namely:

Construction of Ynares Stage at Southville 8A, Brgy. San Isidro, Montalban, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the {financial and technical competence
to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Caleuluted
Responsive Bid in a public bidding held last June 3, 2026, hay accepted and binds itself to undertake the
construction and compleiton of the above-mentioned infrastructure works strictly in accordance with the
following standurds set forth i the bid documents, approved plans, prograom works and specification in
consideration of the amount of _One Million Five Hundred Twenty Thouw Nin it Pesos &
57/104) (Phpl.520,098.57), Philippine Cumrency

NOW, THEREFORE, for and m consideration of the foregoing prenuses. the patties heveto
hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Seventy Twa (72)
calendar days, i accordance with the provisions of the following documents as required by the
Implementing Rules and Regulntions (IRR) of Republic Act No, 12009, atherwise known us the “New
Government Procurement Act” (RA 12009} and shall form part and be read and construed as integral parts
of this Agreement, viz:

a Philippine Bidding Documents
. Drowmg/Plans;
i, Scope of Work:
iil,  Invitation to Bid;
iv.  Instrections 1o Biddess;

v, Bid Date Sheet:
vi. Bid Form, including all the documents/statements contained in the Bidder's bidding
Qﬂl“ envelopes. as annexes, and all other documents submitied (¢.g, Bidder's response to
the request for clarifications on the bid), meludimg comections to the bid, if any,
resilting from the PROVINCE s bid evaluation:
T sk Bill of Quantities;
viii, General and Special Conditions of Contract; and
ix.  Supplemental Bid Bulletins, if any _
WA b. Winning bidder's bid, mcluding the Eligibility Requirements, Technical and Financial Proposals,
and all other documents or statements submitted,
¢. Performance Security;
d. Notice of Awmd of Contract; and the Bidder’s Conforme thereto. and
. Other contract documents that may be required by existing laws and/or the PROVINCE, such
s but not limited to the Notice to Proceed and Warranty Security.




2 Inconsideration of the payeent to be made by the PROVINCE to the CONTRACTOR, the latter
hereby covenants with the PROVINCE to construct and complete the mfrastructure works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of _One Million
Five Hundred Twenty Thousand Ninety Fight Pesos & 57/100 (Phpl S20.098.57) Philippine
Currency, subject to retention money, progress payments, and other condiions as provided under RA 12009
and its IRR, and Sangpuniang Panlalawigan Resolution No. 471, s. 2025 (If applicable)

4. It is understood that prior 1o the sigming of this Agreement, the Contractor has posted the required
performnnee security of _Four Hundred Fifty Six Thowsand Twenty Nine Pesos & S7/100
(Php456.029.57), , Philippine Currency, as 8 measure of guaramee for the faithful compliance with his
obligations under this Agreement i accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additonal performance secunty following the schedule under
Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent ( 10%) over the origmal
value of the contract as a result of smendments to order or change orders, eéxtra work orders and
supplemental agreements, as the case may be,

6. In the event that it is established that the CONTRACTOR 15 in default in any of its obligatons
under this Agreement, the performance secunty shall be forfeited m favor of the PROVINCE;

7. The CONTRACTOR undertukes to post a warranty security to tuarantee the perfornmance of is
obligations in the event of any “Structural Defects or Failures”, as defined in the IRR, that may oceur within
the applicable warranty period provided m Section 90.2.3. of the IRR.

8. The CONTRACTOR shall observe the warranties under Section 90,2 of the IRR ;

9, The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or
comsideration to any official or employee of the PROVINCE, or to any govemment imstrumentality. for the
purpose of securing this Contract;

10, The CONTRACTOR undertakes to pay taxes in full and on tune, failure to do so will entitle
the PROVINCE 1o suspand payment for any goods or services delivered by the CONTRACTOR, Within
the Internal Revenue and & copy of its income and business tax returms duly stamped and received by the
BIR and duly validated with the 1ax payments made thereon;

11. For contiacte Ome Million sbove, o Contrnetor’'s All Rask Insuwrance shall be obtained and
maintained by the CONTRACTOR under its niume and at its own expense, copy of which shall be provided
by the PROVINCE;

12, If the CONTRACTOR fails to sansfactonly complete the works under this Agreement within
e specified contract duration, inclusive of duly granted time extensions, if any. the CONTRACTOR shall
table for liquidated damages in an amount equal 1o at lenst one-tenth (1/10) of one percent (1%) of the
st of the unperformed portion of the works for every day of delay:

13. The CONTRACTOR: shall comply with all Inbor and employment laws, including occupational
health and safety, minimum wage, hours of work, and compensution for injuries,

{4 The CONTRACTOR shall assume all the nisk in connection with the implementation of the
aforementioned project prior to the acceptance by the PROVINCE;

5. The provisions of Republic Act No, 12009, otherwise known as the New Govemment
rocurement Act and its lmplementing Rules and Regulations, Republic Act No. 7160, otherwise known
its the Local Governiment Code of 199] and the Implementing Rules and Regulations embodied m the
General Accounting Auditing Munual (GAAM), unless otherwise mconsistent with RA 12009, regarding
the following  Varation Orders, Suspension of Work, Extension of Contract Time, Liquidated Duuinages,
Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other
Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement,
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16. Digputes arising from this Agreement shall be resolved through arbitvation or alternative dispute
resolution mechanisins in accordance with Republic Act No, 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009, The process of arbitration under the foregoing law shall be assumed part of this
Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing
to rsort (o other alternative modes of disputes resolution;

17. Jursdiction over civil cases ot suit ansing out of the implementation of this Agresment shall
belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries,
damages, or claims that may be sustmned by them or by any third panty in connection with the performunce
of this Contract, all of which shall be the sole respansibility of the CONTRACTOR;

19, The implementing rules and puidelines regarding adjustment of Contract Price and/or change
arder adopted and approved by the Government and consistént with the provisions of RA 12009 and its
IRK shall be applied in this Agreement;

20, Unless otherwise stated, terms and expressions used n this Agreement shall have the same
meanings as 1hose assigned to them in the Conditions of Contract. which form an integral part of this
Agrecment;,

21, I any clause of this Agreement is held invalid, the remaining provisions shall remain in full
force and effect.

22, Without prejudice 1o adminisirative sanctions that may be imposed in proper cases, a violation
by the CONTRACTOR of any of the provisions of this Agreement. the bidding documents or any agreement
and/or undertaking prior or subseguent to the execution of this Agreement as well as any of the pertinent
provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the
CONTRACTOR liable for damnges, which may either consist of hqudated damages and restitution for the
damages done or the forféiture in favor of the government of any unwarranted benefit derived from the act
of ncts in question or both, at the discretion of the court; and

23. The provisions under Section 714 of the IRR shall govern the termination of this Agreement

[N WITNESS WHEREOF, the parties have hereunto signed this Agreement ”@‘?—}ﬂ- -E? of
at Antipolo City.

RIZAL PROVINCIAL GOVERNMENT FLAG CONSTRUCTION CORPORATION
Entty/Finm/Corporation

By:

NINA RICCS AMNARES
M Provincial Govienor ( Pmpnutnrmiauagwhemdfm

WITNESSES

A -

MARISSA N. CLEOFAS MYLA DS. ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY 155,

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:
Name/Emtity Vahd ID Presented Duate Place
HON. NINA RICCI A. YNARES  Passport No. P768R056H  September 24, 2031 DFA Manila

FERNA ARADA TIN No. 007-§85-673

all known to me 1o be the same person's who executed the foregoing instrument and acknowledged that thi same
15 their free voluntary act and desd as well as the entity that they respectively present. This instrument, consisting
of forir (4) pages including this poge wherein this acknowledgment 15 written, hias been signed by the parmies
hereto and every page hereof, refers to the Agreement for.

Construction of Ynares Stage at Southville SA, Brgy. San Isidro, Montalban, Rizal

WITNESS MY HAND AND SEAL this.

— at Rizal Provineial Capitol,
Antipalo City d%'! A0S

Doc No. MTZ

Page Mo. _q
Book No ;’L NOTARY l":“?mi /\{

Series 20 My

BLLE '..am",ulli';*tr N
PI& He, 2SOUAELDS) N
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Republic of the Philippines
Provincial Government of Rizal

QOFFICE OF THE GOVERNOR

NOTICE TO PROCEED
01 July, 2026

MR. NICKERSON H. SAGUN
NICKERSON CONSTRUCTION
Rodriguez, Rizal

Dear Mr. Sagun;

The attached Contract Agreement having been approved, notice is hereby given to
NICKERSON CONSTRUCTION that work may proceed on the
Constraction of Ynares Stage a¢ La Solideridad Phase?B, Brgy. San Isidro, Montalben, Rizal

effective July 4, 2026 (Saturdav).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned,

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided betow. Keep one copy and return the other to the Provincial Govemment of Rizal,

Very truly yo

NINA RIC YNARES

Governor /

I acknowledge receipt of this Notice on: 02z
Authorized Signature: N O

Name of the Represeniative of the Bidder; NICKERSON RSSAGUN

NTP 06032026%#17



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:
This AGREEMENT made snd entered mito by and between:

The PROVINCTAL GOVERNMENT OF RIZAL, 4 local government unit, duly organized and
existing under Philippines laws, with seat of government and principal address af Rizal Provincial Capitol
Building, Ynares Center Compound, Circumferential Road comer P. Oliveros Street, Barangay San Rogue,
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON, NINA RICCI A,

YNARES, duly authorized by virtue of Sangzoniang Panlalawipan Appropriation Ordinance No. 34,
Series of 2025 herewn veferred to a8 the “PROVINCE."

—and—

NICKERSON CONSTRUCTION . 1 sole proprietorship/private corpotation, duly organized and
existing under the laws of the Republic of the Philippines, with principal place of business and office
address at _Montalban, Rizal and herein represented by is Proprietor/President/General Manager,
NICKERSON SAGUN, of legal age, Filipino citizen, single/married and a resident of Montalban, Rizal
heremnafier referred 10 as the “CONTRACTOR."

WITNESSETH, That:

WHEREAS, the PROVINCE declares as nimatter of policy that certuin infrastructure works should
be constructed pursuant 1o Sangguniang Panlalawigan Ordinance No,_ 04, 8. 2026 namely:

Construction of Ynares Stage at La Solidaridad Phase 1B,
Brgy. San Isidro, Montalban, Rizal

WHEREAS, the CONTRACTOR, wanunting that it has the financial and technical competence
to undertake the above said mfrastructure works, and whose hid has been declared as the Lowest Calculated
Responsive Bid in a public bidding held last June 3, 2026, has accepted and binds itself to undertake the
construcuon and completion of the above-mentioned infrastructure works stnctly in accordance with the
following standards set forth in the bid documents, approved plans, program works and specification
consideration of the amount of Oune Million Five lundred Two Thousand Two Hundred PMesos &
69/104 (Php1.502.200.69), Plulippine Currency.

NOW, THEREFORE, for and mn consideration of the foregoing premises, the purties hereto
hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within _Seventy Two
(72) calendar days, in accordmce with the provisions of the fallowing documents as required by the
Implementing Rules and Regulanons (IRR) of Republic Act No, 12009, otherwise known as the "New
Govemment Procusement Act,” (RA 12009) and shall form part and be read and construed as mtegral parts
of this Agreement, viz:

é a. Philippine Bidding Documents
i Drawing/Plms;
i Scope of Work:
il Imvitdhion to Bad,
iv.  Instructions to Bidders,
v, Bid Date Sheet,
; vi. Bid Form, including all the documents/statements confuined in the Bidder's bidding
envelopes, as annexes, and all other docutments submitted (e.g., Biddet’s respanse to
the request for clarifications on the bid), including comections to the bid, if any,
(—ﬂ/"’ resulting from the PROVINCE's bid evaluation;
vit. Bill of Quantities;
viii. General and Specinl Conditions of Contragt; and
ix.  Supplemental Bid Bulletins, if any.
b, Winning bidder’s bid, including the Eligibility Requirements, Technical and Financial Proposals,
and all other documents or statements submitted;
‘rl‘obw Perfarmarnce Security,
Notice of Awnrd of Contract; and the Bidder's Conforme thereto: and
&. Other contract documents that may be required by existing laws and/or the PROVINCE, such
as but not fimited to the Notice to Proceed and Warranty Security,

[~ =
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2. In consideration of the payment to he made by the PROVINCE to the CONTRACTOR, the latter
hereby covenants with the PROVINCE (o construct and complete the infrastructure wotks subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of One Million Five
Hundred Two Thousand Two Hundred Pesos & 69/100 (Phpl,502,200.69), Philippine Currency.
subjject to retention money, progress pavments, and other condinons as provided under RA 12009 and its
[RR, and Sangguniang Panlalawigan Resolution No. 471, s 2025 (1f applicable)

4. Tt is understood that prior to the signing of this Agreement, the Contractor has posted the required
performance security of Four Hundred Fifty Thousand Six Hundred Sixty Pesos & 21/100
(Php450.660.21), Philippine Currency, as a measure of gumantee for the faithful compliance with his
abligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additonal performance security following the sehiedule under
Section 68.4 of the [RR to cover any cumulative increase of more thun 10 percent (10%) over the onginal
vilue of the contract u8 8 result of amendments o order or change orders, extra work orders and
supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its abligations
under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes (0 post o warranty séeurity to guarantee the performance of its
obligations in the event of any “Structural Defects or Failures™, as defined in the IRR, that may oceur within
the applicable warranty period provided in Section 90.2.3. of the IRR,

8 The CONTRACTOR shall abserve the warranties under Section 90.2 of the IRR |

0 The CONTRACTOR warrunts that it has not given, nor promised to give, any money, gifl, or
consideration to any official or employee of the PROVINCE, or to smy government instrumentality, for the
purpose of securing this Contract;

10 The CONTRACTOR underiakes to pay taxes in full and on time, falure to do so will entitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Withn
the Internal Revenue and t copy of its income and business tax returns duly stamped snd received by the
BIR and duly validated with the tax payments made thereon;

11. For conttacts Onie Million sbove, a Contractor’s All Risk Insurance shall be abtained and
maintained by the CONTRACTOR under its name and at its own expense. copy of winch shall be provided
by the PROVINCE;

12 1T the CONTRACTOR fails to satisfactorily complete the works under this Agreement within

¢ ¢pecified contruct duration. inclusive of duly granted fime extensions, if any, the CONTRACTOR shall

linble for liquidated damages in an amount equal to st least one-tenth (1/ 10} of one percent (1%) of the
cost of the unperformed portion of the warks for every day of delay:

13 The CONTRACTOR shall comply with all labor and employment laws, including acchpationdl
health and safety, minimum wage, hours of work, and compensation for injuries,

{4 The CONTRACTOR shall assiiiie all the tisk in comection with the implementation of the
aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No 12009, otherwise known as the New Government
Procurement Act and its Implementing Rules and Regulntions, Republic Act No. 7160, othenwise known
45 the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the
General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding
the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Dumages,
Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other
Aspecis of Contract Implementation, shall be applicable in the implementation of this Agrecment,
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16. Disputes anising from this Agreement sholl be resalved through arbitration or alternative dispure
resolution mechanisms in accordance with Republic Act No, 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009, The process of arbitration under the foregoing law shall be assumed part of this
Agreement. without prejudice however, o any mutual agresment of the parties hereto to agree m writing
to resort to other alternative modes of disputes resolution;

17, Jurisdiction over civil cases or suil arising out of the implementation of this Agresment shall
belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18, The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its emplovees, and therefore, shall not be responsible for any mjuries,
damages, or claims that may be sustained by them or by any third party in connection with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19, The implementing rules and guidehnes regarding adjustment of Contract Price andfor change
ordet adopted and approved by the Government and consistent with the provisions of RA 12009 and its
IRR shall be applied in this Agreement,

20, Unless otherwise stated, terms and expressions used in this Agreement shall have the same
meanings as those assigned to them in the Conditions of Contract, which form an integral pan of this
Agreement;

21 If any clause of this Agreement is held invalid. the remaining provisions shall remain in full
force and effect;

22, Without prejudice to administrative sanctions that may be imposed in proper cases, a violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement
and/or undertaking prior or subsequent 1o the execution of this Agreement as well 4s any of the pertinent
provisions of Republic Act No, 12009 and its Implementing Rules and Regulations, shall make the
CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the
damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act
ar acts in question or hoth, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall povern the termination of this Agreement

IN WITNESS WHEREOF, the parties huve hereunto signed this Agreement i@ Iy dgof
o at Antipolo City.

RIZAL PROVINCIAL GOVERNMENT NICKERSON CONSTRUCTION
Entity/ Firm/Corparation

By: By:

NINA RIC YNARES
y Provincial CRyvermor J

WITNESSES

m
MARISSA N, CLEOFAS MYLA D5, ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY 155

BEFORE ME. a Notary Public for and in Antipolo City, personally appeared the following:
Name/Entity Valid TD Presented Date Place
HON. NINA RICCI A. YNARES  Passport No, PT6BR0S6B Septetnber 24, 2031 DFA Muanila

NICKERSON SAGUN TIN No_412-090-913

all known to me fo be the same person/s who executed the foregoing nstrument and acknowledged that the
s is their free voluntary nctand deed as well as the entity that they respectively present. This instrument,
cansisting of four (4) pages including this page wherein this acknowledgment is written, has been signed
Iy the parties hereto and every page hereof, refers to the Agreement for

Construction of Ynares Stage at La Solidaridad Phase 1B,
Brgy. San Isidro, Montalban, Rizal

_ Lo % = i
WITNESS MY HAND AND SEAL @6 Ok @ Rial Provineial
Capitol, Antipolo City.
Doe No.
Page No. _
Book No. —‘E_ NOTARY W "
Series 20 Tag TTY. KAARIA SALVE C RUBAVA- ADAMDS
. - J .I'll':l.i.l‘li' o .-'._"__::‘]I
v's Aol Ko, 5371
e v P TROATIROM Chagma
iless amgrtance No Sk A, £ I3

PIR No. A0ERREN MN.S, 100




Republic of the Philippines
Provincial Government of Rizal

QFFICE OF THE GOVERNCR

NOTICE TO PROCEED
01 July, 2026

MR. FERNANDO L. ARADA
FLAG CONSTRUCTION CORPY.

Binangonan, Rizal
Dear Mr. Arada:

The attached Contract Agreement having been approved, notice is hereby given to
FLAG CONSTRUCTION CORPR, that work may proceed on the
Repair/Repainting of Ynares Mulfi-Purpose Covered Conrt at
Tagumpay Elem. School, Brgy. San Jose, Montalban, Rizal

effective July 4, 2026 (Saturday).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very trul
NINA RICCI i’NﬁRES

Governor

1 acknowledge receipt of this Notice on: ") W

Authorized Signature:
Name of the Representative of the Bidder: (_FE OL.ARADA /

NTP 08032026#18



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:
This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly organized and
existing under Philippines laws, with seat of govemment and principal address at Rizal Provincial Capitol
Building, Ynares Center Compound, Circumferentinl Road comer P, Oliveros Street, Barangay San Roque,
Antipolo City, represented m this act by its PROVINCIAL GOVERNOR, HON. NINA RICCI A.

YNARES, duly authorized by virtue of Sanggumiang Panlalawigan Appropriation Ordinance No. 34,
Serigs of 2025, heten referred to as the “PROVINCE."

e

'ONSTRUCTION CORPORATION, o sole proprietorship/private comporation, duly
orgamzed and existing under the laws of the Republic of the Philippines. with principal place of business:
and office address nt Binangonan, Rizal and herein representid by its Proprietor/President/General
Manager, FERNANDO ARADA, of legal age, Filipino citizen, single/married and 8 resident of
Binangonan, Rizal hereinafier refermed to as the “CONTRACTOR."

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a matter of policy that certain infrastructure works should
be constructed pursuant to Sangguniang Panlalawigan Ordinance No, _RPSB Res, #1, §. 2026 namely,

Repair/Repainting of Yoares Multi-Purpose Covered Court at Tagumpay
Elementary School, Brgy. San Jose, Montalban, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the fipancial and technical competence
to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated
Responsive Bid ina public hidding held last June 3, 2026, has accepted and binds itzelf to undertake the
construction and completion of the above-mentioned infrastructure works stnictly in accordance with the
following standards set forth in the bid documents, approved plans, program works and specification in
gonsideration of the amount of e M H Sixty Nine Thousand Tw
Pesos & 58/100 (Phpl.769,200.58), Philippine Currency.

NOW, THEREFORL, for and in consideration of the foregomng premises, the parties hereto
hereby agree as follows:

I. The whole works subject maiter of this Agreement shall be completed within _Sixty Eight (68)
calendar days. in accordance with the provisions of the following documents ds required by the
Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the “New
avernment Procurement Act,” (RA 12009) and shall form part and be read and construed as integral parts
of this Agreement, viz:

a. Philippine Bidding Documents
i.  Drawing/Plans;
il, Scopeol Work;
i, Invitation to Bad;
. Instructions to Bidders,

v, Bid Date Sheet, . ) =
vi. Bid Form, including all the documenis/staternents contained in the Bidder’s bidding
envelopes, as annexes, and all other docoments submitted (e g, Bidder's TESPONSE 1o
' the request for clarifications on the bid), including cosrechons to the bid, i any,
resulting from the PROVINCEs bid evaluation;
vit. Bill of Quantities;
viii, General and Special Conditions of Contract, and
ix. Supplemental Bid Bulletins, if any. . ~ _
b. Winning bidder's bid, mchiding the Eligibility Requirements, Technical and Financial Propusals,

Yy and all othet documents or statements submitied:

¢. Performance Security;

d Naotice of Award of Contract; and the Bidder's Conforme thereto: and

. Other contract documents that may be required by existing laws and/or the PROVINCE, such
as but not limited to the Notice to Proceed nnd Warranty Security.




2. In considerntion ol the payment (o be made by the PROVINCE 1o the CONTRACTOR. the later
hereby covenants with the PROVINCE to construct and complete the mfrstructure works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement,

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of One Million
Seven Hundred Sixty Nine Thousand Two Hundred Peses & S8/100 (Phpl.769.200.58), Philippine
Currency, subject to retention money, progress payments, and other condinons as provided under RA 12009
and 1ts IRR, and Sangguniang Panlalawigan Resolution No, 471, 5. 2025 (If applicable)

4. 1t 1s understood that prior to the signing of this Agreement, the Contractor has posted the required
performance security of _ Five Hundred Thirty Thousand Seven Hundred Sixty Pesos & 17/100
(Phps30,760.17), . Philippine Currency, as a measure of guarantee for the faithful compliance with his
obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security followang the schedule under
Section 68 4 of the IRR to cover any cumulanve increase of more than 10 percent (10%) over the original

valbe of the contract as u result of amendments (o order of change orders, extra work orders and
supplemental agreements, as the case may be,

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations
under this Agreement. the performance secunty shall be forfeited in favor of the PROVINCE:

7. The CONTRACTOR undertakes 1o post 8 warranty security to guarantee the performance of its
obligations in the event of any “Structural Defects or Failures”, as defined in the IRR, that may occur within
the applicable warranty period provided in Section 90.23 of the IRR:

8. The CONTRACTOR shall dhserve the warranties under Section 90.2 of the IRE |

9, The CONTRACTOR witrrants that it has not given, nor promised to give, any money, gifl, or
consideration to any official or employee of the PROVINCE. of to any government instrumentality, for the
purpose of securing this Contract;

10, The CONTRACTOR undertukes to pay taxes in full and on time, failere to do se will entitle
the PROVINCE to suspend pavment for any goods or services delivered by the CONTRACTOR. Within
the Internal Revenne and a copy of its income and business tax returns duly stamped and received by the
BIR and duly validated with the tax payments made thereon:

11, For contracts Ome Million above, a Contractor’s All Risk Insurance sh_u[i be nbtainedland
maintained by the CONTRACTOR under its nume and at its own expense, copy of which shall be provided
bry the PROVINCE;

12, 1f the CONTRACTOR fails to sansfactorily complete the works under this Agreement within
the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall
be liable for liquidated damages in an amount equal 1o at least one-tenth (1/10) of one percent | 1%) of the
cost of the unperformed portion of the works for every day of delay:

13. The CONTRACTOR shall comply with all Iabor and employment laws, including cccupational
health and safety, mimimum wage, hours of work, mnd compensation for mjuries;

{4, The CONTRACTOR shull assume all the tisk in comnection with the implementation of the
aforementioned project prior to the acceptance by the PROVINCE,

15. The provisions of Republic Act No. 12009, otherwise known as the New Government
Procurement Act md its lmplementing Rules and Regulations, Republic Act No, 7160, otherwise known
a5 the Local Government Code of 1991 mnd the Implementing Rules and Regulations embodied in _lhe
General Accounting Auditing Manual (GAAM), unless othierwise inconsistent with RA 12009, regarding
i pada the following: Vanation Orders, Suspension of Work, Extension of Contruct Time, Liquidated Damages,
Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other
Aspects of Contract Implementation. shall be applicable in the implementation of this Agreement;
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16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute
resalution mechanistis in accordance with Republic Act No, 9285 (ADR Act of 2004) and Section 8 of
the IRR of RA 12009 The process of arbitration under the foregoing Iaw shall be assumed pant of this
Agreement, without prejudice however, to any mutual agreement of the parties hereto 10 agree in writing
to resort 1o other alternative modes of disputes resolution;

17 Jurisdichion over civil cases or st ansing out of the implementation of this Agreement shall
belong to the appropriste courts of the City of Antipolo; with the exclusion of any other courts;

18, The PROVINCE shull have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries,
damages, or claims thit may be sustmned by them or by any third party in connection with the performimee
of this Contract, all of which shall be the sole responsmibility of the CONTRACTOR;

19, The mpletmenting rules aod guidelines regarding adjustment of Contract Price and/or change
arder adopted and approved by the Government and consistent with the provisions of RA 12009 and its
IRR shall be applied in this Agreement,

20. 1nless otherwise stated, tenms and expressions nsed in this Agreement shall have the same
meanings as those assigned 1o them i the Conditions of Contract, which form an mtegral part of this
Agresment,

21. I any clause of this Agreement is held invalid, the remuining provisions shall remain in full
forceand effect;

22, Without prejudice to administrative sanctions that may be imposed in proper cases, a violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement
and/or undertaking prior or subsequent 1o the execution of this Agreement as well as any of the pertinent
provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shull make the
CONTRACTOR liable for damages. which may either consist of liqmdated damages and restitution for the
damages done or the forfeiture in favor of this government of any unwarranted benefit denved from the act
or nets in question or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall gavern the termination of this Agreement,

T |
IN WITNESS WHEREOF, the parties have hereunto signed this Agreement @ik 1L “hy of
at Antipolo City,

RIZAL PROVINCIAL GOVERNMENT FLAG CONSTRUCTION CD‘_RPDRATIUN
Entity/Firm/Corporation

NINA RICCY ARES
/ Provincial Goy

WITNESSES

MARISSA N, CLEQOFAS MYLA DS. ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY IS8

BEFORE ME, a Notary Public forand in Antipolo City, personally appeared the following:
M e Entity Valid 1D Presented Dhate Place
HON, NINA RICCI A. YNARES  Passport No, P7689056B  Seplember 24, 2031 DFA Manila

FERNANDO ARADA TIN No_007-885-673

all knowr 10 me to be the same person's who executed the foregomg mstrument and acknowledged that the same
is thieir free voluntary actand deed as well asthe entity that they respectively present. This mstrument, consisting
af fotwr (4) pages including this page whersin this sekmowledament 15 written:. has been signed by the parties
hereto and every page hereol, refers 1o the Agreement for:

Repair/Repainting of Ynares Multi-Purpose Covered Court at Tagumpay
Elementury School, Brgy. San Jose, Montalban, Rizal

ﬁ. i ] ':"E
WITNESS MY HAND AND SEAL this cL!.‘n B . at Rizal Provincial Capitol,
Anttipolo City

Doe No. ‘T_'?!
Page No. 9%

BookNo | NOTARY PUBLI
Series 20 W a3k ALK ‘q)

1% Jiite it
H..,n;ffphiﬂitii:
FiR N 33288

-
e




Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

01 July, 2026

MR, JOMMEL C. SANTIAGO
CAMORI BUILDERS AND SUPPLY

Morong, Rizal
Diear My, Santiago:

The attached Contract Agreement having been approved, notice is hereby given to
CAMORI BUILDERS AND SUPPLY  that work may proceed on the
Repair/Repainting of Ynares School Bldgs. at
Calerc-Lansng Flem. School, Brgy. CCL, Morong, Rizal

effective July 4, 2026 (Saturday).

You are responsible for performing the services under the ferns and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt amxl acceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provincial Govemment of Rizal.

Very truly yours

NINA RL YNARES

Governor

I acknowiedge receipt of this Notice on: WA

Authorized Signature: ,45/

Name of the Representative of the Bidder: [ JO L . SANTIAGO

NTP 06032026#19



CONTRACT AGREEMENT

ENOW ALL MEN BY THESE PRESENTS:
This AGREEMENT made and entered into by and hetween:

The PROVINCIAL GOVERNMENT OF RIZAL, 1 local government unit, duly orgamized and
existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol
Building, Ynares Center Compound, Circumferential Road comner P. Oliveros Street, Barangay San Roque,
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON. NINA RICCI A.

YNARES, duly suthorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 34, series
of 2025, herein referred 1o a8 the “PROVINCE."

—and -

CAMORI BUILDERS AND SUPPLY, a sole proprietovship/private corporation, duly organized
and existing under the laws of the Republic of the Philippimes, with principal place of business and office
oddress ot Morong, Rizal and herein represented by its Propretor/President/Genernl  Manager,
JOMMEL SANTIAGO. of legal nge, Filipino citizen. single/married and a resident of Moroog, Rizal,
heremafier referred to as the “CONTRACTOR."

WITNESSETH, That

WHEREAS, the PROVINCE declares as a matter of policy that certain infrastrugiure works should
be constructed pursuant o Sanggumang Panlalawigan Ordinance No. RPSB Res. # 1 8. 2026 namely:

Repair/Repainting of Yaares School Buildings nt Calero-Lanang
Elementary School, Brgy. CCL, Morong, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence
to undertake the above said mfrastructure works, and whose bid has been declared as the Lowest Calculated
Responsive Bid in a public bidding held last June 3, 2026, has accepted and binds wself to undertake the
construction and completion of the above-mentioned infrastruciure works strictly in accordance with the
following standards set forth in the bid documents, approved plans, program works and specification in
consideration of the amount of Million Seven Hundred usand Four Hund

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto
hereby agree as follows:

1. Thie whole works subject matier of this Agreement shall be completed within Sixty (60) calendar
days, in accordance with the provisions of the following documents ns required by the Implementing Rules
and Regulations (IRR} of Republic Act No. 12009, otherwise known as the "New Government Procurement
Act,” (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

4, Philippine Bidding Documents
i Drawng/Plans;
ii.  Scopeof Work;
i, Imvitation to Bid:
v, Instructions to Bidders;
v,  Bid Date Sheet;
vi. Bid Form, imcluding all the documents/statements contained in the Bidder's bidding
envelapes, s annexes, and all other documents submitted (e.g., Bidder’s response to
the request for clarifications on the bid), including corrections to the bd. if any,
ﬁ resulting from the PROVINCE's bid evaluation;
vii.  Bill of Quantities:
viti. General and Special Conditions of Contraet; and
ix. Supplemental Bid Bulletns, if any,
b, Winning bidder’s bid, including the Eligibility Requirements, Technical and Financinl Proposals,
Y"‘L”w and all other docuthents or stutements sibmitted,
¢, Performance Seounty,
d. Notice of Award of Contract; and the Bidder’s Conforme thereto; and
e. Other contract documents that mav be required by existing laws and/or the PROVINCE, such
as but not Timited to the Notice to Proceed and Warranty Secunty.




II.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter
hereby covenants with the PROVINCE 1o construct and complete the infrastructure works subject of this
Agresment im conformity with the provisions, tenns, and conditions of this Agreement;

3. The PROVINCE herehy covenants to pay the CONTRACTOR the amount of One Million
Seven Hundred Sixty Seven Thousand Four Hundred Pesos & 49100 (Phpl,767.400.49), Philippmne
Currency, subject 1o retention money, progress payments, and othet conditions as provided under RA 12009
and its IRR, and Sangguniang Panlalawigan Resolution No. 471, s. 2025 (I applicable)

4. Itis understood that prior to the signing of this Agreement, the Contractor has posted the required

performunce secunity of Five Hundred Thirty Thousand 0 Hundred Twenty Pesos & 15/1(M]
(Php530.220.15), Philippine Currency, as a measure of guarantee for the faithful compliance with his

obligations under this Agreement in accordance with the Bidding Documents;

5, The CONTRACTOR shall post an addinonal performance security following the schedule under
Section 68.4 of the IRR to cover any cumulative merease of more than 10 percent (10%) over the ongimal
value of the contract as a result of amendments to order or change orders, extrn work orders und
supplemental agreements, as the case may be,

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations
under this Agreement, the performance secunity shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post 8 warranty security 1o guarantee the performance of its
obligations in the event of any “Structural Defects or Failures”, as defined in the IRR, that may occur within
the applicable warranty period provided in Section 90.2.3. of the IRR.

8 The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR |

9, The CONTRACTOR warrants that it has not given, nor pronused to give, any money, gifl, or
cansideration to any official or employee of the PROVINCE, or to any government instrumentality, for the
purpoese of securing this Contract,

10. The CONTRACTOR undertakes to pay taxes in full and on time: failure to do so will entitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Intemal Revenue and s copy of its income and business tax returns duly stavoped and received by the
BIR and duly validated with the tax payments made thereon;

1. For contracts One Million above, a Cantrictor's All Risk Insurance shall be obtained and
mmintained by the CONTRACTOR under its nume and at its own expense, copy of which shall be provided
by the PROVINCE:

12, 1f the CONTRACTOR fails 1o satisfactorily complete the warks under this Agreement within
the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shull
be Jinble for liquidated damages in an amount equal 1o at least one-tenth (1/10) of one percent ( 1%} of the

( cost of the unperformed portion of the woirks for every day of delay:
wi

13. The CONTRACTOR shull comply with all labor and employment laws, meluding occupanional
health and safety, minimum wage, hours of work, and compensation for injuries;

14 The CONTRACTOR shall assume all the risk in connection with the implementation of the
aforementioned project prior to the scceptance by the PROVINCE:

15, The provisions of Republic Act No. 12009, otherwise known as the New Government
Procurement Act and its Implementing Rules and Regulations, Republic Act No, 7160, otharwise known
a5 the Local Government Code of 1991 and the Implementing Rules and Regulanons embodied in the
General Accounting Auditing Manual (GAAM), unless otherwise inconststent with RA 12009, regarding
the following; Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damuges,
Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other
Aspects of Contract Implementation, shall be applicable in the implementation of this Agresment;
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16, Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute
resolition mechanisms in secordance with Republic Act No, 9285 (ADR Act of 2004) and Section 88 of
{he IRR of RA 12009, The process of arbitration under the foregoing law shall be assumed pant of this
Agreement, without prejudice however, 1o any niutual agreement of the parties hereto to agree in writing
to resort to other altemative modes of disputes resolution;

17, Junisthction over civil cases or suit anising out of the itnplementation of this Agreement shall
belong to the appropriate courts of the City of Antipolo, with the exclusion of any otheér courts;

18, The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its emplovees, und therefore, shall nor be responsible for any injuries,
damages, or claims that may be sustained by them or by any third party in connection with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR,

19. The implementing rules and gwidelines regarding adjustment of Contract Price andfor change
order adopted and approved by the Government and consistent with the provisions of RA 12009 and its
[RE shall be applied in this: Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same
meanings as those assigned to them in the Conditions of Contract, which form an integral part of this
Apgreement;

21. [f any clause of this Agreement 15 held invalid, the remainmg provisions shall rermn in full
Torce and effect;

22 Without prejudics to administrative sanctions that may be imposed in proper cases, o vialation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement
and/oy undertalany priot of subsequent to the execution of this Agreement as well as any of the pertinent
provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the
CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the
damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the nct
o acts in question or both, at the discretion of the court: and

23, The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IMN WITNESS WHEREOF, the parties have hereunto signed this Agreementhifis ) Uy of

at Antipolo City.
RIZAL PROVINCIAL GOVERNMENT CAM BUILDE D SUPPLY
Entity/Firm/Corparation
By By:
NINA YNARES
4/ Provi vernon (

WITNESSES

Wl
MARISSA N. CLEOFAS MYLA DS. ALARCON
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ACKNOWLEDGMENT

REPLIBLIC OF THE PHILIPPINES)
ANTIPOLO CITY 188

BEFORE ME, a Notary Public for and in Antipole City, personally appeared the following:
Nume/Entity Vahd 1D Presented Date Place
HON. NINA RICCI A. YNARES  Passport No. P76890568  September 24. 2031  DFA Manila

JOMMEL SANTIAGO TIN No_ 2]2-862-431

all known to me to be the same person's who executed the foregoing instrument and acknowledged that the
same 15 ther free voluntary act and deed as well as the entity that they respectively present. This instrument,
consisting of four (4) pages including this page wherem this acknowledgment is written. has been signed
by the parbes hereto and svery page hereol refers to the Agreement for:

Repair/Repainting of Ynares School Buildings at Calero-Lanang
Elementary School, Brgy. CCL, Morong, Rizul

WITNESS MY HAND AND SEAL this day up’ 20 , it Rizal Provincial
Capitol, Antipolo City.
Doe No. HE
Page No, v"Y
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Sﬁ!l‘ies_!ﬂ_'lh, . H(:‘Hﬂ- 'I'T.n.'_r}:lh

— : £ M3 Oty

i N, 5500
] Hiat| 250 Ovaprne
=L vt K LI o ) 2L
FiANo. ZS0ESEETA IAK & 2008 T

+




Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED
01 July, 2025

MR. GIL B. VILLONES
JILL CONSTRUCTION AND TRADING
Antipoto City

Dear Mr, Villones:

The attached Contyact Agreement having been approved, notice is hereby given to
JILL CONSTRUCTION AND TRADING that work may proceed on the
Construction of Handwashing Facilities and Repair/Repainting of Ynares Multi-Purpose
Covered Court and Siage at Brgy, Maybancal and Brgy. San Pedro, Morong, Rizal

effective July 4, 2026 (Saturday).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and retura the other to the Provincial Government of Rizal.

Very truly yours,

NINA A. YNARES

Governor W /

I acknowledge receipt of this Notice on: g2 * %

Authorized Signature: @(’

Name of the Representative of the Bidderr  GIL NES

NTP 08032026#20



CONTRACT AGREEMENT

ENOW ALL MEN BY THESE PRESENTS: ; P
This AGREEMENT made md entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, o local government unit, duly organized and
existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol
Building. Ynares Conter Compound, Circumierential Road comer P. Oliveros Street, Barmnpay San Roque,
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON. NINA RICCT A,

YNARES, duly authorzed by virtue of Sangguniang Panlalowigan Appropriation Ordinance No. 34,
Series of 2025, herein referred o as the “PROVINCE."

— ani -

JILL N 10N TRADING, u sole proprietorship/private corporation, duly
organized and existing under the laws of the Republic of the Philippines, with principal place of business
and office address at_Antipolo City, and herein represented by its Proprietor/President/General Manager,
GIL VILLONES, of legal age. Filipino citizen, single/married and a resident of Antipoly City, heremadter
referred 1o 85 the *“CONTRACTOR."

WITNESSETH, That

WHEREAS, the PROVINCE declares as o mutter of policy that certuim mnfrastructure works should

b constructed pursuant to Sangeuniang Panlalawigan Ordinance No,_RPSB Res. #1, S, 2026/ Ord, No,
04, 5. 2026 namely:

Construction of Handwashing Facilities and Repair/Repainting of Ynares Multi-Purpese
Coveredl Court and Stage at Brey. Maybancal and Brgy. San Pedro, Morong, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competonce
to undertake the ahove said infrstructure works, and whose bid has been declared as the Lowest Calculated
Responsive Bid in o public bidding held tast _June 3, 2026, has aceepted and hinds itself to undertake the
construction and completion of the above-mentioned infrastructure works strictly in sccordance with the
following standards set forth in the bid docunients, approved plans, program works and specification in
consideration of the amount of QOne Million Two Hundred Forty Seven Thousand Three Hundred
Eighty Seven Pesos & 61/100 (Phpl.247.387.61), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto
hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within _Sixty  [60)
calendar days, in accordance with the provisions of the following documents as requited by the
Implementing Riles and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New
Govermment Procurement Act.” (RA 12009) and shall form part and be read and construed as imegrl parns
of this Agreement, viz

o Philippine Bidding Documents
. Drawing/Pans;
il Scope of Work;
il lovitation to Bid.
iv.  Instructions to Bidders,

v. Bid Date Sheet;
vi. Bid Form, including all the doguments/stuternents contained in the Bidder's bidding
= envelopes, 8¢ annexes, and all other documents submitted (e.g., Bidder's response o
(X the request fur clarifications on the bid), including corrections fo the bid, if any,
resulting from the PROVINCE's bid evaluation;
vii, Bill of Quusntities,
vii, Cieneral and Special Conditons of Contract. and
. Supplemental Bid Bulletins, if any.
b. Winning bidder’s bid, including the Eligibility Requirements, Technical and Financial Proposals,
W and all other documents or statements submitted;
¢, Performance Security;
d. Notice of Award of Contract; and the Bidder’s Conforme thereto; and
e. Other contract documents that may be required by existing laws and/or the PROVINCE, such
as but not limited to the Notice to Proceed and Warranty Security.
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2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latier
hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement,

3. The PROVINCE hereby covenpats to pay the CONTRACTOR the amiount of One Million Two
Hun Fa en Thousand Th even Pe G110 (Phpl 247.387.61),
Philippine Currency, subjett to retention money, progress payments, and other conditions as provided under
RA 12009 and its IRE, and Sangguniang Panlalawigan Resolution No. 471, 5 2025 (If applicable)

A1t is understood that prior to the signing of this Agreement, the Contractor has posted the required
performnnce security of Three Hundred Seventy Four Thousand Two Hundred Sixteen Pesos &
28/100 (Php374.216.28), Philippine Currency, as a mensure of guarantee for the faithful compliance with
his obligations under this Agreement in accordance with the Bidding Doguments;

5. The CONTRACTOR shall post an additional performance security lollowing the schedule under
Section 68 4 of the IRR to cover any cumnulafive inctease of more than 10 percent (10%). over the oniginal
valve of the contract ns a resolt of smendments to order or change orders, extru work orders and
supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations
uiidler this Agreement, the performance security <hall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes 1o post a warmanty security to guarantee the performance of its
obligations in the event of any “Structural Defects o Failures”, ws defined in the IRR, that may occur within
the applicable warranty period provided in Section 9023 of the IRR:

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the [RR

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gifl. or
consideration 10 any official or employee of the PROVINCE, or to any government instrumentality, for the
purpose of securing this Contract;

10, The CONTRACTOR undentikes to pay taxes in full and on time, failure to do so will entitle
the PROVINCE to suspend pavment for any goods or services delivered by the CONTRACTOR. Within
the Intemal Revenue and n copy of its income and business tax refurns duly stamped and received by the
BIR and duly validated with the tax payments made thereon;

I1. For contracts One Million above, a Contractor’s All Risk Insurance shall be obtuined and
maintained by the CONTRACTOR under its nime and al its own expense, copy of which shall be providid
by the PROVINCE:

12 1f the CONTRACTOR fails to sansfactorily complete the works under this Agreement within
the specified contraat duration, inclusive of duly granted time extensions, 1f any. the CONTRACTOR shall
be liable for liguidsted damages in an amount equal o at least one-tenth (1/10) of one percent (1%) of the
cost of the unperformed portion of the works for every day of delay;

13, The CONTRACTOR shall comply with all Inbor and employment laws, ingluding vecupational
health and safety, minimum wage, hours of work, and compensation for imjuries;

14 The CONTRACTOR shall assume all the risk in connection with the implementation of the
aforemnentioned project prior to the acceptance by the PROVINCES

15, The provisions of Republic Act No, 12009, otherwise known as the New CGovernment
Procurement Act and its Tinplementing Rules and Regulations, Repubhic Act No, 7160, otherwise known
as the Local Clovernment Code of 1991 and the Implementing Rules and Regulations embodied i the
Cienernl Accounting Auditing Manual ((GAAM), unless otherwise inconsistent with RA 12009, regarding
the following: Variation Orders, Suspenston of Work, Extension of Contract Time, Liquidated Damages,
Advance Payment, Negative Slippage. Progress Payment (if applicable), Retention Money, and Other
Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;
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16. Disputes arising from this Agreement shall be resolved through arbitration or alternetive dispute
resolution mechanisms in aceordance with Republic Act No, 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009, The process of arbitration under the foregoing law shall be assumed pant of this
Agreement, without prejudice however, to any mutval agreement of the parties hereto to agree i writing
to resort to other alternative mades of disputes resolution;

17. Junisdiction over civil cases or suil arising out of the implementation of this Agreement shall
belong to the approprinte courts of the City of Antipolo, with the exclusion of any other courts,

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall not be responsible for amy injurics,
dumages, or claims that may be sustamed by them or by any third party in connection with the perfonmance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19, The timplementing rules and gurdelines regarding ndjestment of Contract Price and/or change
order adopted and approved by the Government and consistent with the provisions of RA 12009 and its
IRR shall be applied in this Agréemint;

20. Unless otherwise stated, terms and expressions used m this Agreement shall have the same
meamngs as those assigned to them in the Cenditions of Contract, which form an integrmal part of this
Agreement;

21. Ifany clause of this Agreement 15 held mvalid, the remaining provisions shall remain in full
foree and effect;

22, Without prejudice to adnunistrative sanctions that may be imposed in proper cases. a violation
by the CONTRACTOR of atiy of the provisions of this Agresment, the bidding documents or any agreement
and/or undertaking prior or subsequent 1o the execution of this Agreement 4s well as any of the pertiment
provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the
CONTRACTOR linble for damnges, which may either consist of hquidated damages and restitution for the
dumages done or the forfeiture in favor of the government of any unwarranted benefit denived from the act
ar #6ts in question or both, at the discretion of the court; and

23, The provisions under Section 71 4 of the IRR shall govern the termination of this Agreement.

[N WITNESS WHEREOF, the parties have hereunto signed this Agreement filk 11 Ty of

al Antipols City.
RIZAL PROVINCIAL GOVERNMENT JILL CONSTRUCTION & TRADING
Entity/ Firm/Corporation
By: By:
NINA RIC YNAR EIl/%ONM! _
A Provincial Gdyernor, ProprictorManager/ President

WITNESSES

W— o
MARISSA N. CLEOFAS MYLA DS, ALARCON
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ACKNOWLEDGMENT

REPLBLIC OF THE PHILIPPINES)
ANTIPOLO CITY ) 5.5,

HBEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:
MName/Entity Valid 1D Presented Date Plage
HON, NINA RICCI A. YNARES  Passport No. PToBR056H  September 24, 2031 DFA Manily

GIL VILLONES TIN'No 136.]185.330

all known to me to be the same person/'s who executed the foregoing instrument und scknowledged that the
sarme is their free voluntary act and deed as well as the entity that they respectively present. This instrument,
consisting of four (4) pages including this puge wherein this acknowledgment is written, has been signed
by the parties hereto and every page hereof, refers 10 the Agreement for:

Constroction of Handwashing Facilities and Repaic/Repainting of Ynares Multi-Purpose
Covered Court and Stage ar Brgy. Maybancal and Brgy. San Pedro, Morong, Rizal

or st =% .
WITNESS MY HAND AND SEAL this day J - _at Rizal Pravincial

Capitol. Antipola City.

Doc No. .

l’agﬂ Nﬂ. _ '/—\/’
Book No,_[ NOTARY PUW B
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Republic of the Philippines

Provincial Government of Rizal
QFFICE OF THE GOVERNOR
NOTICE TO PROCEED
01 July, 2026
MR, GERALD KENN S1. BILOG
GKRE BUH.DERS
Morong, Rizal
Dear Mr, Bilog:

The attached Contract Agreement having been approved, notice is hereby given 1o
GKB BUILDERS that work may proceed on the
Improvement of Ynares School Bldg./Ynares Multi-Purpose
Covered Court at Brgy, San Juan, Morong, Rizal

effective July 4. 2026 (Satarday).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Flease acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

NINA A, YNARES

Govermnor g /

T acknowledge receipt of this Notice on: 02 X%
Authorized Signature: vl

Name of the Representative of the Bidder: = GERALD KENN $8J. BILOG

NTP 06032026421



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:
This AGREEMENT made ond entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit. duly organized and
existing under Philippings laws, with seat of government and principal address at Rizal Pravincial Capitol
Building. Ynares Center Compound, Circum{erential Road comer P Oliveros Street, Barangay San Roque,
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON. NINA RICCI A.
YNARES, duly authorrzed by virtue of Sanggumang Panlalawizan Appropriation Ordi 1
Series of 2025, herein referted to as the “PROVINCE."

—and —

GKB BUILDERS, 1 sole proprietorship/private corporation, duly orgonized and exising under
the laws of the Republic of the Philippines, with principal place of business and office address st Morong,
Rizal, and herein represented by is Proprietor/President/General Manager, GERALD KENN 5.1

BILOG, of legal nge, Filiping citizen, single/marmied and a resident of Morong, Rizal, hereinafter referred
to as the *CONTRACTOR.”

WITNESSETH, That

WHEREAS, the PROVINCE declares g6 n mttey of policy that certnin infrastructure works should

be constructed pursuant to Sangguniang Panlalawigan Ocdinance No, RPSB Res, #1, 8. 2026/ Ord, No,
04, S, 2026 nnmely:

Improvement of Ynares School Building/Y nares Multi-Purpose Covered
Court at Brey. San Juan, Morong, Rizal

WHERFEAS. the CONTRACTOR, warranting that it has the financial and technical competence
to undertake the above said infrastructure works, and whose bid hus been declared as the Lowest Calculited
Responsive Bid m & public hidding beld last _June 3. 2026, has accepted and binds itself 10 undertake the
cemstruction and completicn of the above-mentioned infrastructure works strictly in socordance wath, the
following stondards set farth in the bid documents, appioved plans, program works and specification in

consideration of the amount of Miilion Th un Nineteen Thousand Three Hundred
Eighty Seven Pesos & 22/100 (Php!.319,387.22), Philippine Currency.

NOW,. THEREFORE, for and in consideration of the foregomng premmses, the parties hereto
hereby agree ns follows:

1. The whole works subject matter of this Agreement shall be completed within _Sixty  (60)
clendar days, in sccordance with the provisions of the following documents as required by (he
tmiplementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the “New
Government Progurement Act,” (RA 12009) and shall form part and be read and construed as integral parts
of this Agreement, viz:

a Philippine Bidding Documents
i,  Drawing/Plans:
ii. Scopeof Work,

- it Invitation 1o Bid;
Q iv. Instructions lo Bidders,
v. Bid Date Sheet,
vi. Bid Form, including all the documents/statements contuined in the Bidder's bidding

envelopes. us annexes, and all other documents sobmitted (e.g.. Bidder's respanie to
the request for clarifications on the bid), including correchons to the d, if any,
resulting from the PROVINCE's bid eviluation,
vit,  Bill of Quantities,
viii, General and Special Conditions of Contract; und
ix. Supplemental Bid Bulletins, if any.
b, Winning bidder’s bid, including the Eligibility Requirements, Technical and Finun cial Proposals,
.h,-df“’— ind all other documents or statements submitted;
¢ Performance Security,
d Notice of Award of Contract; and the Bidder's Conforme thereto; and
e, Other contract documents that may be required by existing laws and/or the PROVINCE, such
as but not limited to the Notice to Proceed sind Warrunty Security.




12'

2ln mnsidtfrluirun of the payment to be made by the PROVINCE to the CONTRACTOR, the laner
herchy covenants with the PROVINCE to construct and complete the infmstructure works subject of this
Agrecment in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenatits to pay the CONTRACTOR the umount of One Million
Three Hundred MNineteen Thousand Three Hundred Eighty Seven Pesos & 22/100 (Phpl 319, 387.22),
Philippine Currency, subject to retention money, progress pavinents, and other conditions us provided under
RA 12009 and sts IRR. and Sangguniang Panlalawigan Resolution No. 471, s 2025(1f applicable)

4. 1t 1s understood that prior 1o the signing of this Agreement. the Contractor has posted the required
performance security of Hundred Ninety Five T
17/100 {Php395.816.17), Philippine Currency, as a measure of guarantee for the faithful compliance with
his obligations under this Agreement in accordance with the Bidding Documents;

3. The CONTRACTOR shull post an additional performance secunty following the schedule under
Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent { 10%) over the origmal
value of the contract as & result of amendments 1o order or change orders, extrs work orders and
supplemental ngreements, as the case may be;

6. In the event that it is established that the CONTRACTOR 15 in defanlt in any of its obligations
uinder this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes 1o post o warranty security to guarantee the performance of its
obligations in the eveat of any “Structural Defects or Fuilures”, us defined in the IRR, that may occur within
the applicable warranty period provided in Section 90.2.5. of the IRR;

8. The CONTRACTOR shall obsgrve the warranties under Section 90.2 of the IRR ;

0 The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or
consideration to any official or employee of the PROVINCE, or to any goyemment instrumentality, for the
purpose of securing this Contrnct,

10, ‘The CONTRACTOR underinkes to pay taxes in full and on time, failure to do o will entitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Tirernal Revenue and a copy of its income and business tax returns duly stamped and received by the
BIR and duly validated with the tax payments made thereon;

11. For contraets One Million above, a Contractor’s All Risk Insurance shall be obtained and
maintgined by the CONTRACTOR under s name and at its own expense, copy of which shall be provided
by the PROVINCE;

12 If the CONTRACTOR fails 1o satisfactorily complete the works under this Agreement within
the specified contract durntion, inclusive of duly granted time extensions, if any, the CONTRACTOR shall
be liable for ligmdated duamages in an amount equal to ot least one-tenth (1710) of one percent ( 1%) of the
cost of the unperformed portion of the works for every day of delay,

13, The CONTRACTOR shall comply with all lahor and employment taws, including occupational
health and safety, minimum wage, hours of work, and compensation for njuries;

14 The CONTRACTOR shall assume all the risk in connection with the implenientation of the
aforementioned project prior to the acceptance by the PROVINCE;

15, The provisions of Republic Act No, 12009, otherwise known us the New Govemment
Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known
as the Local Government Code of 1991 and the Implementing Rules and Regulstions embodied m the
General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding
the following: Venation Orders, Suspension of Waork, Extension of Contract Time, Liguidated Duymages,
Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other
Aspects of Contract lmplemintation; shall be spplicable in the implementation of this Agreement;













































































































































































































