Republic of the Philippines
Pravincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED
17 August, 2026

MR. PROCOPIO S, TORRES JR,
PST CONSTRUCTION
Antipolo City

Dear Mr: Torres Jr.;
The attached Contract Agreement having been approved, notice is hereby given Lo

PST CONSTRUCTION that work may proceed on the
Improvement of Botong Francisco St (portion), Brgy. Muhabang Parang, Angono, Rizal

eflective Aungust 20, 2026 (Thursdav).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Plense acknowledge receipt and acceptance of this notice by signing hoth capies in the space
provided below. Keep one copy and return the other to the Provincial Government of Rizal,

Very truly yours,
NINA RIC YNARES

Govemor i E/”' '

I acknowledge receipt of this Notice om

Authorized Signature:
Name of the Representative of the Bidder

PROCOPIO S. TORRES TR

NTP 070720261



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: '
This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly organized and
existing under Philippines laws. with seat of govemment and principal address at Rizal Provincial Capitol
Building, Ynares Center Compound, Circumferential Road comer P. Oliveros Street, Barangay San Rogue,
Antipolo City, represented in this sct by its PROVINCIAL GOVERNOR, HON. NINA RICCH A.
YNARES, duly authorized by virtue of Sangguniang Panlalawigan Appropristion Ordinance No. 34,
Series of 2025, herem referred to as the “PROVINCE.™

— aid -

PST CONSTRUCTION, & sole proprictorship/private corporation, duly organized and existing
under the laws of the Republic of the Philippines, with principal place of business and office nddress at
Antipolo City, and herein represented by its Proprietor/President/General Manager, PROCOPIO S,
TORRES, JR., of legal uge, Filipino citizen, single'married and a resident of Antipols City. heteinafier
referred (o s the “CONTRACTOR."

WITNESSETH, That

WHEREAS, the PROVINCE declares as a matter of policy that certain infrastructure works should
be constructed pursuant to Sangguniang Panlalawigan Ordinance No,_13, 8. 2026 namely!

Improvement of Botong Francisco Street (Portion),
Brgy. Muhabang Parang, Angono, Rizal

WHEREAS, the CONTRACTOR, wurranting that it has the financial and technical competence
to undertake the above said infrastructure works, and whose bid has been decliared as the Lowest Caleulated
Responsive Bid in a public bidding held last July 7, 2026, has accepted and binds iiself 1o undertake the
construction and completion of the above-mentioned mfrastructure works strictly in accordance with the
following standards set forth in the bid documents, approved plany, program works and specification in
consideration of the amount of _Thirteen Million Eight Hundred Forty Three Thousand Nine

Hundred Pesos & 66/100 (Phpl3.843.900.66), Philippine Currency,

NOW, THEREFORE, for and mn consideration of the foregoing premises, the partics hereto
bereby agree as follows:

1. The whole waorks subject matter of this Agreement shall be completed within One Hundred
Y L60) culendar days, in nocordance with the provisions of the following documents as required by
lementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the “New
ent Procurement Act.” (RA 12009) and shall form part and be read and construed as integral parts
of this/Agreement, viz

& Plulippine Bidding Documents

i, Drawmg/Plans,

. Scope of Work,

. Invitation to Bid;

v, Instructions to Bidders,

v. Bid Date Sheet;

vi. Bid Form, including all the documents/statements comtained in the Bidder's bidding
envelopes, as annexes, and all uther documents submitted (e.g . Bidder's response to
the request for clarificanons on the bid), including corrections to the bid, if any,
resititing from the PROVINCE's bid evaluation,

vii.  Bill of Quaantities,

vili. General and Special Conditions of Contract, and

ix.  Supplemental Bid Bulletins, if any.

b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals.

and all other documents or stalements submitted,

Performance Security,

. Notice of Award of Contract; and the Bidder's Conforme thereto, and

2. Other contract documents that may be requited by existing laws and/or the PROVINCE. such

as but not linuted to the Notice to Proceed and Warranty Secunity,

&
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2. In consideration of the payment to be made by the PROVINCE 1o the CONTRACTOR. the laiter
hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covensuts to pay the CONTRACTOR the umount of Thirteen Million
Eight Hundred Forty Three Thousand Nine Hundred Pesos & 66/100 (Phpl3,843.900.66), Philippine
Currency, subject to retention money, progress pavments, and other conditions as provided under RA 12009
and its IRR, and Sangguniang Panlalawigan Resolution No. 471, 5. 2025 (If applicable)

4. Itis understood that prior to the signing of this Agreement, the Contractor las posted the required
performmnce security of Four Milli ¢ Hundred Fifty Hund

Fesos & 20/100 (Phpd.153.170.20), Philippme Currency, as a measure of gumrantee for the Faithful
compliance with his obligations under this Agreement in accordance with the Bidding Documents,

5. The CONTRACTOR shall post an additional performance security following the schedule under
Section 68.4 of the IRR to cover amy curmlative increase of more than 10 percent (10%) over the original
vilue of the confract as o result of amendments to order or change orders, extra work orders and
supplemental agreements, us the case may be,

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations
under this Agrecment, the performmnce security shall be forfeited in favor of the PROVINCE:

7. The CONTRACTOR undertakes to post 2 warmanty seourity to guarantee the performance of its
abligations in the event of any “Structural Defiects or Failures”™, as defined in the IRR, that may occur within
the applicable warranty period provided in Scction 90.2.3. of the IRR:

8. The CONTRACTOR shall observe the warranties under Secticin 90,2 of the IRR |

9. The CONTRACTOR warmants that it has not given, nor promised to give. any money, gift, or
consideration to any official or employee of the PROVINCE. or to any government instrumentality, Tor the
purpose of securing this Contract;

10. The CONTRACTOR undertakes (o pay taxes in full and on time, failure o do so will entitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within

the Internal Revenue and a copy of its mcome and business tux returns duly stamped and received by the
BIR and duly validated with the tax payments made thereon.

4 11. For contracts One Million above, a Contractor's All Risk Insurance shall be obtmned md
Joajntamed by the CONTRACTOR under its name and at its own expense, copy of which shall be provided
PROVINCE;

12, If the CONTRACTOR fuils to satisfactonly complete the works under this Agreement within
¢ specified contract duration. inclusive of duly granted thine extensions, if any, the CONTRACTOR shall
¢ liable for hquidated damages n an amount equal to al least one-tenth (1/10) of ane percent (1%) of the
08t of the unperformed portion of the works for every day of delay:

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational
health and safety, minimum wage, hours of work, and compensation for injuries,

14 The CONTRACTOR shall assume all the nsk in connection with the implementation of the
aforementionad project prior 1o the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government
Rrocurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known
a¥the Local Govemment Code of 1991 and the Implementing Rules and Regulations embodied i the
Genernl Accounting Aochting Manual (GAAM), unless otherwise inconsistent with RA 12009, regurding
the followimg: Vanation Orders, Suspension of Work. Extension of Contract Time, Liguidated Damages,
- Advance Payment. Neganve Slippage, Progress Payment (if applicable), Retention Money, and Other
‘\ﬁ\ Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;
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16, Disputes arising from this Agreement shall be resolved through arbitraticin or alternative dispute
resolution mechanisms in sccordance with Republic Act No, 9285 (ADR Act of 2004) und Secnion 88 of
the IRR of RA 12009, The process of whitration under the foregoing luw shall be assumed part of this
Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree i writing
10 reson 1o other alternative modes of disputes resolution,

17. Junsdiction over civil cases or suit arising out of the implementation of this Agreement shall
belong 1o the appropriate courts of the City of Antipolo, with the exclusion of any other courts,

I8, The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees. and therefore, shall not be responsible for any mjuries,
demages, or claims that may be sustained by them or by any third party in connection with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR.

19, The implementing rules and guidelines regarding adjustment of Contract Price and/or change
order adopted and approved by the Govemment and consistent with the provisions of RA 12009 and its
IRR shall be apphed o this Agreement;

20, Unless otherwise stated, terms and expressions used in this Agreement shall have the same
meamngs as those nssigned to them m the Conditions of Contmct, which form an integral past of this
Agreement;

Z1. Il any clause of this Agreement is held invahid, the remaining provisions shall remain in full
forve and effect,

22, Without prejudice to admimsirative sanctions that may be imposed in proper cases, a vialation
by the CONTRACTOR of any of the provisions of this Agrectient, the bidding docurnents or any sgreement
and/or undenaking prior or subsequent to the execution of this Agreement as well as any of the pertinent
provisions of Republic Act No 12009 and its Implementing Rules and Regulations, shall make the
CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the
dumages done or the forfeiture in favor of the government of any unwarrunted benefit denved from the act
or acts in question or both, at the discretion of the court; and

23, The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

7
IN WITNESS WHEREOF, the parties have hercunto signed this Ajgreement this ﬁ of

at Antipolo Cry.
RIZAL PROVINCIAL GOVERNMENT PST CONSTRUCTION
Entity/Finn/Corporation
Ry
NINA RIC NARES

H Provincial G W _f

WITNESSES

Wl
MARI N.CLEOFAS MYLA DS, ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY )S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following
Name/Entity Valid 1D Presented Pate Place
HON, NINA RICCI A. YNARES  Passport No. P76890508  September 24, 2031 DFA Manila

PR Pl & RRES. JR. TIN No 231-446-892

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the
samie is their free voluntary act and deed as well as the entity that they respectively present. This instrunent,
consisting of four (4) pages including this page wherein this acknowledgment i3 written, has been signed
by the parties hereto and every page heseoll refiers to the Agreement for

Improvement of Botong Francisco Street (Portion),
Brey. Mahabang Parang. Angono, Rizal

17 Ak
WITNESS MY HAND AND SEAL this day nt‘; B Rizal Provincial
Capitol, Antipolo City,

Doc No. &
PageMNo, %
Book No._2 NOTARY PUBLI |
fae 3
Series 20 w.. ATTY, MARIA SAL y ﬂﬂw
Motarial Gammisyion Apt N 26-26Aaf pale ity Ukl 31, 290
Blt=aray'y Rall N 32230

189 Lifadms 24/ N 0804 T 254 !hp_hr
WCLE Comp Nl VIRID12430 g £ 204
PN, Ehlasesta Jn 5 1003 8l



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED
17 August, 2026

MR. FERNANDO L. ARADA
FLAG CONSTRUCTION CORP.
Binangonan, Rizal

Dear Mr. Arada

The atiached Contract Agreement having been approved, notice is hereby given to
FLAG CONSTRUCTION CORP. that work may proceed on the

Improvement of Road at M.Y. Sian Cmpd., Brgy. San Vicente, Angono, Rizal
effective August 20, 2026 (Thursda

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below, Keep one copy and return the other to the Provincial Government of Rizal

Verv truly yours,

NINA RIF YNARES

Governor { ¢ /

1 acknowledpe receipt of this Notice on:

Authorized Signature:
Name of the Representative of the Bidder:

NTP 07072026#2



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:
This AGREEMENT made and entered into by and befween:

_ fhe PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly organized and
existing under Phulippines laws, with seat of government and prncipal address at Rizal Provincial Capitol
Buil__i:ling. Ynares Center Compound, Ciroumferential Road comer P Oliveros Street. Barangay San Roque,
Antipolo City, represented i this st by its PROVINCIAL GOVERNOR, HON. NINA RICCI A,
YNARES, duly suthorized by virtue of Sangguniang Panfatawigan Appropristion Ordinance No. 34,
Serigs of 2028, herein referred (o as the *“PROVINCE."

—and -

_ CON J N AON » sole proprietorship/private corporation, duly
arganized and existing under the laws of the Republic of the Philippings, with principal place of business
and office address ot Binangonan, Rizal wnd hercin represented by its Proprietor/President/General
Manager, FERNANDO ARADA, of legal age, Filipmo citizen, single/mamed and o resident of
Binangonan, Rizal. hercinafier referred 1o as the “CONTRACTOR.”

WITNESSETH, That

WHEREAS, the PROVINCE declares as a matter of policy thit certain infrastructure warks should
be constructed pursuant to Sangguniang Panlalawigan Ordinance No. 14, 8. 2026 namely;

Improvement of Road at M.Y, San Compound, Brgy. San Vicente, Angono, Rizal

WHEREAS, the CONTRACTOR, warrantng that 1t bas the financial and technical competence
t0 undertake the above smd imnfrastructure works, und whose bid has been declired as the Lowes) Caleulated
Responsive Bid i a public bidding held last July 7, 2026, has sccepted and binds itsell 1o underiake the
construction and completion of the above-mentioned infrastructure works strictly in accordance with the
following standards set forth in the bid documents, approved plans, program wurks and specification in

consideration of the amount of _Three Million Six Hundred Eighty Four Thousand Two Hundred
Eighty Seven Pesos & 64/100 (Php3.684,287.64), Philippine Currency

NOW; THEREFORE, lor and in consideration of the foregoing premises, the parties hereto
hereby agree as follows:

1. The whole works subject matter of thas Agreement shall be completed within _Eighty  (80)
ctlendar days, m accordance wath the provisions of the following documents as required by the
implementing Rules and Regulations (IRR) of Republic Act No, 12009, otherwise known as the “New
Government Procurement Act,” (RA 12009) and shall form past and be resd and construed as imegral parts

of this Agreement, viz:

a Philippine Bidding Documents

i Drawmg/Plans,

. Scope of Work;

i, Invitation to Bad,

v,  Instructions to Bidders,

v.  Bid Date Sheet:

vi. Bid Form, including all the documente/statements contained i the Bidder's bidding
envelopes, as annexes, and all other documents submitted (e.g, Bidder's response 1o
the request for clanfications on the bid), mcluding comections to the bad. if any,
resulting from the PROVINCE s bid evaluation;

vii. Bill of Qunnnnes;

viii. Ceneral and Special Conditions of Contract; and

ix. Supplemental Bid Bulletins, if any.

,\(\"/ b. Winning bidder"s bid, mcluding the Eligibility Requirements, Technical and Financial Proposals,

and all other documents or statemonts submitted;

Performance Security;

Notice of Award of Contract, and the Bidder’s Conforme thereto, and

e Other contract documents that may be required by existing lnws and/or the PROVINCE, such
a5 but not limited to the Notice to Proceed and Warranty Security.

="
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2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR. the latter
hereby covenants with the PROVINCE io construct and complete the infrastructure works subject of this
Agreement in conformity with the provisions, werms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CON’ I RACTOR the amount of Three M

dred Eighty Four Thousand Two Hundred Eighty Seven Pesos & 64 m{_m@
Phnhppmr. Currency, subject to retention money, progress paymenis, and other conditions as provided under
RA 12009 and its IRR. and Sangguniang Panialawigan Resolution No. 471, s 2025 (If applicable)

4. It is understood that prior to thn ngnmg of this Agwncm the Contractor his posted the wqmn:d

performance security of One Million lundred Fi LOITES dred Eighty Six Pesos &
29/100 (Php! 105.286.29), I-“hﬂlppme Lunem:y #5 0 measure ﬁl‘ gnm'amm for the farthful compliance

with his obligations under this Agreement in accordance with the Bidding Documents:

5. The CONTRACTOR shall post an additional performance security following the schedule under
Section 68 4 of the IRR 1o cover any cumulative merease of more than 10 percent (10%) over the onginal
value of the contract as & result of amendments to order or change orders, extrn work orders und
supplemental ngreements, as the ciase may be;

6. In the event that i 15 estnblished that the CONTRACTOR is in defiault in any of its obligations
under this Agreement, the performance secunty shall be forfetted in favor of the PROVINCE:

7. The CONTRACTOR undertakes 10 post & warranty security to guarantee the performance of its
obligations in the event of any “Structural Delects or Failures™, as defined in the IRR, that may occur within
the applicable warranty period provided in Section 9023 of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gifi, or
consideration to any official of employee of the PROVINCE, or to any government instrumentality, for the
purpose of securing this Contract,

10. The CONTRACTOR undertakes to pay taxes in full and on time, foilure to do so will entitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Internul Revenue and a copy of its income and business 1ax retumns duly stamped and recerved by the
BIR and duly validated with the tax pavments made thereon,

11. For contracts One Million above, a Contractor's All Risk Insuronce shall be obtamed and
muntned by the CONTRACTOR under its name and at its own expense, copy of which shall be provided
by the PROVINCE:

12 If the CONTRACTOR fmls to satisfactonily complete the works under this Agreement within
the specified contract durahion, inclusive of duly granted time extensions. if any, the CONTRACTOR shall
be lisble for ligmdated damages in an mmount equal 1o a1 least one-tenth (1/10) of one percent ( 1%0) of the
cost of the unperformed portion of the works for every day of delay;

13 The CONTRACTOR shall comply with all lahor and employment lows, including occupational
health and safety. minimum wage, hours of work, and compensation for injunes,

14, The CONTRACTOR shall assume all the nsk in connection with the implementation of the
aforementioned project prior to the acceptance by the PROVINCE;

15, The provisions of Republic Act No. 12009, otherwise known as the New Govemment
Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known
ds the Local Government Code of 1991 and the Implementing Rules and Regulations embodied m the
Gieneral Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding
the following: Varnation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages,
Advance Payment, Negative Shippage. Progress Payment (if apphicable), Retention Money, and Other
Aspects of Contract Implementation, shall be apphesble in the implementation of this Agreement;
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6. Disputes arising from this Agreement shall be resolved through arbitration or altemative dispute
resolution mechanisms in necordance with Republic Act No, 9285 (ADR Act of 2004) and Section S8 of
the IRR of RA 12009, The process of arbitration under the foregoing Taw shall be assumed part of this
Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing
to resort to other alternative modes of disputes resolution:

17. Junsdiction over civil cases or suif arising out of the implementation of this Agreement shall
belong to the appropriste courts of the City of Antipolo, with the exclusion of any other cousts,

I18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries.
damages, or clams that may be sustained by them or by any third party in connection with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR.

19. The implementing rules and guidelines regarding adjustment of Contraet Price and/or change
order adopted and upproved by the Government and consistent with the provisions of RA 12009 and its
IRR shall be applied in this Agreement,

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same
meanings s those assigned to them in the Conditions of Contract, which form an integral part of this
Agreement,

21, If any clause of this Agreement 15 held invalid, the remaining provisions shall remain in full
force and effect;

22, Without prejudice to administrative sanctions that may be imposed in proper cases, a violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement
and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent
provisions of Republic Act No. 12009 and its hmplementing Rules and Regulations. shall make the
CONTRACTOR liable for dumnges, which may either consist of liquidated damages and restitution for the
dnmages done or the forferture in favor of the government of any unwarranted benefit derived from the act
or acts in question or both, st the discretion of the court; and

23 The provisions under Section 71 4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF., the parties have hereunto signed this Agreement thig. Al Ty of

at Antipolo City.
RIZAL PROVINCIAL GOVERNMENT FLAG CONSTRUCTION CORPORATION
Entity/Firm/Comparation
By: By:
NINA RICC1 ARES _ b A
N Provincial Goy 1 Propnietor/Manager/President

WITNESSES

Wel—
MARISSA N. CLEOFAS MYLA DS.ALARCON



ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY )58,

BEFORE ME. a Notury Public for and in Antipolo City, personally appeared the following:
Name/Entity Valid I Presented Diste Place
HON, NINA RICCIA, YNARES  Passport No. PT6890568  Secptember 24, 2031 DFA Manila

FERNANDO ARADA TIN No. 007-885-673

all known to me 1o be the same person/s who executed the foregong mstrument and scknowledged that the same
14 thetr free voluntary act and deed as well as the entity that they respectively present. Thes instrument, consisting
of four (4) pages including this page wheremn this acknowledgment 5 wiitten, has been signed by the parties
Hereto and every page hereof, refiers to the Agroemont for

Improvement of Road at M.Y. San Compound, Brgy. San Vicente, Angono, Rizal

T ogiin . raan
1] g sl

WITNESS MY HAND AND SEAL this disy of . a1 Razal Provincial Capitol,
Antripolo City
Doc No. 2oz
Page No Y} W
Senes 20 g L M_&g*{a - U RUBAYA-ADARGS

Motarigd Cometiings Arpt N 04 25 Aafule (0 Wil 11, 1007
Ry it i I
P Lo il s ST %0 Lty
NILE Song W YITHMAD e 3 55




Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO FPROCEED
17 August, 2026

MS. MARIA TERESITA F, PAMINTUAN
MJP CONST. AND DEV'T. CORP,
Baras, Rizal

Dear Ms. Pamintuan:

The attached Contract Agreement Having been approved, notice is hereby given 1o
MJP CONST. AND DEV'T. CORP. that work mav proceed on the
Concreting of Tomas Cruzado Road (Formerly Castillo Road)
at Sitio Tamalan, Brgy. Rizal, Baras, Rizal
eifective August 20, 2026 (Thursday),

You arc responsible for performing the services under the terms and conditions of the
Agreement and in ‘accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provincial Gavernment of Rizal

YNARES

i1

| acknowledge receipt of this Notice on: 18 AUG X%

Authorized Signature:; _ _
Name of the Representative of the Bidder  MARIA TERESITA F, PAMINTUAN

NTP 07072026#3



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:
This AGREEMENT made and ¢ntered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly organized and
existing under Philippines laws, with seat of government and prncipal address at Rizal Provingial Capitol
Building, Yaares Center Compound, Circumferential Road comer P. Oliveros Street. Barangay San Roque,
Antipolo City. represented in this act by its PROVINCIAL GOVERNOR, HON. NINA RICCI A,
YNARES, duly awhorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 34,
Series of 2025, herein referred to as the “PROVINCE.”

—fmitl -
MJP CONSTRUCTION & DEVELOPMENT CORP. # sole propnetorship/prnvate

corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal
place of business and office sddress ot Baras, Rizal and herein  represented by  its
Proprietor/President/General Manager, MARIA TERESITA F. PAMINTUAN, of legal age, Filipino
cittzen, single/mamed and a resident of Baras, Rizal. hereinafier referred to as the “CONTRACTOR.™

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a matter of policy that certain infrastructure works should
be constructed pursuant to Sangguniang Panlnlawigan Ordinance No. 14, 5. 2026 namely:

Concreting of Tomas Cruzado Road (Formerly Castillo Road) a1
Sitio Tamalan, Brgy, Rizal, Baray, Rizal

WHEREAS, the CONTRACTOR, wurranting that it has the financial and techmeal competence
1 undertnke the above said infrastructure works, and whose bid has been declared as the Lowest Calculited
Responsive Bid in a public bidding held last _July 7, 2026, has accepled und binds itsell to undertake the
construction and completion of the above-mentioned infrastructure works strictly in accordunce with the
following standands set forth in the bid documents, approved plans, program works and specification n
constderation of the amount of _Five Million Two Hundred Forty Three Thousand One Hundred
Eishty Nine Pesos & 62/100 (PhpS,243.189.62), Philippine Currency

NOW, THEREFORE, for and in considerntion of the foregoing premises, the parties hereto
hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within - _One Hundred
Twenty (120) calendur days, in nccordance with the provisions of the following documents as required by
the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the “New
Government Procurement Act,” (RA 12009} and shall form part and be read and construed as integral parts
of this Agreement, viz:

a. Philippme Bidding Documents
i.  Drawing/Plans,
i Scope of Work;
. Invitation to Bid,
iv. Instructions to Budders;
v. Bid Date Sheet;
vi. Hid Form, including all the documents/statements contauned 1 the Bidder's bidding
envelopes, as annexes, and all other documents submitied (e g, Bidder's response to
the request for clarifications on the bid), mcluding comrections to the bid, if any,
resulting from the PROVINCE s bid evaluation;
vii. Bill of Ouantities;
vili. General and Spectal Conditions of Contract; and
ix. Supplemental Bid Bulletins, if any.
b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals,
and all other documents or statements submitted;
¢. Performance Securiy;
d Notice of Award of Contract; and the Bidder's Conforme thereto; and
e Other contract documents that moy be required by existing laws and/or the PROVINCE, such
uis bur not linnted to the Notice to Proceed ind Watranty Security
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2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR. the latter
hereby covenants with the PROVINCE 1o construct and complete the infrastructure works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of Five Million
Two Hundred F d One H lighty Nine Pese 100 (PhpsS,243.189.62),
Philippine Currency, subject to retention money, progress payments, and other conditions as provided under
RA 12009 and its IRR. and Sanggumang Panialawigan Resolution No. 471, s 2025 (If apphecable)

4. It1s understood that prior to the signing of this Agreement, the Contractor has posied the required
performance security of One Million Five H wo Thousand Nine Hund Fifty Six

Pesps & B9/100 (Phpl.572.956.89), Philippine Curency, as a mensure of gumrantee for the faithful
compliance with his obligations under this Agreement 1n accordance with the Bidding Documents;

3. The CONTRACTOR shall post an addhnonal performance security following the schedule under
Section 68.4 of the IRR to cover sy cumulanve increase of more than 10 percent ( 10%:) over the ongnal
vitlue of the conmact as a result of smendments to order o change orders, extrn work orders and
supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR 15 in default in any of 1s obligations
under this Agreement, the performance secunty shall be forfeited i favor of the PROVINCE;

7. The CONTRACTOR undertakes to post 2 warranty security to guarantes the performance of its
obligations in the event of any “Structural Defects or Failures”, as defined in the IRR, that may ocgur within
the applicable warranty peniod provided in Section 90.2.3. of the IRR;

8], The CONTRACTOR shall observe the wirrantics under Section 90.2 of the IRR ;

9. The CONTRACTOR warmunts that it has not given, nor promised to give, aay money, gift, or
constdernhion to any official or employee of the PROVINCE, or to any government instrumentality, for the
purpose of securing this Contriet,

10. The CONTRACTOR undertukes 1o pay taxes in full and on time, failure to do so will entitle
the PROVINCE 1o suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Intemal Revenue and & copy of its income and business tux returns duly stumped and received by the
BIR and duly validated with the tax payiments made thereon;

11, For contracts One Million above, a Contractor’s All Risk Insurance shall be obtained and
maintained by the CONTRACTOR under its nume and at its own expense, copy of which shall be provided
by the PROVINCE;

12, If the CONTRACTOR fauls to satisfactorily complete the works under this Agreement within
the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall
be liable for hiqudated domages in an amount equal 1o al least one-tenth (1/10) of one percent { 1%) of the
cost of the unperformed portion of the works for every day of delay:

13. The CONTRACTOR shall comply with all 1abor and emplovment laws, meluding occupational
health and safety, minimum wage, hours of work, and compensation fol injuries;

14 The CONTRACTOR shall assume all the nisk in connection with the implementation of the
aforementioned project prior to the accepiance by the PROVINCE:

15. The provisions of Republic Act No. 12009, otherwise known as the New Governmént
Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known
as the Local Government Code of 1991 and the lmplementing Rules and Regulations embodied in the
Gieneral Accounting Aaditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding
the following: Vanation Orders, Suspension of Work, Extension of Contract Time, Liguidated Damages,
Advance Payment, Negative Slippage. Progress Payment (if applicable), Retention Money, nnd Other
Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement:
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16. Disputes arising from this Agreement shall be resolved through arbirmation or aliermative dispute
resolution mechanisms in accordance with Republic Act No, 9285 (ADR Act of 2004) und Sechion 88 of
the IRR of RA 12009, The process of arbitration under the foregoing law shall be assumed part of this
Agreement, without prejudice however, fo any mutusl agreement of the parties hereto 1o agree in writing
o resort to other alternative modes of disputes resalution;

17. Junisdiction over civil cases or suil arising out of the implementanion of this Agreement shall
belong to the appropriate courts of the City of Antipolo, with the exclusion of sny other courts;

18 The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and thersfore, shall not be responsible for any injunies,
duwmages, or claims that may be sustained by them or by any third party in connection with the performance
of thiz Contract, all of which shall be the sole responsibility of the CONTRACTOR,

19, The unplementing rules wnd guidelines regarding adjustment of Conteact Price and/or change
order adopted and approved by the Government and consistent with the provisions of RA 12009 and its
IRR shall be applied in this Agreement,

20, Unless otherwise stated, tenms and expressions used in this Agreement shall have the same
meanings as those assigned fo them in the Conditions of Contract, which form an integral part of this
Agreement;

21, Ifany clause of this Agreement is held invalid, the remaining provisions shall remain in full
force and effiect;

22 Withouwt prejudice 1o admiustrative sanctions (hat may be imposed w proper cases, a violation
by the CONTRACTOR of any of the provisions of this Agreement, the hidding documents or any agreement
and/or undenaking prior or subsequent 1o the execution of this Agreement as well is any of the pertinent
provisions of Repubhc Act No. 12009 and its Implementing Rules and Regulations, shall make the
CONTRACTOR linble for damages. which may erther consist of hquidated damages snd restitution for the
damages done or the forfeiture in favor of the government of any unwarranted benéfit denved from the act
or-acts in question or bath, at the discretion of the court; and

23. The provisions under Section 71 4 of the IRR shall govern the termination of this Agréement.

IN WITNESS WHEREOF, the parties have hereunto signed this .-tgmnmcml lP'I.S _ day of
at Asitipolo City. AR s

RIZAL PROVINCIAL GOVERNMENT  MJP CONSTRUCTION & DEVELOPMENT CORP,
Entity/Firm/Corparation

MARIA TERESITA F. PAMINTUAN
Proprietor/Manager/President

WITNESSES

MARISSA N. CLEDFAS MYLA DS, ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY 185

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:
Name/Entity Valid T Presented Date Place
HON, NINA RICCT A. YNARES Passport No. P76890568 Scpteaiber 24, 2031 DFA Manila

MARIA TERESITA F. PAMINTUAN TIN No 150-861-254

all known to me to be the same person’'s who executed the foregong instrument and acknowledped that the
same 15 thetr free voluniary act and deed as well as the enuty that they respectively present. This instrumeni,
consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed
by the partics heveto and every page hereof, refiers to the Agreement for:

Conereting of Tomas Cruzado Road (Formerly Castillo Road) at
Sitio Tamalan, Brgy. Rizal, Baras, Rizal

WITNESS MY HAND AND SEAL this | Tl Rs , at Rizal Provincial
Capitol. Antipolo City.
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Repulilic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED
17 August, 2026

MR. EDGARDO M. UBIADAS
KIT UBIADAS CONSTRUCTION CORP.
Binangonan, Rizal

Dear Mr, Ubiadas.

The attached Contract Agreement having been approved. notice is heneby given to
KIT UBIADAS CONSTRUCTION CORP, that work mav proceed on the
Repair/Repainting of Ynares School Bldgs. at Saint Anthony
Elem, School, Brgv. San Juan, Caintu, Rizal

cifective August 20, 2026 (Thursday).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date dbove-mentioned

Please acknowledge receipt and acceptance of this notice by signing bath copies in the space
provided helow. Keep one copy and return the other to the Provincial Government of Rizal

Very truly yours,

NINA RICE YNARES

Govermor - 5
/

I acknowledge receipt of this Notice on- 18 AIC T6

Authorized Signature; ___
Name of the Representative of the Bidder  EDGARDO M. UBIADAS

NTP 07072026#4
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CONTRACT AGREEMENT

s |

KNOW ALL MEN BY THESE PRESENTS: {
This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, & local government unit, duly organized and
existing under Philippines lnws, with seat of government and pnnaipal address at Rizal Provineial Capitol
Building, Ynares Center Compound, Circumferennial Road corner P. Oliveros Street, Barangay San Rogue,
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON, NINA RICCI A.
YNARES, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 34,
Series of 2025, herein referred to as the “PROVINCE.™

- and -

KIT _UBIADAS CONSTRUCTION CORPORATION. 3 sole proprictorship/private
corporation, duly organized and existing under the lnws of the Republic of the Philippines, with principal
place of business and office address ot Binangonan, Rizal ond hergin represented by its
Proprictor/President/ General Manager, EDGARDO M. UBIADAS of legal age, Filipino citizen,
single/marmed and a resident of Binangonan, Rizal hereinafier referred to as the “CONTRACTOR."

WITNESSETH, That

WHEREAS, the PROVINCE declares s a matter of policy that certan infrastructure works should
be constructed pursuant to Sangguniang Panlalawigan Ordimance No. RPSH Res. #5, S 2026 numely.

Repair/Repainting of Y nares School Buildings at Saint Anthony
Elementury School, Brey. San Juan, Cainta, Rizal

\ WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence
to underake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated
Responsive Bid in a public bidding held lost July 7, 2026, has accepted and binds usell 1o underke the
construction and completion of the above-mentioned infrastructure works sirictly in accordunce with the
following standards set forth in the bid documents, approved plans, program works and specification in
consideration of the amount of _Three Million Two Hundred Forty Three Thousand Nine Pesos &
S7100 (Php3,243,009.57), Philipping Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto
heveby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within - Ninety {90
calendar days, in accordance with the provisions of the followng dotuments as required by the
Implementing Rules and Regulations (IRR) of Republic Act No, 12009, otherwise known ns the "New
Government Procurement Act,”™ (RA 12009) mmd shall form part snd be read and construed as integral parts
of this Agreement, viz:

a Philippine Bidding Documents
. Dmawing/Plans,
i,  Scopeof Work;
. Invitation to Bid;
iv.  Instructions to Budders;
v, Bid Date Sheet,

the request for clarifications on the bid), including corrections fo the bid, il any,
resulting from the PROVINCE's bid evaluation;
vii. Bill of Quantities,
viti. General and Special Conditions of Contract, and
ix. Supplemental Bid Bulletins, if any
b. Winning bidder’s bid, including the Ehgibility Requirements, Technical and Financial Proposals,

| vi, Bid Form, including all the documents/statements contained in the Bidder's bidding
: envelopes, as annexes, and all other documents submifted (e.g., Bidder's response to

and all other documents or ststements submitted,;

Performance Secunty;

Notice of Awwrd of Contract; and the Bidder’s Conforme therelo: and

¢, Other contract documents thut miry be required by existing laws and/or the PROVINCE, such
as but not limited to the Notice to Proceed and Warranty Secunity,

Bon
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2. In consideration of the payment 1o be made by the PROVINCE to the CONTRACTOR. the latter
herehy covenants with the PROVINCE to construct and complete the infrastructure works subject of this
Agreement in conformity with the provisions, rerms, and conditions of this Agreement;

3, The PROVINCE hereby covenunts to pay the CONTRACTOR the amount of Three Million
Two Hundred Forty ° Nine P 57/100 (Php3.243,009.57), Philippine Currency,
subject to retention money, progress payments, and other conditions as provided under RA 12009 and i1s
IRR, and Sangguniang Panlalawigan Resolution No. 471, 5. 2025 (1f applicable)

4. Itis understood that pnm‘ to the sagmng nt’ t'h:s Agrmnmt. the Contractor has pustud the mqmmd
performance security of Nin ' (howus: I} : psiry &
(Php972,902 87), Philippine {“mrm;y 45 @ measure nf mmamus ﬂar the t'aslhﬁll compliance w;th his
obligations under this Agreement in accordance with the Bidding Documents;

S. The CONTRACTOR shall post an additional performance secunty following the schedule under
Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%6) over the onginal
vislue of the contract as # result of amendments to order or change orders, extra work ordess and
supplemental agreements, as the case may be;

6. In the event that it is esmablished that the CONTRACTOR 15 in default in any of its obligations
under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a wirranty security (o guaranice the performance of its
obligations i the event of any “Structural Defects or Failures™, vs defined in the [RR, that may occur within
the applicable warranty period provided m Section 90.2.3, of the IRR;

§ The CONTRACTOR shall observe the wartanbies under Section 202 of the IRR |

9, The CONTRACTOR warrants that i has not gven. nor pronused 1o give, any money, gift, or
consideration to any official or employee of the PROVINCE, or to any govermment instrumentality, for the
purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Internal Revenue and o copy of 11s income and business tax returns duly stomped nnd received by the
BIR and duly validated with the tax pavments made thereon,

1. For contracts One Million ahove, a Cantractor’s All Risk Insurance shall be obtmned and
muntained by the CONTRACTOR under its name and at its own expenise, copy of which shall be provided
by the PROVINC'E,

12,1 the CONTRACTOR fails to satisfactonly complete the works under this Agreement within
the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall
be liable for liqudated damages in an amount equal o at least one=tenth (1/10) of one percent (1%) of the
cost of the unperformed portion of the works for every day of delay;

13, The CONTRACTOR shall comply with all Jabor and employment laws, including occupational
health und safety, mummum wage, hours of work, and compensation for imjuries,

14 The CONTRACTOR shall assume all the risk in connection with the implementation of the
aforementioned project prior to the acceptance by the PROVINCE,

15, The provisions of Republic Act No. 12009, otherwise known as the New Govermment
Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known
is the Local Government Code of 1991 and the lmplementing Rules and Regulations embodied i the
Cieneral Accourtting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding
the following: Vanation Orders. Suspension of Work, Extension of Contract Time, Liguidated Dumnges,
Advance Payment. Negative Shippage, Progress Payment (if applicable), Retenton Money, and Other
Aspects of Contragt Implemeatation. shall be applicable in the implementation of tus Agresment:
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16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute
resolution mechamsms in accordance with Repubhic Act No. 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009, The process of arbitration under the foregoing law shall be assumed part of this
Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree i writing
to resort to other altemative modes of disputes resolution.

17. Jurisdiction over civil cases or suit ansing out of the implementation of this Agreement shall
belong to the approprinte courts of the City of Antipolo, with the exclusion of sny other courts,

I8. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with mny of its employces. and therefore, shall not be responsible for any mjunes,
damages, or clhums that may be sustained by them ot by any third party in connection with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR,

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change
order adopted and approved by the Government and consistent with the provisions of RA 12009 and 1ts
IRR shall be applied in this Agreement,

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same
meanings as those assigned to them in the Conditions of Contmct, which form an integral part of this

Agreement;

21. If any clause of this Agréement 15 held invalid, the remaining provisions shall remain in full
force and effect;

22 Without prejudice to administrative sanctions that may be imposed in proper cases. a violation
by the CONTRACTOR of any of the provisions of this Agreement, the idding documents or any agresment
and/or undertaking prior or subsequent 1o the execution of this Agreement as well as any of the pertinent
provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the
CONTRACTOR liable for damages, which may either consist of liquidated domages and restitution for the
damages done or the forfeiture m favor of the government of any unwarranted benefit denved from the act
or ucts in question or both, at the discretion of the court; and

23, The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

_ . . 1.7 Ap
N WITNESS WHEREOF, the parties have hereunto signed this Agreement this 5@3, of
gt Antipolo City.

RIZAL PROVINCIAL GOVERNMENT  KIT UBIADAS CONSTRUCTION CORPORATION
Ennty/Firm/Corporation

EDGARDO M. UBIADAS
Proprietor/Manager/President

WITNESSES

T 'H'VLI-I_
MARISSA N, CLEOFAS MYLA DS, ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY }3.5.

BEFORE ME. a Notary Public for and in Antipolo City, personally appeared the following:
Name/Entity Valid 1D Presented Date Place

HON. NINA RICCL A, YNARES  Passport No. P7689056B  September 24,2031 DFA Muanila

EDGARDO M. L/BIADAS TIN No U08-4 10-6845

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the
same is their free voluntary aot and deed as well as the entity that they respectively present. This instrument,
consisting of four (4) pages including this page wherein this acknowledgment is wniten, has been signed
by the parties hereto and every page hereof, refers to the Agreement for:

Repair/Repainting of Ynares School Buildings at Saint Anthony
Elementary Schoal, Brgy, San Junn, Cainta, Rizal

~ WITNESS MY HAND AND SEAL tlus ;dﬂny ﬁ?«!: r= . at Rizal Provincial
Capitol, Antipolo City.

Doc No. 28y

Page No, 4] mﬁ
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Repubhic of rhr: Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR
NOTICE TO PROCEED
17 August, 2026
MR. DANILO C. MAGNO
TRANCOM ENGINEERING CONST.
Cainta, Rizal
Dear Mr. Magno:

The attached Contract Agreement having been approved, notice is hereby given to
TRANCOM ENGINEERING CONST.  that work may proceed on the
Repair/Repainting of 2-Storey Ynares Mulfi-Purpose Bldg.
(HOA Office) at Villarica Subd., Brgy. Sto. Dominge, Caints, Rizal

effective August 20, 2026 (Thursday).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the dite above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copigs in the space
provided below. Keep one copy and return the other to the Provincial Government of Rizal,

Very truly yours,

YNARES

I acknowledge receipt of this Notice on:

=
‘:\.

Authorized Signature;
Name of the Represeniative of the Bidder: I}AN[M MAGNO

NTP 07072026#5



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:
This AGREEMENT mude and entered into by wnd betweeti:

The PROVINCIAL GOVERNMENT OF RIZAL, s local government unit, duly orgamized and
existing under Philippines laws, with seat of govermment and prnincipal address at Rizal Provincial Capitol
Building. Ynures Center Compound, Circumferential Road comer P. Oliveros Street, Barnngay San Roque,
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON. NINA RICCI A.
YNARES, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No, 34,
Series of 2025, hierein referred to as the “PROVINCE.”

- and -

TRANCOM ENGINEERING CONSTRUCTION, a sole propretorship/privite corporanon,
duly organized and existing under the laws of the Republic of the Philippines, with principal place of
business and office address st _Taytay, Rizal and herein represented by its Proprictor/President/General
Manager, DANILO MAGNO, of legal age, Filipino citizen, single/married and 3 resident of Taytay,
Rizal hercinafier referred to as the “CONTRACTOR.”

WITNESSETH, That.

WHEREAS, the PROVINCE declares as a matier of policy that certain infrastructure works should
be constructed pursuant to Sangguniang Panlalawigan Ordinance No. 14, 8. 2026 namely.

Repair/Repainting of 2-Storey Ynares Multi-Purpose Building (HOA Office)
at Villarica Subdivision, Brgy. Sto. Dominge, Cainty, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence
1o underinke the above smd infrastructure works, and whose nd has been declared as the Lowest Calculated
Responsive Bid in a public bidding held last_July 7, 2026, hay sccepted snd binds isell to undertake the
construction and completion of the above-mentioned infrastructure works strictly in accordance with the
following standards set forth m the bid documents, approved plans, program works and specification in
consideration of the amount of One Million Fifty Nine Thousand Two Hundred Sixty Seven Pesos &

G4/100 (Php1 059,267,64), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto
herchy agree as follows:

I. The whole works subject matter of this Agreement shall be completed within_Sixty (60)
calendar days, in accordance with the provisions of the following dotuments a8 required by the
implementing Rules and Regulations (IRR) of Republic Act No, 12000, otherwise known as the “New
Government Procurement Act,” (RA 12009) and shall form part and be read and construed ns integral parts

of this Agreement, viz:

o Phulippme Bidding Documents

1 Drwing/Plans,

. Scope of Work,

i, Invitation to Bid;

iv. Instructions to Bidders;

v. Bid Date Sheet.

vi. Bid Form, including all the documents/stutements contnined in the Bidder's biddimg
envelopes, as annexes, and all other documents submitted (e.g., Bidder’s response to
the request for clarifications on the bid), including corrections to the bid, if any,
resulting from the PROVINCE's bid evaluation;

vit. Bill of Quantities,

viii. General and Special Conditions of Contract, and

ix. Supplemental Bid Bulletins, if any.

b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals,

W“L"_ and all other documents or statements: submitied;

¢. Performance Security,

d. Naotice of Award of Contract; and the Bidder’s Conforme thereto, and

& Other contract documents that may be required by existing laws and/or the PROVINCE, such
L as but not linited to the Notice to Proceed and Warmanty Security.
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2, In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the lntter
hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement.

3 The PROVINCE herchy covenunts 1o pay the CONTRACTOR the amount of One Million
Fifty N Tw red Six os & 64/100 (Phpl,059267.64), Philippine
Cumrency, subject to retention money, progress payments, and other conditions as provided under RA 12009
andd its IRR, and Sangguniang Panlalawigan Resolution No. 471, s, 2025 (If applicable)

4. It is understood that pror 1o the signing of this Agreement, the Contractor has posted the required
performance security of Three Hundred t usand Seven Hund ighty Pesos & 29/100
(Php317.780.29), Philippine Currency, s o measure of gusrantee for the fluthful compliance with his
obligntions under this Agreement in accordance with the Bidding Documents,

S The CONTRACTOR shall post an additionsl performance security following the schedule under
Section 68 4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the onginal
value of the contruct as a result of amendments 10 order or change orders, extra work orders and

supplemental agreements, as the case may be;

6. In the event that 11 is established that the CONTRACTOR 15 in default in any of its obligations
under this Agrezment, the performance security shall be forfeited i favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its
abligatioas in the event of uny “Structural Defects or Failures”, as defined in the IRR, that may occur within
the apphicable warrunty penod provided i Section 90.2.3. of the IRR;

8 The CONTRACTOR shall observe the wiarranhes under Section 90,2 of the 1ER |

9 The CONTRACTOR warrants that it has not given, nor promised (o give, any money, gifi, or
consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the
purpase of securing this Contract:

10, The CONTRACTOR undertakes to pay taxes in full and on time, failure 1o do so will entitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the
BIR and duly validated with the tax payments made thereon;

11. For contracis One Million above, a Contractor's All Risk Insurance hall be obtmned and
maintained by the CONTRACTOR under its name and ot its own expense, copy of which shall be provided
by the PROVINCE;

12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within
the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall
be liable for liquidated damages in an amount equal to al least one-tenth ( 1710) of one percent (1%) of the
cost of the unperformed portion of the works for every duy of delay.

13. The CONTRACTOR shall comply with all labor and employment laws. including occupational
health and safety, minimum wage, hours of work, and compensation for imjunes;

14 The CONTRACTOR shall assume all the risk i connection with the implementation of the
aforementioned project prior o the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known s the New Govermment
Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known
as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied i the
General Accounting Auditing Maonual (GAAM), unless otherwise imconsistent with RA 12009, regarding
the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages,
Advance Payment, Negative Slippage, Progress Payment (if applicable). Retention Money. and Other
Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;



16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispure
resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009, The process of arbitration under the foregoing law shall be assumed part of this
Agreement. without prejudice however, to any mutual agreement of the parties hereto 1o agree in writing
to resort to other alternative modes of disputes resolution;

17, Jurisdiction over civil cases or sult ansing out of the unplementation of this Agreement shall
belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts,

I18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of s employees, and therefore, shall not he responsible for any imjunies,
damages, or claims that may be sustmned by them or by any third party in connection with the performance
of' this Cantract, all of which shall be the sole responsibility of the CONTRACTOR;

19, The implementing rules and guidelines regarding adjustment of Contract Price and/or change
order ndopted and approved by the Government and consistent with the provisions of RA 12009 and s
[RR shall be applied in this Agreement:

20, Unless otherwise stated. tenms and expressions used in this Agreement shall have the same
meanings as those tssigned to them m the Conditions of Contract, which form an integral part of this

Agreement;

21, ifany clause of this Agreement is held invalid, the remuning provisions shall remain i full
force and effect,

22 Without prejudice to admimstrative sanctions that may be imposed in proper cases, 8 violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement
and/or undertaking prior or subsequent to the exccution of this Agreement as well ns any of the pertinent
provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the
CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the
damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act
or acts in question o both, ut the discretion of the court: and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

I F .
IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this X 1@ of
ut Antipolo City.

RIZAL PROVINCIAL GOVERNMENT TRANCOM ENGINEERING CONSTRUCTION
Entity/Frim/Corporation

YNARES
uemarj

NINA RIC
A Provincisl

WITNESSES

s o g
MA N. CLEOFAS MYLA DS. ALARCON
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ACKNOWLEDGMENT

REPLIBLIC OF THE PHILIPPINES)
ANTIPOLO CITY 18.8.

BEFORE ME, a Notary Public for and in Antipole City, personally appeared the following:
Name/Entity Valid 1D Presented Date Place
HON. NINA RICCI A. YNARES  Passport No. PT689056B  September 24, 2031 DFA Manila

DANILO MAGNO TIN No_ 130-86]-254

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the
same 15 their free voluntary act and deed as well as the entity that they respectively present. This instrument,
consisting of four (4) pages including this page wheremn this acknowledgment 1s written, has been signed
by the parties heréto and every page hereof, refers to the Agreement for:

Repair/Repainting of 2-Storey Ynares Multi-Purpose Building (HOA Office)
at Villarica Subdivision, Brgy. Sto. Domingo, Cainta, Rizal

17T ARG

WITNESS MY HAND AND SEAL this _ dayof 4t Rizal Provincial
Capitol, Antipolo City.
Doc No, 40%
PageNo. Y}
Book No.* NOTARY PUW T
Series 20 s ATTY, BARIA SALVET, RUBAYA-ADR20S. <
o Neaial Ctiasiin it i .25 Mool Sty Ui i, o0

Aizmey s i XL
(i3 L pe Rl We AT 2R =5

3 L LIk = - £ 18
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Republic of the Philippines
Provingial Government of Rizal

QFFICE OF THE GOVERNOR

NOTICE TO PROCEED
17 August, 2026
MR. GERALD KENN SL BILOG
GKB BUILDERS
Morong, Rizal
Dear Mr. Bilog:

The anached Contract Agreement having been approved, notice is hereby given to
GKB BUILDERS  that work may proceed on the
Asphalt Overlaying of Road at Concepcion St., Brgy, Dalig, Cardona, Rizal

effective August 20, 2026 (Thursday),

You arc responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and soceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly vours,
NINA R YNARES

Governor /1 o
| acknowledge receipt of this Notice on: 18 A 2%

Authorized Signature, S
Name of the Represeniative of the Bidderrm  GERALDKENN SJ. BILOG

NTP 07072026#5



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:
This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly organized and
existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol
Building, Ynares Center Compound, Circumferential Road comer P. Oliveros Street, Barangay San Rogue.
Antpolo City, represented in this act by its PROVINCIAL GOVERNOR, HON, NINA RICCI A,

YNARES, duly authorized by viriue of Sangguniang Panlalawigin Appropristivn Ordinance No. 34,
Series of 2025, herein referred to as the “PROVINCE."
—and —

GKB BUILDERS, a sole proprictorship/private corporation, duly organized and existing under
the laws of the Republic of the Philippines, with principal place of business and office address at Morong,
Rizal and herein represented by its Proprietor/President/General Manager, GERALD KENN S,

BILOG. of legal nge, Filipino citizen, single'mamed and a resident of Morong, Rizal. hereinafier referred
o as the “CONTRACTOR.”
WITNESSETH, That:

WHEREAS, the PROVINCE declares as a matter of policy that certain infrastructure works should
be constructed pursuant to Sangeguniang Panlalawigan Ordinance No._14, S, 2026 _namely.

Asphalt Overlaying of Road at Concepcion Street, Brgy. Dalig, Cardona, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence
to undertake the above said mfrastructure works, and whaose bid has been declured as the Lowest Calculated
Responsive Bid m a public bidding held lasit _July 7, 2026. has accepted and binds itself to undermke the
construction and completion of the above-mentioned infrastructure works strictly in ncoordunce with the
following standards set forth in the bid dm.ummls n;rpmml plm program works and f.pa:iﬁ::.uﬂm m
consideration of the amount of N Seven dred Eigh

Eight Pesos & $9/100 (Php9.904,788.59), Philippitic Carrency.

NOW, THEREFORE, for und in consideranion of the forégoing premises, the parties hereto
hereby agree as follows:

1. The whole works subject matteér of this Agréement shall be completed within _One Hundred
Twenty {120) calendar days, in accordance with the provisions of the following documents as required by
the Implementing Rules and Regulations (IRR) of Repubhe Act No. 12009, otherwise known as the “New
Goverment Procurement Act,” (RA 12009) and shall form part and be read and construed as itegral parts

of this Agreement, viz:

a Phihppime Biddimg Documents

i Dirawing/Plans;

i, Scope of Work.

i, Invitation to Bid,

iv. Instructions to Bidders,

v. Bid Date Sheet;

vi. Bid Forn, including all the documenis/sistements contained in the Bidder's ndding
envelopes, ns annexes, and all other documents submitted (¢.g., Bidder's respanse to
the request for clarifications on the bid). including corrections to the bid, if any,
resulting from the PROVINCE's bid evaluation;

wn, Bill of Quantities;

vii. Ceneral and Special Conditions of Contraet; and

ix.  Supplementl Bid Bulletins, if any

b, Winning bidder’s bid, including the Eligibility Requirennents, Technical and Financial Proposals.
and all other documents or statements submitted;

e~ ¢ Performance Secunty;

d Notice of Award of Contract: and the Bidder's Conforme thereto; and
e Other contract documents that may be required by existing lows andior the PROVINCE. such

as but not limited to the Notice to Proceed and Warranty Secunity.




:

2. In consideration of the payment to be made by the PROVINCE 1o the CONTRACTOR, the latter
hereby covenants with the PROVINCE 1o construct and complete the infrastructure works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of Nine Million
Nine Hundred Four Thousand Seven Hundred Eighty Eight Pesos & 59/100 (Php9,904,788.59),
Philippine Cusrency, subject 1o retention money, progress payments, and other conditions as provided under
RA 12009 and its IRR, and Sangguniang Panlalawigan Resolution No. 471, s 2025 (If applicable)

4. It 15 understood that prior to the signing of this Agreement, the Contractor has posted the required

perfommance secunity of Two Million Nine Hundred Seventy One Thousand Four Hundred Thirty
Six Pesos & S§/100 (Php2.971.436.58), Philippme Currency, as a measure of guarantee for the faithful
compliance with his obligations under this Agreement in accordance with the Bidding Documents;

5 The CONTRACTOR shall post an addinonal performance securnity following the schedule under
Section 68 4 of the IRR to cover my cumulative increase of more than 10 percent (10%) over the anginal
value of the contract as & result of amendments o order or change orders, extra work orders and
supplemental agreements, as the case may be;

6. In the event that it is established thie the CONTRACTOR is in defoult in any of its obligntions
under this Agreement, the performance secunty shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post o warrunty security 1o guarsniee the performance of its
obligations in the event of any “Structural Defects or Faillures”, as defined in the IRR, that may occur within
the applicable warranty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR |

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gifl, or
consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the
purpose of securing this Contract;

10, The CONTRACTOR undertukes to pay taxes in full and on time, failure 1o do so will entitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the
BIR and duly vahdated with the tax payments made thereon;

11. For contracts One Million above, a Contractor’s All Risk Insurance shall be obtmned and
muintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided
by the PROVINCE;

12, If the CONTRACTOR fmls to satisfactorily complete the works under this Agreement within
the specified contract duration, inclusive of duly granted time exiensions, 1l any, the CONTRACTOR shall
be liable for iguidated damages in an amount equal 1o at least one-tenth (1/10) of one percent (1%6) of the
cost of the unperformed portion of the works for every day of delay,

13. The CONTRACTOR shall comply with all Isbor and employment laws, meluding occupational
health and safety, minimum wage, hours of work, and compensation for injuries;

14 The CONTRACTOR shall assume all the nsk in connection with the implementation of the
aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government
Procurement Act and its lmplementing Rules and Regulations, Republic Act No. 7160, otherwise known
#s the Local Government Code of 1991 and the Implementing Rules and Regulations embodicd in the
General Aceounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding
the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Dumages,
Advance Payment, Negative Slippage, Progress Payment (if apphcable), Retention Money, and Other
Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;
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16. Disputes ansing from this Agreement shall be resolved through arbitration or altermative dispute
resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004 ) and Section 88 of
the IRR of RA 12009, The process of asbitration under the foregoing law shall be assumed part of this
Agreement, without prejudice however, (o any mutual agreement of the parties hereto 10 agree in wiiting
to resort to other alternative modes of disputes resolution;

17, Junisdiction over civil cases or suit ansing out of the implementation of this Agreement shall
belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its emplovees, and therefore, shall not be responsible for any injuries.
damuges, or claims that may be sustained by them or by any third party in connection with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or chunge
arder adopted snd approved by the Government and consistent with the provisions of RA 12009 and s
IRR shall be applied in this Agreement;

20, Unless otherwise stated, terms and expressions used in this Agréement shall have the same
meanings #s those assigned to them in the Conditions of Contract, which form an integral pant of this
Agrecment;

21. If any clause of this Agreement is held mvalid, the remaming provisions shall remain in fall
force und effect;

22, Without prejudice to administrative sanctions that may be imposed in proper cases, i violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement
and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertnent
provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the
CONTRACTOR hiable for damages. which may either consist of hquidated damages and restitution for the
damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act
of acts in question or both, at the discretion of the court; and

23, The provisions under Section 71 4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement thls? A ﬂ; of

wt Antipolo City,
RIZAL PROVINCIAL GOVERNMENT GRKB BUILDERS
Entity/Firm/Corporation
By: By:
NINA RIC NARES GERALIFKENN S.J. BILOG
H ProvincialFGiyernor d ProprictorManager/President
WITNESSES

T ‘}v—.'-l‘ll"h
MARISSA N. CLEOFAS MYLA DS, ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY IS5,

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Nome/Entity Valid 1D Presented Date Place
HON, NINA RICCI A, YNARES  Passport No, PT689056H  September 24, 2031 DFA Manila
GERALD KENN 5.J, BILOG TIN No, 196-519-323
all known to me to be the same person's who executed the foregoing instrument and scknowledged that the
same is their free voluntary act and deed as well as the entity that they respectively present. This instrument,
consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed
by the parties hereto and every page hereof, refers to the Agreement for

Asphalt Overlaying of Road at Concepeion Street, Brgy. Dalig, Cardona, Rizal

WITNESS MY HAND AND SEAL this . at Rizal Provincisl
Capitol, Antipolo City. — A %

Doc No (e
Page Nao, ;}l 2
Book No. 7 NOTARY A
Series 20 e AT MRASED R kA Y
Nistarzl Commizaian Agpt Ko 26251 Anfipols Cltyt Unbil 11, 2081
Aty Rall No 35700

180 LMt Rl M 0™ RSN Dhialar

MELE Cams M (L0116 Ihug £ 300

PYR s, 5TREEETA i 5, 2006/ Rl




Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR
NOTICE TO PROCEED
17 August, 2026
MR. GERALD KENN SJ. BILOG
GKB BUILDERS
Morong, Rizal
Dear Mr. Bilog:

The attached Contract Agreement having been approved, notice is hereby given to
GKB BUILDERS  that work may proceed on the
Improvement of Perimeter Fence at Bayugo
National High School, Brgy. Bayugo, JalaJala, Rizal
effective August 20, 2026 (Thursday),

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and scceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provincin! Government of Rizal.

Very truly yours, [

NINA RICCI A, WNARES
Govemor S e

I acknowledge receipt of this Notice on: 1B ML X%

Authorized Signature; _ B ﬁ/ B
Name of the Representative of the Bidderr  GERALDAKENN S84, BILOG

NTP 07072026#7
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CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: i
This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL. s local government umit, duly organized and
existing under Philippines laws, with scat of government and prineipal address sf Rizal Provincial Capitol
Building. Ynares Center Compound, Circumferential Road comer P. Oliveros Street, Barangay San Roque,
Amtipola City, represented i this act by its PROVINCIAL GOVERNOR, HON, NINA RICCI A,
YNARES, duly suthorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 34,
Series of 2025, herein referred to as the “PROVINCE."

- and —

GKB BUILDERS, 1 sole proprietorship/private corporation, duly organized and existing under
the laws of the Republic of the Philippines, with principal place of business and office address st Morong,
Rizal. and herein represented by its Propnetor/President/Gieneral Manager, GERALD KRENN S
BILOG, of legal age, Filipino citizen, single/married and a resident of Morong, Rizal, hereinafter referred
to as the “CONTRACTOR."

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a matter of policy that certain infrastructure works should
be constructed pursuan to Sangguniang Panlalawigan Ordinsnce No, RPSH Res. #5, S, 2026 _namely:

Improvement of Perimeter Fence at Bayugo National High School,
Brgy. Bayogo, Jalnjala, Rizal

WHEREAS., the CONTRACTOR, warranting that it has the financial and technical competence
to undertuke the above said infrastructure works, and whosé bid has been declared as the Lowest Caloulnted
Responsive Bid in a public bidding held last _July 7, 2026, has accepted and binds itself to undertake the
construction and completion of the above-mentioned infrastruciure works swictly in accordance with the
following standards set forth in the bid documents. approved plans, program works and specification
consideration of the amount of Two Million Five Hundred Forty One Thousand Eight Hundred

S2/100 (Php2,541.893.82), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises. the parties hereto
hereby agree as follows.

1. The whole works subject matter of this Agreement shall be completed within _Sixty_ (60)
calendar doys, in sccordance with the provisions of the following documents as required by the
implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the “New
Government Procurement Act,” (RA 12009) and shall form part and be read and construed as integral parts
of this Agreement, viz:

o Philippine Bidding Documents
i.  Drawing/Plans,
it Scope of Work,
i, Invilation 1o Bid:
iv. Instructions to Bidders,
v. Bid Date Sheet;

the request for clarifications on the bid), including corrections to the bid, if any,
resulting from the PROVINCE's bid evalustion;

vi. Bid Form, including all the documents’siatements contained m the Bidder's bidding
envelopes, as annexes, and all other documents submitted (e.g.. Bidder’s response to

vii. Bill of Quantities;
viii. General and Special Condibons of Contract: and
ix. Supplemental Bid Bulletins, if any
b, Winning bidders bid, including the Eligibility Requirements, Technical and Financial Proposals,

R und all other documents or statements subrmitted,

¢. Performance Secunty,

4. Natice of Award of Contract; mnd the Bidder's Conforme thereto: and

e Other contract documents that may be required by existing laws and/or the PROVINCE, such
as but not limited to the Notice to Proceed and Warranty Security.




2 In consideration of the payment 1o be made by the PROVINCE to the CONTRACTOR, the latter
hereby covenants with the PROVINCE to construct and complete the infrastructure wotks subject of this
Agreement in conformity with the provisions, termis, and conditions of this Agreement,

3, The PROVINCE hereby covenants to pay the CONTRACTOR the amount of Two Million Five

Fi 1] i Humnd Th s & B2/10M (Phpl.541.893.82)

Philippine Currency, subject to retention money, progress payments, and other conditions as provided under
RA 12009 and jts IRR, and Sangguniang Panlalawigan Resolution No. 471, s 2025 (If applicable)

4. It 1s understood that prior to the signing of this Agreement, the Contractor has posted the required
performance security of Seven Hundred Sixty Two Thousand Five Hundred Sixty Eight Pesos &

15/100 (Php762.568.15), Philippine Currency, #s 4 measure of guamntee for the faithful compliance with
his obligations under this Agreement in accordance with the Bidding Documents,

5. The CONTRACTOR shall post an additional performance secunty following the schedule under
Section 68 4 of the IRR to cover any cwmulutive increase of more than 10 percent (10%) over the original
value of the contract as @ result of amendments to onder or change orders, extrn work orders and
supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR s in defiult in any of its obligations
under this Agreement, the performance security shall be forfeited in favor of the PROVINCE,

7. The CONTRACTOR undertakes to post a wirranty security to guarantee the performance of its
obligations in the event of any “Structural Defiects or Failures”, us defined in the IRR. that may occur within
the applicable warranty period provided i Section 90.2.3. of the [RR:

R. The CONTRACTOR shall observe the warranties under Section 90,2 of the IRR ;

9 The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or
consideration to any official or employee of the PROVINCE, or to any govermnment instrumentality, for the
purpose of socuring this Contract;

10. The CONTRACTOR undertukes to pay taxes in full and on time, failure 1o do so will entitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Internal Revenue and a copy of its income and business tax renurns duly stamperd and received by the
BIR and duly validated with the tax payments made thereon,

11. For contracts One Million above, a Contractor's All Risk Insurance shall be obtwned and
maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided
by the PROVINCE,

12, If the CONTRACTOR fauils to satisfuactorily complete the works under this Agreement withun
the specified contract duration, inclusive of duly granted time extensions, if' any, the CONTRACTOR shall
be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent {1%) of the
cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, mcluding occupational
health and safety, minimum wage, hours of work, and compensation for injunes;

14 The CONTRACTOR shall assume all the risk w connection with the implementation of the
aforementioned project prior to the acceptance by the PROVINCE,

15. ‘The provisions of Republic Act No. 12009, otherwise known as the New Govemment
Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known
as the Local Government Code of 1991 snd the Implementing Rules and Regulations embodied in the
General Accounting Auditing Manual {GAAM), unless otherwise inconsistent with RA 12009, regarding
the following: Variation Orders, Suspension of Work, Extension of Contract Time. Liquidated Damages,
Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, snd Other
Aspects of Contract implementation. shall be applicable in the implementation of this Agreement,
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16. Disputes ansing from this Agreement shall be resolved through arbitration or alternative dispute
resolution mechanisms in sccordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009, The process of arbitration under the foregoing law shall be assumed part of this
Agreement, without prejudice however, 10 any mutual agreement of the parties hereto to agree in wnting
1o resort to other alternative modes of disputes resolution;

17. Jurisdichion over civil cases o suit arismg out of the implementation of this Agreement shall
belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall not be responsible for anv mjunes,
damages, or claims that may be sustained by them or by iy third party in connection with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR,

12, The implementing rules and gidelines regarding adjustment of Contract Price and/or change
order adopted snd approved by the Government and consistent with the provisions of RA 12009 and s

IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same
meanings as those assigned 1o them in the Conditions of Contract. which form an integral pant of this
Agregment;

21, If any clause of this Agreement is held invalid, the rematning provisions shall remam in full
force and effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cases, o violation
by the CONTRACTOR of any of the provisions of this Agreement, the idding documents or any agreement
and/or undertaking prior or subsequent 1 the execution of this Agreement as well as any of the pertment
provisions of Republic Act No. 12009 and its Implementing Rules and Regulunons, shall make the
CONTRACTOR liable for damages, which may either consist of liguidated damages and restitution for the
damages done or the forfeiture i favor of the government of any unwarranted benefit derived from the act
or acts in question or both, at the discretion of the court; and

23 The provisions under Section 71.4 of the IRR shall govern the termmation of this Agreement.

IN WITNESS WHEREOF, the parties have hercunto signed this Agreement this ! L{Wr

at Antipolo Ciry.
RIZAL PROVINCIAL GOVERNMENT GKB BUILDERS
Entity/Frrm/Caorpomation
By By
NINA RI YNARES GERALD aﬂ S.J. BILOG
N Provinci jemor_| Proprietor Manager/ President
WITNESSES
o

MARISSA N. CLEOFAS MYLA DS, ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY ) S5.5.

BEFORE ME, a Notary Public for and in Antipolo City. personally appeared the following:
Name/Entity Valid 1D Presented Date Place
HON. NINA RICCT A. YNARES  Passport No. P76890S6B  September 24, 2031 DFA Manila

GERALD KENN S.J. BILOG TIN No. 196-519-323

all known o me to be the same person/s who executed the foregoing mstrument and acknowledged that the
same 1% their free voluntary act and deed as well ns the entity that they respectively present. This instrument,
constating of four (4) pages including this page wherein this acknowledgment is written, has been signed
by the parfies hereto and every page hereof, refers 1o the Agreement for

Improvement of Perimeter Fence ar Bavugo National High School,

Bregy. Bavugo, Jalajala, Rizal
17 A6 5
WITNESS MY HAND AND SEAL this day of . a1 Rizal Provincial
Capitol, Antipolo City
Doc Mo, <03
Page No. ST
Book No_ 7 NOTARY -
Series 20 %y, RITY. AR SWVE . RUBATA-ADAIOS
Meberial Commitgnion Aapt Ko 16.25 Anfipole Cilyl Unlii 3* 7087
Aty Rl o, SS90
117 Lifitima B2l s BOOMT/ 25N Chapdee

MOLESomp o, VIO EM) has & 2O
FIR Mo sotEAB0TA Jan 5, 2035 R




Republic of the Philippines
Provincial Govemnment of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED
17 August, 2026

MR. EDWIN B, RIVERA
YAKALER CONST. AND SUPPLIES
Marang, Rizal

Dear Mr. Rivent:

The attached Contract Agreement having been approved, notice 15 heceby given to
YAKALER CONST. AND SUPPLIES  that work may proceed on the
Repair/Repainting of Ynares Multi-Purpose Covered
Court at Brgy. Palaypalay, JalaJala, Rizal

effective  August 20, 2026 (Thursduy).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned,

Please acknowledge receipt and acceptance of this notice by signing both capies in the space
pravided below. Keep one copy and return the other to the Provincial Government of Rizal,

Very ruly yours,

NINA 1 A. YNARES
Crovernor
} "’r-’"

1 acknowledge receipt of this Notice on:

Authonized Signature:
Name of the Representative of the Bidder

NTP 07072026#8



CONTRACT AGREEMENT

"

KNOW ALL MEN BY THESE PRESENTS:
This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, u local government unit, duly organized and
existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol
Building, Ynares Center Compound, Circumferential Road comer P. Oliveros Street, Barangay San
Rogue, Antipolo City, represented in this act by its PROVINCIALGOVERNOR, HON. NINA RICCI
A. YNARES, duly authorized by virue of Sangguniang Panlalswigan Appropriation Ordinance No,
34, 5. 2028, herein teferred 1o ds the “PROVINCE.”

—and —

. i 3 . @ sole proprietorship/private corporation, duly
organized and existing under the laws of the Republic of the Philippines, with principal place of business
und oifice uddress at Morong. Rizal. and herein represented by its Proprietor/President/General Manager,
EDWIN B. RIVERA of legal age, Filipino eitizen, single/married and & resident of Morong, Rizal.
hereinafier referred 1o as the "CONTRACTOR."

WITNESSETH. That:

WHEREAS, the PROVINCE declares as a matter of policy that certain infrastructure works
should be constructed pursuant to Sangouninng Panlalawigan Ordinance No. 14, 8. 2026 namely:

Repair/Repainting of Ynares Multi-Purpose Covered Court at Brgy. Palaypalay,
Jalajala, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial end techrical competence
to underinke the above said infrstructure works, and whose bid has been declared as the Lowest
Calculated Responsive Bid in a public bidding held last July 7, 2026. has accepted and binds itself to
utidertake the construction and completion of the above-mentioned infrastructure works strictly in
necordunce with the following standards set forth in the bid documents, approved plans, program works
and specification in consideration of the amount of Two Million Six Hundred Sixty-One Thousand

Cv il 1l A 1N il e ML a1 LELETLIL

N 0 (Php2.661.798.52), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto
hereby agree as follows:

[. The whole works subject matter of this Agreement shall be completed ‘within Eighty (80)
calendar days, in accordince with the provisions of the following documents as required by the
Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the “New
Government Procurement Act” (RA 12009) and shall form part and be read and construed as intégral
parts of this Agreement, viz:

a4, Philippine Bidding Documents
i, Drawing/Plans,
il.  Scope of Work:
iii.  Invitation 1o Bid;
iv. Instructions 1o Bidders

1o the request for clarifications on the bid), including corrections to the bid, if any,
resulting from the PROVINCE's bid evaluation:

vii. Bill of' Quantities.

viii, General and Special Conditions of Contritct; and

v. Bid Date Sheet:
%,1-— vi. Bid Form, including all the documents/statements contained in the Bidder's bidding
envelopes, as annexes, and all other documents submitted (e.g., Bidder’s response

o

i
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ix. Supplemental Bid Bulletins, if any.
b. Winning bidder’s bid, including the Eligibility Requirements, Technical and Financial
Proposils, and all other documents or statements submitted;
¢. Performance Security;
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d. Notice of Award of Contract; and the Bidder’s Conforme thereto; and _ _
e. Other contract documents thut may be required by existing laws and/or the PROVINCE, such
as but not limited o the Notice 10 Proceed and Warranty Security,

2. In consideration of the pavment to be made by the PROVINCE to the CONTRACTOR, the
latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of
this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of Two Million Six
Hundred Sixty-One Thovsand Seven Hundred Ninetv-Fight Pesos & 52/100 (Php2,661,798.52)
Philippine Currency, subject to retention money, progress payments, and other conditions as provided
under RA 12009, its IRR and Sangguniong Panlalawigan Resolution No. 471, 5. 2025, (If applicable)

4, It is understood that prior to the signing of this Agreement. the Contractor hae posted the

réquired performance security of Seven Hund Ninety-Eight T e
P /100 (P 9.56) Philippine Currency, as a measure of guarnntee for the faithful

compliance with his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule
under Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the
original value of the contraet as a result of nmendments 1o order or change orders, extra work orders and
supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations
under this Agreement, the performance security shall be forfeited in favor of the PROVINCE:

7. The CONTRACTOR undertakes to post a warmnty security to guarsniee the performance ol its
obligations in the event of any “Strictural Defects or Failures™, as defined in the IRR, that may occur
within the applicable warranty period provided in Section %0.2.3. of the [RR:

8, The CONTRACTOR shall observe the warranties under Section 9.2 of the IRR ;

9. The CONTRACTOR warrants that it has not wiven, nor promised to give, any money, gift, or
consideration to any official or emplovee of the PROVINCE. or to any government instrumentality, for
the purpose of securing this Contract;

10, The CONTRACTOR undertnkes to pay taxes in full and on time. failure 10 do so will entitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Internal Revenue and u copy of its income and business tax returns duly stamped and received by the
BIR and duly validated with the tax pavments made thereon;

1. For contracts One Million above, a Contractor's All Risk Insurance shull be obtained and
maintained by the CONTRACTOR under its name nnd at its own expense, copy of which shall be
provided by the PROVINCE;

12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within
the specified contract duration, inclusive of duly granted time exténsions, if any, the CONTRACTOR
shall be liable for liquidated damages in an amount equal 1o at least one-tenth (1/10) of one percent (1%)
of the cost of the unperformed portion of the works for every day of delay.

13, The CONTRACTOR shall comply with all fabor and employment laws, including
occupational health and safety, minimum wage, hours of work, and compensation for injuries;

14, The CONTRACTOR shall assume all the risk in connection with the implementation of’ the

. aforementioned project prior to the acceptance by the PROVINCE;

I5. The provisions of Republic Act No. 12009, otherwise known as the New Government
Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, atherwise known
as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the
General Accounting Auditing Manunl (GAAM), unless otherwise inconsistent with RA- 12009, regarding
the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages,
Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other
Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;




16. Disputes anising from this Agreement shall be resolved through arbitration or altemmative
dispute resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and
Section B8 of the IRR of RA 12009, The process of arbitration under the foregoing law shall be assumed
part of this Agreement, without prejudice however, to any mutual sgreement of the parties hereto (0 agree
in writing to resort 1o other aliernative modes of disputes resolution;

17. Jurisdiction over civil cases or swit arising out of the implementation of this Agreement shall
belong 1o the appropriote courts of the City of Antipolo, with the exclusion of any other courts;

|8. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries,
dumages, or claims that may be sustnined by them or by any third party in connection with the
performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change
order adopted and approved by the Government and consistent with the provisions of RA 12009 and its
IRR shall be applied in this Agreement;

20. Unless otherwise siated, terms und expressions used in this Agreement shall have the same
meynings as those assigned to them in the Conditions of Contrict, which form an integral part of this

Agreement;

21, If any clause of this Agreement is held invalid, the remaining provisions shall remain in full
force and effect;

22, Without prejudice to administrative sanctions that may be imposed in proper cuses, #
violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or
any agreement and‘or underiaking prior or subsequent to the execution of this Agreement as well as any
of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shull
make the CONTRACTOR liable for damages, which may either consist of liguidated damnges and
restitution for the damages done or the forfeiture in fiwvor of the government of any unwarranted benefit
derived from the et or acts i question or both, at the discretion of the court: and

23. The provisions under Section 71.4 of the IRR shall govern the termination of }h}s Agreement.
| Ali 275

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this diy of

at Antipolo City.

RIZAL PROVINCIAL GOVERNMENT YAKALER CONSTRUCTION & SUPPLIES
Entity/Firm/Corporation

By: Ry:
NINA RIC 'AI?ZS N B, RIVERA
M Provineial Govdynor - Proprietor/Manager/President
WITNESSES

MARISSA N, CLEOFAS MYLA D5. ALARCON



L

g
ACKNOWLEDGMENT
REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY 1SS,
BEFORE ME. a Notary Public for and in Antipolo City, personally appeared the following:
Name/Entity Valid 1D Presented Duté Place
HON. NINA RICCI A. YNARES  Passport No. P768%056B  September 24, 2031 DFA Manila
EDWIN B. RIVERA TIN No. 428-018-900
all known to me to be the same person/s who executed the loregoing instrumént and acknowledged that
the same is their free voluntary act and deed ns well as the entity that they respectively present. This

instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has
bheen signed by the parties hereto and every page hereof, refers to the Agreement for:

Repale/Repainting of Yoares Multi-Purpose Covered Court at Brgy. Palaypalay,

Julujala, Rizal
y . LT R s . s
WITNESS MY HAND AND SEAL this doy of . ut Rizal Provineial
Capitol, Antipolo City.
Doc No. _Jow
Page No. _ M2
Book No,_ % Notary Public e
Series 2024 ATTY WARIA SAL ;;TLE’.'H.‘LW
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Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED
17 August, 2026

MR. EDGARDO M. UBIADAS
KIT UBIADAS CONSTRUCTION CORP.
Binangonan, Rizal

Diear Mt. Ubiadas:

The attached Contract Agreement having been approved, notice is heneby given fo
KIT UBIADAS CONSTRUCTION CORP. that work may proceed on the

Construction of Box Culvert at Brgy, Lubo, JalaJala, Riza)
effective August 20, 2026 (Thursday),

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and returni the other to the Provincial Government of Rizal,

Very truly you
NINA RI . YNARES

Governor W 5 L

l acknowledge receipt of this Notice on; I8 AlG Eﬁ

Authorized Signature: ____& -
Name of the Representative of the Bidder:  EDGARDO M. UBIADAS

NTP 07072026#9
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CONTRACT AGREEMENT
N
KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT imnde and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL. a local government unit, duly organized and
existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol
Building, Ynares Center Compound, Circumferential Roud comer P. Oliveros Street, Baranguy San Rogue,
Antipolo City, represented in this act by 1ts PROVINCIAL GOVERNOR, HON. NINA RICCH AL
YNARES, duly authorized by virue of Sanggumang Panialawigan Appropriation Ordinance No, 34,
Series of 2025, herein reférred to as the “PROVINCE."

—and -

KIT _UBIADAS CONSTRUCTION CORPORATION, a sole proprietorship/private
corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal
place of business and office address al Binangonan, Rizal and herein represented by its
Proprictos/President/General Manager, EDGARDO M. UBIADAS. of lepal age, Filipmo citizen,
single/married and a resident of Binangonan, Rizal heréinafier referred to 65 the *CONTRACTOR."

WITNESSETH. That

WHEREAS, the PROVINCE declares as a matter of policy that certam mfrastructure works should
be constructed pursuant to Sangguniang Panlalawigan Ordinance No, 13, 8, 2026 namely:

Construction of Box Culvert at Brgy. Lubo, Jalajals, Rizal

\ WHEREAS, the CONTRACTOR. warranting that it has the financial and techmcal competence
to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated
Responsive Bid in & public bidding held last July 7, 2026, has accepled and binds itself o undertake the
construction and completion of the above-mentioned mfrastructure works strictly in accordance with the
following standards set forth in the bid documents, approved plans, program works and specification in
consideration of the amount of One Million Four Hundred Forty Seven Six H

Three Pesos & 047100 (Php1.447.653.04), Philippine Currency

NOW. THEREFORE, for and in considerstion of the foregoing premises, the parties hereto
hereby agree us follows:

1. The whole works subject matter of this Agreement shall be completed within - Seventy (70)
calendar days, in sccordance with the provisions of the following documents as required by the
Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New
Government Procarement Act,” (RA 12009) and shall form purt and be read and construed as infegral parts
of this Agresment, viz

a. Philippine Bidding Documents

1. Drawimg/Plans,

i Scope of Work;

il Invitation to Bud;

iv. Instructions to Bidders;

v. Bid Date Sheet,

vi, Bid Form, including all the documents/staterents contained in the Bidder s bidding
envelopes, as annexes, and all other documents submitted (e g, Bidder's response to
the request for clarificanions on the bid), including comrections to the bid, if any.
resulting from the PROVINCE's bud evaluation;

vit.  Bill of Quannties:

viii. General und Special Conditions of Contract; and

. Supplemental Bid Bulletms, 1f any.

b. Winning bidder’s hid, including the Eligibility Requirements, Techmcal and Financial Proposals,
and all other documents or statements submitted;
¢. Performance Security;

™" d Notice of Award of Contract and the Bidder's Conforme thereto; and

e. Other contract documents that muy be required by existing laws and/or the PROVINCE, such
as but not limited to the Notice to Proceed and Warranty Security.
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2. In consideration of the payment to be made by the PROVINCE 10 the CONTRACTOR, the latter
hereby covenmnts with the PROVINCE to construct and compléte the infrastructure works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreemien:

3. The PROVINCE herchy covenants to pay the CONTRACTOR the amount of One Million Four
Hundred Forty Seven Thousand Six Hundred Fifty Three Pesos & 04/100 (Phpl 447.653,04),
Philippine Currency, subject to retention money, progress payments, and other conditions as provided under
RA 12000 and its IRR. and Sangguniang Panlalawigan Resolution No. 471, < 2025 (If applicable)

4. It is understood that pnor to the signing of this Agreement, the Cantractor hasg posted the required
performance security of _Four Hundred Thirty Four Thousand Two Hundred Ninety Five Pesos &

91/100 (Php434.295.91). Philippine Currency, as a measure of guarantee for the faithful compliance with
his obligations under this Agreement in accordance with the Bidding Documents,

S, The CONTRAUTOR shall post an addinonal performance security fallowing the schedule under
Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent ( 10%) over the original
value of the contract as a result of amendments 1o order or change orders, extra work orders and
supplemental agreements, as the case may be;

6. In the event that it is established thut the CONTRACTOR is in defanlt in any of its obligations
under this Agreement, the periormance secunity shall be forfeited in favor of the PROVINCE;

7 The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its
obligations in the event of any “Structural Defects or Failures”, as defined in the IRR, that may occur within
the applicable warranty period provided in Section 90.2.3_ of the IRR;

B The CONTRACTOR shall observe the warranties under Section 90.2 of the [RR |

9. The CONTRACTOR warrants that it has not given, nor promused 1o give, any money, gift. or
consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the
purpose of secunng this Contract,

10, The CONTRACTOR undertnkes to pay taxes in full and on time, finlure to do so will ennitle
the PROVINCE 1o suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the
BIR and duly validated with the tax payments made thereon;

11 For contracts One Million above, a Comragror's All Risk Insurance shall be obtaned and
maintained by the CONTRACTOR under its same and at its own expense, copy of which shall be provided
by the PROVINCE,

12, 1f the CONTRACTOR fails to satsfactorily complete the works under this Agreement within
the specified contract duration; inclusive of duly granted fime extensions, if any, the CONTRACTOR shall

be liahle for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%4) of the
cost of the unpertormed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor asd employment laws, mcluding occupational
heaith and safety, minimum wage, hours of work, and compensation for injunes,

14 The CONTRACTOR shall assume all the risk in connection with the implementation of the
aforementioned project prior to the acceptance by the PROVINCE;

I5. The provisions of Republic Act No. 12009, otherwise known as the New Government
Procurement Act and its Implernenting Rules und Regulations. Republic Act No: 7160, otherwise known
as the Local Government Code of 1991 and the Implementing Rules md Regulations embodied in the
General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding
the following: Variation Orders, Suspension of Work, Extension of Confract Time, Liqudated Damages,
Advance Payment, Negative Slippage, Progress Payment (if opplicable), Retention Money, and Other
Aspects of Contract Implenientation. shall be applicable in the implementation of this Agreement;
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16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute
resolution mechanisms in accordince with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009, The process of arbitration under the foregoing law shall be assumed part of this
Agreemeni, without prejudice however, to any mutusl agreement of the parties hereto 10 agree in writing
to resor 1o other alteroative modes of disputes resolution;

17. Jurisdiction over civil cases or suil arising out of the implementation of this Agreement shall
belong to the appropriate courts of the City of Antipolo, with the exclusion of uny other courts,

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall nit be responsible for any mjuries,
damnages, or claims that may be sustained by them or by any third party in connechion with the performance
of this Contract. all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change
order adopted and approved by the Government and consistent with the provisions of RA 12009 and its
IRR shall be applied in this Agrecment;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the sume
meanings as those assigned to them mn the Conditions of Contract, which form an integral part of this
Agreement;

21 I amy clause of this Agreement is held invalid, the remmiming provisions shall remain in full
force and effect.

22, Without prejudice o administrative sunctions that may be imposed in proper cases. a violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agresment
and/or unidertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent
provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the
CONTRACTOR liable for damages. which may either consist of liquidated damages und restitution for the
damages done or the forfeiture in fuvor of the government of iy unwarranted benefit denved from the act
or acts in question or both, w the discretion of the court; and

23, The provisions under Section 71.4 of the IRR shall govern the tennination of this Agreement.

IN WITNESS WHEREOF. the parties have herennto signed this Agreement thil 7 A dgy of
at Antipolo City

RIZAL PROVINCIAL GOVERNMENT  KIT UBIADAS CONSTRUCTION CORPORATION

Entity/Firm/Corporation
By: By:
NINA R YNARES Eﬂﬂhmr UBIADAS
H Provincinl ljovernor Proprictor/Manager President
WITNESSES

ol o
MAR N. CLEOFAS MYLA DS, ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY V8.5,

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:
Name/Entity Valid 1D Presented Dhte Place

HON. NINA RICCI A. YNARES  Passport No. P76890568  September 24, 2031 DFA Mamia

EDGARDO M. UBIADAS TIN No_008-410-689

all known to me 1o be the same person/s who executed the foregomg instrument and ncknowledged that the
same is their free voluntary act and deed as well as the entity that they respectively present. This imstrument,
consisting of four (4) puges including this page wherein this acknowledgment is wnitten, has been signed
by the parties hereto and every page hereof, refers to the Agreetnent for:

Construction of Box Culvert at Brgy, Lubo, Jalajala, Rizal

WITNESS MY HAND AND SEAL this daf &G 08 . at Rizal Provincial
Capitol, Antipolo City
Doc No. _Jog
Page No. 42 q
Book No._1 NQFA R PUBKICG b v
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Republic of 1hc.Fh:'Iippimus
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED
17 August, 2026

MR. ERNESTO M. DALAODAO JR.,
MODERN INNOVATION CONST.,
Rodriguez, Rizal

Dear Mr, Dalaodao Jr:

The atiached Contract Agreement having been approved, notice is hereby given to
MODERN INNOVATION CONST.  that work may proceed on the
Repair/Repainting of Ynares Multi-Purpase Covered Court at University of Rizal
System-Hodriguez Campus, Brgy, San Jose, Montalbas, Rizal
effective Angust 20, 2026 (Thursday).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below, Keep one copy and retumn the other to the Provincial Government of Rizal.

Very truly yo

NINA RIC
Ciovernor

I acknowledge receipt of this Notice on: 18 ﬂ]%
(2 /)

Authorized Signature: o %%( A J T
Name of the Representative ol the Bidder:  ERNESTO M. DALAOPRAO JR.

NTP 07072026#10



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:
This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly orpanized and
existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol
Building. Ynares Center Compound, Circumferential Road comer P. Oliveros Street, Barangay San Roque,
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON, NINA RICCI A.
YNARES, duly suthorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No, 34,
Series of 2025, heremn referred to as the “PROVINCE."

and -

MODERN INNOVATION CONSTRLUCTION, a sole proprictorship/pnvate corporation, duly
organized and existing under the laws of the Republic of the Philippines. with principal place of business

and office address st _Montalban, Rizal and berein represented by its Proprictot/President/Genernl

Manager, ERNESTO M, DALAODAO, JR.. of legal age, Filipino citizen, single/married and a resident
of Montalban, Rizal hereinufter referred to as the “CONTRACTOR."

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a matter of policy thm centain mfrastructure works should
be constructed pursuant to Sangeuninng Panlslawigan Ordinance No. 14, 8. 2026 namely:

Repair/Repainting of Ynares Multi-Purpose Covered Court at University of
Rizal System-Rodriguez Campus, Brgy. San Jose, Montalban, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence
to undertake the sbove suid infrastructure works, and whose bid has been declired as the Lowest Calculated
Responsiye Bid in a public bidding held last July 7, 2026, has accepted and binds itself to undertake the
construction and completion of the ahove-mentioned infrastructure works strictly in sccordunce with the
following standards set forth m the bid documents, approved plans, program works and specification in
consideration of the amount o One Mill Twa Th Ninety Eight Pesos

& 20/100 (Php!.622,098.20), Philippine Currency

NOW, THEREFORE, for gnd in consideration of the foregoing premises, the parties hereto
hereby agree as follows:

I. The whole works subject matter of this Agreeinent shall be completed within - Sixty  (60)
calendar days, in accordance with the provisions of the following documents as required by the
implementing Rules and Regulations (IRR) of Republic Act No. 12009, atherwise known as the "New
Government Procurement Act,” (RA 12009) and shall form part and be read and construed as integral parts
of this Agreement, viz

a. Phlippine Bidding Documents
i.  Drawing/Plans;
il Scope of Work;
iii.  Invitation 10 Bid,
iv.  Instructions to Bidders;
v. Bid Date Sheet.
vi. Bid Form, including all the documents/statements contatned in the Bidder’s bidding
envelopes, as annexes, and all other documents submitted (e g Bidder’s response to
GT the request for clurifications on the bid), including corrections to the bid, if any,
resulting from the PROVINCE s bid evaluation;
vii. Bill of Quantities;
vili. General and Special Conditions of Contract; and
ix. Supplemental Bid Bulletins, if any
b. Winning bidder's bid, including the Eligibility Requirements, Techmeal and Financial Proposals,
e and all other documents or statements submitted;
¢. Performance Security,;
d. Notice of Award of Contract; and the Hidder's Conforme therelo; and
e Other contract documents that may be required by existing luws und/or the PROVINCE, such
as but not limited 1o the Notice to Proceed and Warranty Secunty,

— @




2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR. the latter
hereby covenants with the PROVINCE to construct and complete the mfrustructure works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of One Million Six
Hundred Twenty Two Thousand Ninety Eight Pesos & 20/100 (Php1,622,098.20), Philippine Currency,
subject 1o retention money, progress payments, and other conditions as provided under RA 12009 and its
IRR, mnd Sanggiiniang Panlalawipan Resolution No, 471, « 2025 (If applicable)

4. 1t is understood that prior to the signing
performance security of Four Hundred Eighty

46/100 (Php486.629.46), Phulippine Currency, &s a mun: of gunrantee for the faithful compliance with
his obligations under this Agreement in nccordance with the Bidding Documents;

of this Agreement, the Contractor his posted the required
' AIThTEIED . st Ni 1

5, The CONTRACTOR shall post an additional performance security following the schedule under
Section 68 4 of the IRR o cover any cumulative increase of more than 10 percent (10%) over the original
value of the contract as a result of amendments to order or change orders, extra work orders and

supplemental agreements; as the case may he:

6. In the event that il is established that the CONTRACTOR 15 in default in any of its obligations
under this Agreement, the performance security shall be forfeited in favor of the PROVINCE,

7, The CONTRACTOR undertakes to post & warranty security to guarantee the performance of its
obligations in the event of any “Structural Defects or Failures”, as defined in the IRR. that may ocenr within
the npplicable warranty period provided in Section %2 3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR |

9 The CONTRACTOR warrants that it has not given, nor promised to give, any money, gifi, or
consideration to any official or employee of the PROVINCE. or to any goverument instramentality, for the
purpose of securing this Contract,

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR, Within
the Internal Revenue and & copy of its income and business tax returns duly stamped and received by the
BIR and duly validated with the tax payments made thereon,

11. For contracts One Millon above, 1 Contractor’s All Risk Insurance shall be obtained and
maintained by the CONTRACTOR under its name and atits own expense, copy of which shall be provided
by the PROVINCE;

12, If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within
the specified contract duration. inclusive of duly granted time extensions, if any, the CONTRACTOR shall
he liable for liquidated damages in an smount equal to at least one-tenth (1/10) of one percent (1%) of the
cost of the unperformed portion of the works for every day of delay.

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational
health and safety, minimum wage, hours of work, and compensation for injuries;

14 The CONTRACTOR shall assume all the risk in conngction with the implementation of the
aforementioned projest prios to the acceptance by the PROVINCE;

I5. The provisions of Republic Act No, 12009, otherwise known as the New Government
Procurement Act and its Implementing Rules and Regulations, Republic Act No, 7160, otherwise known
as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the
General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding
the following:  Vanation Orders, Suspension of Waork, Extension of Contract Tine, Liquidated Durmages,
Advance Payment, Negative Slippage. Progress Payment (if applicable), Retention Money, and Other
Aspects of Contract Implementation, shall be spplicable in the implementation of this Agreg¢ment,

-—:%@ﬁ_, N
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16, Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute
resolution mechamisms in accordance with Republic Act No. 9285 (ADR Aat of 2004) and Section 88 of
the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this
Agreement, without prejudice however, to any mutual agreement of the parties hereto 1o agree in wriling
to resort to other alternative modes of disputes resolution!

17, Junsdiction over civil cases or suit ansing out of the implementation of this Agreement shall
belong to the appropnate courts of the City of Antipolo, with the exclusion of any other courts;

I8 The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its emplovees, and thercfore, shall not be responsible for any injuries,
damages, or claims thit may be sustained by them or by any third party in connection with the performance
of this Contract. all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementmg rules and guidelines rogarding adjusiment of Contract Price and/or change
order ndopted and spproved by the Government and consistent with the provisions of RA 12009 and its
IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used i this Agreement shall have the same
meanings as those assigned to them in the Conditions of Conmact, which form an imtegral part of this
Agreetnent;

21. If any clause of this Agreement is beld invalid, the remaining provisions shall remain in full
force and effect;

22 Without prejudice to adiminisirative sanctions that may be imposed in proper cases, 8 violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement
and/or undertaking prior or subsequent to the execution of this Agrecment as well as any of the pertinent
provisions of Republic Act No. 12009 and us Implementing Rules and Regulations, shall make the
CONTRACTOR linble for dumages, which may either consist of liquidated damgges and restitution for the
damages done ot the forfeiture in favor of the government of any unwarranted benefit detived from the act
or acts in question or both, at the discretion of the cowrt. and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement

IN WITNESS WHEREOF, the purtics have hereunto signed this Agreement thik / A3 duy of

at Antipolo City.
RIZAL PROVINCIAL GOVERNMENT MODERN INNOVATION CONSTRUCTION
Entity/Firm/Corporation
By: By
NINA RICC NARES ERNESTO ! AQ, JR.
i Provincial Gowkmor | Praprietor/Munager/President

WITNESSES

ol o
MAR N, CLEOFAS MYLA DS, ALARCON




l_.l

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY )85

BEFORE ME, a Notary Public for und in Antipolo City, personally appeared the following:
Nume/Entity Valid ID Presented Duste Place
HON. NINA RICCI A. YNARES  Passport No. PT68R0S6B  September 24, 2051 DFA Manila

ERNESTO M. DALAODAG. JR.  TIN No I81-254-367

nll known to me to be the same person/s who executed the foregoing mstrument and acknowledged thut the
same is their free voluntary set and deed a5 well ns the entity that they respectively present. This instrument,
consisting of four (4) pages including this page whercin this acknowledgment is written, has been signed
by the parties hereto and every page hereof, refers to the Agreement for:

Repair/Repainting of Ynares Multi-Purpose Covered Court at University of
Rizal System-Rodriguez Campus, Brgy. San Jose, Montalban, Rizal

WITNESS MY HAND AND SEAL this day of 17 A3 125 | at Rizal Provincial
Capitol, Aatipolo City.
Doc No, 40
Poge No. 42
fook No._2 NOTARY PUBLIC
Series 20 W, W
IOTY. BARIA SALYEL n'.:.r:'r!--'m_
Nistirial Coammession st Ui TS etljpess ly! Lont 14, 5300
A1 fermay 'y Ml T E53TT)
CERE me B8 M DR RCH Chaalt

BT G, M WAL S




Republic of the Philippines
Provingial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED
17 August, 2026

ENGR. CARLOS S. GERONIMO
CSGER CONSTRUCTION CORP.
Rodrigitez, Rizal

Dear Engr. Geronimo;

The attached Contract Agreement having been approved, notice is Hereby given to
CSGER CONSTRUCTION CORP.  that work may proceed on the
Construction of Hundwashing Facilities and Repair/Repainting of Ynares
Multi-Purpose Covered Court at Brgy. San Jose, Montalban, Rizal

effective August 20, 2026 (Thursdav).

You are responsible for performing the services under the termé and conditions of the
Agreement und in accordance with the Implementing Schedule on the dute above-mentioned,

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provineial Government of Rizal,

Very truly yours,

| acknowledge receipt of this Natice on: 1B NI X%

s@%&m

Authonized Signature: o
Name of the Representative of the Bidder CA

NTP 07072026#11
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CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: |

This AGREEMENT made and entered imto by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly organized and
existing under Plilippines laws, with seat of government and principal address ot Rizal Provincial Capitol
Building, Ynares Center Compound, Circumferential Road comer P. Oliveros Street, Barangay San Rogue,
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON. NINA RICCI A,
YNARES. duly suthonized by virtue of Sangguniang Panlalawigsn Appropriation Ordinance No. 34,
Series of 2025, herein referved 10 as the *PROVINCE.”

—and -

CSGER CONSTRUCTION CORPORATION. s sole propretorship/privade corporation, doly
organized and existing under the laws of the Republic of the Philippines, with principal place of business
and office address at Montalban, Rizal and herem represented by its Proprietor/President/Geoeral
Manager, CARLOS GERONIMO, of legal age, Filipino citizen, single/married and a resident of
Mantalban, Rizal hereinafter referred to us the “CONTRACTOR."

WITNESSETH, That:

WHEREAS, the PROVINCE declares as n matter of palicy that certain infrastructure works should
be constructed pursuant to Sangguniang Ponlalawigan Ordinance No, RPSB Res, #5, 8, 2026 namely.

Construction of Handwashing Facilities and Repair/Repainting of Yuares
Multi-Purpose Covered Court at Brgy. San Jose, Montalban, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence
to undertake the shove smd infrastructure works, and whose bid has been declared as the Lowest Calculated
Responsive Bid in a public biddng held last July 7. 2026, hos accepted and binds itself 10 undenake the
congtruction and completion of the above-mentioned infrastructure works strictly in accordance with the
following standards set forth in the bid documents, approved plans, program works and specification in
consideration of the amount of One Million One Hundred Seventy One Thousand Twenty Nine Pesos
& 67/100 (Phpl.171,029.67), Philippine Curmrency

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto
hereby agree as follows:

| The whole works subject matter of this Agreement shall be completed within Sixty {60) calendar
days, in accordance with the provisions of the following documents as required by the Implementing Rules
and Regulanons (IRR ) of Republic Act No. 12009, otherwise known as the “New Government Procurement
Act,” (RA 12009) and <hall form part and be read and construed as integral purts of this Agreement, viz:

a Philippine Bidding Documents

i  Drawing/Plans;

ii.  Scopeof Work;

iii.  Invitation to Bid:

iv. Instructions to Bidders,

v.  Bid Date Sheet;

vi. Bid Form, including all the documents/stutements contained in the Bidder’s bidding
envelopes. as annexes, and all other documents submiited (e.g., Bidder's response 1o
the request for clarifications on the td), including cormections to the bid, if any,
resulting from the PROVINCEs bid evaluation,

vii.  Bill of Quantities;

viii. General and Special Conditions of Contract, and

ix. Supplemental Bid Bulletins, if any.

.h‘,.;..u.—- b. Winming tidder's bid, including the Eligibility Requirements, Technical and Finuncial Proposals,

and all other documents or statements submitted;

¢. Performance Securnty;

d. Notice of Award of Contract; and the Bidder's Conforme thereto; and _

¢ Other comract documenis that may be required by existing laws and/or the PROVINCE, such
as but not limited to the Notice to Proceed and Warranty Secunity.




4

@%

2 In considerntion of the payvimeni to be made by the PROVINCE 1o the CONTRACTOR. the laner
hereby covenants with the PROVINCE 1w construct and complete the infrastructure works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement,

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of
One Hundred Seventy One Thousand Twenty Nine Pesos & 67/100 (Phpl,171,029.67). Philippine
Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009
mnd 1ts IRR, and Sangguninng Panlalawigan Resolution No. 471, < 2025 (If applicable)

4. 1t 15 understood that prior to the signing of this Agreement, the Contractor has posted the required
performance security of Three Hundred Fifty One Thousand Three Hundred Eight Pesos & 90/100
(Php351.308.940), . Philippine Currency, as a messure of gusrantee for the faithful compliance with his
obligations under this Agreement in accordmce with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under
Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent ( 10%) over the original
vilue of the contract as a result of amendments to order or change orders. extra work orders and

supplementul agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any ol its obligations
under this Agreement, the performance securty shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty sccurity to guarantee the performance of its
obligations in the event of sy “Structural Defiects or Failures™, as defined in the IRK. that may occur within
the applicable warmanty penod provided in Section 90.2 3, of the [RR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9, The CONTRACTOR warmants that it has not given, nor promised to give, any money, gifl, or
consideration to any official or employee of the PROVINCE, or to any government instramentality, for the
purpose of securmg this Contract;

10, The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle
the PROVINCE 1o suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Intemal Revenue and a copy of its income and business tax returns duly stamped and received by the
BIR and duly validated with the tox payments made thereon,

11. For contracts One Million above, a Contractor’s All Risk Insurance shall be obtamed and
maintained by the CONTRACTOR under its name and ut its own expense, copy of which shall be provided
by the PROVINCE;

12, If the CONTRACTOR fauls to satisfactonly complete the works under this Agreement within
the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall
be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the
cost of the unperformed pation of the works for every day of delay:

13. The CONTRACTOR shall comply with all labor and employment laws, meluding occupational
health mnd safety, minimum wage, hours of work, and compensation for injunes:

14 The CONTRACTOR shall assume all the risk in connection with the implementation of the
aforementioned project prior 1o the acceptance by the PROVINCE:

15, The provisions of Republic Act No. 12009, otherwise known as the New Government
Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known
as the Locul Government Code of 1991 and the Implementing Rules and Regulations embodied m the
Greneral Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding
the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages,
Advance Payment, Negative Slippoage, Progress Payment (il spplicable), Retention Money, and Other
Aspects of Contract Implementation, shall be applicable in the implementation of this Agrectient,
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16. Disputes arismyg from this Agreement shall be resolved through arbitration or alternative dispute
resoltion mechanisms in sccordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009, The process of arbitration under the foregoing law shall be assumed pan of this
Agreement, without prejudice however, 1o any mutuil agresment of the purties hereto to agree in wnting
to resort to other alternative modes of disputes resolution;

17. Junsdiction over civil cases or suit arising out of the implementation of this Agreement shall
belong to the appropriste courts of the City of Antipolo, with the exclusion of any other courts,

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any mjuries,
damages, or claims that may be sustained by them or by any third party m connection with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR,

19. The implementing rules and guidelines regardmg adustment of Contract Price and/or change
order adopted and approved by the Government and consistent with the provisions of RA 12009 and s
IRR shall be applied m this Agreement;

20. Unless otherwise stated. terms and expressions used in this Agreement shall have the same
meamngs as those assigned to them m the Conditons of Contrsct. which form an miegml part of this
Agreement;

21, If any cliuse of this Agreement is held invalid, the remnining provisions shall remain in full
force and effect;

22, Without prejudice to admimistrative sanctions that may be imposed in proper cases. a violanon
by the CONTRACTOR of anty of the provisions of this Agreement, the bidding documents or any agreement
and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent
provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the
CONTRACTOR linble for dumages, which may either consist of liquidated domages and restitution for the
damages done or the forfeiture in favor of the government of any unwartanted benefit denved from the sct
or dicts in question or both, gt the discretion of the court; and

23. The provisions under Section 714 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement thiy 7K dﬁ‘ of
at Antipolo City. .

RIZAL PROVINCIAL GOVERNMENT CSGER CONSTRUCTION CORPORATION
Entity/Firm/Corporstion

NINA RICE1 AJYNARES
H Provin vemor ¢

WITNESSES

I Vo
MAR N. CLEOFAS MYLA DS, ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY }S.S.

BEFORE ME, a Notary Public for and in Antipole City, personally sppeared the following:
Name/Enity Valid |1D Presented Diate Place
HON, NINA RICCI A, YNARES  Passpont No. P768%0568  September 24, 2031  DFA Manila

CARLOS GERONIMO TIN Mo, 002-082-732

2l known to me to be the same person/s who executed the foregomg mstrument and acknowledged that the same
15 therr free voluntary act and deed as well as the entity that they respectively present. This mstrument, consistmg
of four (4) pages meludimg this page wherein this acknowiedgment 15 wnitten, has been signed by the parties
hereto and every page hercof, refers o the Agreement for:

Construction of Handwashing Facilities and Repair/Repainting of Y nares
Multi-Purpose Covered Couart at Brgy. San Jose, Montalban, Rizal

17
WTTNESS MY HAND AND SEAL this day of A T . at Rizal Provincul Capitol,
Antipolo City
Doc No._Jy
Page No _
Book No._ % NOTARY

Lo
Series 20_ e RTTY. MARLA samm

Bestaeiel Commiztion 2opl No 36.250n el Ciyh Unlil 3¢ 900
Attoenny'y Misll e 35320
18P it R . 04187 RSM Dol
BOLE Pamg M ILODYTAR) g £, 2004
FiR e (3555504 1 a3, 2006 Ricad




Republic of the Philippinies
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED
17 August, 2026

MR. BIEN ANTHONY I. BAUTISTA
BETH & BERON CONSTRUCTION
Binangonan, Rizal

Dear Mr, Bautisia:

The attached Contract Agreement having been approved, notice is hereby given to
BETH & BERON CONSTRUCTION  that work may proceed on the
Repnir/Repainting of Covered Pathwalk at Rodriguez
Heights Elem. School, Brgy, San Jose, Montalban, Rizal

effective Aungust 20, 2026 (Thursdav).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned,

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provincinl Government of Rizal.

YNARES

Vg

I acknowledge receipt of this Notice on:

Authorized Signature:
Name of the Representative of the Bidder:

NTP 07072026#12



CONTRACT AGREEMENT

EKNOW ALL MEN BY THESE PRESENTS:
This AGREEMENT made and enmtered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly organized and
existing under Plulippines laws, with seat of government and principal address at Rizal Provincial Capitol
Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Barungay San Roque,
Antipolo City, represented in this aet by its PROVINCIAL GOVERNOR, HON, NINA RICCI A,
YNARES, duly suthonzed by virtue of Sangguniang Panlalawigan Appropriation Ordinance No., 34,
Series of 2025, herein referred 1o as the “PROVINCE."™

— und -

! : [RLUCTION. asole propretarship/private corparation. duly arganized
and cx:stmg undm' ﬂ:c laws ul" the Rq:ubln: of the Philippines, with principal place of business and office

address ot Binungonan, Rizal, and herein represented by its Proprictor/President/General Manager, BIEN
ANTHONY L BAUTISTA, of legal uge, Filipino citizen, single’murmied and a resident of Binangonan,
Rizal heremafter referred 1o as the *“CONTRACTOR.”

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a mutter of policy that cértwn infrastructure works should
be constructed pursuant to Sanggumiang Panlalawigan Ordinance No, RPSB Res. #5, S. 2026 namely:

Repair/Repuinting of Covered Pathwalk at Rodriguez Heights
Elementary School, Brgy. San Jose, Montalban, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence
to undermke the shove said infrastruciure works, and whose bid has been declured as the Lowest Calculuted
Responstve Bid in a public bidding held last July 7, 2026, has accepted and binds isell 10 undertake the
construction and completion of the above-mentioned infrastructare works stnictly in accordance with the
following standards set forth in the bid documents, approved plans, program works and specification m
consideration of the smount of Eight Hundred Thirty One Thousand Fighty Pesos & 64/100
(Php831,080.64), Plulippime Currency.

NOW, THEREFORE, for and w considerabon of the foregoing premmses, the parbes hereto
hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within _Forty  (40)
calendar days, m sccordmnce with the provisions of the following documents as required by the
Implementing Rules and Regulations (IRR) of Republic Act No. 12009, ptherwise known as the “New
Government Procurement Act.” (RA 12009) and shall form pant and be read and construed as integral parts

of this Agreement, viz:

a. Philippme Bidding Documents
i Drawing/Plans:
i Scope of Work:
i, lovitstion 1o Bid,
iv. Instructions to Bulders,
v. Bid Date Sheet.

: vi. Bid Form, including all the documents/statements contained in the Bidder's bidding
- envelopes, as annexes, and all other documents submitted (e g Bidder’s response 10

the request for clarifications on the nd), including corrections to the bid, If any,
resulting from the PROVINCE's bid evaluation,
vil. Bill of Quantities;
i General and Special Conditions of Contract; and
ix. Supplemental Bid Bulletins, if any.
b, Winning bidder’s bid. including the Eligibility Requirements, Technical and Financial Proposals;
and all other documents or statements submitted,
W Performance Security,
. Notice of Award of Contract; and the Bidder's Conforme thereto, and
¢. Other contract documents that may be required by existing laws and/or the PROVINCE. such
as but not Innited 1o the Notice to Proceed and Warranty Security.

e f
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2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter
hereby covenmnts with the PROVINCE 1o construct und complete the infrastructure works subject of this
Agreement in conformity with the provisions, termes. and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of Eight Hundred
Thirty One Thousand Eighty Pesos & 64/100 (Php831,080.64), Philipping Currency, subject (o retention
money, progress payments, and other conditions as provided under RA 12009 and its IRR, and Sangguniang
Panlalawigan Resolution Mo, 471, s 2025 (If applicable)

4. It is understood that poor to the signing of this Agreement, the Contractor has posted the required
performance security of Two Hundred Forty Nine Thousand Three Hundred Twenty Four Pesos &
19/100 (Php249.324.19), Philippine Currency, as a measure of guarantee for the fathful compliance with
his obligations under this Agreement i accordance with the Bidding Documents:

5. The CONTRACTOR shall post an additional performance security following the schedule under
Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the oniginal
value of the contract as a result of amendments to order or change orders, extrn work orders and
supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in defbult in any of its obligations
under this Agreement, the performance security shall be forfeited in favor of the PROVINCE,

7. The CONTRACTOR undertakes 1o post n wurranty security to guarantee the performance of s
obligations in the event of miy “Structural Defects or Failures”, as defined in the IRR, that may ocour within
the applicable warranty period provided in Section 90.2.3. of the IRK;

8 The CONTRACTOR shall observe the warrunties under Section 90.2 of the IRR |

9, The CONTRACTOR warrants that it has not given, nor promused to give, any money, gifi, or
consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the
purpase of securing this Contract,

10, The CONTRACTOR undertakes to puy taxes in full and on time, failure to do so will entitle
the PROVINCE to suspend payment for any goods ot services delivered by the CONTRACTOR.  Within
the Internal Revenue and & copy of its income and business tax returns duly stamped and received by the
BIR and duly validated wath the tax payments made thereon,

1 1. For contracts One Million above, a Contructor's All Risk Insurance shall be obtmned and
maintamed by the CONTRACTOR under its name and at its own expense, copy of which shall be provided
by the PROVINCE:

12 1f the CONTRACTOR fhils to sansfactonly complete the works under this Agreement within
the specified contract diration, inclusive of duly granted time extensions. if any, the CONTRACTOR shall
be ligble for liquidated damages in an amount equal 1o at least one-tenth (1/10)) of ane percent (1%) of the
cost of the unperfarmed portion of the works for every day of delay,

13. The CONTRACTOR shall comply with all lsbor and employment laws, including occupational
health and safety, minimum wage, hours of work. and compensation for injuries;

14 The CONTRACTOR shall assume all the risk in conmection with the implementation of the
aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Govermment
Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known
as the Local Govermment Code of 1991 and the Implementing Ruiles and Regulations embodied i the
General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding
the following: Variation Orders, Suspension of Work. Extension of Contract Time, Liguidated Damages,
Advance Paymetit, Negative Slippage. Progress Payment (if applicable), Retention Maney. and Other
Aspects of Contract Implementation, shall be upplicable in the implementation of this Agreement,
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16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute
resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009, The process of arbitration under the foregoing law shall be assumed pan of this
Agreement, without prejudice however, 1o any mutunl sgreement of the parties hereto to agree in writing
to resodt to other alternative modes of disputes resolution;

17. Junsdiction over aivil cases or suit arsing out of the implementation of this Agreement shall
belong to the appropriate courts of the City of Antipolo. with the exclusion of any other courts;

18 The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries,
damages, or claims that muy be sustmined by them or by any third party in connection with the performance
of this Contract, nll of which shall be the sole responsibility of the CONTRACTOR:

19. The mmplementing rules and guidelines regarding adjustment of Contract Price and/or change
order adopted and approved by the Government and consistent with the provisions of RA 12009 and its
IRR shall be applied in this Agreement,

20. Unless otherwise stated, termy and expressions used m this Agreement shall have the same
meanings as those assigned to them in the Conditions of Contract, which form an integral part of this
Agreement,

21. if any clause of this Agreement 1s held invalid, the remmnmg provisions shall remain in foll
force and effect;

22 Without prejudice to administrative sanctions that may be imposed in proper cases, a violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement
and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent
provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the
CONTRACTOR liable for darnages, which may cither consist of liqudated damages and restitution for the
damages done or the forfeiture in favor of the government of any unwarranted henefit detived from the act
of acts in question or both, at the discretion of the court. and

23. The provisions under Section 714 of the IRR shall govern the termination of this Agreement.

N Tl i
IN WITNESS WHEREOF, the parties have hercunto signed this Agréement tLis VY wtay of

at Antipolo City,
RIZAL PROVINCIAL GOVERNMENT BETH & BERON CONSTRUCTION
Entity/Finm/Corporation
By, By
NINA RICCI VARES
#¢ Provincial r [

WITNESSES

é -
MARISSA N. CLEOFAS MYLA DS, ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY }S.S.

BEFORE ME, a Notury Public for and in Antipolo City, personally appeared the following:

Name/Entity Valid 1D Presented Date Place
HON, NINA RICCI A. YNARES  Passport No, P76890568  September 24, 2051 DFA Manila
BIEN ANTHONY L BAUTISTA  TIN No. 264-212-341
all known to inc to be the same person's who executed the foregoing instrument and acknowledged that the
sarmie is their free voluntary act and deed as well as the entity tha they respectively present. This instrument,

consisting of four {(4) pages including this page wherein this acknowledgment is wntten, has been signed
by the parties hereto and every page hercof, refers to the Agreement for:

Repair/Repainting of Covered Pathwalk at Rodriguez Heights
Elementary School, Brgy. San Jose, Montalban, Rizal

WITNESS MY HAND AND SEAL this day of 17 k5 . at Rizal Provincial
Cupitol, Antipolo City,

DocNo. A3
Page No. 43
Book No, 2 NOTARY PUBLIC,
Senes 20w, [’-/\r,"'
- ATTY. MARIA ,@uz ;i RUBSYAADLYOS
Natarisl Sommpuan Appl R 36-PSaatinato ity Ul 31,3850
Altorney’y Rield Wa 504

faF Uifedime Rak Mo, 20T RN Camplor

BOLE Somy Mo T E A0S g 5, TTHA

FTi fle Bttt




Republic of the Philippings
Provineial Government of Rizal

OFFICE OF THE GOVERNOR
NOTICE TO PROCEED
17 August, 2026
MR. MARIO C. SANDIL
SAN IGMEDIO BUILDERS INC.
Pandi, Bulacan
Déar Mr. Sandil:

Theatiached Contract Agreement having been approved, notice is hereby given 1o
SAN IGMEDIO BUILDERS INC, that work may proceed on the
Relocation of Rizal Monument at Yaares Center 2, Montalban, Rizal

effective Augost 20, 2026 (Thursdav).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the  date above-mentioned,

Please acknowledge receipt and acoeptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provineial Government of Rizal

Very truly yours,

NINA AL YNARES

Govemnor ﬂ f;”/:

[ acknowledge receipt of this Notice on: {
Authorized Signature: B (}»:ﬁb/

Name of the Representative of the Bidder:  MARIO C. SANDIL

NTP 07072026#13



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:
This AGREEMENT made and entered mnto by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly organized and
existing under Philippines laws, with s=at of government and principal address a1 Rizal Provincial Capitol
Buwlding. Ynares Center Compound, Ciroumferential Road comer P. Oliveros Swreet, Barangay San Roque,
Antipolo City, represented m this sct by its PROVINCIAL GOVERNOR, HON. NINA RICCI A,
YNARES, duly suthorized by virtue of Sanggummng Punlalawigan Appropriation Ordinance No, 34,
Series af 2028 herein referred to o8 the “PROVINCE."

- md —

SAN IGMEDIO BUILDERS, INC., a sole proprietarship/private corporation, duly orgamzed and
existing under the laws of the Republic of the Philippines, with principal place of business and office

sddress at Pandi, Bulacan. and herein represented by its Proprietor/President/Cieneral Manpeer, MARIO
C. SANDIL, of legal age, Filipino citizen, single/married and a resident of Pandi, Bulacan, hereinafier
referred 10 as the “CONTRACTOR.”

WITNESSETH. That:

WHEREAS, the PROVINCE declares as a matter of policy thit certain mfrastructure works should
be constructed pursuant to Sangguniang Panlalawigan Ordinance No,_14, S, 2026 namely:

Relocation of Rizal Monument at Ynares Center 2, Montalban, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence
to undertake the above said infrastructure works, and whose bid hus been declared as the Lowest Calculated
Responsive Bid in a public bidding held last _July 7, 2026, has accepted and hinds itself to undertake the
construction and completion of the above-mentioned infrastructure works stnctly in accordance with the
following standards set forth in the bid documents, approved plans, program works and specification in

consideration of the amount of Million {undred tv_Four Five
Lighteen Pesos & 84/100 (Php!,174.518.84), Philippme Carrency

NOW. THEREFORE, for and in consideration of the foregoing premises, the parties hereto
hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within _Forty Five (45)
calendar days, in accordance with the provisions of the following documents as required by the
Implementing Rules and Regulations (IRR) of Republic Act No 12009, otherwise known as the “New
Government Procurement Act.” (RA 12009) and shall form part and be read and construed as infegral parts
of this Agreement, viz:

a. Philippine Brdding Documents
i Drawing/Plans;
. Scopeof Wark,
i Invitation to Bid,
iv.  Instructions to Bidders:
v. Bid Date Sheet,
vi. Bid Formy, including all the documents/statements contained in the Bidder's bidding

envelopes, as annexes, and all other documents submifted (e.g., Bidder s responise (o
the request for clarifications on the bid), including corrections to the bid, if any.
W resulting from the PROVINCE's bid evaluation;

vir.  Bill of Quantities,

viii. Cleneral and Special Conditions of Contract; and

. Supplemental Bid Bulletins, if any

b, Winning bidder’s bid, including the Eligibility Requirements, Technical and Financial Proposals,
and all other documents or statements submitted;
Performance Secunty:
Notice of Award of Contract; and the Bidder's Conforme thereto, and
¢ Other contract documents that may be required by existing laws and/or the PROVINCE, such
as but not limited to the Notice 1o Proceed and Warranty Secunity.

-
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2. In consideration of the paymient to be made by the PROVINCE to the CONTRACTOR, the lurter
hereby covenants with the PROVINCE to construct and complete the infrstructure works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenanis to pay the CONTRACTOR the amount of One Million One
Hundred Seventy Four Thousand Five Hundred FEighteen Pesos & 84/100 (Phpl,174.518.84)
Philippine Currency, subject to retention maney, progress payments, and other conditions as provided under
RA 12009 and its IRR, and Sangguniang Panlslawigan Resolution No. 471, 5. 2025 (IF apphicable)

4. Itis understood that prior to the sigmng of thus Agreement, the Contractor has posted the required
performance security of H Fifty Two nd Three Hundred Fifty Five Pesos &
65/100 (Php352.355.65), Phalippine Currency, as a measurce of guarantee for the faithful compliance with
his obligations under this Agreement in accordance with the Bidding Documents,

S. The CONTRACTOR shall post sn additional performance security following the schedule under
Section 68 4 of the IRR to cover any cumulative mcrease of more than 10 percent (10%) over the onginal
value of the contract as a result of amendments to order or change orders, extra work orders and
supplemental agreements, as the case may be,

6. In the event that it is established that the CONTRACTOR s in default in any of its obligations
under this Agreement, the performance security shall be forferted i favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its
obligations in the event of any “Structural Defiects or Failures”, as defined in the IRR, that may occur within
the applicable warrunty period provided in Section 90.2.3, of the IRR;

8 The CONTRACTOR shall observe the warranties under Section 90.2 of the [RR ;

9, The CONTRACTOR warrants that it has not given, nor promised to give, any money, gifl. or
considerution to any official or employee of the PROVINCE, or to any govemment instrumentality, for the
purpose of securing this Contract,

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure 1o do so will entitle
the PROVINCE to suspend payment for any goods of services delivered by the CONTRACTOR. Within
the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the
BIR and duly validated with the tax payments mude thereon;

[1. For contracts One Million gbove, a Contractor’s All Rigk Insurance shall be obtmned and
maintained by the CONTRACTOR under ts nime and t its own expense, copy of which shall be provided
by the PROVINCE;

12, If the CONTRACTOR fails to satistactorily complete the works under this Agreement within
the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall
be liable for liquidated damages in un smount equal to At least one-tenth (1710) of one percent (1%) of the
cost of the mperformed portion of the works for every day of delay.

13, The CONTRACTOR shall comply with all lsbor and employment laws, mcluding occupational
health and safety, minimum wage, hours of work, and compensation for injunes,

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the
aforementioned project prior to the scceptance by the PROVINCE;

I5. The provisions of Republic Act No, 12009, otherwise known as the New Govemment
Procurement Act and its Implementing Rules and Regulntions, Republic Act No. 7160, otherwise known
as the Local Government Code of 1921 and the Implementing Rules and Regulanons embodied in the
General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding
the following: Varation Orders, Suspension of Work, Extension of Contract Time, Liguidated Damages,
Advance Payment, Negative Shippoge, Progress Payment (if applicable), Retention Money, and Other
Aspects of Contract Implementation. shall be applicable in the implementation ol this Agreement;
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16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute
resolution mechanisnis in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009. The process of arbitration under the foregomg law shall be nssumed part of this
Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing
to resort to other altemative modes of disputes resolution;

17, Jurisdiction over civil cases or sull ansing owt of the implementation of this Agroement shall
belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts,

I18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees. and therefore, shall not be responsible for any injuries,
damages, or claims that may be sustained by them or by any thard party in connection with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR.

19. The implementing rules and guidelines regarding adjustment of Contract Price andior change
order adopted and approved by the Govemment and consistent with the provisions of RA 12009 and s
IRR shall be applied in this Agreement;

20 Unless otherwise stated, terms and expressions used in this Agreement shall have the same
mesnings as those assigned to them i the Conditions of Contract, which form an integral part of this
Agreement,

21, If any clouse of this Agreement is held invalid, the remaining provisions shall remain in full
force and effiect;

22, Without prejudice to administrative sanctions that moy be imposed in proper cases, a violation
by the CONTRACTOR of anry of the provisions of this Agreement. the bidding documents or any agreement
and/or undertaking prior or subsequent to the execution of this Agreement as well us any of the pertinent
provisions of Republic Act No. 12009 and its lmplementing Rules and Regulations, shall make the
CONTRACTOR hable for damages. which may either consist of liquidated damages and restitution for the
damuges done or the forfeiture in fivor of the government of any unwarranted benefit denved from the act
ar acts in question or hoth, at the discretion of the court; and

23 The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

17 &5 ~m
IN WITNESS WHEREOF. the parties have hercunto signed this Agreement this _ day of
~at Antipolo City,
RIZAL PROVINCIAL GOVERNMENT SAN IGMEDIO BUILDERS, INC.
Entity/Firm/Corporation
By: By
MARIO C. SANDIL
Proprietor/ Manager/President

WITNESSES

Syt

Yol
MARISSA N, CLEOFAS MYLA DS. ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY ) 8.5,

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:
Name/Entity Valid ID Presented Date Place
HON. NINA RICCI A. YNARES  Passport No. PT6890568  September 24, 2031  DFA Manila

MARIO C. SANDIL TIN No. 007-857-800

all known to me 1o be the same person/s who executed the foregoing instnument and acknowledged thar the
same 15 their free voluntary act and deed as well as the entity thst they respectively present. This instrument,
consistng of four {(4) pages mcluding this page wheron this acknowledgment 1s written, has been signed
by the parties hereto and every page hereof. refery to the Agreement for:

Relocation of Rizal Monument ot Ynares Center 2, Montalbun, Rizal

|7 A s
WITNESS MY HAND AND SEAL this  day of " " a1 Rizal Provincial
Capitol, Antipalo City
Doe No. 3
Page No,
Book No. 2 NOTARY PUBLIC
Series 20 . w
ATTY, NARHA SALVEC. RUSAYA-ADARDS

Nitual Commeaticn ppt No 35-253akpea Ciy Ontl 31, 2607
Allsrey’s Rl g £33
[ i el M VWA 250 Qhapter
DELE Corma Ma Vil =itti R inag & 2000
Frade 2088 e & 2V e
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Repubilic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED
17 August, 2026

ENGR. CARLOS S. GERONIMO
CSGER CONSTRUCTION CORP,
Rodriguez, Rizal

Dear Engr. Gerommo:

The attached Contract Agreement having been approved, notice is hereby given to
CSGER CONSTRUCTION CORP. that work may proceed on the
Construction of 4-Seater Comfort Room at Katipunan Villuge (AFP-PNP Housing)
Phase 1A, La Solidaridad, Brgy. San Isidro, Montalban, Rizal

effective August 20, 2026 (Thursday),

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provincinl Government of Rizal

Very truly vours;

NINA A, YNARES

Govermnor »{f [¢ /

I acknowledge receipt of this Notice on: 18 4G A%

Authorized Signature; _ : /M L

Name of the Representative of the Bidderrm  CARLOSA. GE] NIMO

NTP 07072026#14
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CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: |4

This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL a local government unit. duly orgamzed and
existing under Philippines laws, with geat of government and principal address st Rizal Provincial Capitol
Building, Ynares Center Compound, Circumterential Road comer P, Oliveros Street, Barangay San Roque,
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON, NINA RICCT A,
YNARES, duly authorszed by virtue of Sanggumang Panlalawigan Appropriation Ordinance No. 34,
Series of 2025, herein referred o a3 the “PROVINCE.™

—and —
CSGER CONSTRUCTION CORPORATION. a sole proprctorsiup/private corporation, duly

orpanized nnd existing under the laws of the Republic of the Philippines. with principal place of business
und office address st Montalban, Rizal and herein represented by its Proprietor/Pregident/Genernl
Manager, CARLOS GERONIMO. of legal age. Filipino citizen, single/'married and a resident of
Maontatban, Rizal, hercinafter referred 1o as the “CONTRACTOR.”

WITNESSETH, That

WHERFAS, the PROVINCE declares as a matter of policy that certain infrastructure works should
be constructed pursuant to Sangguniang Panlalawigan Ordimance No, 14, 8. 2026 nnmely:

Construction of 4-Seater Comfort Room at Katipunan Village {AFP-PNP Housing)
Phase | A, La Solidaridad, Brgy. San Isidro, Montalban, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence
1o undertake the above said infrastructure works, and whose bid bas been declared as the Lowest Calculated
Responsive Bid in a public bidding held tast July 7, 2026, has accepted and binds itself to undertake the
construction and completion of the above-mentioned infrastructure warks strictly in accordance with the
following standards set forth in the bid documents; approved plans, program works and specification in
consideration of the amount of _One Million Three Hundred Fifty Thousand Seven Hundred Forty
Six Pesos & 44/100 (Php1,350,746.44), Philippine Currency

NOW, THEREFORE, for and in consideratian of the foregoing premises, the parties hereto
hereby agree as follows:

1. The whole works subject matier of this Agreement shall be completed within _Ninety  (90)
calendr davs, in accordonce with the provisions of the following documents as required by the
implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known ds the “New
Government Procurement Act,” (RA 12009) and shall form part and be read and construed as integral paris

of this Agreement, iz

o Philippine Bidding Documents

i.  Drawmo/Plins;

ii.  Scope of Work.

. Invitation to Bid;

iv. Instructions to Bidders,

v Bid Date Sheet,

vi. Bid Form, including all the documems/statements contimned in the Bidder's bidding
envelopes, 1s annexes, and all other documents submitted (g, Bidder's response o
the request for clanifications on the bid), including corrections to the bid, if any,
resulting from the PROVINCE’s bid evaluation;

vii, Bill of Quannnes;

viii. General and Special Conditions of Contract; and

ix. Supplemental Bid Bulletins, if any

b, Winning bidder’s bid, including the Eligibility Requirements, Technical and Financial Proposals,

VD‘M'— and al! other documents or stafements submifted;

¢. Performance Security;

d Notice of Award of Contract, and the Bidder’s Conforme thereto; and

e Other contract documents that may be required by existing laws and/or the PROVINCE, such
as but not limited to the Notice to Proceed and Warranty Security.
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2. In consideration of the pavment to be made by the PROVINCE to the CONTRACTTOR, the latter
hereby covenants with the PROVINCE to construct and complete the infrastructire works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of One Million
Three H ven H Fi Six  Pesos & 44/100 (Phpl 350,746.44),
Philippine Currency, subject (o retention money, progress payments, and other conditions as provided under
RA 12009 and its IRR, and Sangguniang Panlalawigan Resolution No. 471, s 2025 (If appheable)

4. It is understood that prior to the signing of this Agreement. the Contractor has posted the required
performance security of Four Hundred Five Thousand Two Hundred Twenty Three Pesos & 93/100
, . Philippine Currency, as a measure of puarantee for the faithful compliance with his

obligations under this Agreement in accordance with the Bidding Documents,

5. The CONTRACTOR shall post an additional performance secunty following the schedule under
Section 68 4 of the IRR to cover any cumulative increase of mose than 10 percent (10%) over the original
value of the contract as a result of amendments (o order or change orders, extra work orders and
supplemental agreements, as the case may be;

6. In the event that it s established thar the CONTRACTOR 15 in defuli in any of its obhiganons
under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warrunty security to guarantee the performance of its
obligations in the event of any “Structural Defects or Failures”, as defined in the IRR, thm may oceur within
the applicable warranty period provided m Section 90.2.3, of the IRR;

8. The CONTRACTOR shull observe the warranhes under Section 902 of the IRR

9. The CONTRACTOR warrants that it has not given, nor promised (o give, any money, gift, or
consideration to any official or employee of the PROVINCE., or to any government instrumentality, for the
purpose of securing thiz Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the
BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor’s All Risk Insurance shall be obtained and
maintained by the CONTRACTOR under its name and a1 its own expense, copy of which shall be provided
by the PROVINCE:

(2 1f the CONTRACTOR fails to satisfoctorily complete the works under this Agreement within
the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall
be linble for liquidated damages in an amount equal 1o at least one-tenth (1/10) of one pereent (1%) of the
cost of the unperformed portion of the works for every day of delay.

13. The CONTRACTOR shall comply with all lahor and employment laws, including occupanional
heulth and safety, minimom wage, hours of work, and compensation for injuries,

14 The CONTRACTOR shall assume all the risk in connection with the implementation of the
aforementioned project prior to the acceptance by the PROVINCE;

IS, The provisions of Republic Act No, 12009, otherwise known as the New Government
Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known
us the Local Government Code of 1991 and the implementing Rules and Regulations embodied in the
General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding
the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages,
Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other
Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;
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16. Disputes arising fram this Agrecment shall be resolved through arbiteation or alternative dispure
resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009, The process of arbitration under the foregoing law shall be assumed part of this
Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing
to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or swit arising out of the implementation of this Agreement shall
belong to the appropriste courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its emplovees. and therefore, shall nor be responsible for any injunes;
damages, or claims that may be sustained by them or by any third party in connection with the performance
of this Contract, ull of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change
order adopted and approved by the Government and consistent with the provisions of RA 12009 and its
IRR zhall be applied in this Agreement;

20. Unless otherwise stated, tetms and expressions used in this Agreement shall have the same
meanings as those assigned to them in the Conditions of Contract. which form an mitegral part of this
Agreciment,

21 Ifany clause of this Agreement is held invalid, the remaining provisions shall remain in full
force and effect;

22, Without prejudice to administrative sanctions that gy be imposed in proper cases, a violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement
and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent
provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the
CONTRACTOR hable for demages. which may either consist of liguiduted dumages and restitution for the
damages done or the forfeiture in favor of the government of any unwarranted benefit denved from the act
or acts in question or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF. the parties have hereunto signed this Agreement tis’ 22 -y of
at Antipolo City. N

RIZAL PROVINCIAL GOVERNMENT CSGER CONSTRUCTION CORPORATION
Entity/Firm/Corporation

Bw By:

NINA RICCI A YNARES
H Provincial Govenor

WITNESSES

ik Tolre
MARISSA N, CLEOFAS MYLA DS, ALARCON

Lj“
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ACKNOWLEDGMENT

REPLBLIC OF THE PHILIPPINES)
ANTIPOLO CITY ) 5.8

HEFORE ME. a Notary Public for and in Antipolo City, personally appeared the following:
Name/Entity Valid ID Presented Dute Place
HON, NINA RICCI A, YNARES  Passport No. PT6R90S6B  September 24, 2031 DFA Manila

CARLOS GERONIMO TIN No_009-082-732

all knpwn to me to be the same person's who executed the foregomg instrument and acknowledged that the same
15 thear free volumtary act and deed as well as the entity that they respectively present. This mstrument, consisting
of four (4) pages meluding this page wherein this acknowledgment 15 wiitten, has been signed by the parties
heteto arvd every page hereal, refers to the Agreement for:

Construction of 4-Seater Comfort Room at Katipunan Village (AFP-PNP Housing)
Phase 1A, La Solidaridad, Brgy. San Isidro, Montalban, Rizal

LTS 25

WITNESS MY HAND AND SEAL this day of , 8t Rizal Provmcial Capitol,
Antipolo City.
Doe No
Page No _
Book No. NOTARY PUBLIC
Series 20

ATTY Lapy ,-.wm‘W
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Republic of the Philippines
Provinegial Government of Rizal

OFFICE OF THE GOVERNOR
NOTICE TO PROCEED
|7 August, 2026
MR. GERALD KENN S§J. BILOG
GKB BUILDERS

Maorong, Rizal
Dear Mr. Bilog:

The attached Contract Agreement having been approved, notice is herchy given (o
GKB BUILDERS  that work may proceed on the
Repair/Repainting of DepEd School Bidg. at
Lagundi-CCL National High School, Brgy. Lagundi, Moreng, Rizal

effective  August 20, 2026 (Thursdav),

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Tmplementing Schedule on the date above-mentioned.

Please ncknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provincia] Government of Rizal

I acknowledge receipt of this Notice on: 1B xx

Authorized Signature: ﬁ_ —
Name of the Representative of the Bidder:  GERAL NN SIL BILOG

NTP 07072026#15



CONTRACT AGREEMENT

i o

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered mto by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly organized and
existing under Philippines laws, with seat of government and principal address at Rizal Provineial Capitol
Butldng, Ynares Center Compound, Circumferentinl Road comer P. Oliveros Street, Barangay San Roique,
Antipolo City, represented i this act by its PROVINCIAL GOVERNOR, HON. NINA RICCT Al
YNARES, duly authorized by virtue of Sangguniang Panlalawigan Appropristion Ordinance No. 34,
Series 0f 2025, herein referred o as the “PROVINCE.”

i # sole proprictorship/private corparation, duly organized and existing under
the laws of the Republic of the Philippines, with principal place of business and office address at_Morong,
Rizal, and herein represented by its Propricioy/President/General Manager, GERALD KENN S,

BILOG. of legal age, Filipino citizen. single/'married and a resident of Morong, Rizal, hereinafier referred
to us the “CONTRACTOR.™
WITNESSETH, That:

WHEREAS. the PROVINCE declares as a matter of policy that certain infrastructure works should
be constructed pursuant to Sangguniang Panlalawigan Ordinance No, RPSE Res. 45, S, 2026 namely:

Repair/Repuinting of DepEd School Building at Lagundi-CCL
National High School, Brgy. Lagundi, Morong, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence
to undertake the above smd infrastructure works, und whose bid has been declared as the Lowest Calculated
Responsive Bid in a public bidding held last _July 7. 2026, has accepted and binds itself to undentake the
construction and completion of the above-mentioned infrastructure works strictly in accordance with the
following standards set forth i the bnd ducumu-nt-a. approved plans, wugmn works amd specification in

conssderation of the amount of One Million Hund
Fifty Pesos & 46/100 (Phpl.,288.350.46), Phlippme Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto
hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within _Sixty (60) calendar
days, in accordance with the provisions of the following documents as required by the Implementing Rules
and Regulations (IRR) of Republic Act No. 12009, otherwise known as the “New Government Procurement
%\ Act.” (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz.

a Phlippine Bidding Documents
i Drawing/Plans,
.  Scope of Wark.
i Invitation to Bid,
iv. Instructions to Bidders:

v.  Bid Date Sheet;
vi. Bid Form, mcluding all the documents/statements contained n the Bidder's bidding
envelopes, as annexes, and all other documents subnuitted (e.¢, Budder’s response to
the request for clirifications on the bid), including corrections to the bid, if any,
E’ resulting from the PROVINCE's bid evaluation,
vir, Bill of Quantities;
wiil. General and Special Conditions of Contract; and
ix. Supplemental Bid Bulletins, if any.
b. Winning bidder’s bid, including the Eligibility Requiretnents, Technical und Financial Proposals,
and all other documents or statements submitted,
¢ Performance Secunty;
.',.,I/v- d Notice of Award of Contract; and the Bidder’s Conforme thereto: and
¢, Other contract documents that may be required by existing laws and/or the PROVINCE. sugh
as but not limited to the Notice to Proceed and Warranty Security.
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2. In consideration of the payment to be made by the PROVINCE 1o the CONTRACTOR, the laiter
hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3 The PROVINCE hereby covenaits to pay the CONTRACTOR the amount of One Million Twe
Hundred Eightv Eight Thousand Three Hundred Fifty Pesos & 46/100 (Php1,288,350.46), Philippine
Currency, subject to retention money, progress payments; and other conditions as provided under RA 12009
and its IRR. and Sangguniang Panlalawigan Resolution No, 471, £ 2025 (If applicable)

4. It1s understood that prior to the signing of this Agreement, the Contractor has posted the required
performancge security of Three Hund Six T F undred 14/100

(Php386,505.14), Philippine Currency, as a measure of gunrantee for the faithful complisnce with his

obligations under this Agreement in necordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance sccurity following the schedule under
Section 68 4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original
vilue of the contract as a result of smendments to order or change orders, extra work orders and
supplemental agreemenis, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations
under this Agreement, the performance security shall be forfeited in favor of the PROVINCE,

7. The CONTRACTOR undertakes to post n warranty security 1o guarantee the performance of its
obligations in the event of any “Structural Defects or Failures™, as defived in the IRR, that may occur within
the applicuble warmanty period provided in Section 90.2.3, of the IRR,

8 The CONTRACTOR shall observe the warmanties under Section 90.2 of the IRR |

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or
consideration to any official or employee of the PROVINCE, or to any govermment instrumentality, for the
purpose of secunng this Confract,

10. The CONTRACTOR undertakes to pay taxes in full and on ume, failure to do so will entitle
the PROVINCE to sitspend payment for any goods or services delivered by the CONTRACTOR. Within
the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the
BIR and duly validated with the tax payments made thereon;

11 For contracts One Million above, a Contractor’s All Risk Insurance shall be obtained and
maintained by the CONTRACTOR under its name and ot its own expense, copy of which shall be provided
by the PROVINCE;

12, If the CONTRACTOR fails to sansfactonly complete the works under this Agreement within
the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall
be liable for liquidated damages in an smount equal 1o ot least one-tenth (1/10) of one percent (1%) of the
cost of the unperformed portion of the works for every day of delay,

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational
health and safety, minimom wage, hours of work, and compensation for mjuries.

14 The CONTRACTOR shall assume all the risk in connection with the implementation of the
aforementioned project prior to the acceptance by the PROVINUE;

IS. The provisions of Republic Act No. 12009, otherwise known us the New Govemnment
Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known
as the Local Govemnment Code of 1991 and the Iimplementing Rules and Regulations embodied in the
Gieneral Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding
the following: Variation Orders, Suspension of Work. Extension of Contract Time, Liguidated Damages,
Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other
Aspects of Contract Implementation, shall be spplicable in the implementation of this Agrecment;
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16, Dhsputes ansing from this Agreement shall be resolved through arbitration or atenative dispute
resolufion mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009, The process of arbitration under the foregoing law shall be assumed part of this
Agreement, without prejudice however, to any mutual agreement of the parties hereto 1o agree in writing
to resort 1o other alternative modes of disputes resolution;

17. Junsdiction over civil cases or suit ansing out of the implementation of this Agreement shall
belong to the appropriste courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injunes,
dumages, or claims that may be sustained by them or by any third party in connection with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price und/or change
arder adopted and approved by the Government and consistent with the provisions of RA 12009 and its
[RR shall he apphed m this Agreement,

20 Unless otherwise stated, tetins and expressions used in this Agreement shall have the sume
meanings s those assigned to them m the Conditions of Contract, which form an mtegral pant of this
Agreement;

21, If any clause of this Agreement is held invahd. the remaining provisions shall remain in full
force and effect,

22. Without prejudice to administrative sanctions that may be imposed in proper cases, a violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreament
and/or undertaking prior or subsequent to the execuation of this Agreement as well as any of the pertment
provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the
CONTRACTOR liable for damages, which may cither cansist of liquidated damages and restitution for the
damages done or the forfeiture in favor of the government of any unwarmanted benefit derived from the act
or &cts tn question or both, at the discretion of the cowt, and

23. The provisions under Section 71 4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this] 7 Wr
at Antipolo City.

RIZAL PROVINCIAL GOVERNMENT GKB BUILDERS
Entity/Firm/Corporation

“MA. YNARES GERALD % S BILOG
vernor [ Proprietor/Manager/Presadant

WITNESSES

- ke

MARISSA N, CLEOFAS MYLA DS, ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY ) 5.5,

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:
Name/Entity Valid 1D Presented Dute Pluce
HON. NINA RICCI A, YNARES  Passpont No. P768%0568  September 24, 2031 DFA Manila

GERALD KENN S.J. BILOG TIN No. 196-519-323

all known to me to be the same per=on's who executed the foregoing mstrument and acknowledged that the
same 15 their free voluntary act and deed as wall as the entity that they respectively present. This mstrument,
consisting of four (4) pages including this page wherein this acknowledgment 1s written, has been signed
by the parties hereto and every page hereof, refers to the Agreement for:

Hepair/Repainting of DepEd School Building at Lagundi-CCIL
National High School, Brgy. Lagundi, Morong, Rizal

WITNESS MY HAND AND SEAL this 0, . at Rizal Provicial
Capitol, Antipalo City. kT
Doc No. T
Page No. 43
Book No. 1 NOTARY PUBLIC

Series 20 3 KTTY, WARSA SALVE@/R0EM Am

Nekariad Commsmien Aspl No 36-250aipols Cityl Unlil2* 2807
Rlsarnry's P4l 44 32320
157 L futima Pk W, 10247, REY Chapter
BOLE M B VS 30 g €, 20
Pk tye, 230336674 van. 5, 028 1R




Republic of the Philippines
Provineial Government of Rizal

QOFFICE OF THE GOVERNOR

NOTICE TO PROCEED
17 August, 2026

MR. GERALD KENN S5 BILOG
GKB BUILDERS
Morong, Riz!

Dear Mr. Bilog:

The attached Contract Agreement having been approved, notice is hereby given to

GKRB BUILDERS  that work may proceed on the

Construction of Stage at Lagundi-CCL National High School, Brey. Lagundi, Morong, Rizal
effective August 20, 2026 (Thursday),

You are responsible for performing the services under the terms snd conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and ncceptance of thus notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provineial Government of Rizal.

Very truly yours,

NINA RI YNARES
overnor
| acknowledge receipt of this Notice on: [BAL 208

Authorized Signature; - % o N
Name of the Representative of the Bidder: GERAL NN SJ. BILOG

NTP 07072026#16



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: ||
This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly organized and
existing under Philippines laws, with seat of govemment and principal address at Rizal Provincial Capitol
Building, Ynares Center Compound, Circum{ferential Road comer P. Oliveros Street, Barangay San Roque,
Antipole City, represented in this act by its PROVINCIAL GOVERNOR, HON. NINA RICCI A.
YNARES, duly authorized by virtue of Sangeuniang Panlalawigan Appropristion Ordinance No. 34,
Series of 2025, herein referred to as the “PROVINCE.”

—and -

GRKB BUILDERS, a sole proprictorship/private corporation, duly organized and existing under
the laws of the Republic of the Philippines. with principal place of business and office address at_Morong,
Rizal, and herein represented by its Proprietor/President/General Manager, GERALD KENN S.).
BILOG, of legal age, Filipino citizen, single/mamed and a resident of Morong, Rizal, hercinafter referred
10 as the “CONTRACTOR.”

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a matter of policy that certain infrastructure works should
be constructed pursuant to Sangguniang Panlalawigan Ordinange No._RPSB Res. #5, S, 2026_namely:

Construction of Stage at Lagundi-CCL National High School,
Bregy. Lagundi, Morong, Rizal

WHEREAS, the CONTRACTOR., warranting that it has the financial and technical competence
to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated
Respansive Bid in o public bidding lield last _July 7, 2026, has accepied and binds itsell o undertake the
construction and completion of the above-mentioned infrastructure works strictly in secordance with the
following standards set forth in the bid documents, approved plans, program works and specification in
consideration of the amount of i light Hundred Seven Thousand Eight Headred

Seventy Nine Pesos & 46/100 (Php1.817.879.46). Philippine Currency.

NOW, THEREFORE, for and in contideration of the foregoing promises the parties hereto
hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within _Eighty Two (82)
cialendar davs, m accordance with the provisions of the following documents as required by the
Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New
Government Procurement Act.” (RA 12009) and <hall form part and be read snd construed ns integral paits

of this Agreement, viz:

i Philippine Bidding Documents

1.  Drmawing/Plans;

.  Scope of Work,

mi  Invitation to Bul,

iv.  Instructions o Bidders;

v. Bid Daii Sheet;

vi. Bid Form, including all the documenty/statements contained i the Bidder's bidding
envelopes, us annexes, and all other documents submitted (e.g. Bidder’s response to
the request for clanfications on the bid), including comrections to the bid, if any,
resulting from the PROVINCE s bid evaluntion;

vii. Bill of Quanhiies:

viii. General and Special Conditions of Contract; and

ix. Supplemental Bid Bullctins, if any.

b. Winning bidder’s bid, including the Eligibility Requirements, Technical and Financial Proposals,
and all other documents or statements submitted;

S [ ¢ Performance Security:

d. Motice of Awnard of Contract; and the Bidder's Conforme therero: amd
e. Other contract documents that may be required by existing laws and/or the PROVINCE, such
as but not limited to the Notice to Proceed and Warranty Security




2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR. th latter
hereby wvmnnta with the PROVINCE to construct and complete the infrastructure works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement:

3 The PRDVINCE hereby covenants to pay the CONTRACTOR the smount of One Million

{ad) ‘housand  Eigh {0 red Seventy iy w WIIHI
r&pl.l_u?,gn 4&} Flullppmf Currency, sobject (o rumtmn money, progress paymenis, and other
conditions as provided under RA 12009 and its IRR, and Sangguniang Panlalawigan Resolution No. 471,
5. 2025 {If applicable)

4. It 1sunderstood that prior to the HMEGFMAML the(‘mmwhaspmnd the n.-qmrui
performance secunty of Five Hundred Forty Five Thousand Three Hundre Y Thre P08

84/100 {ﬂm Philippine Currency, as a measure uI‘ guura;umc for the Fait!tﬁtl mnplumce wlth
his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance seounity following the schedule under
Section 68.4 of the IRR 10 cover any cumulative merease of more than 10 percent (10%) over the m'lgmn]
value of the contract as o result of amendments to order or change orders, extra wark orders and
supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is.1n default in any of its obligations
under this Agreement. the performance security shall be forfeited m favor of the PROVINCE,

7. The CONTRACTOR undertakes to post & wirranty security to gusrantee the performance of its
obligations in the event of any “Structural Defects or Failures”, as defined in the IRR. that may oceur within
the applicable warranty peniod provided in Section 90.2 3, of the IRR;

& The CONTRACTOR shall observe the warranties under Section 90 2 of the IRR

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gifi, or
consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the
purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure o do so will entitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Intemnal Revenue and a copy of its mcome and business tax returns duly stamped and received by the
BIR and duly validated with the tax payments made thercon:

11, For contracts One Million above, a Comractor's All Risk Insurince shall be obtained and
maintained by the CONTRACTOR under its nane and 1 its own expense, copy of which shall be provided
by the PROVINCE,

12. If the CONTRACTOR fails to satsfactorily complete the works under this Agreement within
the specified contract duration, inclusive of duly granted time extensions, il any, the CONTRACTOR shall
be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the
cust of the unperformed portion of the works for every day of delay,

13. The CONTRACTOR shall comply with all lsbor and employment laws, including occopational
health and safety, minimum wage, hours of work, and compensation for injuries,

14. The CONTRACTOR shall assume all the nsk in connection with the implementation of the
nforementioned project prior 1o the acceptance by the PROVINCE:

15 The provisions of Republic Act No. 12009, otherwise known as the New Government
Procurement Act and its Tmplementing Rules and Regulations, Republic Act No, 7160, otherwise known
as the Local Government Code of 1991 and the Implementing Rules and Regulintions embodied in the
General Accounting Auditing Manoal (GAAM), unless otherwise mconsistent with RA 12009, regarding
the following: Vanation Orders, Suspension of Work, Extenston of Contract Time, Liquidated Damages,
Advance Payment, Negarive Shippage. Progress Payment (if applicable), Retention Money, and Other
Aspects of Contract Implementation, shall be upplicable in the implomentation of this Agreement,

0
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16, Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute
resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
the [RR of RA 12009, The process of arhitration under the foregoing law shall be assumed part of this
Agreement, without prejudice however, 1o any mutual agreement of the parties hereto to agree in writing
to reson to other alternative modes of disputes resolution:

17. Junsdicton over civil cases or suit arising out of the implementation of this Agreement shali
belong 1o the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18 The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries,
damages. or claims that may be sustained by them or by any thind party in connection with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR:

19, The implementing rules and guidelines regarding adjustment of Contract Price and/or change
order adopted and approved by the Government and consistent with the provisions of RA 12009 and its

IRR shall be applied in this Agreement;

20. Unless otherwise stated. terms and expressions used in this Agreement shall have the same
meanings as those assigned to them in the Conditions of Contract. which form an integral pant of this
Agreement,

21, Ifmmy clause of this Agreement is held invalid, the remaining provisians shall remain in fall
force and effect,

22. Without prejudice to administrative sanctions that may be imposed in proper cases, a violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement
and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent
provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the
CONTRACTOR liable for damages. which may either consist of liquidated damages and restitution for the
damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act
or acts in gquestion or both, at the discretion of the court, and

23, The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement
IN WITNESS WHEREOF, the parties have hereunto signed this Agreement ;thgs,lm_%day of

at Antipolo City.
RIZAL PROVINCIAL GOVERNMENT GKB BUILDERS
Ennty/Firm/Corporation
By: By:
NINA RICCKA. MINARES GERALD lﬁh S.J. BILOG
H Provincial r [ ProprictosManager/President
WITNESSES

I =
MARISSA N, CLEOFAS MYLA DS, ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY IS8

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:
Name/Entity Valid 1D Presented Date Pluce
HON. NINA RICCIA. YNARES  Passport No. PT6890568  September 24, 2031 DFA Manila

GERALD NSJ. B TINN 519-323

all known to me to be the same person's who exccuied the foregoing instrument snd acknowledged thai the
same 15 their free voluntsry act and deed as well as the entity that they respectively present. This instrument,
consisting of four (4) pages including this page wherein this ascknowledgment is written. has been signed
by the parties hereto and every page hereof, refers to the Agreement for

Construction of Stage st Lagundi-CCL National High School,
Brgy. Lagundi, Morong, Rizal

17 H_[E .
WITNESS MY HAND AND SEAL this day o . at Rizal Provincial
Capitol. Antipolo City

Doe No.  4l§
Page No. Y

Book No. & NOTARY PUBLIC
Series 20 1. o
BAVh.A0AM0L

JTTY. WARIA SALY
Bebaeia' Caminieion Aapl Wi 26-24rhpeio Cityf Unki 37 2007
Atgere Ml Na 5350
(et Utz A Ny, 05041 AW Chagter
WALE Mame tl VLD011430 ihag B, D004
Friho sanans) Jen 5 200/ Bl




Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED
17 August, 2026

ENGR. PORFIRIO P. MINA
JRD-D2 ENTERPRISES
"Tanay, Rizal

Byear Engr. Mina:
The attached Contract Agreement having been approved, notice is hereby given to

JRD-DZ ENTERPRISES that work mnyv proceed on the
Asphalt Overlaying of G. Robles St., Brgy. Maybaneal, Morong, Rizal

effective August 20, 2026 (Thursdav),

You are responsible for performing the services under the terms and conditions of the
Agreement and i accordance with the Implementing Schedule on the date above-mentioned.

Please scknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provineial Government of Rizal,

Very truly vours, |

NINA RICCH
Governor !ﬂ’ 5,....--'"_

| ucknowledge receipt of this Notice on.

Authorized Signature
Name of the Representative of the Bidder:

NTP 07072026#17



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:
This AGREEMENT made and entered into by and between:

_ The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, dulv orsanized and
existing under Phlippmes laws, with seat of government and principal address at Rizal Provincial Capitol
Building, Ynares Center Compound, Circumierential Road comer P. Oliveros Street, Barangay San Rogque,
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON. NINA RICCI A.
YNARES, duly nuthorized by virtue of Sangguniang Panlalowigan Appropristion Ordinsnce No, 34,
Series of 2025, herein referred to as the “PROVINCE. "

—and =

JRD-D2 ENTERPRISES, a sole proprictorship/private corporation, duly organized nnd existing
under the laws of the Republic of the Philippines, with principal plsce of business and office address at
Janay, Rizal and herein represented by its Proprictor/President/General Manager, PORFIRIO MINA, of
1%3 ﬁlﬁﬂmn citizen, single/marmicd and & resident of Tunay, Rizal, hereinafler reforred 1o as the
T ¥ R.H‘

WITNESSETH, That:

WHEREAS, the PROVINCE declores as a marter of policy that certain infrastructure works should
be constructed pursuant to Sangguniang Panlalawigan Ordinance No_13, S, 2026 namely:

Asphalt Overlaying of G. Robles Street, Brgy. Mayhancal, Morong, Rizal

WHEREAS, the CONTRACTOR, warranung that it has the financial and technical competence
to undertike the above said mfrastructure works, and whose bid has been declured as the Lowest Caleulated
Responsive Bid in a public bidding beld last July 7, 2026, has aceepted and binds itself to undertake the
construction and completion of the above-mentioned mfrstructure works strictly in nccordance with the
following standards set forth i the bid documents. approved plans, progriun works and specification in
consideration of the amount of 3 Seven Hundred Six Thousund One H
Eighty Nine Pesos & 66/100 (Php1.767.189.66)), Philippine Currency

NOW, THEREFORE, for and in consideration of the foregoing premses, the parties hereto
hereby agree as follows:

| The whale works subject matter of this Agreement shall be completed within Sixty (60) calendar
dirys, in nceordanice with the provisions of the following documents as required by the Implementing Rules
and Regulations (IRR ) of Republic Act No. 12009, otherwise known as the “New Government Procurement
Act” (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

a. Philippine Bidding Documents
== i.  Drawing/Plans.
i, Scope of Waork;
i Invitation to Bid;
iv. Instructions to Budders;
v. Bid Date Sheet.
vi. Bid Form, including all the documents/statements contained m the Bidder's bidding
envelopes, as annexes, and oll other documents submitted (e.g.. Bidder’s response o
the request for clenfications on the bid), ncluding cormrections to the bid, if any,
Qﬂi“ resulting from the PROVINCE's bid evaluation;
vii. Bill of Quantities;
viii, General and Specinl Conditions of Contract; and
ix. Supplemental Bid Bulletins, if any,
b. Winning bidder’s bid, including the Eligibility Requirements, Technical and Financial Proposals,
and all other documents or stitements submitied:
Performance Security;
Natice of Award of Contract, and (he Bidder's Confirme thereto, and
e Other contract documents that may be reéquired by existing laws and/or the PROVINCE. such
as but not limited to the Notice to Proceed and Warranty Security.

an
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2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR. the lntter
hereby covenants with the PROVINCE to construet and complete the infrastructure works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of i
S-r_l.rg_n fﬂundr!d Sixty Seven Thousand One Hundred Eighty Nine Pesos & 66/100 (Phpl.767,189.66))
Philippine Currency, subject to retention money, progress payments, and other conditions as provided under
RA 12009 and its IRR. and Sanggumiang Pankalawigan Resolution No, 471, . 2025 (1f upplicable)

4. It 1s understood that prior to the signing of this Agreement, the Contractor has posted the required
performance security of Five Hundred Thirty Thousand One Hundred Fiftv Six Pesos & 90/104)
(Php330,156.90), Philippine Currency, a8 @ measure of guarantee for the fmithiul comphimce with his
obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under
Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original
value of the contruct a5 a result of mmendments to order or change orders, extra work orders and
supplemental agreements, as the case may be:

6. In the event that it 1s established that the CONTRACTOR is in default in any of its abligations
under this Agreement, the performance security shall be forfeited in fiavor of the PROVINCE:

7. The CONTRACTOR undertakes to post a warranty security to gusrantee the performance of its
obligations in the event of any “Structural Defizcts or Failures”. as defined m the TRR. that may occur within
the applicable warranty period provided in Section 902 3, of the IRR:

8, The CONTRACTOR shall observe the warranties under Section 90,2 of the IRR :

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gifl, or
consideration to any official or employee of the PROVINCE, or to ahy government instrumentality, for the
purpose of securing this Cantract,

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure 1o do so will entitle
the PROVINCE to saspend payment for any goods or services delivered by the CONTRACTOR. Within
the Intemnal Revenue and a copy of its income and business tax returns duly stamped and received by the
BIR and duly validated with the tax payments mads thereon;

1'1. For contracts One Million above, a Contractar’s All Risk Inswance shall be obtained and
mamntamed by the CONTRACTOR under its nme and at its own expense, copy of which shall be provided
by the PROVINCE;

12, If the CONTRACTOR fiuls to satisfactorily complete the works under this Agreement within
the specified contract duration, inclusive of duly granted time extensions, if @y, the CONTRACTOR shall
be liable for higuidated dmmages im an amount equal to at least one-tenth (1/10) of one percent (1%6) of the
cost of the unperformed portion of the works for every day of delmy:

13, The CONTRACTOR shall comply with all labor and employment laws, including occupational
health and safety, mimimum wage, hours of work, and compensation for injuries;

14 The CONTRACTOR shall assume all the risk in connection with the implementation of the
aforementioned project prior 1o the acceptance by the PROVINCE;

1S. The provisions of Republic Act No. 12009, otherwise known as the New Government
Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known
a4 the Local Government Code of 1991 and the Implemenung Rules and Regulutions embodied in the
General Accounting Auditing Manual (GAAM), unless otherwise mconsistent with RA 12009, regarding
the following: Varation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages,

Advance Payment, Negative Shippage, Progress Puyment (if applicable), Retention Money, and Other
Aspects of Contract lmplementation, shall be appheable in the implementation of this Agreement;
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16. Disputes arising from this Agreement shall be resolved through arbitration or alfernative dispute
resolution mechamsms in accordance with Republic Act No. 9285 (ADR Act of 2004 ) and Section 88 of
the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this
Agreement. without prejudice however, 1o any mutual sgreement of the purties hereto 1o agree in writing
to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agresment shall
belong 1o the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

I18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall not be responsible for ay injunes,
damages, or claims that may be sustained by them or by any third party in connection with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR:

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change
order adopted and approved by the Government and consistent with the provisions of RA 12009 and its
IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same
meanings o8 those assigned to them in the Conditions of Contrsct, which form an integral part of this
Agreement;

21, 1T any clause of this Agreement is held invalid, the remaining provisions shall remain in full
force and effect;

22. Without prejudice to adiministrative sanctions that may be imposed in proper cases, a violntion
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement
and’or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent
provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the
CONTRACTOR lisble for damages, which may either consist of liquidated damages and restitution for the
damages done or the forfeiture in favor of the government of any unwarranted benefit denved from the act
or #ets in guestion or both, at the discretion of the court; and

23, The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement

IN WITNESS WHEREOF, the purties have hereunto signed this Agreement this 27 “ay of

at Antipola City.
RIZAL PROVINCIAL GOVERNMENT JRD-D2 ENTERPRISES
Entity/Firm/Corporation
By By
NINA RICC ARES
H Provincial Govdynor § Propriefor/Manager/Presidem

WITNESSES

Tl
MARISSA N, CLEOFAS MYLA DS, ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY ) 8.5,

BEFORE ME, a Notury Public for and m Antipolo City, personally appesred the following:
Name/Entity Vilid ID Presented Diate Place
HON, NINA RICCI A. YNARES  Passport No. PT689056B  September 24, 2031  DFA Manila

PORFIRIO MINA TIN No, 154-427-880

all known to me to be the same person/s who executed the foregomg instrumetit gnd scknowlediid that the same
15 thetr free voluntary act and deed as well as the entity that they respectively present. This instrument, consistmg
of four (4) pages including this page wherein this acknowledgment s written, has been signed by the parties
hereto and every page hereof, refers to the Agreement for.

Asphalt Overlaying of G. Robles Street, Brgy. Maybancal, Morong, Rizal

17 RS 25
WITNESS MY HAND AND SEAL this day of L at Rizal Provineral Capitol,
Antipolo City
Doc No, _ A1
Page No g_i
Book No NOTARY PUBLIC

Series 20 Y AL
ATTY. MARIA SRS btaTh:hlr

Rubaal Coattitbiie #3558 B2 Sadipes Ty Tl &1
Altsmey's Rzll e 82320
[BP Lol = Rl M oTRCETY REH Cotafer
MELE Dapeg B YHIA04LY g F.002

FTR A S50 e § 4002




Republic of the Philippines
Provincial Government of Rizsl

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED
17 August. 2026

MR. GERALD KENN SJ. BILOG
GKB BUILDERS
Morong, Rizal

Deestr Mr. Bilog

The attached Contract Agreement having been spproved, notice is hereby given to
GKB BUILDERS  that work may proceed on the
Reépuir/Repainting of Ynares Multi-Purpose Covered Court
at Maybancal Elem. School, Brgy. Maybancal, Morong, Rizai

effective August 20, 2026 (Thursday),

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provineial Government of Rizal.

Very truly yours,

NINA Rl . YNARES

Governor { /

| scknowledge receipt of this Notice on: 184628

Authonzed Signature: 6%‘
Name of the Representative of the Bidder  GERALI NN SI. BILOG

NTP 07072026#18



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:
This AGREEMENT made and entered mro hy and betwesn:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly orgamzed and
existing under Plulippines laws, with seat of govemment and principal address at Rizal Provincial Capitol
Building. Yunares Center Compound. Circumferential Road comer P. Oliveros Sireet. Barangay San Rogque.
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON. NINA RICCI A.
YNARES, duly suthorized by virtue of Sanggumang Panlalawigan Appropriation Ordinance No. 34,
Series of 2025, herein referred to as the “PROVINCE."

— and —

GKB BUILDERS, a sole proprictorship/private corporation, duly organized and existing under
the laws of the Republic of the Philippines, with principal place of business and office address at Maorong,
Rizal, and heremn represented by its Proprictor/President/'General Manager, GERALD KFENN S,
BILOG, of legal age. Filipino citizen, single/mamed and a resident of Morong, Rizal, hereinnfier refered
to as the *CONTRACTOR.”

WITNESSETH, That

WHEREAS, the PROVINCE declares as a matter of policy that certain infrustructure works should
be constructed pursuant to Sangguniang Panlalawigan Ordinance No, RPSH Res, #5 S, 2026 namely:

Repair/Repainting of Ynares Multi-Purpose Covered Court at Maybancal
Elementary School, Brgy. Maybancal, Morong, Rizal

WHEREAS, thec CONTRACTOR, warranting that it has the financial and technical competence
to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calgulated
Regponsive Bid m a public bidding held last _July 7, 2026. hus sccepied and binds itself to undertake the
construction and completion of the above-mentioned mfrastructure works stnctly in accordance with the
following standards set forth in the bid dmummtx. nppmund plam pmg:mn warlu and w-rmm in
consideration of the amount of : : G415 0!

65/100 (Php814,912.65), Philippine Currency.

NOW, THEREFORE, for and in consideranon of the foregoing premmses, the parties hereio
hereby agree ns follows:

1. The whole works subject matier of this Agreement shall be completed within _Forty {40)
calendar days, in sccordance with the provisions of the following documenis as required by the
Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known s the “New
Govemnment Procurement Act,” (RA 12009) and shall form part and be read and construed as imtegral parts
of this Agreement, iz

a. Philippine Bidding Documents

i Drawing/Plans

. Scope of Work:

i, lovitahon to Bid,

iv. Instructions to Bidders;

v. DBid Date Sheet;

vi. Bid Form, including all the documents/staterments contained in the Bidder's bidding
envelopes, us annexes, and ol other documents submitted (¢.¢, Bidder™s response to
the request for clarifications on the bid), including corrections to the bid, if any,
resulting from the PROVINCE's bid evaluation:

vii.  Bill of Quantities;

viii. General and Special Conditions of Contract; and

ix. Supplemental Bid Bulletins, il any.

b. Winning bidder’s bid, including the Eligability Requirements, Technical and Financial Proposals,
and all other documents or statements submitted;

vt ¢ Performance Secutity;

d Notice of Award of Contract, and the Bidder’s Conforme thereto: and
¢ Other contract documents thal may be required by existing laws and/or the PROVINCE, such
as but not limited to the Notice 1o Proceed and Warranty Secunty.




2. In consideration of the payment 1o be made by the PROVINCE to the CONTRACTOR, the lairer
hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of Eight Hundred
Fourteen Thousand Nine Hundred Twelve Pesos & 65/100 (Php814.912.65), Philippine Currency,
subject to retention money, progress payments, and other conditions ns provided under RA 12009 and i
IRR, and Sangguniang Panlalawigan Resolution No. 471, s 2025 (If applicable)

4. Itis understood that pror to the signing of this Agreement, the Cantractor has posted the required
performance security of Two Hundred Forty Four Thousand Four Hundred Seventy Three Pesos &
80/100 (Php244.473.80), Philippine Currency, 5 a measure of guarantée for the faithful compliance with
hig obligntions under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance secunty following the schedule under
Section 68.4 of the IRR 1o cover any cumulative increase of more than 10 percent (10%) over the original
value of the contract as 2 result of amendmenis to order or change orders, extra work orders and
supplemental agreements, as the case may be,

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations
under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post 3 warmnty secutity 10 gunrantee the performance of its
obhigations in the event of any “Structural Defects or Failures”™, as defined in the IRR, that may occur within
the applicable warranty period provided in Section 90.2.3. of the IRR;

8 The CONTRACTOR shall observe the warratties ander Section 90.2 of the IRR |

9 The CONTRACTOR warrants that it has not given, nor promused (o give, any money, gift. or
consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the
purpase of securing this Contract

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure o do so will entitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Intemal Revenue and a copy of its income #nd business tix returns duly stamped and received by the
BIR and duly vahidated with the tax payments made thereon,

11. For contracts One Million above, a Contractor’s All Rusk Insurance shall be obtained and
maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided
by the PROVINCE;

12 1f the CONTRACTOR fhils to satisfactorily complete the works under this Agreement within
the specified contrict duration, inclusive of duly granted time extensians, if any, the CONTRACTOR shall
be linble for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the
cost of the unperformed portion of the works for every day of delsy,

13, The CONTRACTOR shall comply with all lubor and employment laws, including occupational
health and safiety, minimum wage, hours of work, and compensation for mjuries:

14 The CONTRACTOR shall assume all the risk in connection with the implementation of the
affrementioned project prior 1o the acceptance by the PROVINCE:

1S. The provisions of Republic Act No. 12009, otherwise known as the New Government
Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, nﬂler.w:?e known
as the Local Government Code of 1991 and the Implementing Rules and Regulutions embodied m the
General Accounting Auditing Manual (GAAM), unless atherwise inconsistent with RA l 2009, regarding
the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damiges.
Advance Payment, Negative Slippage, Progress Payment (if’ applicable), Retention Maney, and Crther
Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement:




16. Disputes anising from this Agreement shall be resolved through wbitration or alternative dispute
resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009, The process of arbitration under the foregoing law shall be sssumed part of this
Agreement, without prejudice however, 1o any mutual agreement of the parties hereto to agree in writing
to resort to other alternative modes of disputes resolntion,

I7. Junsdiction over civil cases or suit arising out of the implementation of this Agreement shall
belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries,
damages, or claims that may be sustained by them or by any third party in connection with thie performuance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR:

I9. The implementing rules and guidelines regarding adjustment of Contract Price and/or change
order adopted and approved by the Government and consistent with the provisions of RA 12009 and is
IRR shall be apphed in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same
meanings ns those assigned o them in the Conditions of Contruet, which form an integral part of this

Agreement,

2]1. IFany clause of this Agreement 15 held mvalid, the remuining provisions shall remain in full
force and effect.

22, Without prejudice to admimstrative sanctions that may be imposed in proper cases, a violation
by the CONTRACTOR of gay of the provisions of this Agreement, the bidding documents or any agresment
and/or undertaking prior or subseguent to the exccution of this Agreement as well as any of the pertinent
provisions of Republic At No. 12009 and its Implementing Rules and Regulabons, shall make the
CONTRACTOR liable for damages, which may either congist of liquidated damages and restitution for the
damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act
or gcts i question or both, at the diseretion of the court: and

23, The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement thik 7 Al ggg of

at Antipolo City
RIZAL PROVINCIAL GOVERNMENT GKB BUILDERS
Entity/Firm/Corporation
By By,
GERALD KENN 8., BILOG
Proprietor/Manager/President

WITNESSES

- ber

MARISSA N. CLEOFAS MYLA DS. ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLOCITY 185

BEFORE ME, & Notary Public for and in Antipalo City, personally appeared the following:

Name/Entity Valid 1D Presented Date Place
HON. NINA RICCIA. YNARES  Passport No, PT6890568B  Septembier 24, 2031  DFA Manils
GERALD KENN S.). BILOG TIN No 196-510.301
all known to me to be the same person/s who executed the foregoing instrument and scknowledged that the
same i5 their free voluntary act and deed #s well us the entity that they respectively present. This instrumient,

consisting of four (4) pages including this page wherem this acknowledpment is written, has been signed
by the parties hereto and every page hereof, refers to the Agresment for

Repair/Repainting of Ynures Multi-Purpose Covered Court at Maybancal
Elementary School, Brgy. Maybancal, Morong, Rizal

WITNESS MY HAND AND SEAL this 1 [diG 8 . at Rizal Provincial
Capitol, Antipolo City.

Doc Mo Jk
Page No. Yy
Book No._t NOTARY PUBLIC
Series 20 %, ; ! ?
ATTY NARI SALYE RUSSTA-ADANOY
Ketsral Commeunn syl No 2625 Ankpelo Gty i 3¢, 301
Aftatnen's fid 2. 350900

(7 L ifhienie Rl i, BT R Chaples
BCLE Mo g o THOGTIASE g 5 2000
P he CRE6ETA ) Jan 52026 Rt




Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOGR

NOTICE TO PROCEED
17 August, 2026

MR. BIEN ANTHONY 1. BAUTISTA
BETH & BERON CONSTRUCTION
Binangonan, Rizml

Tlear My, Bautista:

The attached Contract Agreement Raving been approved, notice is hereby given to
BETH & BERON CONSTRUCTION  that work may proceed on the
Construction of Drainage Canal along Teresa-Maybancul
Road Sitio Malalim, Brgy. Mayvbancal, Morong, Rizal

cffective August 20, 2026 {Thursdav).

You are responsible for performing the services under the terms and conditions of the
Agreement and in necordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keepone copy and return the other to the Provincial Government of Rizal.

Very truly yours,

NINA

JL (U A. YNARES
Governar :

Mg
| acknowledge receipt of this Notce on:

Authorized Signature:
Name of the Representative of the Bidder:

NTP 07072026#19



CONTRACT AGREEMENT

Fa I.-

KNOW ALL MEN BY THESE PRESENTS:
This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, & local government unit, duly organized and
existing under Philippines laws, with seat of govemment and principal address at Rizal Provincial Capitol
Buildmg. Ynares Center Compound, Ciscumferential Road comer P, Oliveros Street, Barangsy San Roque,
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON. NINA RICCI A.

YNARES, duly suthorized by virtue of Sanggunisng Panlalswigan Appropriation Ordinance No, 34,
Series of 2025, herein referred to as the “PROVINCE.”

~ and -

BETH & BERON CONSTRUCTION, 5 sole proprietorship/private cosporation, duly organized
andd existing under the laws of the Republic of the Philippines, with principal place of business and office
address at_ Binangonan, Rizal, and herein represented by its Proprictor/President/General Manager, BIEN
ANTHONY L BALTISTA of legal age, Filipino citizen, single/married and a resident of Binangonan,
Rieal. heremnafier referred (o ns the “CONTRACTOR."

WITNESSETH, Thart:

WHEREAS, the PROVINCE declares as a matter of policy that certmin nfrastructure works should
be constructed pursuant 1o Sanggumang Panlalawigan Ordinance No. 14, 8. 2026 namely:

Construction of Drainage Canal along Teresa-Mayhancal Road,
Sitio Malalim, Brgy. Maybancal, Morong, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence
to undertake the sbove said infiastructure works, and whose bid has been declared as the Lowest Calculated
Responsive Bid in a public bidding held ast July 7, 2026, has accepted nnd binds itself to undertake the
comstruction snd completion of the sbove-mentioned infrastructure works strctly in accordance with the
following standards set forth  the bid documems. approved plins, program works and specification in
consideration of the amount of _One Million Eight Hundred Ten Thousand Eight Pesos & 46/100

(Php1.810.008.46), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregomg premises, the parties hereto
hereby agree as follows:

1. The whole works subject maticr of this Agreement shall be completed within Ninety  (90)
. calendar days, in accordance with the provisions of the following documents as required by the
fmplementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the “New
Government Procurement Act,” (RA 12009) and shall form part and be read and construed as integral parts

of this Agreement, Viz:

. Philippine Bidding Documents
i Dmawing/Plans.
. Scope of Work;
i, Invitation to Bid:
iv. Instructions to Bidders,
v. Bid Date Sheet;

vi. Bid Form, including all the documents/statements contained in the Bidder's bidding
Qaq-\ q envelopes, as annexes, and all other documents submitted (c.g.. Bidder's response to

the request for clarifications on the bid), wcluding corrections to the Wd, if any,
resulting from the PROVINCE's bid evaluation,
vii. Bill of Quantitics, _
viit, General and Special Conditions of Contract; and
ix.  Supplemental Bid Bulletns, if any,
b. Winning bidder’s bid, including the Eligibility Requirements, Technical and Financial Proposals,
and all other documents or statements submitled,
Performance Secunty;
Notice of Award of Contract; and the Bidder's Conforme thereto, and
. Other contract documents that iy be required by existing Jaws and/or the PROVINCE, such
4 but not limited to the Notice to Proceed and Warranty Secunty,

B n
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- 2. In congideration of the payment 1o be made by the PROVINCE to the CONTRACTOR, the Intter
hereby cavenants with the PROVINCE to construct and complete the infrastructure works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of One Million
Light Hundred Ten Thousand ht Pesos & 46/100 (Php1,810,008.46), Philippine Currency, subject
o refention money, progress payments, and other conditions as provided under RA 12009 and its IRR. and
Sangguniang Panlalawigan Resolution No. 471, 5. 2025 (If applicable)

Fid

4. It i understood that prior to the signing of this Agreement, the Contructor has posted the required
performance security of Five Hundred Forty Three Thousand Two Pesos & 54/100 (Php543,002.54),
Philippine Currency, as & measure of guarantee for the faithful compliance with lus obligations under this
Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under
Section 68.4 of the IRR to cover any cumulstive increase of more than 10 percent (10%) over the original
value of the contract as a result of amendments to order or change orders, extra work orders and
supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligatians
wnder this Agreement, the performance security shall be forfeited in favor of the PROVINCE:

7. The CONTRACTOR undertakes to post a warranty security 10 guarantee the performance of its
obligations in the event of any “Structural Defects or Failures”, as defined in the IRR. that may occur within
the applicable warranty period provided in Section 9023, of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR |

9, The CONTRACTOR warrants that 1t has not given. nor promised to give, any money, pift. or
consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the
purpose of securing this Contract,

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Internal Revenue and & copy of its income and business tax retuns duly stamped and received by the
BIR and duly validated with the tux pryments made thereon,

11, For contracts One Millhon sbove, & Contractor’'s All Risk Insurimee shall be obtained and
maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided
by the PROVINCE;

12_1f the CONTRACTOR fails to sansiactorily complete the works under this Agreement within
the specified contract durntion, inclnsive of duly granted time extensions, if any, the CONTRACTOR hall
be linble for liquidated dmmages in an amount equal o at lenst one-tenth (1/10) of one percent ( 1%) of the
cost of the unperformed portion of the works for every duy of delay:

13. The CONTRACTOR shall comply with all Isbor and employment laws, including occupational
health and safity, minimum wage, hours of work, and compensation for mjuries;

"—Lr 14 The CONTRACTOR shall wssume all the risk in connection with the implementation of the
aforementioned project prior to the ncceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Govermment
Procurement Act and its Implementing Rules and Regulations, Republic Act No, 7160, nllwrw:_sc I:pamu
as the Local Government Code of 1991 and the lmplementing Rules and Regulations embodied in ic
General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding
the following: Variation Orders, Suspension of Work, Extension of Contract Time, Ligquidated Damages,
Advance Payment, Negative Shppage. Progress Payment (if applicable), Retention Money, and Other
Agpects of Contract Implementation, shall be applicable in the implementation of this Agreement.
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16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute
resolution mechanisms in accordance with Republic Act No. 9283 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009, The process of arbitration under the foregoing law shall be assumed part of this
Agreement, without prejudice however, to any mutunl agreement of the parties hereto to agree in writing
to resort to other alternative modés of disputes resolution;

17 Junisdiction over civil cases or suit ansing out of the implemeniation of this Agreement shall
belong to the appropriate courts of the City of Antipolo, with the exclusion of any other cousts;

18, The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries.
damages, or claims that may be sustamed by them or by any third pasty 1 connection with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19, The implementing rules and guidelines regarding adjustment of Contract Price and/or chunge
order adopted and approved by the Government and consistent with the provisions of RA 12009 and its
[RR shall be applied m this Agreement;

20. Unless otherwise stuted, terms and expressions used in this Agreement shall have the sune
memanings as those sssigned to them in the Conditions of Contract, which form an integral part of this

Agreemaent;

21. If any clause of this Agreement is held invalid, the remaming provisions shall remain in full
foree and effect;

22 Without prejudice to administrative sanctions that may be imposed in proper cases, a violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement
and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent
provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the
CONTRACTOR liable for damages, which may either consist of liqudated damages and restitution for the
damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act
or acts in question or both, at the discretion of the court, and

23. The provisions under Section 71.4 of the [RR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this A3 “ty of
at Antipolo City.

RIZAL PROVINCIAL GOVERNMENT BETH & BERON CONSTRUCTION
Entity/Finn/Corporation

By: By

WITNESSES

Yt
MARISSA N, CLEOFAS MYLA DS. ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY )55

BEFORE ML, a Notary Public for and m Antipolo City, personally appeared the following:

Nameo/Entity Valid 1D Presented Date Place
HON. NINA RICCI A, YNARES  Passport No, PT689%056B  September 24, 2031 DFA Manils
BIEN ANTHONY L BAUTISTA  TIN No 264-212-34]
all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the
same is their free yoluntary sct and deed s well as the entity that they respectively present. This instrument.

consisting of four (4) pages including this page wherein this scknowledgment is written, has been signed
by the parties hereto mnd every page hereol, refers to the Agreement for,

Construction of Drainage Canal along Teresa-Maybancal Rond,
Sitio Malalim, Brgy. Maybancal, Morong, Rizal

1T Kss =2
WITNESS MY HAND AND SEAL this day of . At Rizal Provincial
Capitol, Antipolo City,

Doc No: 21§
Page No, Yy

Book No,_7_ NOTARY le T~
Series 20 1, ATTY, RARIA SALVE CTRUBRYA-AAMOS

Nelral Commiion Lpal Ko 626 kgl 2y el 11, 207
Moyt e 3530
16P L8e s Pl M, 0941 M Oy
BCLE Comp M VIS0 100 ey 6. T84
FliNe BHETA Jem 5 M Fina



































































































































































































































































