Republic of the Philippines
Provincial Government of Rizal

QFFICE OF THE GOVERNOR

NOTICE TO PROCEED

25 February, 2026

MR. PAOLO OLIVER D. AQUINO
DIAZ AQUING CONST, CORP.

Binangonan, Rizl

Dear Mr. Aquino:

The attached Contract Agreement having been approved, notice is hereby given to
DIAZ AQUINO CONST. CORP. that work may proceed on the

Improvement of Yeares MulG-Forpose Covered Conrt and
Construction/Provision of Wash Facliities a¢ Brgy. Mahabang Parang, Angono, Rizal

effective February 28, 2026 (Satarday).

You are responsible for performing the services under the ferms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below, Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

o

I acknowledge receipt of this Netice on: 25 M8 XK,

Authorized Signature:

Name of the Representative of the Bidder:  PAOLO Zyum #. AQUINO

NTP 01262025#1
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CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:
This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local govemment unit, duly i.'!ﬁ.",l?-l‘ih’id and
existing under Philippines laws, with scat of government and principal address at Rizal Provincial Capitol
Building. Ynares Center Compound, Circumferential Road comer P. Oliveros Street, Burﬁtngay San Rc:_quc,
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON. NINA RICCE A
YNARES, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No, 34, series
of 2025, herein referred to as the “PROVINCE."

—and -

DIAZ AQUINO CONSTRUCTION CORPORATION. a sole ptupricmrahipf*pﬁ\_-me
corporation, duly organized and existing under the laws of the Republic of the Philippines. with prinmqn]
place of business and office address at Binangonan, Rizal md herem I’Eptl‘.'rﬂ-ﬂlﬁtﬂd by its
Proprietor/President/General Manager, PAOLO OLIVER D. AQUINO, of legal age, Filipmo cmx:m.
single/married and n resident of Binangonan, Rizal, hereinafier referred o a8 the *CONTRACTOR.

WITNESSETH, That:

WHEREAS, the PROVINCE declares asa matter of policy that certain infrastructure works should
be constructed pursuant to Sengguniang Panlalawigan Ordinance No. 34, 5. 2025 namely:

Improvement of Ynures Multi-Purpose Covered Court and Construction/Provision
of Wash Facilities st Brgy. Mahabang Parang, Angono, Rizal

WHEREAS, the CONTRACTOR. warranting that it has the financial and technical competence
to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Caleulated
Responsive Bid in 4 public bidding held last_January 26, 2026, has accepted and binds itself 1o undertake
the construction and completion of the above-mentioned infrastructure works stnictly in accordance with
the following standards set forth in the bid docaments, approved plans, program works and specification in
congiderntion of the mmount of One Million Eight Hundred Thirteen Thousand Six Hundred Pesos
& 72/100 (Phpl.813.600.72), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregaing premises, the purties hereto
hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Sixty Four (64)
calendar davs, in accordunce with the provisions of the following documeénts as requited by the
Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New

Government Procurement Act,” (RA 12009) and shall form part and be read and construed as integral parts
of this Agreement, vize:

a. Philippine Bidding Documents
i.  Drawing/Plans;
i Scope of Work;
i Invitation to Bid:
. Instructions to Bidders;

v. Bid Dare Shest:
% vi, Bid Form, including all the documents/siatements contained in the Bidder's bidding

envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to
the request for clarifications on the bid), including corrections to the bid, if any,
resulting from the PROVINCE’s bid evaluation;
vil. Bill of Quantities;
vl General and Special Conditions of Contract; and
ix. Supplemental Bid Bulletins, if any.
b, Winming bidder's nd, meluding the Eligitility Requirements, Technical and Financial Proposals,

W and all other documents or statements submitted;

¢. Performance Secunty;
d. Notice of Award of Contract; and the Bidder's Conforme thereto, and

¢. Other contract documents that may be required by existing laws and/or the PROVINCE, such
as but not limited to the Notice to Proceed and Warranty Security.
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2. In consideration of the paymient to be made by the PROVINCE to the CONTRACTOR, the latter
hereby covenants with the PROVINCE (o construct and complete the infrastructure works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE herchy covenants to pay the CONTRACTOR the amourt of Ong ﬂl]ﬂ_ﬂ
Eight Hundred Thirteen Thousand Six Hundred Pesos & 72/100 (Php1.813.600.72), Philippine
Currency, subject to retention money, progress paymenis, and other conditions 4 provided under RA 12009
and its IRR, and Sangguninng Palalawigan Resolution No. 471, s 2025 (If spplicable)

4 Itis understood that prior to the signing of this Agreement, the C antractor has posted the required
performance security of Five Hundred Forty Four Fhousand Eighty Pesos & 1_2”““_[?':!!15“..['3“.1_1_‘]1
Philippine Curtency, 65 & measure of guarantee for the faithful compliance with his obligations under this
Agreement in accordance with the Bidding Documents;

5 The CONTRACTOR shall post an additional performunce security following the schedule f"".dﬂ
Seetion 68.4 of the IRR to cover any cumulative increase of mare than 10 percent (10%) over the original
value of the contract as @ result of amendments to otder or change orders, extra work orders and
supplemental agreements, s the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any l:ﬂ: i;ts obligations
under this Agreement, the performmce security shall be forfeited in fovor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to gunrintee the performarice c:I‘ i_is
obligations in the event of any “Structural Defects or Fatlures”, as defined in the IRR, thit may ocour within
the applicable wuranty period provided in Section 90:-2.3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Secuon 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or
consideration to iy official or employee of the PROVINCE, or tosmy govemment instrumentality, for the
purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Internal Revenue and & copy of its income and business tax returns duly stamped and received by the
BIR and duly validated with the tux payments made thereon;

1. Far contracts One Million above, a Contractor's All Risk Insurance shall be obined and

maimntained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided
by the PROVINCE;

12, If the CONTRACTOR fails 1o satisfactorily complete the works under this Agreement within
the specified contract durntion, inclusive of duly granted time extensions, if any, the CONTRACTOR shall
be liable for liquidated damages in an amount equal o o least one-tenth (1/10) of one percent (1%) of the
cost of the unperformed portion of the works for every day of delay;

I3. The CONTRACTOR shall comply with all labor and employviment laws, mcluding occupationnl
henlth and safiety, minimum wage, hours of work, and compensation for injuries,

14, The CONTRACTOR shall assume all the risk in connection with the implementation of the
aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No, 12009, otherwise known as the New Government
Procutement Act and its [implementing Rules and Regulations, Republic Act No, 7160, othetwise known
as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the
General Accounting Auditing Manual (GAAM), mless otherwise inconsistent with RA 12009, regarding
the following: Variation Orders, Suspension of Work. Extension of Contract Time, Liguidated Damages.
Advance Paviment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other
Aspects of Contract Implementation, shall beé applicable in the immplementation of this Agreement:
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16 Disputes urising from this Agreeiment shull be resolved through arbitration o¢ alternative dispute
resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
the TRR of RA 12009, The process of arbitration under the foregoing law shall be assumed part of this
Agreement; without prajudice however, 1o any mutual agreement of the parties hereto 10 ngree in writing
to resort 1o other alternative modes of disputes resalution;

17. Jurisdiction over civil cases or suit anising out of the implementation of this Agreement shall
belong to the sppropriate courts of the City of Antipolo, with the exclusion of any other courts:

I8, The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any mjuries,
damages, or claims that may be sustained by them or by any third party in connection with the performance
of this Contract, all of which shall bie the gole responsibility of the CONTRACTOR.

19, The implementing miles snd guidelines regirding adjustment of Contraet Price and/or change
order adopted and approved by the Government and consistent with the provisions of RA 12009 and s
IRR shall be apphed in this Agreement;

20. Unless atherwise stated, terms and expressions used in this Agreement shall have the same
meanings as those assigned to them in the Conditions of Contract, which form an mtegral part of this
Agrecment,

21. I any clause of this Agreement is held invalid. the remaining provisions shall remain in full
foree and effisct;

22 Without prejudice to administrative sanctions that may be imposed in propet cases, & violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement
and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent
provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the
CONTRACTOR linible for damages, which may either consist of liquidated damages and restitution for the
durnages done or the forfeiture in favor of the government of any unwarcanted benefit derived from the act
or aéts in question ar botk, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement tﬂie? Fi8 am'y of
at Antipolo City.

RIZAL PROVINCIAL GOVERNMENT  DIAZ AQUINO C ICTION CORPORATION
Entity/Firm/Cotporation

By: By:

Np\ RIFCT A. YNARES
Provir uve‘mnr'_{

WITNESSES

e
MARISSA N. CLEOFAS MYLA DS, ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY 1S5

BEFORE ME, o Notary Public for and in Antipole City, personally appenred the following
Name/Entity Valid 1D Present=d Dale Place
HON. NINA RICCT A. YNARES  Passport No, P76890568  September 24, 2031 DFA Manila

PAOLO OLIVER D. AQUINO TIN No, 010-084-780

all known to mé to be the same petson/s who executed the forégoing instrument and scknowledgad that the
same is their free voluntary act und desd as well as the entity that they respectively present. This instrument,
consisting of four (4) pages including this page wherein this ncknowledgement is written, has been signed
by the parties hereto and every page hereof, refers to the Agreement for:

Improvement of Ynares Multi-Purpose Covered Court and Construction/Provision
of Wash Facllities at Brgy., Muhubang Parang, Angono, Rizal

WITNESS MY HAND AND SEAL this Zdé'y ‘J:!B & . it Rizal Provincial
Capitol, Antipolo Ciry.
Dog Mo, _[b7
o O o
Book No._| N AR BAYA-ADAMOS
Series 20 ¢ tarial Commiyieon Appt Ne, 2525 oo, Gty

Attorney’s Koll No., 53320
1BP Libetime Roll No. 05047 /R5M Chapter
MELE Compliance Mo, v.'III-l'I{IIHHMAu[. b, {01
1R No. 2303B8EDA) IATL 5, 2026 Niga]

“J
\

-



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNCR

NOTICE TO PROCEED
25 February, 2026

MR. BIEN ANTHONY 1. BAUTISTA
BETH & BERON CONSTRUCTION

Bimsngonan, Rizal
Dear Mr. Bantista:

The attached Contract Agreement having been approved, notice is hereby given to
BETH & BERON CONSTRUCTION  that work may proceed on the
Inztallation of Electranic Scoreboard and Improvement of Ynares Multi-Porpoae
Covered Court at Brgy, Mahabang Parang and Brgy. San Isidre, Angong, Rizal

effective February 28, 2026 (Saturday).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Yery truly yo

NINA RI YNARES

Governor i /

[ acknowledge receipt of this Notice on:

Authorized Signature:
Name of the Representative of the Bidder:

NTP 01282025#2
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CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:
This AGREEMENT made and entered into by and between: =

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly organized a?nd
existing under Philippines laws, with seal of govemment and principal nddress at Rizal Provincial Capitol
Building, Ynares Center Compound, Circumferential Road comer P, Oliveros Street, Barangay San Roque.
Antipolo City, represented in this acl by its PROVINCIAL GD?ERN'_GR. HDN_. NINA RICCI ;1
YNARES, duly authorized by virtue of Sangguniang Punlalawigan Appropriation Ordinance No, 34, senes
of 2025, herein referred to s the “PROVINCE.”

- and —

BETH & BERON CONSTRUCTION. 1 sole proprietorship/private corporation, duly arganized
and existing under the laws of the Republic of the Philippines, with principal place of business and ofﬁcf:
adldress st Binangonan, Rizal, and herein represented by its Proprictor/President/General Manager. BIEN
ANTHONY L BAUTISTA. of legal age, Filipino citizen, single/married and a resident of Binangonan,
Rizal, hercinafter referred to as the *“CONTRACTOR."

WITNESSETH, Thas:

WHEREAS. ihé PROVINCE declares ss a matter of policy that certain mfrastructure works should
be constructed pursuant to Sangguniang Panlalawigan Ordinance No. 34, 5. 2025 namely:

nstallation of Electronic Scorebourd and Improvement of Ynares Multi-Purpose
Covered Court at Brgy. Mahabang Parang and Brgy. San Isidro, Angono, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence
1o undertike the above said infrastructure works, and whose bid has heen declared as the Lowest Caleulated
Responsive Bid in a public bidding held last January 26, 2026, has accepted and binds itself to undertake
the construction and completion of the ahove-mentioned infrastructure works strictly in accordance with
the following standards set forth in the bid documents, spproved plans, program works and specificution in

consideration of the amount of Seven Hundred Twenty Four Thousand Five Hundred Two Pesos &
16/100 (Php724.502.16), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto
hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within®_Forty  {40)
calendar days, in accordance with the provisions of the following documents a5 required by the
Implementing Rules and Regulations (IRR) of Republic Act No. 12009, atherwise known as the “New
Govemnment Procurement Act,” (RA 12009) and shall form part and be repd and construed as integral paits
of this Agreement, viz:

0. Philippine Bidding Documents
i.  Drawing/Plans;
1. Scope of Work;
i,  Invitation to Bid;
iv. Instructions to Bidders,
v. Bud Date Sheet,
vi. Bid Form, including all the documente/statements contained in the Bidder's bidding
envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to
the request for clanfications on the bid), mncluding corrections to the id. if any,
resulting from the PROVINCE's bid evaluation;
vii.  Bill of Quantities,
viti. General and Special Conditions of Contract; and
ix. Sopplemental Bid Bulletins, if any, _
b, Winning bidder’s bid, including the Eligibility Requirements, Techmical and Financial Proposals,
and all other documents or statements submutted;
Performance Seaurily;
. Notice of Award of Contract; and the Bidder’s Conforme thereto, and
¢. Other contract documents that may be required by existing laws and/or the PROVINCE, such
as but not lamited to the Notice to Proceed and Warranty Securnity.

= -
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2 In consideration of the payinent to be made by the PROVINCE to the CONTR ACTOR, the latter
hereby covenants with the PROVINCE to construct and complete the infrastructare works subject of this
Agreement in conformity with the provisions, temms, and conditioms of this Agteement;

3, The PROVINCE herehy covenants to pay the CONTRACTOR the smount of ISH_.rtn Hundred
Twenty Four Thousand Five Hundred Two Pesos & 16/100 (Php724,502.16), Philippme Cumrency,
subject to retention maoney, progress payments, and ather conditions as prlwided under RA 12009 and its
IRR, and Sangguniang Panlalawigan Resolution No. 471, s 2025 ( If applicable)

4. It is understood thar prior to the signing of this Agreement, the Contractor has posted the required
performance security of Two Hundred Seventeen Thousand Three Hundred Fifty Pesos & 65/100
(Php217.350.65), Philippine Currency, as a measure of guarantee for the faithiul compliance with his
obligations under this Agreement in accordance with the Biddmg Documents;

5 The CONTRACTOR shall post an additional performance secarity fullowing the schedule I_.l:ll}i!i.-"f
Section 68.4 of the IRR fo cover sy cumulative increase of more than 10 percent (10%) over the original
value of the contract as a result of amendments to order or change orders, extra work orders and
supplementnl agieements, as the case may ey

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations
under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security fo gunrantee the performance L..'“.E
obligations in the event of any “Structurnl Defects or Failures™. as defined in the IRR, that may oceur within
the applicable warranty period provided in Section 90.2.3, of the IRR;

8. The CONTRACTOR shal) observe the warranties under Section 90.2 of the IRR .

9. The CONTRACTOR warrants that it has not given. nor promised 1o give, any money, wift, or
consideration to any official or emplovee of the PROVINCE, or to any government mstrumentality, for the
purpose of securing this Contract,

10, The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Internal Revene and o copy of its income md business tax returns duly stamped and received by the
BIR and duly validated with the tax payments made thereon,

1. For contracts One Million above, a Contructor’'s All Risk Insurance shall be obtained and
maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided
by the PROVINCE,

12, If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within
the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall
be liable for hiquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the
cost of the onperformed portion of the works for every day of delay;

13, The CONTRACTOR shall comply with all labor and emplovment laws, including occupational
health and safety, minimum wage, hours of work, and compensation for injuries;

14, The CONTRACTOR shall assume all the risk in connection with the implementation of the
uforementioned project prior to the acceptance by the PROVINCE:

15, The provisions of Republic Act No. 12009, otherwise known as the New Government
Progurement Act and its Implementing Rules and Regulations, Republic Act No, 7160, otherwise known
as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the
Gieneral Accounting Auditing Manual (GAAM), unless otherwise inconsigstent with RA 12009, regarding
the fullowing: Varisnon Orders, Suspension of Work, Extension of Contract Time, Liguidated Darminges,
Advance Payment. Negative Slippage, Progress Payment (if applicable), Retention Money, and Other
Aspects of Contract Implementanion, shall be applicable in the implementation of this Agreement;



IHH

16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute
resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009, The process of arbitration under the foregoing law shall be assumed part of this
Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing
s tesart to-other alternative modes of disputes resolution,

17. Jurisdiction over civil cuses or suit arising out of the implementation of this Agreement shall
helong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts,

I8 The PROVINCE shull have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries,
dumages. or claims that miay be sustained by them or by any third party in connection with the performunce
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR.

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change
order adopted and approved by the Govemment ind consistent with the provisions of RA 12009 and s
IRR shall be applied in this Agreement,

20, Unless ofherwise stated, terms und expressions used in this Agreement shall huve the same
meanings 4s those nssigned to them in the Canditions of Contract, which form an mtegral part of this
Agreement;

21. If sny clause of this Agreement 15 held invalid, the remaiming provisions shall remain in full
force and effect;

22, Without prejudice to administrative sanctions that may be imposed in proper cases, a violation
by the CONTRACTOR of any of the provisions of this Agrezment, the bidding documents or any agreeimernt
and/or undestaking prior or subsequent to the execution of this Agreement ns well as any of the pertinent
provisions of Republic Act No. 12009 and ifs Implementing Rules and Regulations, shall make the
CONTRACTOR litible for damages, which may etther consist of liquidated damages and restitution for the
damages done or the forfeiture in favor of the government of any unwartanted benefit derived from the act
or @els 1n guestion or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the [RR shall govern the termination of this Agreement

IN WITNESS WHEREOF, the parties have hereunto signed this Agresment ll'n'z . Fif day of

at Antipolo City.
RIZAL PROVINCIAL GOVERNMENT BETH N CON CTio
Entity/Firm/Corporation
By: By:
NINA R!_ _ YNARES BIEN ANTHONY L BAUTIST
AProvincial Qovemor [ Proprietor/Mannger/President
WITNESSES

o .

MARISSA N. CLEOFAS MYLA DS, ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY } 8.8,

BEFORE ME. a Notary Public for and in Antipolo City, personally appeared the followme:
Name/Entity Valid 1D Presented Date Place
HON. NINA RICCI A. YNARES  Passport No. PT689%0568 Septernber 24, 2051 DFA Manila

BIEN HONY L BALT No. 2. 12-341

all known to me to be the sume person/s who executed the foregoing instnmment and ackhowledied that the
samie is their free voluntary act and deed as well as the entity that they respectively present. This instrument,
consisting of four (4) pages including this poge wherein this ncknowledgment is written, has been signed
hy the parties hereto and every page hereof, refers to the Agrecment for:

Installation of Electronic Scorehoard and Improvement of Ynares Multi-Purpose
Covered Court at Brgy. Mababang Parang and Brgy. San Isidro, Angono, Rizal

. . 3R

WITNESS MY HAND AND SEAL this Z J a8 . at Rizal Provincial
Capitol, Antipolo City.

Doc No.

Page No. 30

Book No,_y NOTARY Fum)b;—/}/ -
Series 20_|y. ATTY. MARIA SALVER/RUBAYA-ACAN

Nodaril Gammirsitn Apmt e 2525 ARt o, Ty
Attorney’s Roll No. 55520
I8P Litatime Fall No, Q5040 | R3A Chapler
MELE Compiiance Ko VIN-00E3330 Aap £, 2004
PTA Mo. 250306674, AAN. 5, 2026/ Rizal



Republic of the Philippines

Provincial Government of Rizal
QFFICE OF THE GOVERNOR
NOTICE TO PROCEED
25 Febryary, 2026
MR, EDGARDO M. UBIADAS

KIT UBTADAS CONSTRUCTION CORF.
Binangonan, Rizal

Dear Mr. Ubiadas:
The attached Contract Agreement having been approved, notice is hereby given to

KIT UBIAPDAS CONSTRUCTION CORP. that work may proceed on the
Councrete Reblocking of Road at The Village Subd., Brey. San Isidro, Angone, Rizal

effective February 28, 2026 (Saturday),

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided beiow, Keep one copy and return the other to the Provineial Government of Rizal.

Very truly yours,

NINA . YNARES

Governor ﬁf?

1 acknowledge receipt of this Notice onc 2 §i FEB A%
Authorized Signative; [&(

Namne of the Representative of the Bidder: EDGARDO M. UBIADAS

NTP 01262025#3
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CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

“)

This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL,  local government unit, duly organized and
existing under Philippines laws, with seat of govemment and principal address at Rizul I‘l'ﬂt'trl-l:‘!ﬂl Capitol
Building, Ynares Center Compound, Circumferential Road ¢cormer P. Oliveros Street, Barangay San Il%uqu-n,
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON. NINA RICCT A
YNARES. duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 34 series
ol 2024 herein referred to as the “PROVINCE."

- anid —

UBIADAS CONSTRUCTION CORPORATION, a sole proprictarship/private
corporation, duly organized and existing under the laws of the Republic of the Philippines, with pnnwr[ai
place of business and office address at Binangonan, Rirnl. and herein represented by s
Propristor/President/General  Manuger, EDGARDO M, UBIADAS. of legal age, Filipino t‘-lhﬂfl‘l,
sinelefmarried and a resident of Binangonun, Rizal, heremnafier referred to as the *“CONTRACTOR.

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a manter of policy that certam infrastructure waorks should
be constructed pursuant to Sangguniang Panlalawigan Ordinance No. 34, s, 2025 namely,

Concrete Re-blocking of Road at the Village Subdivision, Brgy. San Isidro, Angono, Rizal

\ WHEREAS, the CONTRACTOR. warriting that it has the financial and techmeal competence
1o underinke the above said infrastructure works, md whose bid has been declared s the Lowest Calculated
Responsive Bid in a public bidding held last Junuary 26, 2026, has accepted and binds ilzelf 1o undertake
the construction nnd completion of the above-mentioned infrastructure works strictly i accordance with
thee Following standards set forth in the bid documents, approved plans, program works and specification in
consideration of the amount of Two Million Sixty Six Thousand Five Hundred Sixtv Seven Pesos &
42/100 (Php066,567.42), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto
hereby npree as follows:

I, The whole works subject matter of this Agreement shall be completed within - Ninety  (90)
calendar days, in accordance with the provisions of the following documents as required by the
Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New
Covernment Procurement Act,” (RA 12009) and shall form part and be read and construed as integral paris
of this Agreement, viz,

a. Philippine Bidding Documents
i, Drawing/Plans:
1. Scope of Work;
m. Invitation to Bid:
v, Instructions to Biddets;
v. Bid Date Shest;

the request for clanfications on the bid), including corrections to the bid, if mny,
resulting from the PROVINCE s bid evaluation;
vii.  Bill of Quantities;

vi.  Bid Form, including all the documents/statements contained in the Bidder's bidding
q cnvelopes, as amnexes, and all other documents submitted (e.g., Bidder™s response 1o

viil, General and Special Conditions of Contract. and
ix. Supplemental Bid Bulletins, if any.

b. Winning bidder's bid, including the Eligibility Requirements, Techmeal and Financial Proposals,
and all other documents or statements submitted;

¢, Performance Security:

d. Notice of Award of Contract, and the Bidder's Conforng thereto; and

e. Other confract documents that may be required by existing laws and/or the PROVINCE, such
as but not limited to the Notice to Proceed nnd Warranly Security.
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2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the lntter
hereby covenants with the PROVINCE to construct and complete the 'rnfn;stmctm: wistks subject of this
Agreement in conformity with the provisions, terms, and conditons of this Agreement;

3, The PROVINCE hereby covenants to pay the CONTRACTOR the amount of Two Million
Sixtv Six Thousand Five Hundred Sixty Seven Pesos & 427100 (Php2.066,567.42), Philippme
Currency, subject (o retention mongy, progress payments, and other conditions ns p\fm*idcd'undur RA 12009
and its IRR, and Sangguniang Panlalawigan Resolution No. 471, 5. 2025 (If applicable)

A1t is understood that prior to the signing of this Agreement. the Contractor has posted the required
performance security of Six_Hundred Ninetcen Thousund Nine Hundred Seventy Pesos & 23100
(Php619.970.23), Philippime Currency, #s a measure of guarantee for the faithful compliance with his
obligations under this Agreement in accordance with the Bidding Documants;

5 The CONTRACTOR shall post an additional performange security following the schedule pn_d-::
Section 68.4 of the IRR 1o cover any cumulative increase of more than 11 percent (10%) over the onginal
value of the contract #5 a result of amendments to order or chunige orders, extrn work orders and
supplemental agreements, as the case may be:

6. In the event that it is established that the CONTRACTOR 15 in default in any of its obligations
under this Agreement, the perforinmnce security shall be forfeited in favor of the PROVINCE:

7. The CONTRACTOR undertakes 1o post a wattanty securify to guarahiee the performance t:.*f ins
obligations in the event of any “Structural Diefects or Failures”, as defined i the IRR, that may occur withi
the applicable warranty period provided in Section 90.2.3. of the IRR,

8 The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR |

9. The CONTRACTOR warrants that it has not given, not promised to give, any money, gift, or
consideration 1o any official or employee of the PROVINCE, or to any government instrumentality, for the
purpose of seeuring this Contract;

10, The CONTRACTOR undertakes 1o pay tixes in full and on ime, failure to do so will entitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Internal Revenue and a copy of its income nd business tax returns duly stamped and received by the
BIR and duly validated with the tax payments made thereon:

11. For contracts One Millian above, # Contractor’s All Risk Insuronce shall be abtained and

mamtgined by the CONTRACTOR under its name and at its own expense, copy of which shall be provided
by the PROVINCE;

12, If the CONTRACTOR fails to satsfactorily complete the works under this Agreement within
the spiecified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall
be linble for hquidared damages in an amount equal to al least one-tenth (1710} ol one percent (1%) of the
cost of the unperformed portion of the works for every day of delay,

13, The CONTRACTOR shall comply with-all Inbor and employment laws, mcluding occupational
health and safety, mimmum wage, hours of work. and compensation for injunes:

l4. The CONTRACTOR shall assume all the risk in connection with the implementation of the
aforementioned project prior to the acoeptance by the PROVINCE,

15. The provisions of Republic Act No. 12009, otherwise known as the New Govemment
Procurement Act und its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known
as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the
Genernl Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding
the following: Varation Orders, Suspension of Work, Extension of Centract Time, Liquidated Damages,
Advance Payment. Negative Slippage, Progress Payment (il applicable), Retention Money, and Other

- Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;
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16. Disputes arising from this Agreement shall be resolved through arbitration of aliermative dispute
resolution mechanisms in accordance with Republic Act No. 9285 (ADE Act of 2004) and Section 88 of
the IRR of RA 12009, The process of athitration under the foregoing law shall be assumed part of thns
Agreement. without prejudice however, to any mutual agreement of the purties hereto to agree in writing
1o resart to other alternative modes of disputes resolution,

17, Jurisdiction over civil cases or suil ansimg out of the implementation of this Agreement shall
belang to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

(8 ‘fhe PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any mjures,
dumages, or claims that may be sustained by them or by any third party in connection with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACT OR;

19. The implementing niles and guidelines regarding adjustment of Contract Price and/or change
arder adopted and approved by the Government and consigtent with the provisions of RA 12009 and its
IRR shall be opplied in this Agreement;

20, Unless otherwize stuted, werms and expressions used in this Agreement shall have the same
meanings as those assigned to them in the Conditions of Contract. which form an integral pant of this
Agresment;

21. Ifany clause of this Agreement i held invalid, the remaining provisions shall rettisin m full
force and effect:

22, Without prejudice to adnunistrative sanctions that may be imposed in proper cases, 4 violation
by the CONTRACTOR of iy of the provisions of this Agreernent, the bidding documents or any agreement
and/or undertaking prior or subsequent to the execution of this Agreement as well tisany of the pertinent
provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the
CONTRACTOR liable for damages, which may either conaist of liquidited dumages and restitution for the
dsmages done or the forfeiture in favor of the government of any unwiranted benefit denved from the act
ar aets in question or both, at the discretion of the court; and

23, The provisions under Section 71.4 of the [RR shall govern the termination of this Agreement.

IN WITNESS WHEREOQF, the parties have hereunto signed this Agreement this!_J @d&pr

ot Antipolo City
RIZAL PROVINCIAL GOVERNMENT  _KIT UBIADAS CO N MORATION
Entity/Firm/Corporation
By: By
NINA RIF? [ NARES EDGA.&D‘D b
A Provincial Goviymor Proprietor/Manager/President
WITNESSES
i

MARISSA N. CLEOFAS MYLA DS. ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY 1SS

BEFORE ME, a Notary Public for and in Antipolo City, persanally appeared the following:
NameEntity Valid [D Presented Date Plage
HON. NINA RICCI A, YNARES  Passport No. P76890568  September 24, 2031 DFA Muanila

EDGARDO M. UBIADAS TIN No. G084 10-685

all known to me to be the same person/s who executed the foregomg instrument and acknowledged that the
same 18 their free voluntary act and déed as well as the entity thiat they respectively present. This instrument,
consisting of four (4) pages including this page wherein this acknowledgment is written, hos been signed
by the parties hereto and every page hereof, refers to the Agreement for.

Concrete Re-blocking of Road st the Village Subdivision, Brgy. San Isidro, Angono, Rizal

WITNESS MY HAND AND SEAL this dayy of 20 . @ Rizal Provingial
Capitol, Antipolo City. Y e
Doe No.
Page No._ 22

Book No. - . i H |
e RIPK ARSI DrUsa-aoam
oharial Cemmiszlen Appt. Mo, 4825 Antipula, City
Z m.:tit':rr;rﬂ'i Rall No. 55320
Hint Roll Ne. 09007 Rsm
WCLE Compliante %o, Hllf-ﬁﬂlliimﬂ{: :FPI';L
PTA No. B5CASE74, 14N, 5, 2026/ mia



Republic of fhe Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED
25 February, 2026

MR. EDGARDO M. UBIADAS
KIT UBIADAS CONSTRUCTION CORP.

Binangonan, Rizal
Dear Mr. Ubiadas:

The attached Contract Agreement having been approved, notice is hereby given to
KIT UBIADAS CONSTRUCTION CORP. that work may proceed on the
Repair/Repainting of Voares Multi-Purpase Covered Court
at Bloomingdale Homes, Brgy. San Pedra, Angono, Rizal
effective February 28, 2026 {Saturday).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned

Piease acknowiedge receipt and acceptance of this notice by sigming both copies in the space
provided beiow. Keep one copy and retum the other to the Provincial Government of Rizal.

Vexy troly yoprs,

NINA A ?ARES

Governor {

f acknowledge receipt of this Notice on: 2§ FEB X%
Authorized Signature: %

Name of the Representative of the Bidder:  EDGARDO M. UBIADAS

NTP 012682025#4




CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:
This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly organized and
existing under Philippines laws, with seat of governmeny nnd principal jur.l-:.!r:&s at Rizal Provincial Capitol
Building. Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Bnmxgay San !_tnqu:.
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON. NINA RICCI A.
YNARES, duly puthorized by virtue of Sangguniing Palalawigan Approprintion Ordinance No. 34 senes
of 2025, herein referred to as the “PROVINCE."

—

KIT UBIADAS CONSTRUCTION CORPORATION, 4 sole _pn‘lrpﬁumljshiprriﬁ-mc
corpotation, duly organized and existing under the laws of the Republic of the Philippines, with pnncm_al
place of business and office address af Binangonan, Rizal. and heren mpﬂi.r.mrcd by its
Proprictor/President/General Manager, EDGARDO M. LUBIADAS, of legal age, Filipmo l.‘.'!liZf’.F_l.
single/marned and s resident of Binangonan, Rizal, hereinafier referred (o a$ the “*CONTRACTOR.

WITNESSETH, That

WHEREAS, the PROVINCE declares 45 a matier of policy that eertain infrastructure works should
bre constructed pursaant to Sangguniang Panlalawigan Ordinance No. 34, 5. 2025 namely:

Repair/Repainting of Ynares Multi-Purpose Covered Court at Bloomingdale Homes,
Briy. San Pedro, Angono, Rizal

A WHEREAS, the CONTRACTOR, warranting that it has the fingnéial and techmical competence
to underinke the above said mfrastructure works, and whose bid has been declared as the Lowest Caleulnted
Responsive Bid in-a public bidding held Inst January 26, 2026, has aceepted and binds itself'to undertake
the construction and completion of the above-mentioned infrastructure works stnctly n accordance with
the following standurds ser forth in'the bid documents, approved plans, program works and specification i

canstderation of the amount of illion One Hund Forty Eight Thousand Five Hundred Four
Pesos & 80/100 (Php1.148,504.80), Philippine Currency.

NOW, THEREFORE, for and in considerstion of the foregoing premises, the parties hereto
herieby agree as follows:

I The whole works subject matter of this Agreement shall be completed within -~ Sixty (60}
calendar days, i accordance with the provisions of the following documents as required by the
Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "“New

Govermmient Procurement Act,™ (RA 12009) and shall form part and be read and construed as integral pans
of this Agresment, vie

i Philippine Badding Documents

£ Drawing/Plans;

. Scopeof Waork;

it Invituhon to Bud;

iv. Ingtructions to Bidders;

v. Bid Date Sheet;

vi, Bid Form, inchuding all the documents/statements contained in the Bidder's bidding
envelopes, as annexes, and all other documents submitted (e.g., Bidder’s response to
the request for clarifications on the bid), including corrections o the bid, if any,
resulling from the PROVINCE s hid ¢valuation,

vii. Bill of Quantities;

viil, General and Special Conditions of Contract; and

ix.  Supplemental Bid Bulletins, if any.

b. Winning budder's bnd, including the Eligibility Requirements. Technical and Financial Proposals.
and all other documents or statements subimitted,

¢ Performance Security,

d. Notice of Award of Contract; snd the Bidder's Comforme thereto; and

e. Other contract documents that may be required by existing laws and/or the PROVINCE, such
as but not limited to the Notice to Proceed and Warramy Security.
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2. In consideration of the pavment to be made by the PROVINCE to the CONTRACTOR, the latier
lerehy covenants with the PROVINCE to construct and complete the infrastructure works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement,

3. The PROVINCE herchy covenants to pay the CONTRACTOR the mmonnt of One Million
One Hundred Forty Eight Thousand Five Hundred Four Pesos & 80/100 (Php!.148,504.80),
Philippine Currency, subject to retention money, progress payments, and other conditions as provided under
RA 12009 and its IRR, and Sangguniang Panlalawigan Resolution No. 471, s, 2025 (If applicable)

4.1t is understood thilt prior to the signing of this Agreement, the Contractor has posted the required
performance security of Three Hundred Forty Four Thousand Five Hundred Fifty One Pesos &
44/100 (Php344.551.44), Philippine Currency, as a measure of gusrantee for the fuithful compliance with
his obligations imder this Agreement in aceordance with the Bidding Documents;

5. The CONTRACTOR shill post an additional performance security following the schedule under
Section 68 4 of the IRR to cover any cumulative increase of more than 10 percent { 10%) over the ongmil
value of the contract #s a result of amendments to order or change orders, extr work orders and
supplemental agreements, as the case mity bi,

6. I the event that it is established that the CONTRACTOR is in default in any of its obligations
under this Agreement, the performance security shnll be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guaraniee the performance of 1ts
obligations in the event of any “Structurnl Defects or Failures”, as defined in the IRR, that may occur within
the applicable warranty penod provided m Section 90.2.3. of the IRR,

8 The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR watrants that it has not given, nor promised 1o give, any money, gift, or
consideration to any official or employee of the PROVINCE, or to any govemment instrumentality. for the
purpose of securing this Contract;

10, The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will ennitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR Within
the Internal Revenve and & copy of its income and business tax returns duly stamped and received by the
BIR and duly validated with the tax payments made thereon;

11, For contracts One Million above, a Contractor's All Risk Insurance shall be abtned and
maintained by the CONTRACTOR under its name and ot its own expense, copy of which shall be provided
by the PROVINCE;

12, If the CONTRACTOR fails to satistactorily complete the works under this Agreement withim
the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall
be hable for liquidited damages in an amount equal 1o 4t least one-tenth (1/10) of one percent (1%) of the
cost of the unperformed portion of the works for every day of delay,

13. The CDFTRAL‘TUR shall comply with all labor and employment laws. including oceupational
health and safety, minimuim wage, lours of work, and compensanon for mjuries;

4. The E.‘(-)_H“I‘RAC'I'DR shall assume all the risk in connection with the implementation of the
aforementioned project prior to the acceptance by the PROVINCE,

15, The provisions of Republic Act No. 12009, otherwise known as the New Government
Procurement Act and its Implemeriting Rules and Regulations, Republic Act No. 7160, otherwise known
a4 the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the
General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding
the following: Variation Orders, Suspension of Work, Extension of Cantmct Time, Liquidated Damages,
Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other
Aspects of Contract Implementation, shall be applicable in the implementation of this Agreerment;
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16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute
resolution mechanisms in accordance with Repiblic Act No. 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009, The process of arbitration under the foregoing law shall be assumed part of this
Agreement, without prejudice however, o any mmttunl ngreement of the parties hereto 1o agree in wnting
to resort 1o other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit ansing out of the implementation of this Agreenent shall
belong to the appropriate courts of the City of Antipolo, with the exclusion of any nther courts:

18 The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIF with the
CONTRACTOR or with any of its employees, and therefare, shall not be responsible for any njunes,
damoges, or claims that may be sustained by them ot by amy third party in connection with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR,

19. The implementing rules and guidelines regarding sdjustment of Contract Price andlor change
arder adopted and spproved by the Government and consistent with the provisions of RA 12009 and its
IRR shall be applied in this Agreement:

20, Unless otherwise stated. terms and expressions used in this Agreement shall have the same
meanings as those assigned to them in the Conditions of Contract, which form an integral puet of this
AgrecmeTit,

21. If any clause of this Agreement is held invalid, the remaining provisions shall reimain in full
force and effect;

22. Without prejudice to administrative sanctions that mty be imposed in proper cases. 4 violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding docutnents or any agreetient
and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent
provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the
CONTRACTOR ligble for damajses, which may either consist of liquidated damages and restitution for the
dumages done or the forfeiture in favor of the government of any unwarranted benefit derved from the act
or #ets in question or both, ot the discretion of the court, and

23. The provisions under Section 71.4 of the IRR shall goyern the termination of this Agreement.

IN WITNESS WHEREOQF, the parties have hereunto signed this Agreement Iilil? 5 f IR %ut‘
At Antipolo City.

RIZAL PROVINCIAL GOVERNMENT KIT UBI ONSTRUCTI ‘OR N
Entity/Firm/Corporation

By By

I

NINA RICC YNARES EDGARDO M. LBIADAS
Provincial Gayemor Proprictor/Manager/President

WITNESSES

! Trdaa,
MARISSA N, CLEOFAS MYLA DS ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY 155

BEFORE ME, a Notary Public forand in Antipolo City, personally appearcd the following:
Name/Entity Valid 1D Presented Date Place
HON. NINA RICCIA. YNARES  Passport No, P7689050B  September 24, 2031 DFA Muanila

EDGARDO M. UBIADAS TIN No. 00841 (-689

all known to me to be the same person/s who executed the foregoing insorument and acknowiedged that the
same s their free voluntary act und deed ns well as the entity that they respectively present. This instrument,
consisting of four (4) pages including this page wherein this acknowledgment is written. has been signed
by the parties hereto and every page hereof, refers to the Agreement for.

Repair/Repainting of Ynares Multi-Parpose Covered Court at Bloomingdale Homes,

Brgy. San Pedro, Angono, Rizal
. 29 1% g
WITNESS MY HAND AND SEAL this day o , at Rizal Provincial
Capitol, Antipolo City.
DacNo. 1oy
Page No. B
Book No. ) NOTARY PUBLIC
Series 20 .

ATT\_'._MAHIA SAVE QRUBAYA-ADAMOS
Hotarial Commission Azt N, 15-25 fAntipolo, ity
Attorney’s Roll No, 55320
|BP Lifetime Aall No, 09047 /KM Chapter
MCLE Comptiance Mo, V110011430 Aug, 6, 2024
PTA No. 250386674 1AN, 5, 2026/ Risal



Republic of fhe Philippincs
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE T PROCEED
25 February, 2026

MR. EDGARDO M. UBTADAS

KIT UBIADAS CONSTRUCTION CORP,

Binangonan, Rizal

Dear Mr. Ubiadas:

The attached Contract Agreement having been approved, notice is hereby miven to

KIT UBIADAS CONSTRUCTION CORP. that work may proceed on the
Repair/Repainting of Ynares Mulii-Porpose Covered Counrt at Brgy.8an Vicente, Angono,Rizal

effective February 28, 2426 {(Saturdav).

You are sesponsible for performing the services under the terms and conditions of the
Agreement and in accordpnce with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and retuen the other to the Provincial Government of Rizal.

Very truly you
NINA RI . YNARES

1 acknowledge receipt of this Notice on; 7§ FE
Authorized Signature: ﬁ

Name of the Representative of the Bidder: EDGARDO M., UBIADAS

NTP 0126202545
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CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: ~—

This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit. duly mggniz?& :?nd
existing under Philippines laws, with seat of government and principal flddrﬁs at Rizal Provincial Capitol
Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street. Barangay San Roque,
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON. NINA RICCT A,
YNARES, duly authorized by virtue of Sanpguninng Panlalawigan Appropriation Ordinsnce No. 34 series
of 2028 herein referred to as the “PROVINCE.”

- ond =

KIT UBIADAS CONSTRUCTION CORPORATION, a sole  proprietorship/private
corporation, duly organized and existing under the laws of the Republic of the Philippines, with pﬁnmqul
place of business and office address ot Binangonan, Rizal and ‘herein represented by its
Proprietor/President/General  Manager, EDGARDO M. UBLADAS. of legal oge. Filipino Gﬂll:.‘ﬂ.
single/married and a resident of Binangonan. Rizal, hereinafter referred to as the *CONTRACTOR.

WITNESSETH, That:

WHEREAS, the PROVINCE declares ns o matter of policy that certain infrastructure works should
be constructed pursuant 1o Sangguniang Panlalawigan Ordinance No. 34, s. 2025 namely:

Repair/Repainting of Ynares Multi-Purpose Covered Court at
Brgy, Sun Vicente, Angono, Rizal

\ WHERFAS, the CONTRACTOR. warranting that it has the fmancial and technical competence
to undemake the above said imfrastruetime works, and whose bid has been declared as the Lowest Caleulated
Responsive Bid in a public bidding held last January 26, 2026, has accepted and binds itself (o undertuke
the construction and completion of the above-mentioned nfrastructure works strictly in accordance with
the following standards set furth in the bid documents, approved plans, program works and specification m
consideration. of the amount of Two Million Sixty Two Thousand Five Pesns & 49/100
{Php2.062,005.4%), Plulippine Currency.

NOW, THEREFORE, for and in consideration of the foregomy premises. the parties herefo
hereby agree as follows:

|, The whole works subject matter of this Agreement shall be completed within - Sixty Six {66)
calendar days, in accordance with the provisions of the following documents us required by the
Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise Kknown as the “MNew
Government Procurement Act,” (RA 12009) and shall form part dnd be read and construed as integral parts
of this Agreement, viz.

#. Philippine Bidding Documents
1. Drawimg/Plans;
it.  Scopeof Work;
i Imvilwtion to Bid,;
iv, Instructions to Bidders;
v. Bid Date Sheet;
vii  Bid Form, including all the documents/statements contained in the Bidder's bidding
envelopes, as annexes, and all other documents submitted (e.g.. Bidder’s response to
the request for clanfications on the bid), includng corrections to the bid, if any,
resulting from the PROVINCE's bid evaluation;
vii.  Hill of Quantities;
viit. General and Special Conditions of Contract; and
ix. Supplemental Bid Bulleting, if any,
b. Winnng bidder's bid, including the Eligitnlity Requirements, Technical and Financial Proposals,
and all other documents or statements submitted;
¢. Performance Security,
d. Motice of Award of Contract: and the Bidder’s Conforme thereto! and
¢. Cther contrect documents that mav be required by existing laws and/or the PROVINCE, such
as but not limited to the Notice to Proceed and Warranty Sccurity.



-1'

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the lntter
hereby covenants with the PROVINCE 1o construct and complete the inﬁmructme warks subject of this
Agrecment in conformity with the provisions, terms, and conditions of this Agreement,

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of Two Million
Sixty Two Thousand Five Pesos & 49/100 (Php2.062,005.49), Philippine Curroncy, subject to retention
money, progress payments, and other conditions as provided under RA 12009 and its IRR, and Sangguniong
Panlalawigan Resolution No. 471, 5. 2025 (If applicable)

4, 1t is understood that prior to the signing of this Agreement, the Contractor has posted the required
performance security of Six  Hundred Eighteen Thousand Six Hundred One Pﬂ. 5 & l‘?ﬁﬂﬂ_
(Phip618.601.65). Philippine Currency, 45 @ measure of guaranice for the faithful compliance with his
obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under
Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent {10%) over the originnl
value of the contract a8 a result of smendments to Order or change orders, extra work orders and
supplemental agreements, as the case may be,

6. In the event that it is established that the CONTRACTOR is in default in any of i}s obligations
under this Agreement, the performonce security shall be forfeited in favor of the PROVINCE;

7 The CONTRACTOR undestakes fo post a warranty security to guarantee the purf‘nnﬂmn_e qt' s
obligations in the event of any “Struchural Defects or Failures™, as defined in the IRR, thal may occur within
the applicahle warranty period provided in Section 90.2.3. of the IRR,

8. The CONTRACTOR shall abserve the warranties under Section 902 of the IRR |

9. The CONTRACTOR warrants that it has not given, nov promised fo give, any money, g_il'L or
consideration 1o any official or employee of the PROVINCE, or to any government instrumentality, for the
putpose of securing this Comract;

10. The CONTRACTOR undértakes to pay taxes in full and on time, fwlire W do so will ennitle
the PROVINCE to suspend payment for any goods or services delivergd by the CONTRACTOR, Within
the Internal Revenue and a copy of its income and business tax retuns duly stamped and received by the

% BIR and duly validated with the tax paymenis made thereon:

11, Far contrices One Millien sbove, o Contractor’s All Risk Insurance shall be obtained and

maintained by the CONTRACTOR under its name and at its own expense, copy of which hall be provided
by the PROVINCE;

12, 1f the CONTRACTOR fails o sansfactorily complete the works under this Agreement within
the specified contract durdtion, inclusive of duly granted time extensions, il'any, the CONTRACTOR shall
be liable for liquidated damages m an amount equal 1o at least one-tenth (1/10) of one percent (1%4) of the
cost of the unperformed portion of the works for every day of delay,

13, The CONTRACTOR shall comply with al labor and employment laws, including occupational
QF‘ health and safety, minimum wage, hoursof work, ind compensation for injurics:

14, The CONTRACTOR shall assume all the risk in connection with the implementation of the
aforementioned project prior to the acceptance by the PROVINCE,

I5. The provisions of Republic Act No. 12009, otherwise known as the New Government
Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known
as the Local Government Code of 1991 und the Implementing Rules and Regulations embodied in the
Greneral Accounting Auditing Manual (GAAM), unless otherwise inconaistent with RA 12009, regarding
the following: Vanation Orders, Suspension of Work, Extension of Conteact Time, Liquidated Damages,
Advance Payment. Negative Slippage, Progress Payment (if applicable), Retention Money. and Other
rdA = Aspects of Contract Implementation, shall be applicable in the impleémentation of this Agreement,
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16. Disputes arising froin this Agreement shall be resolved through arbitration or alternative dispute
resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004} and Section 88 of
the IRR of RA 12009, The process of arbitration undér the foregoing law shall be pssumed part of this
Agreement, without prejudice however, to any mutual agreement of the parties hereto to ugree in writing
1o resor 1o other aliemative modes of disputes resolution;

17 Jurisdiction over civil cases or suit arising ouf of the implementation of this Agrezment shall
helong to the appropriste courts of the City of Antipolo, with the exclusian of any other courts;

I8 The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employvees, and therefore, shall not be respopsible for any injuries,
darnages, or claims thar muy be sustained by them or by any third party in connection with the performatice
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change
order sdopted and spproved by the Government and consist=nt with the provisions of RA 12009 and its
IRR shall be apphied in this Agreement,

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the sume
meanings as those assigned to them in the Conditions of Contract, which form an integral part of this
Agregment.

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain i full
foree and elfeet;

22 Without prejudice © administrative sanctions that may bie imposed 1n proper cases, n violation
by the CONTRACTOR of any of the provisions of this Agreement, the biddmg documents or any agreement
snd/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent
provisions of Republic Act No; 12009 and its Implementing Rules and Regulations, shall make the
CONTRACTOR ligble for damages; which may either consist of liquidated damages and restitution for the
dnmages done or the forfeiture in favor of the government of @y unwarranted benefit derived from the et
or acts in question or both, i the discretion of {he court; and

23, The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement

IN WITNESS WHEREQF, the parties have lereunto signed this Agreernent tis) FEA of
ot Antipole City. A "@

RIZAL PROVINCIAL GOVERNMENT _KIT UBIADAS CONSTRUCTION CORPORATION

Entity/Finm/Corporation
By: By:
NINA RICCI A, ARES EDGARDO M. UBIADAS
vincial Gov Proprictor/Manager/President
WITNESSES

R i

MARISSA N. CLEOFAS MYLA DS. ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY )SS.

BEFORE ME, a Notary Public forand in Antipolo City, personally appeared the following:
Name/Entity Valid 1D Presented Date Place
HON. NINA RICCI A. YNARES  Pussport No. PT689056B  September 24, 2031 DFA Manila

EDGARDO M. UBIADAS TIN No. 008-410-689

all known to me to be the same person/s who executed the foregoing mstrament and acknowledged that the
same is their free voluntary act and deed as well as the entity that they respectively present This instrument,
consisting of four (4) pages including this page wherem this acknowledgment is written, has been signed
by thie parties hereto and every page hereof, refers 10 the Agreement for:

Repair/Repainting of Yoares Multi-Purpose Covered Court at
Brgy. San Vicente, Angono, Rizal
25 iR g

WITNESS MY HAND AND SEAL this duy of , 4 Rizal Provincial
Capitol, Antipolo City.

Doc No. _tﬁ}‘_

Page No. 22

o NOWHW&HEMA-MAM S
sk No 1 atarial Cormicien dnee A, d&-23iAntinola, City

- = Attorney’s Roll N, 5320
1BP Liftime Roil No. 08047/RSM Capter
MCLE Compliance No. YI-0013430/Aug, §, 2122
PR Na, 52085874 14N, 5, 2025 s



Republic of the Philippines
Provincial Government of Rizal

QFFICE OF THE GOVERNOR

NOTICE TO PROCEED
25 February, 2026

MR. EDGARDO M., UBIADAS
KIT UBIADAS CONSTRUCTION CORP.

Binangonan, Rizal
Dear Mr. Ubiadas:

The attached Contract Agreement having been approved, notice is hereby given to
KIT UBIADAS CONSTRUCTION CORP. that work may proceed on the
Repair/Repainiing of Yaares Multi-Purpose Covered Cont
at Constellation Phase 1, Brgy. San Eidve, Angono, Rizal
effective February 28, 2026 (Saturday).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Piease acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Xeep one copy and retmm the other to the Provincial Government of Rizgl.

Very truly yours,

NINA A. YNARES
Guovernor {

I acknowledge receipt of this Notice on; 2R ggﬁ_ﬁ_

Authorized Signature: S—
Name of the Representative of the Bidder:  EDGARIDO M. UBIADAS

NTP 01262025#6




CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: /‘
7
Thiz AGREEMENT made and entered into by and between: v

The PROVINCIAL GOVERNMENT OF RIZAL, u local govermnment unit, duly organized and
existing under Philippines laws, with seat of government and prnaipal address ot Rizal Fmvmcful Capitol
Ruilding, Ynares Center Compound, Circumférential Road corner P. Oliveros Street, Barangay San H{:JCI'EE.
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON. NINA RICCI A.
YNARES, duly authorized by virtue of Sangguniang Panlalawigan Appropridtion Ordinance No. 3/, series
of 2028, herein referred to 8s the “PROVINCE.”

- and —

KIT UBIADAS CONSTRUCTION CORPORATION, a sole pﬂlpﬁﬂﬂf&hips’]:‘lri's_'hlc
corporation, duly organized and existing under the laws of the Republic of the Philippines, with prmeipal
place of business and office address ot Binangonan, Rizal and herein rc-pm_m_:n_ted b} its
Proprietor/President/General Manager, EDGARDO M. UBIADAS. of legal age. Filipimo c;m:n.
sinele/marned and a resident of Binangonan, Rizal, hereinafter referred o s the *“CONTRACTOR.

WITNESSETH, That:

WHEREAS. the PROVINCE declares as o matter of policy that certan infrastructure works should
be constructed pursuant to Sangeuniang Panlalawigan Ordinance No. 34, s. 2025 namely:

Repair/Repainting of Ynares Multi-Purpose Covered Court at Constellation Phase L
Brgy. San Isidro, Angono, Rizal

\ WHEREAS, the CONTRACTOR, warranting that it has the financiol and technical competence
1o undertake the above said infrastructure works, and whose bid has been declared as the Lowest Caleulated
Responsive Bid im a publio bidding held last January 26, 2026, has accepted and binds itself 10 undertake
the construction and completion of the sbove-mentioned infrastructure works strictly in accordance with
the following slandards set forth in the bid documents, approved plans, program works and specification in
consideration of the amount of Two Mitlion Two Hund iftv Nine Thousand One Hundred Twenty
Seven Pesos & 42/100 (Php2,259,127.42), Philippine Currency.

NOW, THEREFORE, for snd in considerntion of the foregomg premises, the parties hereto
hereby agree s follows;

1. The whole works subject matter of this Agreement shall be completed within Eighty  (80)
calendar days, in accordance with the provisions of the following documents as roquired by the
Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the “New
Government Procuroient Act,” (RA 12009) and shall form part and be read and construed as integral parts
of this Agreement, viz:

& Philippine Bidding Documents

1. Drawing/Plans;

1. Scope of Work;

il,  Invitation to Bid,

v, Instructions o Bidders;

v. Bid Date Sheet,

vi. Hid Form, including all the documents/statements contamed m the Bidder's lidding
envelopes, as annexes, and all other documents submitted (e.g.. Bidder's response to
the request for clarifications on the bid), including corrections to the bid, if any,
resilting from the FROVINCE's bid evaluation,

vii. Bill of Quantities;

viii, General and Special Condinons of Contract; and

ix. Supplementnl Bid Bulletins, if any.

b. Winming bidder’s bid, including the Eligibility Reéquirements, Technical and Financial Proposals,
and all other documents or statements submitted,

c. Performance Security;
-'17—‘/1"_‘ 4

d. Notice of Award of Contract; and the Bidder's Conforme thereto: and

e. Other contract documents that moy be required by existmg laws and/or the PROVINCE, such
as but not litited to the Notice to Proceed and Warranty Security.
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2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the Tatter
hereby covenants with the PROVINCE to construct and complete the infz_-ﬂsnumutr works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE herchy covenunts to pay the CONTRACTOR the amount of Two Million
Two Hundred Fifty Nine Thousand One Hundred Twenty Seven Pesos & 427100 { mg,g;_ D.127.42)
Philippine Currency, subject 1o retention money, [ogress payments, and other conditions as panlded under
RA 12009 and its [RR, and Sangguniang Panlalawigan Resolution No, 471, 5. 2025 (If applicable)

1. Iis understood that prioe to the signing of this Agrecment, the Contractor hiss pn_swd! the required
performance security of Six Hundred Seventy Seven Thousand Seven Hundred I]le-' Egg!;] Fgﬁtg
237100 (Php677.738.23), Philippine Currency, as a measure of guarmtee for the faithful complinnee with
his ohligations under this Agreement in ducordance with the Bidding Documents;

5 The CONTRACTOR shall post an additional performance security following the schedule inder
Section 68 4 of the IRR to cover any cuthulative merease of mare than 10 pereent (10%) over the original
value of the eontract #s p result of amendments 1o order or change orders, extra work orders and
supplemental agreements, 4s the case may be.

6. It the event that it is established that the CONTRACTOR 1s in default in any of its obligntions
under (his Agreement, the performance security shall be forfeited in favor of the PROVINCE,

7 The CONTRACTOR undertakes to post o warranty secutity to guaraniee the performance of its
obligations in the event of any “Structural Defects or Failures”, as defined i the IRR, that may oceur withim
the applicable warranty period provided in Section 90.2.3. of the IRR;

8 The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR |

9 The CONTRACTOR warrants that it has not given. nor promised to give, any maney, gift. or
consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the
purpose of secunng this Contract;

10, The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Internal Revenue and a copy of its mcome and business tax returns duly stamped and received by the

& BIR and duly validated with the tax payments made thereon;
b

11. For contracts One Million above, & Contractor’s All Risk Insurance shall be obtained and
maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided
by the PROVINCE;

12, 1f the CONTRACTOR fmls to satisiactonly complete the works under this Agreement within
the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shali
be liable for liquidated damages in an amount equal to ot least one-tenth (1/10) of one percent (1%) of the
- cost of the unperformed portion of the works for every day of delay,

13. The CONTRACTOR shall comply with all labor and employment lnws, including occupational
health und safety, minimum wage, hours of work. and compensation for injunes:

14, The CONTRACTOR shall assume all the visk in connection with the implementiation of the
aforementioned project prior 1o the acceptance by the PROVINCE;

15, The provisions of Republic Act No. 12009, otherwise known as the New Government
Procurement Act and its Implementing Rules and Regulations. Republic Act No. 7160, otherwise known
a5 the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the
General Acconnting Auditing Maoual (GAAM), unless otherwise inconsistent with RA 12009, regarding
the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages,
Advance Payment, Negative Slippage. Progress Payment (if applicable), Retention Money, and Other
W Aspeets of Contract Implementation, shall be applicable in the implementation of this Agreement,
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16. Disputes arising from this Agreement shall be resolved through arbitration or allernative dispute
resolution mechanisms in accardance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009. The process of arbitration under the foregoing law: shall be assumed part of this
Agreement, without prejudice however, to any mutual agreement of the partics hereto to agree in writing
to resor to other altemative modes of disputes resolution,

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall
belang to the sppropriate courts of the City of Antipolo, with the exclusion of any other courts;

18, The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any mjuries;
damages, or claims that may be sustained by them or by any third party in connection with the performance
of this Contract. all of which shall be the sole responsibility of the CONTRACTOR;

19, The implementing rulss and guidelines regarding adjustment of Contract Price and/or change
ordér adopted and approved by the Government and consistent with the provisions of RA 12009 wnd s
IRR shall be applied in this Agreement;

20 Unless otherwise stated, terms and expressions used in this Agreement shall have the same
tneanings ns those assigned to them in the Conditions of Contract. which form mn integral part of this
Agreement,

21. If any clause of this Agreement is held invalid, the remaining provisions shall remam m full
force and effect;

22. Without prejudice to sdministrative sanctions that may be imposed i proper cases, a violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement
and/or undertaking prior or subsequent to the execution of this Agreement as well 45 any of the perfinent
provisions of Republic Act No. 12009 and its lmplementing Rules and Regulanons, shall make the
CONTRACTOR linble for dnmages, which may either consist of liquidated dimages and restitution for the
damages dene or the forfeiture in favor of the government of any unwarranted benefit denived from the act
o gets in question or both, at the discretion of the court; and

23, The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement

IN WITNESS WHEREQF, the parties have hereunto signed this Agreement this/ 5 Q.Edmpf

at Antipolo Clty.
RIZAL PROVINCIAL GOVERNMENT  KIT UBIADAS CONSTRUCTION C ATION
Entity/Firm/Corporation
By: By
I
Nm;/? RICE YNARES EDGARDO M. UBIADAS
rovineidl Gaernor Proprietor/Mannger/President
WITNESSES

- s

MARISSA N. CLEOFAS MYLA DS. ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE FHILIPPINES)
ANTIPOLO CITY )S.8.

BEFORE ME, a Notary Public for and in Antipol City, personally appeared the following:
Name/Entity Valid 1D Presented Dute Place

HON. NINA RICCI A. YNARES  Passport No, PT689056B  September 24, 2031  DFA Manila

EDGARDO M. UBIADAS TIN No, 008-410-685

all kndwn to mie 1o be the same person/s who executed the foregoing instrument and acknowledged that the
same is their free voluatary act and deed as well as the entity that they regpectively present This insttument,
conststing of four (4} pages incliding this page wherein this acknowledgment is written, has been signed
by the parties hereto and every page hereof, refers 1o the Agreement far:

Repair/Repainting of Ynares Multi-Purpose Covered Court at Constellation Phase I,
Brgy. San Isidro, Angono, Rizal

WITNESS MY HAND AND SEAL this day of TR 205 .t Rizal Provincial
Capitol, Antipolo City.

B — vomawy pumtac ST Gy

Nitarial Commhisia Apt Me. 18- 23 Artipila, City
Attorney's Sall No. 55320
18P Uifetime Rell Ko, 09042 /8SM Chapter
MCLE Complianee Ns VIn-001243%/Aug. 5, 2024
BTR No. 2308866TA, AN, 5, 2526/ Riral



Republic of the Philippines
Provincial Goverrnment of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED
25 February, 2026
MR. JOMMEL G, SANTIAGO
CAMORI BUILDERS AND SUPPLY
Morong, Rizal
Dear Mr. Santiago:
The attached Contract Agreement having been approved, notice is hereby given to

CAMORI BUILDERS AND SUPPLY  that work may proceed on the
Construction of Ynares Stage 2f Paingsn Klem, School, Brgy. Pinngay, Baras, Rizal

effective February 28, 2026 (Ssturday),

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep ene copy and return the other to the Provincial Government of Rizal.

Very truly
NINA R¥ ﬁwms
Governor [

1 acknowledge receipt of this Notice on: %
Authorized Signature:
Name of the Representative of the Bidder: @ SANTIAGO

NTP 0126202587




CONTRACT AGREEMENT

ENOW ALL MEN BY THESE PRESENTS: )
This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, & local govemment unit, duly mggnixq.:d and
existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol
Building, Ynares Center Compound, Cireumferentisl Road comer P. Oliveros Street, Barangay San Roque,
Antipolo City, represented in this act by its PROVINCIAL G{}\’ERNQI-!L, HDN_. NINA RICCI A,
YNARES, duly sutharized by virtue of Sangguniang Panlalawigan Appropnation Ordinance No. 34, series
0f 2025, herein referred to as the *“PROVINCE.™

and -

CAMORI BUILDERS AND SUPPLY. a sole proprietorship/private corporation, duly organized
and existing under the laws of the Republic of the Philippines, with principal place of business and office
address at  Morong, Rizal and herein represented by its Proprietor/ President/General  Manager,

E of legal age, Filipino citizen, single/maried and a resident of Morong, Rizal
heretnafter referred to as the *CONTRACTOR.”

WITNESSETH. That:

WHEREAS, the PROVINCE declares as a matter of policy that certain infrastrcture works should
be constructed pursuant 1o Sangguniang Panlalawigan Ordinance No. RPSB Res. # 6 5. 2025 narmiely:

Construction of Ynares Stage at Painaan Elementary School,
Brev. Pinugay, Baras, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence
to undertoke the ahove said infrastructure works, and whose bid has been declared as the Lowest Caleulated
Respansive Bid in a public bidding held last January 26, 2026, has accepted and binds itself to undertake
the construttion and completion of the shove-mentioned infrastructure works strictly in accordance with
ihe following standards sat forth in the bid documents, approved plans, program works and specification n
consideration of the amount of _Ome Million Six Hundred Thirty Five Thousand Two Hundred Fifty
Seven Pesos & 42/100 (Php.635.257.42), Philippine Currency

NOW, THEREFORE, for and in consideration of the foregoing premuses. the partics hereto
hereby agree as follows:

I The whole works subject matter of this Agreement shall be completed within Sixty Eight (68)
calendar days, in accordunce with the provisions of the following documents as required by the
Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the “New
Governnient Procurement Act,” (RA 12009) and shall form part and be read and construed as integral paris
of this Agreement, viz:

a Philippine Bidding Documents

. Drowing/Plans;

il.  Scopeof Work;

il Invitation to Bad;

v, Ihstructions to Bidders,

v. Bid Date Sheet:

vi. Bid Form, in¢luding all the documents/statements contained in the Bidder's bidding
envelopes. as annexes, and all other documents submitted (e.z., Bidder's response to
the request for clarifications on the bid), including corrections to the d. if any,
resulting from the PROVINCE's bid ¢valuation;

vii.  Bill of Quantities;

viil, General dnd Special Conditnons of Contract; and

ix, Supplemental Bid Bulletins, if any.

b. Winning bidder's bid, including the Eligibility Requirements, Techmical and Financial Proposals,
and all other documents or statements subimitted,

¢ Performance Seécurity;

d. Notice of Award of Contract; and the Bidder’s Conforme thereto; and

e

. Other contract documents that may be reguired by existing laws and/or the PROVINCE, such
as but not limited to the Notice to Procesd and Warranty Security.
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2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter
hereby covenants with the PROVINCE to construct and complete the in_fmsu*uﬂurc works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreemaent;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of One Million Six
Hundred Thirty Five Thousand Two Hundred Fifty Seven Pesos & -ﬂ.ﬂﬂﬂ {Phpl ,ﬂfﬂﬂd 21,
Philippine Currency, subject o retention money, progress payments, and other conditions as provided under
RA 12009 and its IRR. and Sangguniang Panlalawigun Resolution No. 471, 5. 2025 ( I applicable)

4. Tt is understood that pricr to the signing of this Agreement, the Contractar hias posted the required
performance security of Four Hundred Ninefy Thousand Five Hundred Seventy Seven Pesos &
23/100 (Php490.577.23), Philippine Currency, as a measure of guarintee fior the faithful complinnce with
his obligations under this Agreement in accordance with the Bidding Documents,

5. The CONTRACTOR shall post an additional performance security following the schedule unldc_r
Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) aver the original
value of the contrict #s a result of amendments to order or change orders, exir work orders and
supplemental agreements, as the case may be;

6. Tnn the event that it is esiablished that the CONTRACTOR is in default in any ﬂlrﬂ‘-i obligations
undér this Agrsement, the performance security shall be forfened m favor of the PROVINUCE;

7. The CONTRACTOR undertikes to post n warranty security to guaraniee the performance of its
obligations i the event of any “Structural Defects or Failures™, as defined in the [RR, that may ocour within
the applicable warranty peniod provided in Section 20.2.3. ofthe IRR,

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR |

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift. or
consideration 1o any official or emplovee of the PROVINCE, or 10 any government instrumentality, for the
purpose of securing this Contract;

10, The CONTRACTOR undertakes to pay taxes i full and on time, failure to do so wall entitle
the PROVINCE 1o suspend payment for any goods or services delivered by the CONTRACTOR. Within
ihe Internal Revenue and a copy of its income and business x returns duly stamped and received by the
BIR and duly validated with the tax payments made thereon,

11. For contriicts One Millisn above, o Contractor’s All Risk Insurance shall be obtamed and
maintained by the CONTRACTOR undér its name and at its own expense, copy of which shall be provided
by the PROVINCE;

12, If the CONTRACTOR fails to satisfactonily complete the works under this Agreement within
the specified contract duration, inclusive of duly granted time extensions; il any, the CONTRACTOR shali
bie liable for liquidated damages in an amount equal to ot least one-tenth (1/10) of one percent (1%) of the
cost of the unperformed portion of the works for every day of delay;

13, The CONTRACTOR shall comply with all labor and employment Inws, including occupational
health and safety, mimmum wage, hours of work, and compensation for mjunes;

14, The CONTRACTOR shall assume all the visk in connection with the implementation of the
aforementioned project prior to the aceepiance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government
Procurement Act und its Implementing Rules and Regulations. Republic Act No. 7160, otherwise known
4s the Locdl Government Code of 1991 and the Implementing Rules and Regulatians embodied in the
Genernl Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding
the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liguidated Damages,
Advance Payment, Negative Slippage. Progress Payment (if spplicable), Retention Money, and Other

T‘Vr Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;
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16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute
resolution mechanisms i accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009, The process of arbittation under the foregoing law shall be assumed part of this
Agreement, without prejudice however, 1o any mutunl agresment af the partiss hereto 10 agres in wiling
to resort to other alternative modes of disputes resolutioh;

17 Jurisdiction over civil cases or suit ansing out of the implementation of this Agresment shall
belong to the dppropriate courts of the City of Antipolo, with the exclusion of any other courts,

18 ‘The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall not be respongible for any njuries,
damages, or claims that may be sustumed by them or by uny third party in connection with the performunece
of this Contract. all of which shall be the sole responsibility of the CONTRACTOR;

10, The implementing rules and guidelines regarding adjustment of Contract Price and/or change
order adopted and approved by the Government and consistent with the provisions of RA 12009 and its
IRR shall be applied in this Agreement,

20 Unless otherwise stated, terms and expressions used in this Agreement shall have the sume
memings as those assigned to them in the Conditions of Contract, which form un ntegral part of this
Agreement;

21, Ifany clause of this Agreement is held invalid, the ramaining provisions shall temuin in full
foree and effect:

22, Withott prejudice to administrative sanctions that may be imposed in proper cases, i violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement
and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertineit
provisions of Republic Act No. 12009 and its Implementing Rules and Regulanions, shall make the
CONTRACTOR liable for demages, which may either consist of liquidated damages and restitution for the
dumages done or the forfeiture in favor of the government of my unwarranted benefit derived from the act
of acts in question or both, at the diserstion ofthe court, and

23, The provisions under Section 71,4 of the IRR shall povern the termimation of this Agreement.

IN WITNESS WHEREQF, the parties have hereunto signed this Agreement this ﬁﬂ_@)‘;@r

#t Antipolo City,
RIZAL PROVINCIAL GOVERNMENT CAMORI BUILDERS AND SUPPLY
Entity/ Fino/Corporation
By By:

NH!}& RI YNARES
Provincial Odgvernor

WITNESSES

MARISSA N, CLEOFAS M\’I: DS, ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CTTY 15.5.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:
Name/Entity Valid 1D Presented Daie Place
HON. NINA RICCIA. YNARES  Passpott No, P7689056B  September 24, 2031 DFA Munila

JOMMEL SANTIAGO TIN No. 212-862-43 |

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the
same is their free voluntary act and deed as well as the entity that they tespectively present. Thisinstrument,
consisting of four (4) pages including this page wherein this acknowledgtnent is writtet, hos been signed
by the parties hereto and every page hereof, refers fo the Agreement for.

Construction of Ynares Stage at Painnan Elementary School,
Brgy. Pinugay, Baras, Rizal

WITNESS MY HAND AND SEAL thig day of ot Rizal Provincl
Cupitol, Antipolo City. TR A
Poe No. :
Page Nﬁ."m— ATTY. MARTA SALVEL. RUBAYA-ADANTDS

Book No. Nm,ﬁﬁ‘v“é““" e Ho. 2525 Aligolo, Gty
Series 20 Ty A8y’ floll No, 55320
— "'fF Lifetime fofl No, 09547/ RSM Chapter
HOLE Complanes Ko, VII-0011430 Aug, 6, 2004
FI% No. 13CRGEETA) AN S, 2025) Bira)

o



Republic of the Philippines
Provincial Government of Rizel

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

25 February, 2026

MR, EDGARDO M. UBIADAS
KIT UBIADAS CONSTRUCTION CORP.

Binangonan, Rizal
Dear Mr. Ubiadas:
The attached Contract Agreement having been approved, notice is hereby given to

KIT UBIADAS CONSTRUCTION CORP, that work may proceed on the
Emprovement of Ynares Multi-Perpose Covered Conrt

at Mantevilla Subd., Brgy. Bilibiran, Binangonan, Rizal
effective February 28, 2026 (Saturday).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Piease acknowiedge receipt and acceptance of this notice by sigming both copies in the space
provided below, Keep one copy and return the other to the Provincial Govermnment of Rizal.

Very truly yo

NINA ' ARES
Governor F‘}N
I acknowledge receipt of this Notice on: 2 i _FEB A

Authorized Signature;
Name of the Representative of the Bidder: EDGARDO M. UBIADAS

NTP 01262025%8
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CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: 7
This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL. 1 local government unit, duly organized and
exigting under Philippines laws, with seat of govemment and principal sddress at Rizal Provincial Capitol
Building. Ynares Center Compound, Circuinierential Roud comer P. Oliveros Street, Barangay San R?qm:.
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HDI‘{. NINA RICCI A.
YNARES, duly authorized by virtue of Sangguniang Panlalawigan Approprianian Ordinance No. 34 senes
of 2024 herein referred to as the “PROVINCE."

~ g

KIT UBIADAS CONSTRUCTION CORPORATION, o sole pmp:icmr_ﬁhip!prbﬁmc
corporation, duly organtzed and existing under the laws of the Republic of the Philippines, with pnnd:mul
ptace of business and office address &t Binangonan, Riral. and herein rapﬁ:_semm] by its
Proprietor/President/General  Manager, EDGARDO M. UBIADAS. of legal age, Filipino mtur;m,
single/married and a resident of Binangonan, Rizal, hereinafter referred to 45 the “CONTRACTOR.

WITNESSETH, That:

WHEREAS, the PROVINCE declares ns o matter of policy that cenain infrastructore works should
he constructed pursiant to Sangguniang Pantalawigan Ordinance No. 34, s, 2025 namely:

Improvement of Ynares Multi-Purpose Covered Court at Montevills Subdivision,
Brgy. Bilibiran, Binangonan, Rizal

\ WHEREAS, the CONTRACTOR, wasranting that it has the Dnancial and rechmcal sompetence
1o undertake the ahove suid infrastructure works, and whose bid has been declared as the Lowest Caleulated
Responsive Bid in a public bidding held last January 26, 2026, hus accepted and binds itself to undertake
the construction and completion of the sbove-mentioned infrastructure works strictly in sccordance with
the following standards set forth in the bid documents, spproved plans, program works and specification in

consideration of the amount of One Million Nine Hundred Thirty Eight Thousand Eight Pesos &
73/100 (Php) 938,008.73), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises. the parties hereto
herebiy npree as follows:

I The whole works subject maiter of this Agreement shall be completed within - Seventy Two
{72} calepdar days, in sccordance with the provisions of the following documents as required by the
Implementing Rules and Regulstions (IRR) of Republic Act No. 12009, otherwise known as the “New
Government Procurement Act,”™ (RA 12009) and shall form part and be read and construed as integral pans
of this Agreement, viz

a Philippine Bidding Documents

i, Drawing/Plans;

1. Scope of Work;

i Invitaion 1o Bid;

iv. Instructions 1o Bidders,

v. Bid Date Sheet;

vi. Bid Form, mcluding all the documents/statements contained in the Bidder's ndding
envelopes. as annexes, and all other docunients submitted (e.g , Bidder's response to
the request for clarifications on the bid), mcluding corrections to the bid. if any,
resulting from the PROVINCE s bid evaluation,

vil.  Bill of Quantities,

viii, Cleneral and Special Conditions of Contract; and

ix. Supplemental Bid Bulletins, if any.

b. Winmng bidder’s bid, mcluding the Eligibility Requirements, Technical and Financial Proposals;
and all sther documents or stitements submittied;
Performance Security,

c

g SR d Notice of Award of Contract; and the Bidder's Conforme thereto, and

e. Other contract documents that may be required by existing laws and/or the PROVINCE, such
as but not linited to the Notice to Proceed and Warranty Security,



2. In consideration of the payment to be made by the PROVINCE fo the CONTRACTOR, the latter
hiereby covenants with the PROVINCE to construct and complete the infrusuuutm warks subject of this
Agreement in conformity with the provisions, tenms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amiount gf One Million
Nine Hundred Thirty Eight Thousand Eight Pesos & 73/100 (Php1.938.008.73), Philippine Carrency.
subject 10 retention money, progress payments, and other conditions as provided under RA 12009 and its
{RR. and Sangguniang Panlalawipgan Resolution Ne. 471, s 2025 (11 applicable)

4. Ivis understood that prior to the signing of this Agreement, the Contractor has posted the required
performance secunity of Five Hundred Eighty One Thousand Four Hundred Two Pesos & 62/100
(Php$581,402.62), Philippine Currency, as & measure of gunrantee for the faithful complisnce with his
obligations under this Agreement in accordance with the Bidding Documerits,

5 The CONTRACTOR shall post an additionsl performance security following the schedule under
Section 68,4 of the IRR to cover any cumulative increase of more than 10 percent {10%) over the onginal
value of the contract #s a result of amendments 1o order or change orders, exta work orders and
supplemental agreements, as the case may be,

6. i the event that it is established that the CONTRACTOR is in default in any of its obligations
under this Agreement, the performance security shall be forfeited in favor of the PROVINCE:

7. The CONTRACTOR undertukes to post i warranty security 10 guarantee the performance of its
obligations in the event of any “Structural Defests or Failures™, as defined in the IRR, that may oceur within
the applicable warranty period provided in Section 90.2.3. of the RR,

& The CONTRACTOR shall observe the wirranties under Section 90.2 of the IRR ©

9, The CONTRACTOR warrants that it has not given, nor promised to give, any mongy, gifi, or
consideration to any official or employee of the PROVINCE, or to tny govemment instrumentality, for the
purpase of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Internal Revenue and a copy of its mcome and business tax returns duly stamped and received by the
BIR and duly validared with the tax payvments made thereon;

maintained by the CONTRACTOR under iis name and at its own expense, copy of which shall be provided
by the PROVINCE:

% I1. For contracts One Million above, a Contractor's All Risk Insurance shall be obtuned and
12, If the CONTRACTOR fails to sansfactorily complete the works under this Agreement within
the specified contract durntion, inclusive of duly granted time extensions, if any, the CONTRACTOR shall

be liable for liguidated damages in an amount equal to ot least one-tenth (1/10) of one percent (1%) of the
cost of the unperformed portion of the works for every day of delay;

Qéﬁ-' 13. The CONTRACTOR shall comply with all labor and employment laws, including oceupational
. health and safety, nunimum wage, hours of work, and compensation for injuries;

14 The CONTRACTOR. shall assume all the risk in connection with the implementation of the
aforementioned project prior to the acceptimee by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government
Procurement Act and its Tmplementing Rules and Regulations, Republic Act No. 7160, otherwise known
as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the
General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, reparding
the following: Vanation Orders. Suspension of Work, Extension of Contract Time, Liguidated Damages,
Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money. and Other
Wt~ Aspects of Contract Implementation, shall be applicable in the implementation 6f this Agreement;
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16. Disputies arising from this Agreement shall be resolved through arbitration or alternative dispute
resolution mechanisms in accardnnce with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this
Agreement, without prejudice however, 1o any mutunl agreement of the parties hereto 1o agree in writing
to resort to other alternative modes of disputes resolution;

17, Jurisdiction over civil cases or suit nrising out of the implementation of this Agréement shall
belomg to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

{8, The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR of with any of its employees, and therefore, shall nol be responsible for any injuries,
dimages, or clanms thal may be sustamed by them or by any third purty in connection with the performance
of this Contract, all of which shall be the sale responsibility of the CONTRACTOR;

10, The implementing rules and guidelines regarding adjustment of Contragt Frice ancl/or change
order adopted and approved by the Govermnment and consistent with the provisions of RA 12009 and its
IRR shall be applied in this Agnsemnent;

20, Unless otherwise statedd, terms and expressions used in this Agreement shall have the same
mieanings as those assigned o them in the Condinons of Contract. which form an integril part of this
Agresment;

21, Ifany clause of this Agreement is held invalid, the remaining provisions shall remaan in full
force and effect

22 Without prejudice to administrative sanctions that may be imposed in proper cases, a violarion
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any igreement
and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent
provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall mnke the
CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the
damages done or the forfeiture in favor of the povernment of any unwarranted benefit denved from the act
or acts in guestion ar both, ut the disgretion of'the coun, and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 139—313? of
at Antipolo City,

RIZAL PROVINCIAL GOVERNMENT KIT UBIADAS CTION CORPORATION
Entity/Firen/Corporation

By: By:

-

EDGARDO M. UBIADAS
Proprictor/Manages/President

WITNESSES

P+ v

MARISSA N. CLEOFAS MYLA DS, ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY 188,

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:
Name/Entity Valid D Presented Date Place
HON. NINA RICCT A. YNARES  Pussport No. P76890568  September 24, 2031 DFA Manils

EDGARDO M. UBIADAS TIN Mo, DG8-310-6489

all known to me to be the same persan/s who executed the foregoing instrument and acknowledged that the
same is their free voluntary act and deed as well as the entity that they respectively present. This nstriunent,
conststing of four (4) puges including this puge wherein this acknowlediznsent is written. has been signed
by the parties hereto and every page hereof. refers to the Agreement for:

Improvement of Ynares Mulii-Purpose Covered Court at Montevilla Subdivision,
Brgy. Bilibiran, Binangonan, Rizal

WITNESS MY HAND AND SEAL this. day of 2 9 [FA 28 . af Rizal Provincial
Capitol. Antipolo Ciry.
Doc No. (et

Page No, 43
Book Mo, noTaRy PRSI s

= Natenud Commisses 31, ¢, 3825/ Antsa, Cety
Artorney’s ficll Ko, 53320
R Uitetume foll No. 05047/ RSN Chaatat
MCLE Ceanpitanee S0 VIO 930 Mup. & 2614

I o, 2SULSEEIAL JRN, 5, 2026/ Riay



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED
25 February, 2026

MR, PAOLO OLIVER D. AQUINO
DIAZ AQUINO CONST. CORP.

Binangonan, Rizal
Dear Mr. Aquino;

The attached Contract Agreement having been approved, notice is hereby given to
DIAZ AQUINO CONST. CORP. that work may proceed on the
Construction of Drainage Canal of Road at Porok 1
and Purok I, Brgy. Malakaban, Binangonan, Rizal
effective Febraary 28, 2026 (Satarday).

You are responsible for performing the services umder the terms and conditions of the
Agreement and in accordance with the implementing Schedule on the date above-mentionad.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and retummn the other to the Provinciat Government of Rizal.

Very truly yours,

NINA A, YNARES

Govern {

T acknowledge receipt of this Notice on: 26 FEB A%

Awrthorized Signature: / H -
Name of the Representative of the Bidder:  PAOLO O D. ¥QUINO

NTP 0126202533




CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: "r‘|
This AGREEMENT made and entered into by and between: {

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly organizd and
exigting under Philippines laws, with seat of govemment and principal nddress at Rizal Provingial Capitol
Building. Ynares Center Compound, Circumferentinl Road cormer P. Oliveres Streel, Barangay San Roque,
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON. NINA RICCI A
YNARES. duly authorized by virme of Ssngguniang Panlalawigan Appropriation Ordinance No. 34, series
of 2025, herein referred to as the *PROVINCE."

- and =

IAZ AQUINO CON CTION _CORPO ION, a sole praprinmrs.hip’priﬁ-am
corporation, duly organized and sxisting under the laws of the Republic of the Philippines, with principal
place of business and office address ot Binangonan, Rizal and hetein represented by its
Proprietor/President/General Manager, PAO IVER D. AQUINO. of lezal age. Filipino citizen,
single/married and a resident of Binangonan, Rizal. hereinafier referved to os the “CONTRACTOR."

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a matter of policy that certain infrastructure works should
be constructed pursuant to Sangguniang Pinldlawigan Ordinance No. 34, s, 2025 namely:

Construction of Drainage Canal of Road at Purok | and Purok LI,
Brgy. Malakaban, Binangonan, Rizal

WHEREAS, the CONTRACTOR, warranting that it hus the financial and techmical competence
to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Caleulaned
Responsive Bid in a public bidding held last January 26, 2026, has accepted and binds itseli’ 1o undertake
the construction and completion of the above-mentioned infrustructure works strictly in accordance with
the following standards set forth in the bid documents, approved plans, program works and specification in
consideration of the amount of Two Million Three Hundred Thirty Four d Eight Hund
Forty Pesos & 92/100 (Php2,334.840.92), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto
hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within One Hundred
I'wenty (120} calendar duys, in accordance with the provisions of the following documents as required by
the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the “New
Government Procurement Act,” (RA 12009) and shall form part and be read and construed as integral parts
of this Agreement, viz

a. Philippine Bidding Docwments
i.  Drawing/Plns,
. Scope of Work,
Hi.  lavitation to Bid;
iv. Instructions to Bidders;
v. Bid Date Sheet,

vi, Bud Form, including all the documents/statements cottained in theé Bidder's bidding
QB’I? q cnvelopes, as annexes, and all other documents submitied (e.2., Bidder's response
the request for clanfications on the bid), including corrections to the bid, if any,
;‘%\ resulting from the PROVINCE's bid evaluation:
: vii.  Bill of Quantities;
b vill. Genernl and Special Conditions of Contract; and
ix. Supplementul Bid Bulletins, if any,
b. Winning bidder’s bid, including the Eligibility Requirements, Technical and Financial Proposals,
and all other documents or sintements submitted:;
W ¢. Performance Security;
d, Notice of Award of Contract: and the Bidder's Conforme thereto; and

e. Other contract documents that muy be required by existing laws and/or the PROVINCE, such
a5 but not limited to the Notice to Proceed mnd Warranty Security.
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2. In consideration of the payment to be made by the PROVINCE 1o the CONTRACT OR, the latter
herehy covenants with the PROVINCE to construct and complete the infrastructure works subject of this
Agreement in conformity with the provisitns, teniis, and conditions of this Agresment;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the wmount of Two Million

Ihree Hundred Thirty Four Thousand Eight Hundred Forty Pesos & 927100 (Ph 334.840.92),

Plulippine Currency, subject to refention money, progress payments, and ather conditions as plmvidm:l under
RA 12009 and its [RR. ond Sangguniang Paninlawigan Resolution No. 471, 5. 2025 (If applicable)

4. 1t is understood that prior to the signing of this Agreement, the Coniractor has posted the required
performance security of Seven Hundred Thousand Four Hundred mg_ :I‘wg Pns_us- & :.fanqu
(Php700.452.28), Philippine Currency, 85 a measure of gunruntee for the faithiul compliance with his
obligations under this Agreement in accordance with the Bidding Documents:

5. THe CONTRACTOR shall post an additional performance secunty following the schedule '!I’I'I_df:l'
Section 68.4 of the IRR 1o cover any cumulative increase of more than 10 percent (10%) over the onginal
valye of the contrict as a result of amendments (0 order or change orders, extra work orders and
supplemental agreements, as the case may be;

& In the event that it is estublished that the CONTRACTOR is in defoult in any of its obligations
undler this Agreement. the performance security shall be forfeited m favor of the PROVINCE:

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its
obligations in the event of any “Structural Defects or Failures™, as defined in the IRR, that may occur within
the spplicable warranty period provided in Section 90.2.3. of the IRR:

8 Thi CONTRACTOR shall observe the wartanties under Section 20.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, giff, or
consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the
purpose of securing this Contract;

10, The CONTRACTOR undettakes to poay taxes in full and on time, fallure to do so will entitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Internal Revenue and a copy of its income and business tax retums duly stamped and received by the
BIR and duly validated with the tax payments made thereon;

1. For contracts One Million above, a Contractor’s All Risk Insurance shall be obtamed and
maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided
by the PROVINCE;

12 I the CONTRACTOR fiuls to sansfactartly complete the works under thus Agresment within
the specified contract duration, inclusive of duly granted time extensions, if uny, the CONTRACTOR shall
be lisble for liquidated damages in an amount equal to af least one-tenth (1/10) of one percent (1%) of the
cost of the unperformed portion of the works for every day of delay,

13, The CONTRACTOR shall comply with all labor and employment laws. including occupational
hiealth and safery, minmum wage, hours of work, and compensation for injuries;

14, The CONTRACTOR shall assume all the risk in connection with the implementation of the
aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government
Procurement Act and its Implementing Rules and Regulations, Republic Act No, 7160, otherwise known
a5 the Local Government Code of 1991 and the Imiplementing Rules and Regulations embodied in the
General Accounting Auditing Manuval (GAAM), unless otherwise inconsistent with RA 12009, regarding
the following: Vanation Orders, Suspension of Work, Extension of Contract Tume; Liquidated Damages,
Advance Payment, Negative Slippage. Progress Payment (if applicable), Retenthon Money, and Other
Aspects of Contract Iinplementation, shall be applicable in the implementation of this Agreement;
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16, Disputies arising from this Agreement shall be resolved through arbitration or alternntive dispute
resalution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
the TRR of RA 12009 The process of arbittation under the foregomy lnw:shall be assumed part of this
Agreement, without prejudice however, o any mutual agreement of the parties hereto to agree in wnfing
to resort fo other altemative modes of disputed resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall
belong to the nppropriate courts of the City of Antipolo, with the exclusion of any other courts;

18, The PROVINCE shall havé no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any imjuries;
domages. or claims that may be sustained by them or by any third party in connection with the performance
of this Contrict, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change
order adopted and approved by the Govemment und consistont with the provisions of RA 12009 and ns
IRR shall be applied m this Agreement,

20, Unless otherwise stated, terms and expressions used in this Agreement shall have the same
meanings as those assigned to themn in the Conditions of Conract. which form m mtegral part of this
Agreement,

21. 1f any clause of this Agreement is held invalid, the remaining provisions shall remain in full
force end effect;

22, Without prejudice to adminisirative sanctions that may be imposed in proper cases, a violabon
by the CONTRACTOR of'any of the provisions of this Agreement, the bidding documents or any sgreement
and/or undertaking prior or subsequent to the execution of this Agreement as well 85 any of the pertinent
provisions of Republic Act No. 12009 and its Implementing Rules and Regulations. shall make the
CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the
damages done or the forfeiture in Givor of the government of any unwarranted benefit denved from the act
or icts n question or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the [RR shall govern the termination of this Agreement

IN WITNESS WHEREOF, the parties have hereumto signed this Agresment thié . [E8 dEgpol
at Aatipolo City.

RIZAL PROVINCIAL GOVERNMENT DIAZ AQUINO CONSTRUCTIONC RATION
Entity/Firm/Corporation

By By-

NINA RI YNARES
A Provingial orf

WITNESSES

%‘ Ird—

MARISSA N. CLEOFAS MYLA DS. ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO.CITY 188,

BEFORE ME, a Notary Public for and i Antipolo City, persomally appearad the following:
Name/Entity Valid 11 Prisented [Date Place
HON. NINA RICCI A. YNARES  Passport No. P76890568  September 24,2031 DFA Manila

PAOLO OLIVER D. AQUINO TIN No, 010-084-780

all known to me to be the same person/s who executed the foregomg instrument and acknowledged that the
same is their free voluntary net and deed as well as the entity that they respectively present. This instrument,
consisting of four (4) pages including this page wherein this acknowledgement is writien, has been signed
by the parties hereto and every page hereof, refers 1 the Agreement for.

Construction of Drainage Canal of Road at Purok | and Purok 11,
Brgy, Malakabin, Binangonan, Rizal

WITNESS MY HAND AND SEAL this day of , at Rizal Provincial
Capitol, Antipolo City, 1 9 TEE TS

Doc No. _ [V

Page No: Ra

B~ NGRS ey

Notarial Commissn Agpt. e 2625/ Antipats, City
Attorney's Roll No, 55320
(8P Lifetime Aull No, 09047 RSM Chaoter
MCLE Comphiancz No. Virk 4011430 Aug 6, 2011
FTR Mo, ISOESEEIA, JAN, 5, 2075/ Tiral



Republic of the Philippines
Provincial Government of Rizal

OFFICE CF THE GOVERNCOR

NOTICE TO PROCEED
25 Febryary, 2026

MR. EDGARDO M. UBIADAS
KIT UBIADAS CONSTRUCTION CORP.
Binangonan, Rizal

Dear Mr, Ubiadas:

The attached Contract Agreement having been approved, notice is hereby given o
KIT UBIADAS CONSTRUCTION CORP. that work may proceed on the
Construction of Drainage Canal of Road at Purok OL
and Purok FV, Brgy. Malaksban, Binangonen, Rizal

effective February 28, 2026 (Saturday).

You are responsible for performing the services under the terms and comditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and retun the other to the Provincial Government of Rizal,

Very truly yo

NINA . YNARES
Govemor #1

1 acknowledge receipt of this Notice on: 75 ﬁ A5

Authorized Signature: -
Name of the Representative of the Bidder: EDGARDO M. UBIADAS

NTP 01282025%#10




CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: f.( '|
[/
This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local govermment unil, duly organized and
existing under Philippines lnws, with seat of government and principal address at Rizal Pruuinr.:‘iﬂl Capitol
Building. Ynares Center Compound, Circumfetential Road comer P. Oliveros Street, Barnngay San I}nquc.
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON. NINA RICCI A.
YNARES, duly authorized by virtue of Ssngguniang Panlalawigan Appropristion Ordinance No, 34 senes
of 202%; herein referred to as the *“PROVINCE."

— and -

KIT _UBIADAS CONSTRUCTION CORPORATION, 2 ‘sole  propri¢iofship/private
corporation, duly organized and existing under the laws of the Republic of the Philippines, with princignl
place of business and office nddress Binangonan, Rizal. and herem mprt_::s;utrd 1’.‘3". its
Proprietor/President/General  Manager, E ;ARDO M. UBIADAS of legal age, Fihpmo citizen,
single/married and o resident of Binungenan, Rizal heremafier referred to as the “CONTRACTOR.™

WITNESSETH, That:

WHEREAS. the PROVINCE declares s a matter of policy that eertain infrastructure works should
e constructed pursuant to Sangguniang Panlalawigin Ordinance No, 34, s. 2025 namely:

Construction of Drainage Canal of Road at Purok 11 and Purok IV,
Brgy. Malukaban, Binangonun, Rizal

\ WHEREAS, the CONTRACTOR, warranting that 1t has the financial and technical competence
to undertake the above said infrastructure works, and whose bid has been declired ns the Lowest Calculated
Responsive Bid i a public bidding held last January 26, 2026, hus accepted und binds itself to undertake
the constriction and completion of the shove-mentioned infrastructure works strictly in accordance with
the following standards set forth in the bid documents, approved plans. program works and specification n
consideration of the amount of illion Seven Hundred Sixty Two Mine Hund
Ninety Five Pesos & 97/100 (Phpl.762,995.97), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregomg premises, the purties: hereto
heteby agree is follows:

| The whole works subject matter of this Agreement shall be completed within -~ Ninety (90)
calendar days. in sccordance with the provisions of the following documents as required by the
Implementing Rules and Regulntions (IRR) of Republic Act No, 12009, otherwise known as the “New
Oovernment Procuremett Act,” (RA 12009) and shall form part and be read and construed as micgral parts
of this Agresment, viz:

a Philippine Bidding Documents

i, Drawing/Plans;

i Scopeof Work;

il Tovitaeion w Bid,

v, Instruchions to Bidders;

v. Bid Date Sheet;

vi. Bid Form, mcluding all the documents/statements contained in the Bidder's bidding
envelopes, as annexes, and all other documents submitted (e.g., Bidder’'s response 1o
the request for clarifications on the bid), including corrections to the bid. if any,
resulting from the PROVINCE 's lnd evaluation,

vit.  Bill of Quantities;

viii, General and Special Conditions of Contract; and

. Supplemental Bid Bulletins, if any.

b. Winning bidder’s bid. including the Ehgibility Requirements. Technical and Financial Proposals,
and all other documents or statements submitted;
. Performance Security;

c
S e d. Motice of Award of Contract; and the Bidder's Canforme thereto; and

¢. Other contract documents that may be required by existing laws and/or the PROVINCE. such
as but not Himited to the Notice o Proceed and Warranty Security.
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2, In consideration of the payment to be made by the PROVINCE to the CDN‘TRA(TFUE. the latter
hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement,

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of One Million
Seven Hundred Sixty Two Thousand Nine Hundred Ninety Five Pesos & 97/100 (Phpl.762,995.97),
Philippine Currency, subject to retention money, progress payments, and other conditions ns p.lm\l'idﬂﬂ ungder
RA 12000 and its IRR, and Sangguninng Panialawigan Resolution No, 471, s, 2025 (If applicable)

4 It is understood that prior to the signing of this Agreement. the Contructor has pusmti the required
performance security of Five Hundred Twenty Eight Thousand Fight Hundred Ninety Eight Pesos &
TY/100 (Php528.898.79), Philippine Currency. as a measure of guarantee for the fathful compliance with
his obligations under this Agreement in accordmee with the Bidding Documents;

5 The CONTRACTOR shall post an additional performance security following the soheduls under
Section 68.4 of the IRR to cover any cumulative increase of imore thun 10 percent (10%) over the origmal
value of the contract #s a resull of amendments to order or change orders, extra work orders and
supplemenial agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in defiult in any of its obligatians
under this Agrcement, the performance security shall be forfeited in favor of the PROVINCE:

7. The CONTRACTOR undertukes (o post s warmanty security to guarantee the performance of its
obligations in the event of sny “Struciural Defects or Failures™, as defined in the IRR. that may oceur within
the applicable warrany period provided in Section 90.2.3. of the IRR.

8. The CONTRACTOR shall obseérve the warrainties under Section 90.2 of the IRR |

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, wifi, or
constderation to any official or employee of the PROVINCE, or to any govermnment instrumentality, for the
purpose of seeunng this Contract;

10, The CONTRACTOR undertakes to pay taxes in full and on time, fatture to do so will entitle
the PROVINCE to suspend payment for sny goods or services delivered by the CONTRACTOR. Within

the Internal Revenue and a copy of its income mnd business tax retums duly stamped and recerved by the
BIR and duly validated with the 1ux poyments made thereon:

11, For contracts Dne Million abave, 2 Contractor’s All Risk Insurance shall be obtained and
maintained by the CONTRACTOR under its name and a1 its own expense, copy of which shall be provided
by the PROVINCE;

12, If the CONTRACTOR, fails to satsthctorily complete the works under this Agiegment within
the specified contruet duration, inclusive of duly granted time extensions, il any, the CONTRACTOR shall
be liable for hguidated damages in an amount equal to ot least one-tenth (1/10) of one percent (1%) of the
¢ost of the unperformed portion of the works for every day of delay;

13, The CONTRACTOR shall comply with all labor and employment laws, including occupational
health and safety, minimum wage, hours of work, and cernpensation For injuries;

14, The CONTRACTOR shall assume all the nisk in connection with the implementation of the
aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Govemnment
Procurement Act and its [mplementing Rules and Repulations, Republic Act No, 7160, otherwise known
as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied n the
General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding
the following: Vanation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages,
Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other
Aspects of Contract Implementation, shall be applicable in the implementation of this Agreemant,
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16 Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute
resolution mechanisms in accordance with Republic Act No, 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12000, The process of arbitration under the foregoing liw shull be nssumed port of this
Agreement, without prejudice howover, to any mutual agreement of the parties hereto 1o agree in writng
to resort to other alternative modes of disputes resolution,

17 lurisdiction over civil cases or suit arising out of the implementation of this Agreement shall
belong to the appropriate courts of the City of Antipolo, with the exclusion-of any other courts;

18, The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries,
dampges, or claims that may be sustained by them or by any third party in cannection with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR:

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change
order adopted and approved by the Government and consistent with the provisions of RA 12009 and s
IR shall be npplied n this Agreement.

20, Unless otherwise dtated, terms nnd expressions used in this Agreement shall have the sime
meanings #s those assigned to them in the Conditions of Contract. which form an integral part of this
Agreement]

21 If any clause of this Agreement is held invalid, the remaining provisions shall remain in full
force and effect;

22 Without prejudice to administrative satictions thal may be imposed in proper cases. a violation
by the CONTRACTOR of any of the provisions of this Agresment, the bidding documents or any agreement
and/or undertaking prior or subsequent to the execution of this Agreement as well us any of the pertinent
provisions of Republic Act No. 12009 and its lmplementing Rules and Regulanions, shall make the
CONTRACTOR linble for damages, which may either consist of liquidated damages und restitution for the
damages done or the forfeiture in favar of the government of any unwarranted benefit derived from the act
or acts in question or both, &t the discretion of the court; and

23. The provisions under Seation 71.4 of the IRR shall govern the termination of this Agreement

IN WITNESS WHEREDF, the partiés have hereunto signed this Agresment thpst FEG- ¢ of
at Antipolo City. " ﬂ%&

RIZAL PROVINCIAL GOVERNMENT  _KIT UBIADAS CON IC RATI
Eantity/Firs/Corpotalion

£

By By:

e

NIN R!ﬂ'{.‘_l A.MNAR EDGARDU;'} M. UBIADAS
Trovimeial Go = Proprictor ManagerPresident

WITNESSES

MARISSA N. CLEOFAS MYLA DS, ALARCON
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-4.

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY )85,

BEFORE ME, 1 Notary Public for and in Antipolo City, personally appeared the following
Name/Entity Valid 1D Presiented Date Place
HON. NINA RICCI A. YNARES  Passport No. P768OIS6E  September 24, 2031  DFA Munily

EDGARDO M. UBIADAS TIN No. 0U8-410-689

all known to me to be the same pesson/s who executed the forepaing mstrument and acknowledged that the
came is their free voluntary act and deed as well as the entity that they respectively prosent. This instrument,
consisting of four (4) pages including this page wherein this acknowledzment is written, has been signed
by the parties hereto and every page hereof, refers fo the Agreement for:

Construction of Drainage Canal of Road at Purok UT and Purok 1V,
Brey. Malakaban, Binangonan, Rizal

WITNESS MY HAND AND SEAL this ___ day of S FEB XB | o Rizal Provincis)
Capitol, Antipolo City.

Doe No.  fiu
Pape No. 27
Baok Na. NOTARY PUBL

: |
Seriés 20 g, ATTY MARIA sn'wﬁ:. aua.wW

Wotanal Cammission Apgs. Ko, -2/ Aitigalo, Clty
_ Rtorney’s Roll No, 55320
kiuP Lifktim Roll Mo 05040 RSM Chaptar
hﬂﬁEﬂ[:mﬂ i20re 50, VIN-01 1426/ AuE. 6, 2004
FIR N GSEZEE0A) JAN. S, 20061 Riaal



Republic of the Philippines

Provincial Government of Rizal
OFFICE OF THE GOVERNOR
NOTICE TO PROCEED
25 February, 2026
MR. EDGARDO M., TVBIADAS

KIT UBIADAS CONSTRUCTION CORPF.

Binangonan, Rizal

Dear Mr. Ubiadas:

The attached Coniract Agreement having been approved, notice is hereby given to

KIT GBIADAS CONSTRUCTION CORP. that work may proceed on the
Consiraction of Drainage Canal of Road at Purok V

and Purok VI, Brgy. Malakaban, Binangonan, Rizal
effective February 28, 2026 (Saturday).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Impiementing Schedule on the date above-mentioned.

Piease acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provincial Govermment of Rizal.

Very truly yo

NINA YNARES
Governor 3/ {

I acknowledge receipt of this Notice on: 2 E@ e

Authorized Signature: .
Name of the Representative of the Bidder:  EDGARDO M. UBIADAS

NTP 01282025#11
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CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: ’ l
This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly orgunized gnd
existing undeér Philippines laws, with seat of government and principal address at Rizul Fmvmc‘im Capitol
Bulding. Ynares Center Compeund, Circumferential Road comer P, Oliveros Street. Barangay San Roque,
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON. NINA RICCI A.
YNARES, duly authorized by virtue of Sanpgumang Panlalawigan Appropriation Ordmance No. 34 series
of 2038 herein referred to as the “PROVINCE."

— i =

KIT UBIADAS CONSTRUCTION CORPORA TION, a sole propietorship/privale
corporation, duly organized and existing under the laws of the Repubiic of the Philippines, with prim:i_p‘nal
place of business and office address st Binangonan., Rizal and herein represented by its
Proprictor/President/General Manager, EDGARDO M. UBIADAS, of legnl age. Filipino citizen,
single/married and a resident of Binangonan, Rizal, hereinafier referred (o s the “CONTRACTOR.”

WITNESSETH, That:

WHEREAS, the PROVINCE declares as amatter of policy that cortain infrustructure works should
be constructed pursuant to Sangguniang Pantalawigan Ordinance No, 34, s. 2025 namely;

Caonstruction of Drainage Canal of Road at Purok ¥V and Purok VI,
Brgy. Malakaban, Binangonan, Rizal

! WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence
to undertake the above said infrastructure works, and whose bid hay been declared as the Lowest Caleulnted
Responsive Bid in o public bidding held lust January 26, 2026. has accepted and binds itself © undertake
the constiuction and completion of the above-mentioned infrastructure works strictly in accordance with
the following standards set forth in the bid documients, approved plans, program works and specification m
considerntion of the amount of Two Million One Hundred Fifteen Thousand Nine Hundred Twelve
Pesos & 48/100 (Php2.115,912.48), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregomng presmses. the parties hereto
hereby agree o5 ollows:

1. The whole works subject matter of this Agreement shall be completed within One Hundred
(100) calendar days, in sccordance with the provisions of the following docwments us required by the
Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New
Governinent Procurement Act,” (RA 12009) and shall form port and be read and construed as integral parts
of this Agreement, viz:

a Philippine Bidding Documents

. Drawing/Plans;

i, Scopeof Work:

i, Invitation o Bid;

1y Instructions to Bidders,

v.  Bid Date Sheet,

vi.  Bid Form, meluding all the documents/statements contained in the Bidder's bidding
envelopes. as annexes, and all other documents submitied (e.g., Bidder's response to
the request for clarificanons on the bid}, including corrections to the bid, if any,
resnlting from the PROVINCE's bid evaluation;

vii.  Bill of Quantities;

viii, General and Speciul Conditions of Contract; and

ix;  Supplemental Bid Bulletins, if any.

b. Winning bidder's bid, including the Eligibility Requirements; Technical and Financial Proposals,
and all other documents or stements submitted,
e. Performance Security;

_.w..,u‘ﬁ"' d. Notice of Award of Contract: and the Bidder's Conforme thereto; and

e. (ther contract documents that may be required by existing laws and/or the PROVINCE, such
gs but not limited to the Nohee to Praceed and Warranty Security.
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2. In consideration of the payment to be made by the PROVINCE to the CO NTRACTOR, the later
hereby covenants with the PROVINCE 1o construct and complete the infrastrugture works subject of this
Apreement in conformity with the provisions, terms, and conditions of this Agreement;

3 The PROVINCE hereby covenants to pay the CONTRACTOR the amount of Two Million One
Hundred Fificen Thousand Nine Hundred Twelve Pesos & 48/100 (Php2 11591 2.4%), Philippine
Currency, subject to retention money, progress payments, and other conditions gs provided under RA 12009
and ité IRR, and Sangeuniang Panlalnwigan Resolition No. 471, 5. 2023 (1f applicable)

4. It is understood that prior to the signing of this Agreemen, the Contractor has posted the required
performance seeurity of Six Hun. Thirty Four Th d Seven Hundred Seventy Three P
74/100 (Php634,773.74). Philippine Currency, a8 a measure of guarantee flor the faithful compliance with

his obligations under this Agrezment in accordance with the Bidding Documents;

5 “The CONTRACTOR shall postan additional performance security following the schedule under
Section 68.4 of the IRR 1o cover any cumulative increase of more than 10 percent( 10%) over the original
value of the contract as a result of amendments w order or chinge orders, extrn work orders and
sapplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligstions
under this Agreement, the perforinance security shall be forfeited i favor of the PROVINCE;,

7. The CONTRACTOR undertakes to post n wasranty secitrity 10 puarantee the performance of its
obligations in the event of any “Structural Defects or Failures™, us defined in the IRR. that may oceur within
the applicable warranty period provided in Section 90.2.3. of the IRK;

8 The CONTRACTOR shall obsérve the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR wartants that it has not given, nor promised to givs, any money, gift, or
consideration to any official or employee of the PROVINCE, or to any govemment instrumentality, for the
purpose ol securing this Contract;

10. The CONTRACTOR undertakes to puy taxes in full and on time, failure to do so will entitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Internal Revenue and a copy of its income tind business tax returns duly stamped and received by the
BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractar’s All Risk Insurance shall be obtined and
maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided
by the PROVINCE;

12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within
the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall
be liable for liquidated damages in an smount equal 1o at least ane-tenth (1/10) of one percent (1%) of the
cost of the unperformed portion of the works for every day of delay;

13 The CONTRACTOR shall comply with all labor and employment laws, mcluding oecupational
henlth-and safety, minimum wage, hours of work, and compensation for injuries;

4. The CONTRACTOR shall assume all the risk in connection with the implementation of the
aforementioned praject prior to the acceptance by the PROVINCE,;

15, ‘The provisions of Republic Act No. 12009, otherwise known as the New Government
Procurement Act and its Iimplemnenting Rules and Regulanhons, Republic Act No. 7160, otherwise known
as the Local Govemment Code of 1991 and the Implementing Rules and Regulations embodied m the
Guneral Accounting Anditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding
the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidsted Damages,
Advance Payment, Negotive Shippage, Progress Payment (if applicable), Retention Money, and Other
Aspects of Contract Implementation, shall be applicable in the implementation of this Agresment;



16. Disputes arising from this Agreement shall be resolved through arbitration on alternative dispute
resolution mechanisms in necordance with Republic Act No. 9285 (ADR Actof 2004) and Section 88 of
the IRR of RA 12009, The process of arbitration under the foregoing law shall be assumed part of this
Agreement, without prejudice however, to any mutual agteement of the parties hereto to agree in wriling
10 resort to other altermative modes of disputes resolution,

17 lurisdiction over civil cases or suit arising out of the implementation of this Agresment shall
helong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts,

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injunies,
darnages, or claims that may be sustained by them or by any third party in connection with the performance
of this Contract. all of which shall be the sole responsibility of the CONTRACTOR,

(9. The implementing rulés and guidelines regarding adjustment of Contract Price and/or change
order adopted and approved by the Government and consistent with the provisions of RA 12009 and its
IRR shall be applied m this Agreement,

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same
meanings as those assigned to them in the Conditions of Contract, which form an integral part of this
Apreement,

21, If any clause of this Agreement is held invalid, the rempining provisions shall remam m full
force and effect:

22, Without prejudice to adniinistrative sanctions that may be imposed in proper eases, a violation
by the CONTRACTOR of uny of the provisions of this Agreement, the bidding documents or any agreement
and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent
provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, sholl make the
CONTRACTOR liable for damages, which may either consist of lquiduted damages and restitution for the
domages done or the farfeituee in fiavor of the government of any unwarranted benefit denved from the act
or acts in question or bath, at the discretion of the court, and

23 The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement,

IN WITNESS WHEREOQF, the parties have hereunto signed this Agreement _!hisz J FE8 A of
_at Antipolo City.

RIZAL PROVINCIAL GOVERNMENT KIT UBIADAS CONSTRUCTION CORPORATION
Entity/Frm/Corporution
By: By

NINA RI

3 . YNARES EDGARDO M. UBIADAS
Provincinl

vernor Proprietor/™Manager/President
WITNESSES

il
MARISSA N. CLEOFAS MYLA DS, ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY 1S.S.

BEFORE ME, a Notary Public for and in Antipole City, personally appeared the following:
Name/Entity Valid ID Presented Date Pluce
HON. NINA RICCL A. YNARES  Passport No. P76890568 September 24, 2031 DFA Manila

EDGARDO M, LIBIADAS TIN No_008-4|0-685

all known 1o me to be the same person/s who executed the foregomg instrument and acknowledged that the
same is their free voluntary act and deed as well as the entity that they respectively present. This instrament,
consisting of four (4) pages including this page whesein this acknowlodgment is written, has been signed
by the parties hereto and every page hereof, refers 1o the Agreement for:

Construction of Drainage Canal of Road at Purok V and Purok VI,
Brgy. Malakaban, Binangonan, Rizal

WITNESS MY HAND AND SEAL this day of 2 S fEB ME . ur Rizal Provincial
Capitol, Antipolo City.

Diac Noy gi'
Page No, _&f

Book Ne. | H&Tﬂ’mwﬂm
Seties 20 g, NoturalCemmison gapt. Mc,ﬁ-zsmiuiﬁﬂﬁ?

Attorney's Rl N

A 0. 55320

H{‘.' l‘E Er:;mm Roll Mo, 08047/ Rsm Chapte;
Pl . V01 1430/84g, ¢ 3004

PTR No. 50885875, JAN. 8, 2024 nizy



Republic of fhe Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED
25 February, 2026

MR. EDGARDO M. UBIADAS
KIT UBIADAS CONSTRUCTION CORP.

Binangonan, Rizal
Dear Mr. Ubiadas:
The attached Contract Agreement having been approved, notice is hereby given to

KIT UBIADAS CONSTRUCTION CORP, that work may proceed on the
Improvement of Ynares Muolii-Furpose Covered Court at Brey. Mambog, Binangonan, Rizal

effective Fehruary 28, 2026 (Saturday).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided beiow. Keep one copy and return the other to the Provingial Governeent of Rizat.

Very truly yours,

NINA AyYNABES

(Governor {

I acknowledge receipt of this Notice on: 25 %M

Authorized Signature:
Name of the Representative of the Bidder:  EDGARDO M. UBIADAS

NTP 01262025#12
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CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: _' .
This AGREEMENT made and entered into by und between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government umit, duly qrmi:u:d gm,l
existing under Philippines laws, with seat of government and principal address at Rezal Provincial Capitol
Ruilding, Ynares Center Compound, Circumiferential Road corner P. Oliveros Sireet, Bm‘:t_ngay San Rt_m_uc,
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON. NINA RICCT A.
YNARES, duly authotized by virtue of Sangguniang Panlalawigan Appropristion Ordinance No. 34 serigs
of 2028, herein referred o as the “PROVINCE."

—and =

KIT UBIADAS CONSTRUCTION CORPORATION, o sole proprietarship/privite
corporation, duly organized and existing under the laws of the Republic of the Philippimes, with pﬁimip_nl
pluce of business and office address ai Binangonan, Rizal and  heremn 1'|:pr¢_5it_‘:n_tt'd Efy. its
Proprietor/President/General  Manager, EDGARDO M. UBIADAS of lezal nge, Fthpm{:- citizen,
single/married and a resident of Binangonan, Rizal, hervinafier referred to us the “CONTRACTOR."

WITNESSETH. That:

WHEREAS, the PROVINCE declares as a matter of policy that certain infrastructure warks should
be constructed pursuant to Sangeuniang Panlalawigan Ordinance No, 34, 5, 2028 namely:

Improvement of Yaares Multi-Purpose Covered Court
at Brgy. Mambog, Binangonan, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence
to underiake the above said infrastructure works, and whose bid has been declared as the Lowest Caleulated
Responsive Bid in a public hidding held last January 26, 2026. has accepted and binds itself to undertake
the construction and completion of the above-mentioned infrastructure works strictly tn accordance with
the following standatds set forth in the bid documents, approved plans, program works and specification in

consideration of the amount of _One Million Five Hundred Sixty Four Thousand Three Hundred
Eightv Six Pesos & 36/100 (Php1.564,386.36), Philippine Currency.

NOW, THEREFORE, for and in considerntion of the foregoing premises. the parties hereto
hereby agree as follows:

I The whole works subject matter of this Agreement shall be completed within  Sixty  (60)
calendar days, in accordance with the proyvisions of the following documents as required by the
Implementing Rules and Regulations (IRE) of Republic Act No. 12009, otherwise known as the “New
Government Procuremment Act.” (RA 12009) and shall form purt and be read and construed as mtegral parts
of this Agreement, viz:

4 Philippine Bidding Documents
. Drawing/Plans;
i, Scopoof Work;
i Invitation to Bid;
v, Instructions to Bidders;
v. Bid Date Sheet; _
vi. Hid Form, including ull the documents/statements contained in the Bidder's hidding

the request for clanfications on the bid), includmyg corrections 1o the id, if amy,
resulting [rom the PROVINCE < bid evaluation;
vii.  Bill of Quantities;
viii, General and Special Conditions of Contract; and
ix. Supplemental Bid Bulletms, if amy.
b. Winning bidder’s bad, including the Eligibility Requirements, Techmical and Financial Proposals,
and all other documents or stitements submitiied,
¢. Performance Security;

6 ; envelopes. as annexes, and all other documents submitted (e, Bidder's response to
Yyt~

d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
g. Other contract documenms that may be required by existing laws and/or the PROVINCE. such
ag but not livmited to the Notice o Proceed mid Warranty Security,



{
.
A

LA B

2. In consideration of the psyment to be made by the PROVINCE to the CONTRACTOR, the Jutter
herely covenants with the PROVINCE to construct and complete the imfrastructure works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement,

3. The PROVINCE hereby covenunis 1o pay (He CONTRACTOR the amount of One Million
Five Hundred Sisty Four Thousand Three Hundred Eighty Six Pesos & g_ﬁilﬂﬂ Thglgﬂﬂ,}ﬁ.m.
Philippine Currency, subject o retention money, progress payments, and other conditions us [J'}'Bvldbﬂ under
RA 12009 and its TRR, and Sangeuniang Panlnlawigan Resolution No, 471, s, 2025 (If applicable)

4_ 1t is untlerstood that priot to the signing of this Agreement, the Contractor has posted the required
performance security of Four Hundred Sixty Nine Thousand Three Hundred Fifteen Pesos & 91/100
{Phpd69.315.91), Philippine Currency, ns a measure of guarmtee for the futhful compliance with his
obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance secunty following the schedule under
Section 68.4 of the IRR to cover any curtiulative increase of more than 10 percent (10%) over the original
value of the contract s @ result of amendments to order or change orders, extra work orders and
supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations
under this Agreement, the performunee security shall be forfeited in favor of the PROVINCE;

7 The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its
obligations in the event of any “Stiuctural Defects or Failures™, as delined in the IRR. that may oceur within’
the applicable warranty period provided in Seation 90,2 3. of the IRR;

B. The CONTRACTOR shnll observe the warranties under Section 90.2 of the IRR |

0. The CONTRACTOR warmnts that it has not given, nor promised to give, any money, gift, or
consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the
purpose of securing this Contract:

10. The CONTRACTOR undertakes to pay taxes in full and on tme, failure to do so will entille
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the
BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Cesittactor’'s All Risk Insurance shall be obtuined and

maintained by the CONTRACTOR under its name and at it€ own expense, copy of which shall be provided
by the PROVINCE;

12, If the CONTRACTOR fails to satisfactonily complete the works under this Agreement within
the specified contract duration. inelusive of duly granted time extensions, ifany, the CONTRACTOR shall
be linble for liquidnted damages in an amount equal 1o it least one-ténth (1/10) of one percent (1%) of the
cost of the unperformed portion of the works for every day of delay;

13, The CONTRACTOR shall comply with all labar and employment laws, including occupational
health and safety, mininmuim wage, hours of work, and compensation for injuries:

14 The CONTRACTOR shall assime all the risk in connection with (he implementation of the
aforementioned project priof to the scceptance by the PROVINCE;

15 The provisions of Republic Act Mo. 12009, otherwise known as the Mew Govemment
Procurement Acl and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known
a5 the Local Government Code of 1991 and the Implementing Rules and Regulations emboidied in the
Genernl Accounting Auditing Manual (GAAM), unless otherwise imconsistent with RA 12009, regarding
the following: Varation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages,
Advance Payment, Negative Slippage. Progress Payment (if applicable), Retention Money, and Other
Aspects of Contract Implementation, shall be spplicable in the implementution of this Agreement;
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16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute
resolution mechanisms in accordunce with Republic Act No. 9285 (ADR Act af 2004) and Section 88 of
the TRR of RA 12009, The process of arbitration under the foregoing taw shall be assumed part of this
Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree-in wnting
to resort to other alternative mudes of disputes rerolution.

17. Jurisdiction over civil cases or suit anstng out of the implementation of this Agreement shiall
belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts,

I8 The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP wath the
CONTRACTOR or with any of its amployees, and therefore, shall not be responsible for any injuries.
damages. or claims that may be sustaned by therm or by any third party in connection with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelinies regarding adjustment of Contract Price and/or changs
arder adopted and approved by the Government and consistent with the provisions of RA 12009 and its
IRR shall be applied m this Agreement,

20, Unless otheiwige stated, terms and expressions used in this Agreement shull have the same
memnings as those assigned to them in the Canditions of Conteact, which form an integral part of this
Agreement;

21. If any clause of this Agreement 1s held invalid, the remaining provisions shall remain in full
foree and effect;

22, Without prejudice to administrative satictions that may be imposed in proper cases, a violation
by the CONTRACTOR of any of the provisions of this Agreement. the bidding documents or iy agrecment
and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinemt
provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the
CONTRACTOR lisble for damages, which may cither consist of ligudated damages and restitution for the
damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act
of a&ls in question or both, at the discretion of the court; and

23, The provisions ynder Section 71.4 of the IRR shall govern the termination of this Agreement.

[N WITNESS WHEREOF, the parties have hereunto signed this Agreement this day of
at Antipolo City. S

RIZAL PROVINCIAL GOVERNMENT KIT UBIADAS CONSTRU RPORATION
Entitv/Firm/Corporation

By: By:

NESARIC VARES EDGARDO M. UBIADAS
Provineial G r Proprictor/Mannger/President
WITNESSES
MARISSA N. CLEOFAS MYLA DS. ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY )S.8.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:
Nume/Entity Valid 1D Presented Date Place

HON. NINA RICCI A. YNARES  Passport No. PT689056B  September 24, 2031 DFA Mumla

EDGARDO M. UBIADAS TIN No: H08-410-689

all known 1o me to be the same person/s who executed the foregoing instrument and acknowledied thut the
sime is their free voluntary act and deed as well as the entity that they respectively present. This instrument,
consisting of four (4) pages including this page wherein this acknowledgment is writien, has been signed
by the parties hereto and every page hereof, refers to the Agreement for.

Improvement of Ynares Multi-Purpose Covered Court
at Brgy, Mambog, Binangonan, Rizal

, o , 7 9 TEB B
WITNESS MY HAND AND SEAL this day of
Cupitol, Antipalo City.

, at Rizal Provincial

Doe Na. [!g

Page No, _,gql__
Book No._| NOTARY PUBLIC

Senies 20 My
ATTY. MARIA SALVE mm

Yaranaf Commmeszeor Apt M. 28 25/ Antigols, Clty
Attornoy s Roll o, 55320
IBF Litetima Rall Ny, D087/RSM Chapter
WEET Compliomge Mo, Y10B11430/ Ay, 6, 2028
FIRNm 2EURESEINT IAN, 5, 2008, Rir !



Repuiblic of the Philippines

Provincial Government of Rizal |
QFFICE OF THE GOVERNOR
NOTICE TO PROCEED
25 February, 2026
MS. LAURA 1. MARRON

L.L. MARRON CONST. & TRADING
Binangonan, Rizal

Dear Ms, Marron:
The attached Contract Agreement having been approved, notice is hereby given to

L.L. MARRON CONST. & TRADING  that work may proceed on the
Consfruction of 2-Storey Ynares Multi-Purpose Bldg, at

Sunnyvale 3 Subd., Brzy. Palangoy, Binangonmm, Rizal
effective February 28, 2026 (Saturday).

You are responsible for performing the services wnder the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned,

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provincial Government of Rizal

Very truly yours,

NINA RICCT A. YNARES
Govemor

[ acknowledge receipt of this Notice on:

Autthorized Signature: | /e
Name of the Represcatative of the Bidder:  LAURA L. MARRON

NTP 01262025#13
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CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: | |
|

This AGREEMENT made and entered into by and between: |

The PROVINCIAL GOVERNMENT OF RIZAL, u local government unit, duly organized and
existing under Philippines lows, with seat of government and principal address at Rizal Provingial Capitol
Building. Ynares Center Compound, Circuniferential Road cormer P. Oliveros Street, Barangny Sun Roque,
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON. NINA RICCI A
YNARES, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 34, series
of 2025, herein referred to as the “PROVINCE."

— s =

L. L. MARRON CONSTRUCTION & TRADING, a sole proprictorship/private corporation,
duly organized and existing under the laws of the Republic of the Philippines, with principal place of
business and office address at Binangonan, Rizal, oand hewein represemted by s
Proprigtor/President/General Manager, LAURA L. MARRON . of legal age, Filipmo l::itl.?.ij.'},
single/married and u resident of Binangonan, Rizal . hereinafier referred to as the “CONTRACTOR.

WITNESSETH, Tha:

WHEREAS, the PROVINCE declares as @ matter of policy that certain infrastructure works should
be constricted pursuant t6 Sangeuniang Panlslowigan Ordinance No. 34, 5. 2025 namely:

Construction of 2-Storey Ynares Mulfi-Purpose Building at Sunnyvale 3 Subdivision,
Brgy. Palangoy, Binangonan, Rizal

WHEREAS, the CONTRACTOR, wmrranting that it has the financial and technical competence
to undertake the above said infrastrocture works, and whosé bid has been declared s the Lowest Calculnted
Responsive Bid in a public bidding held last January 26, 2026, has accepted and binds itsell to undenake
the construction and completion of the above-mentioned mfrastructure works simctly in accordance with
the following standards set forth in the bid documents, approved plans, program works and specification in
congideration of the amount of Five Million One Hundred Twenty Four Tho d Eight Hundred

Seventy Eight Pesos & 49/100 (PhpS,124.878.49), Philippme Currericy.

NOW, THEREFORE, for and in consideration of the foregomg premises, the parties hereto
herehy agree as follows:

1. The whole works subject matter of this Agreement shall be completed within _One Hundred
Seventy (170) calendar days, in accordance with the provisions of the following documents as required by
the Implementing Rules and Regulntions (IRR) of Republic Act No. 12009, otherwise known as the "New
Government Procurement Act,” (RA 12009) and shall form part and be read and construed as integral parts
of this Agreement. viz:

a Philippine Bidding Documents
i Drawing/Plans;
il.  Scope of Work;
i, Invitation to Bid:
v, Instructions to Bidders;
v.  Bid Date Sheet;
vi. Bid Form, including all the documents/statements contained in the Bidder's bidding
envelopes, as annexes, and all other dpcuments subminted {e.p Bidder's response to
the request for clarifications on the bid), including correchions to the bid, if any,
resulting from the PROVINCEs bid evaluation;
vii. Bill of Quantities;
viii. General and Special Conditions of Contract; and
ix. Supplemental Bid Bulletins, if any.
b. Winning hidder’s tnd, including the Eligibility Requirements, Technical and Finuncial Proposals,
and all other documents or statements submitted:
¢. Performance Security:
d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
¢, Other confract documents that may be required by existing laws and/or the PROVINCE, such
as but not limited to the Notice to Proceed und Wrrranty Security.
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2. In consideration of the payment 1o be made by the PROVINCE to the CONTRACTOR, the Iatter
hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3 The PROVINCE hereby covenants to pay the CONTRACTOR the amount of Five Million
One __ Hundred Twenty Four Thousand Eight Hundred Seventy Eight Pesos & 49100
(Php5,124,878.49 | Philippine Currency, subject to retention money, Progress payments, und other
conttitions as provided umder RA 12009 and its IRR, and Sungguniang Panlalawigan Resolution Mo, 471,
5. 2025 (If applicable)

4. Itisunderstood that prior to the signing of this Agreement, the Contractor his posted the reqmed
performance security of _One Million Five Hundred Thirtv Seven Tho usand Four Hundred Sixty
Three Pesos & 55/100 (Phpl.537,463.55)Philippine Currency, as a mcasure of guarantee for the faithful
compliance with his obligations under this Agreement in accordance with the Bidding Documents.

5. The CONTRACTOR shall post an additional performance security following the schedule quaf
Section 68.4 of the IRR to cover any cumnulutive increase of more than 10 percent (10%) over the original
value of the contract as a resull of amendments to order or chimge orders, extra work orders and
supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is i default in any of it obligations
under this Agreement, the performance secunty shall be forfeited in favar of the PROVINCE,

7. The CONTRACTOR undertakes to post a warranty security to guamntee the performance {.'f i.rts
obligations in the event of any “Structural Defects or Failures”. as defined in the IRR. that may occur within
the applicable warranty period provided in Section 90.2.3, of the IRR,

8. The CONTRACTOR shall abserve the warranties under Section 90.2 of the IRR |

9. The CONTRACTOR warrants thar it has not given. nor promised to give, any money. gifi. or

consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the
pumpose of securing this Contract,

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitie
the PROVINCE to suspend poyment for any goods or services delivered by the CONTRACTOR. Within
the Internal Revenue und & copy of its income and business tax returns duly stamped and received by the
BIR und duly validated with the tox payments made thereon,

11. For contracts One Million above, a Contractor’s All Risk Insurance shall be obtuined and

mamtatited by the CONTRACTOR under its name and at 1ts own expense, copy of which shall be provided
by the PROVINCE;

12, If the CONTRACTOR fanils to satisfactorily complete the works under this Agreement within
the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall

he liable for hiquidared damages i an amount equal to at least one-tenth (1/10) of one percent { 1%) of the
cost of the unperformed portion of the works for every day of delaw;

13. The CONTRACTOR shall comply with all labor and employment laws, incliding occupationgl
health and safety, minimum wage, hours of work, and compensation for injuries,

14 The CONTRACTOR shall assume gll the risk in connection with the implementation of the
aforementioned project prior to the acceptance by the PROVINCE,

IS. The provisions of Republic Act No. 12009, otherwise known as the New Government
Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known
as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the
General Accounting Auditing Manual (GAAM), unless otherwise imconsistent with RA 12009, regarding
the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages,
Advance Payment, Negative Shippage, Progrees Payment (if applicable), Retention Money, and Other
Aspects of Contraet Implementation, shall be applicable in the implementation of this Agreement;



16. Dispuites arising from this Agreement shall be resolved through arbitration o nlternative dispute
resolution mechanisms in nccordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12000, The process of arbitration under the foregoing law shall be assumed part of this
Agreement, without prejudice however, to any mutual agreement of the parties higreto to agree in wiiting
to resort to other altemnative modes of disputes resolution;

17, Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall
belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts,

{8 The PROVINCE shall huve no EMPLOYER-EMPLOYERE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any njuries,
damages, or claims that may be sustained by them or by any third purty in connection with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19, The implementing rules and guidelines regarding adjustment of Contract Price and/or change
order adopted and approved by the Government and consistent with the provigions of RA 12009 and its
IRR shull be applied in this Agreement.

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same
meanings #¢ those assigned to them in the Conditions of Contract, which form an integral part of this
Agreement;

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full
fotee pnd effect;

22, Without prejudice to administrative sanctions that may be ithposed in proper cases; a violution
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement
and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent
provisions of Republic Act No. 12009 and its implementing Rules and Regulations, shall make the
CONTRACTOR lighle for damages, which raay sither consist of iquidated damages and restitution for the
damuges done or the forfeiture in favor of the government of any unwarranted benefit devived from the act
or acts in question or both, at the discretion of the court. and

23. The provisions under Section 71 .4 of the TRR shall govern the termination of this Agresment.

IN WITNESS WHEREOF, the parties have hereunto signed this Agresment this < ali Cugur
at Antipolo City,

RIZAL PROVINCIAL GOVERNMENT

{ CONSTRUCTION & TRADING
Entity/Firm/Corporation

o Masson

MARRON
Proprictor™anager President

WITNESSES

Yrpla-sa
MARISSA N. CLEOFAS MYLA DS, ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY 1 5.5

BEFORE ME, a Notury Public for and in Antipolo City, personally appeared the following:
Name/Entity Valid 1D Presented Date Place
HON, NINA RICCI A. YNARES  Passport No. P7689056B  September 24,2031 DFA Manila

LAURA L. MARRON TIN No. 236-059-376

all known to me to be the same persan/'s who executed the foregoing instrument and acknowledged that the same
15 therr free yoluntary act and deed as well as the entity that they respectively present. This mstrument, consistng
of four (4) pages ncluding this page wherein this acknowledgment is written, has been sumed by the parties
hereto and every page hereof. refors 1o the Agreement for.

Construction of 2-Storey Ynares Multi-Purpose Building at Sunnyvale 3 Subdivision,
Brgy. Palangoy, Binangonan, Rizal

WITNESS MY HAND AND SEAL this dayof 3 5 fER Er Lt Rizal Provineial Capitol,
Antipolo City.
Dhae Mo
Page No .
Book No._| NOTARY PUBLIC
Séries 20 Ty,

ATTY. MARIA smﬁc RUBAYA-ADANSS

Natiriil Commsine st Ko 26.25 JAntigaly Gity
Atoney s Roll No, 55305
rrﬁu Lifztime Ball o, 03047/RSM Chapter
WSLE Comptiance No Wil 0013430/Aug. 5, 202
PIR So. £3083567, 1h. 5, 205/ fina)

o Mownen
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Republic of the Philippines

Provincial Government of Rizal
OFFICE OF THE GOVERNOR
NOTICE TO PROCEED
25 February, 2026
MR. EDGARDO M., UBIADAS

KIT UBIADAS CONSTRUCTION CORP.
Binangonan, Rizal

Deai Mr. Ubiadas:
The attached Contract Agreement having been approved, notice is hereby given to

KIT UBIADAS CONSTRUCTION CORP. that work may proceed on the
Improvement of School Ground at Tabon Elem. School, Brgy. Tabon, Binangonan, Rizal

effective February 28, 2026 (Saturday).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by sipning both copies in the space
provided below. Keep one copy and retumm the other to the Provincial Government of Rizal.

Wery truly yours,

NINA I A. YNARES

Governo:
I acknowledge receipt of this Notice on; 2§ %’ﬂﬁ
Authorized Signature;

Name of the Representative of the Bidder: EDGARDO M, UBIADAS

NTP 01282025414




CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

. |
This AGREEMENT made and entered into by and between:

2]
|
The PROVINCIAL GOVERNMENT OF RIZAL, a local governmaent unjt. duly l:!rrga_mimd ‘.“’“1
existing under Philippines lnws, with sent of government and principal address at Rizal Provincial Capitol
Building. Ynares Center Compound, Circumferential Road corer P, Oliveros Strest. Bmangfty San I}?qu:.
Antipolo City, represented in this act by its PROVINCIAL GDVERN(_IB, Hﬂl\f. Nll_'u\: RICCI .-i
YNARES, duly suthorized by virfue of Sangguniang Panlalawigan Appropriation Ordinance No. 34 series
of 202& herein referred 1o as the “PROVINCE."

—and -

KIT _UBIADAS CONSTRUCTION CORPORATION. a sole proprietorship/prvate
corporation, duly organized and existing under the laws of the Republic of the Phalippines, with plmﬂl-[.'l_-ﬂ]
place of business and office address o Binangonan. Rizal and hercin represented by its
Proprietor/President/General Manager. EDGARDO M. UBIADAS, of legal age, F!ltpm? mhxfn,
single/murried and a resident of Binangonan, Rizal hereinafier referred to as the “CONT RACTOR.

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a matter of policy that certain infrastructire works should
be constructed pursuant to Sangeuniang Panlalawigan Ordinance No, RPSB Res. # 6 s. 2025 namely:

Improvement of School Ground at Tabon Elementary School,
Brgy, Tubon, Binangonan, Rizal

WHEREAS, the CONTRACTOR. warranting that it has the financial and technical compefence
1o undertake the above said mfrastructure works, and whose bid has been declared as the Lowest Calculated
Responsive Bid m a public bidding held last January 26, 2026, has accepted and binds itself to undertake
the construction and completion of the above-mentioned infrastructure works strictly i accordunce with
the following standards set forth in the bid documents, approved plans, program works and specification in
considerntion of the amount of _Two Million Two Hundred Ninety Four Thousand Nine Hundred
Sixty One Pesos & 13/100 (Php2,294.961.13), Philippine Currency

NOW, THEREFORE, for and m consideration of the foregoimng premises, the parties hereto
herely agree us follows:

|. The whole works subject maiter of this Agreement shall be completed within  Ninety  (90)
calendar days. i sccordance with the provisions of the followmng documents as required by the
Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known us the “New
Government Procurement Act.” (RA 12009) and shall form part and be read and construed os integral parts
of this Agreement, viz:

a. Philippme Biddmg Documents

1. Drawing/Plans;

1. Scope of Work;

iff,  Invitstion 1o Bid,

iv. Instructions to Bidders;

v. Bid Date Sheet;

vi. Bid Form, including all the docoments'statements contained o the Bidder's hiddimg
envelopes, as annexes, and all other documents submitted (e g, Bidder's response to
the request for clarifications on the bid), including corrections te the bid, if any,
resuling from the PROVINCE's bid evaluation,

vii.  Bill of Quantities;

viit, Cieneral nnd Special Conditions of Contract; and

ix. Supplemental Bid Bulletins, if any.

b Winning bidder’s bid, including the Eligibility Requirements, Technical and Financial Proposals,
and all other documents or statements submiited,
, Performance Security;

c
W d. Notice of Award of Contract; and the Bidder's Conforme thereto; and

e. Other contract documents that may be required by existing laws and/or the PROVINCE, such
s but not limited o the Notice o Procedd and Warranty Security.
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2. In considerstion of the psyment to he made by the PROVINCE to the CONTRACTOR, the latter
hereby cavenants with the PROVINCE to construct and complete the infrustructure works subject of this
Agreement in conformity with the provisions, rerms, and conditions of this Agrecment;

3. The PROVINCE hereby covenants fo pay the CONTRACTOR the smount of Two Million
Two Hundred Ninety Four Thousand Nine Hundred Sixty One Pesos & 13/100 (Phpl IH 961.13)
Philippine Currency. subject to retention money, progress payments, and other conditions as plra-.-:dod nder
RA 12009 and its IRR, and Sangguniang Panlalawigan Resolution No, 471, s 2025 (If applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required
performunce security of Six Hundred Eighty Fight Thousand Four Hundred Eighty ﬂgh? Pﬂ_g
34/100 (Php688.488.34), Philippine Currency, as a measure of guarantee for the faithful compliance with
his obligations under this Agreement in accordance wath the Bidding Documents;

S The CONTRACTOR shall post an additional performance security following the schedule under
Section 68.4 of the IRR to cover any cumulative inérétse of more than 10 percant {10%) over the original
value of the contract 4s a result of amendments o otder or change orders, extra work orders and
supplemental agreements, as the case may be,

6. In the event that it is established that the CONTRACTOR is in defaul in any of its obligations
under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warmanty security (o guarantee the performance n[‘i_m
obligations in the event of any “Structural Defects or Failures”, as defined in the IRR, that may occur within
the applicable warranty period provided in Section 90.2.3. of the IRR:

8 The CONTRACTOR shill observe the wirranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or
consideration to any official or employee of the PROVINCE,; or to any government instrumentality, for the
purpose of securing this Contract;

10, The CONTRACTOR undertakes to pay taxes in full and on time, failure 1o do so will entitle
the PROVINCE 1o suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the
BIR and duly validated with the tax payments made thereon;

11. For contracts One Million sbove, o Contractor’'s All Risk Insurince shall be obtained and
maintained by the CONTRACTOR under its nimme and at its own expense, copy of which shall be provided
by the PROVINCE;

12, If the CONTRACTOR fails 1o sansfactorily complete the works under this Agreement within
the specified contract duration, inélusive of duly grantéd time extensions, if any, the CONTRACTOR shall
be liable for hiquidated damages m an amount equal to st least one-tenth (1710) of one percent (1%6) of the
cost of the unperformed portion of the works for every day of delay;

13, The CONTRACTOR shall comply with all labor and employment laws, including occupational
health and safety, munimum wage, hours of work, and compensation for injurnes;

14 The CONTRACTOR shall assume all the risk in connection with the implementation of the
aforementioned project prior to the acceptance by the PROVINCE;

15, The provisions of Republic Act No. 12009, otherwise known as the New Government
Procurement Act and its Implementing Rules and Regulations, Republic Act No, 7160, otherwise known
s the Local Government Code of 1991 and the Implementing Rules and Régulations embodied in the
General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding
the following: Varation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages,
Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other
Aspects of Contract Implementation, shall be applicable in the implementation of this Agréement;
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16, Disputes drising from this Agreement shall be resolved through arbitration or alternative dispute
resolifion mechanisms in accordance with Republic Act No. 9283 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009, The process of arbitration undér the foregoing law shall be assumed part of this
Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing
to resort to other alternative modes of disputes resolution;

17, Jurisdiction over civil cases or suit ansing out of the implementation of this Agreement shall
belong to the appropriate courts of the City of Antipolo, with the exclusion af any other courts;

(8. The PROVINCE shall have né EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall not be respansible for any injuries,
damages, or claims that may be sustmned by them or by any third party in cannection with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR.

19. The implementing rules and guidelines regarding adjustment of Contract Price nnd/or change
arder adopted and approved by the Government and consistent with the provisions of RA 12009 and its
[RR shall be applied in this Agreement,

20, Unless otherwise stated, terms and expressions used in this Agreement shall have the same
meanings a4 those nssigned to them in the Conditions of Contruct, which form an integral part of this
Apreement;

21, If any clause of this Agreement is held invalid, the remaining provigions shall remain in full
force und effect:

22, Without prejudice to ndministrative sanctions that may be imposed in proper cases; a violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreemont
and/or undertaking prior or subsequent to the execunion of this Agreement as well as any of the pertinent
provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the
CONTRACTOR liable for dumages, which may either consist of liquidated damages and restitution for the
damages done or the forfeitiore in fvor of the governiment of ay unwarrinted benefit derived from the act
ar a1 in question or both, st the diseretion of the court; and

23, The provisions under Section 71.4 of the IRR shall govern the terminution of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agrmu.m? zﬁif L %% day of
al Antipolo City,

RIZAL PROVINCIAL GOVERNMENT

EDGA M. UBIADAS
Proprietor/Manager/President

WITNESSES

W
MARISSA N, CLEOFAS MYLA DS, ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY ) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity Valid 1D Presented Drate Place
HON. NINA RICCL A. YNARES  Passport No. PT689056B  September 24, 2031 DFA Manila
EDGARDO M. UBIADAS TIN No. 008-410-689
all known to mé to be the same pérson/s who executed the foregoing instrument and scknowledged that the
same is their free voluntury act and deed as well as the entity that they respectively present. This instrument,

consisting of four (4) pages including this page wherein this acknowledament i written_ has been signed
by the parties hereto and every page hereof, refers to the Agreement for:

Improvement of School Ground at Tabon Elementary School,

Bray. Tabon, Binangonan, Rizal
| 23 TEB 255 |
WITHNESS MY HAND AND SEAL this day of , it Rizal Provincial

Capitol, Antipolo City.
Doe Na,_{| H_
Page No.
Book No. | NOTARY I'lw
Series 20 T ATTY. MARIA SAL BAYA-ADS0S

Wetiriif Commasion AppL Ko 3625 Astipel, Cit
‘Attorney’s Roll No. 55330 j
(BP Lifatime Roll No. 09047 /R3w Chapter
NCLE Campliatu No. ViI-8211830/hug. §, 2024
T8 Mo 250455624 JAN. 5, 2026/ e



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED
25 February, 2025

MR. DANILO C. MAGNO
TRANCOM ENGINEERING CONST.
Cainta, Rizal

Dear Mr. Magno:

The attached Contract Agreement having been approved, notice is hereby given to
TRANCOM ENGINEERING CONST.  that work may proceed on the
Improvement of 1-Storey Mulfi-Purpose Bldg, (Day Care Center)
at Gruar Subd., Brgy. Ste. Domingo, Cainés, Rizal
effective February 18, 2026 {(Saturday).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedufe on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provincial Govemnment of Rizal.

Very truly yours,

NINA RICCT A, YNARLES
Governor f

T acknowledge receipt of this Notice on:

B A%
Authorized Signature: Q“GQ'

2 6 FF
Name of the Representative of the Bidder: DANE@ MAGNO

NTP G1282026#15
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CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: it

This AGREEMENT made and entered into by and between: 1<

The PROVINCIAL GOVERNMENT OF RIZAL, a local government umit. duly organized and
existing under Philippines laws; with seat of government and principal address at Rizal Provinecial Capital
Building. Ynares Center Compound, Circumferential Road corner P. Oliveros Street. Barangay San Roque,
Antipolo City, represented in this act by its PROVINCIAL G()VERN[CH}. HON, NINA RICC] A
YNARES. duly authorized by virtue of Sangguniang Panlalawigan Appropristion Ordinance No. 34 series
af 2028 hercin referred 1o as the *“PROVINCE. ™

—and -

TRANCOM ENGINEERING CONSTRUCTION, & sole ;:rnprlﬂﬂmhipfprivm_:urpumﬁun.
duly organized and existing under the laws of the Republic of the Philippines, with principal place of
business and office address at _Tavtay, Rizal. and herein represented by its Proprictor/President/General
Manager, DANILO MAGNO, of legal age, Filipino citizen, sigle/married and a resident of Taveav,
Rizal. hereinafier referred to as the “CONTRACTOR."

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a matter of policy that certain infrastructure works sh ould
be constructed pursuant (o Sengguniong Panlnlawigan Ordinance No. 34, 5. 2025 namely:

Improvement of 1-Storey Multi-Purpose Building (Day Care Center)
at Gruar Subdivision, Brgy, Sto. Domingo, Cainta, Rizal

WHEREAS, the CONTRACTOR, warrantimg that it has the financial and techmeal competence
1o underinke the above said infinstructure works, and whase bid hias been detlared as the Lowest Calculated
Responsive Bid in a public bidding held last_January 26, 2026, has aceepted and binds itself to undertake
the construction and completion of the above-mentioned infrastructure works strictly m accordance with
the following standards set forth in the bid documents, approved plans, program works and specificition in
consideration of the amount of _Four Hundred Eight Thousand One Hundred Seyventy Pesos & 87/100
(Php408.170.87), Philippine Cusrency.

NOW, THEREFORE, for and in considerntion of the foregoing premises, the parties hereto
hereby agree as follows:

1. The whole works subject maiter of this Agreement shall be completed within_Thirty  (30)
calendar davs, in accordance with the provisions of the following documents as required by the
Implementing Rules and Regulmtions (IRR) of Republic Act No. 12009, otherwise known as the “New
Ciovernment Procurement Act,” (RA 1 2009) and shall form part and be read and construed as integral parts
of this Agreement, viz:

a. Philippine Bidding Documents
i,  Drawing/Plans:
i, Scopeof Wark;
i, Inviiabion to Bid;
. Instructions to Bidders;
v, Bid Date Sheet;
vi, Bid Form, including all the documents/statements contained in the Bidder's bidding
envelopes, s annexes, and all other documents submitied (¢.g., Bidder's response o
the request for clanfications on the bid), mchiding corrections to the bid. if any,
resulting from the PROVINCE's nd evaluation;
vii.  Bill of Quantities;
vitl. General and Special Condlitions of Contraet; and
ix.  Supplemental Bid Bulletins, i any, _ _
b. Winning bidder’s nd, meluding the Eligibility Requirements, Technical and Financial Proposals,
and all other documents or statements submitted;
. Performance Security,
. Notice of Award of Contract; and the Bidder's Conforme thereto, and
e. Other contraet documents that may be required by existing laws and/or the PROVINCE, such
a5 but not limited to the Notice to Proceed and Warsanty Secunity.
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2. i considerition of the payment to be made by the PROVINCE to the CONTRACTOR, the latter
hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE herehy covenants to pay the CONTRACTOR the amount of _Four Hundred
Eight Thousand One Hundred Seventy Pesos & 87/100 (Php408,170.87), Philippine Currency, subject
to retention mongy, progress paymenis, and other conditions as provided under RA 12009 and its IRR, and
Sanppuniang Panlilawigan Resolution No, 471, s. 2025 (If applicable)

4. It is understood that prior to the signing of this Agreemént, the Contractor has posted the required
performance security of One Hundred Twenty Two Thousand Four Hundred Fifty One Pesos &
26/100 (Php122.451.26), Philippine Currengy, as & mensure of guaranize for the faithful compliance with
his obligations under this Agresment in accordance with the Bidding Documents,

5. ‘The CONTRACTOR shall post an additional performance security following the schedule under
Section 68.4 of the TRR to cover any cumulative increase of more than 10 percent (10%) over the original
value of the contract as a result of amendmems to order or change orders, extra work orders and
supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligntions
under this Agreement, the performance security shall be forfeited in favor of the PROVINCE:

7. The CONTRACTOR undertakes to post & warranty security to guarniee the performance qf its
obligntions in the event of any “Structural Defects or Failures™, as defined in the IRR, that may occur within
the npplicable warranty period provided in Section 90.2.5. of the IRR;

% The CONTRACTOR shall abserve the warranties under Section 90.2 of the IRR |

9. The CONTRACTOR warrants that it has not given, nor promised 1o give, any money, gifl. or
cansideration t any official or employee of the PROVINCE, or to any government instrumentality, for the
purpose of securmg this Contract;

10, The CONTRACTOR undertakes to pay tixes in full and on time, failure to do so will entitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Internal Revenue and a copy of its income and business tax returns duly stamped and received hy the
BIR and duly validated with the tax pavments made thereon;

11, For contracts One Million sbove, a Contracior’s All Risk Insurance shall be obtained and

maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided
by the PROVINCE;

12 If the CONTRACTOR fhils to satisfactorily complete the works under this Agreement within
the specilied contract duration, inclusive of duly pranted time extensions, if any, the CONTRACTOR shall
be Hable for liquidated damages in an amount equal 1o at least one-tenth (1/10) of one percent (1%) of the
cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational
health and safety, minmmuom wage, hours of work, snd compensation for injuries;

14 The CONTRACTOR shall assume all the risk in connection with the implementation of the
aforementioned project pnor to the aceeptance by the PROVINCE:

15. The provisions of Republic Act No. 12009, otherwise known as the New Government
Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known
as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the
General Accounting Auditing Manual (GAAM), unless otherwise mconsistent with RA 12009, reparding
the following: Vanation Orders, Suspension of Work, Extension of Contraet Time, Liquidated Damages,
Advance Payment, Negative Shippage, Progress Payment (if applicable), Retention Money, and Other
Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;
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16, Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute
resolufion mechanisms in aceordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
the [RR of RA 12009, The process of arbitration under the foregoing law shall be assumed part of this
Agreement. without prejudice however, to any mutual agreement of the parties heréto to agree in writing
i resort to other altermative modes of disputes resolution;

17. Jurisdiction over civil cases or suit anising out of the implementtion of this Agreement shall
belang to the appropriate courts of the City of Antipolo. with the exclusion of any other courts.

8. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIF with the
CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any mjuties.
damages, or claims that may be sustained by them or by @y third party in connection with the performance
of this Contruct, all of which shall be the sole respomsibility of the CONTRACTOR,

19, The implementing rules and guidelines regatding adjustment of Contract Price and/or change
order adopted and approved by the Government and consistent with the provisions of RA 12009 and s
IRR shall be apphied in this Agreement,

20, Unless otherwise stated, terms and expressions used in this Agreement shall have the same
meanings ¢ those assigned to them in the Conditions of Contract, which form an integral part of this
Agreement,

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full
foree and effect:

22 Without prefudice 1o administentive sanctions that may be imposed in proper cases, a violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement
and/or undertaking prior or subssquent to the execution of this Agreement as well as any of the pertinent
provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the
CONTRACTOR liable for damages, which may either consist of ligudated damages and restitution for the
damages done or the forfedture in favor of the government of any unwarranted benefit denved firom the act
or acts i question or both, at the discretion of the court; and

23, The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

£ ren .
IN WITNESS WHEREOF, the parties have oreunto signed this Agreement this? [0 iy of
at Antipolo City

RIZAL PROVINCIAL GOVERNMENT

WITNESSES
D Sy

MARISSA N, CLEOFAS MYLA DS, ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY 155,

HEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:
Name/Ennity Valid 1D Presented Date Place
HON. NINA RICCI A. YNARES  Passport No, P76890568  September 24 2031 DFA Manila

DANILO MAGNO TN Mo 130-861-254

all known fo me to be the same person/s who executed the foregoing instrument and acknowledeed that the
same i3 their fiee voluntary act and deed as well as the entity that they respectively present. This Instrument,
consigting of four (4) pages ineluding this page wherein this acknowledgment is written, has been signed
by the parties héreto and every page hereof, refers to the Agreement for;

Improvement of 1-Storey Multi-Purpose Building (Day Care Center)
at Groar Subdivision, Brgy. Sto. Domingo, Cainta, Rizal

2% Fp X8
WITNESS MY HAND AND SEAL this day of . at Rizal Provineial
Capitol, Antipolo City.
Dive No. .
S Wil
Book No. ATTINGTERA TA-ADAM
Series 20 [l Notirial Commpsnion Azp1. No, 28-25) Antipet, City

Attorney’s Roll No. 53320
162 Lifetime Roll to. 05247/NEM Chagtey
MCLE Complianea o, VIN00LIA30/hur. € 1024
PR No, 230UBE57A/ JAN. §, 2025] Riny]



Republic of the Philippines

Provinsial Govermment of Rizal
QFFICE OF THE GOVERNOR
NOTICE TO PROCEED
25 February, 2026
MR, GERALD KENN 51, BILOG
GKB BUILDERS
Morong, Rizal
Dear Mr. Bilog:

The attached Contract Agreement having been approved, notice is hereby given to
GKE BUILDERS that work may proceed on the
Improvement of 2-Storey Ynares Muolfi-Purpose Blilg., Brgy. PalayPalay, Jalalals, Rizal
effective February 28, 2026 (Saturday),

You are responsible for performing the serviges under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and accepiance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,
NINA A. YNARES
(Govermor

I acknowledge receipt of this Notice on: 2§ FEB g

Authorized Signature: %
Name of the Representative of the Bidder: GERALD SI. BILOG

NTP 1262025#16




CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: | r'
[ f
This AGREEMENT made and entered into by imd between: ¥

The PROVINCIAL GOVERNMENT OF RIZAL. a local govermnment unit, duly mjga:miz:d and
existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol
Building, Ynares Center Compound, Circumferesitial Road corner P. Oliveros Street, Burungay San Roque,
Antipolg City, represented in this act by its PROVINCIAL GOVERNOR, HON, NINA RICCT A.
YNARES, duly authorized by virtue of Sangguniang Panlalawigan Appropristion Ordinance No. 34, series
of 2025, herem referred to as the “PROVINCE.”

- and —

GKB BUILDERS, a sole proprietorship/private corporation, duly organized and existing under
thie laws of the Republic of the Philippines, with principsl place of husiness and office address st _Morong,
Rizal, and hercin represented by its Proprietor/President/General Manager, GERALD KENN S.h
BILOG., of legal age, Filipino citizen, single/married and a resident of Morong, Rizal, heremafier referred
to as the “CONTRACTOR."

WITNESSETH, That:

WHEREAS. the PROVINCE declares as a matter of policy that certain infinstructure works should
be congtructed pursuant to Sangguniang Panlnlawigan Ordinance No, 34, 5. 2025 namely:

Improvement of 2-Storey Ynzres Multi-Purpose Building,
Brey. Palay-Palay, Jalajala, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence
to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Caleulated
Responsive Bid in # public bidding held last January 26, 2026, has sccepted and binds itself to undertake
the construction and completion of the above-mentioned infrastructure works strictly in aceordance with
the follawing standards set forth in the bid documents, approved pluns, program works and specification in
consideration of the amount of One Million Hundred For ousand E P & 69/100
(Php1.547.008.69), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto
hereby ngree as follows.

1. The whole works subject matier of this Agreement shall be completed within _Eightv (80)
calendnr days, in accordance with the provisions of the following documents as required by the
Implementing Rules and Regulations (IRR) of Republic Act No, 12009, otherwise known as the “New
Govemment Procurement Act,” (RA 12009} and shall form part and be read and construed as integral parts
of this Agreement, viz

a. Philippine Bidding Documents

i.  Drawing/Plans;

ii.  Scope of Work;

i, Invitation to Bid;

. Instructions 1o Bidders;

v. Bid Date Sheet;

vi. Bid Form, mcluding all the documents/statements contained in the Bidder's hidding
envelopes, as annexes, and all other documents submitted (e.g, Bidder's response o
the request for clarifications on the bid). including corrections to the bid, if any,
resulting from the PROVINCE's bid evaluation,

vii.  Bill of Quantities;

viti. Ceneral and Special Conditions of Contract; and

iX.  Supplemental Bid Bulletins, if any.

b, Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals,
and all other documents or statements submitted,
¢ Performance Security,

.h,.y‘"" d. Notice of Award of Contract; and the Bidder's Conforme thereto; and

¢. Other contract documents that may be required by existing laws and/or the PROVINCE, such
as but not limited to the Notice to Proceed and Warranty Security.



2. In consideration of the payment to be made by the PROVINEIE to the CONTRACTOR, the Inttet
hereby covenants with the PROVINCE to construct and :wlm the infrastructure works subject of this
Agreement in conformity with the provisions. terms, and conditions of this Agreement;

3, The PROVINCE hereby covenants to pay the CONTRACTOR the amount of One Million Five
Hundred Fo even T E & 69/100 (Phpl.547,008.69), Philippine Currc!:lcy. subject
lo retention money, progress payments, and other conditions as_gruwidnd-under RA 12009 and its IRR, and
Sangguniang Panlalawigan Resolution No. 471, s 2025 (If apphcable)

4. 1t is understood that prior to the signing of' this Agreement, the Contractor has posted the required
performance seowity of Four Hundred Sixty Four Thousand One Hundred Twn Pg_sM §m.gn
(Php464.102.61), Philippine Currency, as & measure of guaraniee for the faithful compliance with his
obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under
Section 68.4 of the IRR 1o cover any cumulative increase of mote than 10 percent (10%) over the original
value of the contract as a1 result of amendments to order of change orders, extra work orders and
sitpplemental agreements. as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any f}f'ifs obligations
under this Agreement. the performance security shall be forfeited in favor of the PROVINCE:

7. The CONTRACTOR undertukes to post a warranty secusity to guamntes the performance t_rl' its
obligations in the event of any “Structural Defects or Failures”, as defined in the IRR, that may occur within
the applicable wartanty period provided in Section 90.2.3. of the IRR.

& The CONTRACTOR shall observe thée warranties under Section 902 of the IRR |

4. The CONTRACTOR warrants that it hus not given, nor promised to gjﬂ:'ni any mnmj:y._giﬂ. or
consideration to any official or employee of the PROVINCE. or to any governument instrumentality, for the
purpose of securing this Contract;

10, The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Internal Revenue and a copy of its income and business tax returns duly stumped and received by the
BIR and duly validated with the tax payments made thereon;

1. For contracts Ome Million above, a Contractor’s All Risk lhsurande shall be obtamed and

maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided
by the PROVINCE;

12, If the CONTRACTOR fails to sansfactorily complete the works under this Agreement within
the specified contract duration, inclusive of duly granted time extengions, ifany, the CONTRACTOR shall
be liable for hiquidated damages in an amount equal to al least one-tenth (1/10) of one percent (1%) of the
cost of the unperformed portion of the works for every duy of delay;

13. The CONTRACTOR shall comply with all labor and emplovment laws. including occupational
& health and safety, minimuim wage, hours of work, and compensation for injuries;

14 The CONTRACTOR shall assume all the risk in connection with the implementation of the
atorementioned project prior 1o the acceptance by the PROVINCE,

I5. The provisions of Republic Act No. 12009, otherwise known as the New Government
Progurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known
as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the
Genernl Accounting Anditing Manual (GAAM), mnless otherwise inconsistent with RA 12009, regardimg
the following: Vanation Orders. Suspension of Work, Extension of Contract Time, Liquidated Damages,
Advance Payment, Negative Slippage, Progress Payment (if apphicable), Retention Money, and Other
.r,,gl/’” Aspects of Contract Implementation, shall be applicable in the implementation of this Agresment:
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16, Disputes arising from this Agreement shall be resalved through arbitration or alternative dispule
resolution mechanizms in accordanee with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
the [RR of RA 12009. The process of arbitration under the foregomg law shall be assumed part of this
Agreement, without prejudice however, to any mutual sgreement of the purties hiereto to agree in writing
to resort to other alternutive modes of disputes resolution, '

17. Junisdiction over civil cases or suit arising out of the implementation of this Agreement shall
belong to the appopriate courts of the City of Antipolo, with the exclusion of any ather courts:

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with my of its employees, and therefore, shall not be responsible for any injuries,
damages. or claims that may be sustained by them or by any third party in connection with the performance
of this Contract, all of which shall be the sole responsibitity of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change
order adopted and approved by the Government unid consisient with the provisions of RA 12009 and s
TRR shall be applied in this Agreement,

20. Utless otherwise stuied, terms and expressions used in this Agreement shall have the same
meanings as those assigned to them in the Conditions of Coniract, which form an integral pant of this
Agreement;

21. If any clause of this Agreement is held invalid, the remaining provisions shall reman in Tull
force and effec;

22 Without prejudice to administrative sanctions that may be imposed in proper cases, a violanon
by the CONTRACTOR of any of the provisions of this Agreement. the bidding documents or any agreement
and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent
provisions of Republic Act No. 12009 and its Implementing Rules and Regulations. shall make the
CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the
dmmages done or thie forfeiture in favor of the government of any unwarranted benefit denved from the act
or acts in question or both, at the discretion of the court, and

23, The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereumo signed this Agreement thie FED Jiday of

nl Antipolo City,
RIZAL PROVINCIAL GOVERNMENT GKB BUILDERS
Entity/Finn/Corporstion
By By:
NINA RI YNARES GERALD%. S.). BILOG
AMravine ivernar [ Proprietor/Mannges/President

WITNESSES

- s

MARISSA N. CLEOFAS MYLA DS. ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY } S8,

BEFORE ME, a Natary Public for and in Antipolo City, personally appeared the following:

Name/Entity Valid 1D Presented Date Pluce
HON. NINA RICCI A. YNARES  Passpornt No. P7689056B  September 24, 2031 DFA Manila
GERALD KENN S.J. BILOG TIN No. 196-519.323
all known to me to be the same person/s who executed the foregoing instrument and acknowledged thor the
sume is their free voluntary act and deed as well s the entity that they respectively present. This instrument,

consisting of four (4) pages including this page wherein this acknowledgment i5 written, his been signed
by the parties hereto and every page hereof, refers to the Agreement for:

Improvement of 2-Storey Ynares Multi-Purpose Building,
Brgy. Palay-Palay, Jalajals, Rizal

WITNESS MY HAND AND SEAL this ?dég-ﬁjfﬁ 25 , ot Rizal Provincial
Capitol, Antipalo City.

Doc Mo,

Page Mo.
Seriés 20 Metanial Commivtion Anpt Na. 28-26 Aatlvals, Gty
T Attorney's Roll N 55320
I8P Lifetime Roll Ko, 09047/RSM Chapter

MCLE Compliance No, VIIL-00T14 20 Aug: & T024
BTt No. 250385804, JAN. 5, 2026/ Rinal



Republic of the Philippines

Provincial Government of Rizal
OFFICE OF THE GOVERNOR
NOTICE TO PROCEED
25 February, 2026
MR, GERALD KENN §J. BILOG
GKB BUILDERS
Morong, Rizal
Deear Mr. Bilog:

The atiached Contract Agreement having been approved, notice is hereby given to
GKB BUILDERS  that work may proceed on the
mprovement of Creek at Sitio Manggahsn, Brgy. 2nd District, JalaJala, Rizal

effective February 28, 2026 (Saturday).

You are responsible for performung the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided betow. Keep one copy and return the other to the Provineial Government of Rizal.

Very truly yours,

NINA A YNARES

Governor

I ackaowledge receipt of this Notice on: 9§ FR 706
Agthorized Signature: y 4

Narme of the Representative of the Bidder: GERALD KENN SI. BILOG

NTP 01262025417
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CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:
This AGREEMENT made and entered mto by and betwesn:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly organized and
existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol
Building. ¥ nares Center Compound, Circumferential Road comer P. Oliveros Street, Barangay San Roque,
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON. NINA RICCT A.
YNARES, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 34, sorigs
of 2025, herein reférred 1o as the “PROVINCE.”

_and -

GKB BUILDERS, # sole propriciorship/private corporation, duly arganized and existing under
the laws of the Republic of the Philippines, with principal place of bustness and office nddress ot Maorong,
Rizal. and herein represented by its Proprietor/President/General Manager, GERALD KENN S.l.
BILOG. of legal age, Filipino citizen, single/married and n resident of Maorong, Rizal hercinafter referred
1o as the “CONTRACTOR.”

WITNESSETH, That.

WHEREAS, the PROVINCE declares as o matter of policy that certmin infrastructure works should
be constructed pursuant to Sangguniang Panlalawigan Ordinance No, 34, 5. 2025 namely:

Improvement of Creek at Sitio Manggahan, Brgy. 2" District, Jalajaln, Rizal

WHEREAS, the CONTRACTOR., warranting that it has the financial and technical competence
to undertake the above said infrastructure works, and whose bid has heen declared as the Lowest Caleulated
Responsive Bid in & public bidding held last Janusry 26, 2026, has accepted and binds itself fo undertake
the construction and completion of the above-mentioned infrasttucture works strictly in accordance with
the following standards set forth in the bid documents, approved plans, progrim works and speci fication in
consideration of the amount of Two Millio Thousan Five Pes 08/100
(Php2.003.045.08), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto
hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within _Eighty (80)
calendar days, in sccordince with the provisions of the following documents as required by the
Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the “New
Government Procurement Act,” (RA 12009) and shall form pant and be read and construed as integral pans
of this Agreement, viz:

a. Philippine Bidding Documents

i Drawing/Plans;

ii.  Scope of Work;

iti.  Invitation to Bid,;

iv. Instructions to Bidders,

v. Bid Date Sheet;

vi. Bid Form, including all the documents/statements contained in the Bidder’s bidding
envelopes, as annexes, and all other documents subnutted (e.g , Bidder's response to
the request for clarifications on the bid), including corrections to the bid, if any,
resulting from the PROVINCE's bid evaluation;

vii. Bill of Quantities;

vill. General snd Special Conditions of Contract; and

ix. Supplemental Bid Bulleting, if any.

b. Winning bidder’s bid, including the Eligibility Requirements, Technical and Financial Proposals,
and all other documents or statements submitted;
¢. Performance Secunty;

W d. Notice of Award of Contract; and the Bidder's Conforme thereto; and

e, Other contract docurnents that may be required by existing laws and/or the PROVINCE, such
as but not limited to the Notice to Procesd and Warranty Security,
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2. In consideration of the payment to be made by the PROVINCE to the CONTR #L"I'Dl?.. the latter
hereby coventnts with the PROVINCE to construct and complete the mﬁasm:-:tufc works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement.

3. The PROVINCE hereby covenants to pay the CONTRACTOR the nmount of Two Million
Three Thousand Forty Five Pesos & 08/100 (Php2,003,045.08), Philippine (‘un:cru.:y. subject to rqlnﬂ_linu
money, progress payments, and other conditions as provided under RA 12009 and its IRR. and Sangguniang
Panlalawizan Resolution Mo, 471, s 2025 (1fapphcable)

4.1t is understoad that prior to the signing of this Agreement, the Contractor has posted the required
performunce security of  Six Hundred Thousand Nine Hundred Thirteen Pesos & S2/100
(Php600,913.52), Philippine Currency. s a measure of guarantee for the Faithfil compliance with his
obliganons under this Agreement in accordance with the Bidding Documents:

5. The CONTRACTOR shall post an additional performance security following the schedule undﬁ
Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original
value of the contract us o result of amendments to order of change orders; extra wark orders wd
supplemental agreements, as the case may be:

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations
under this Agreement, the pérfirmanice security shall be forfeited in favor of the PROVINCE;

7 The CONTRACTOR undertakes to post s warranty security to guarnntee the petfrmiance of its
obligations in the event of any “Structural Defects or Failures™, as defined in the IRR. that may occur within
the applicable warranty period provided in Section 90.2.3. of the IRR,

8 The CONTRACTOR shinll observe the warratities under Section 90.2 of the [RR :

9. The CONTRACTOR wirrants that it has not given, nor promised to give, any money. gift, or
consideration ta any official or employee of the PROVINCE, or to any goverument instrumentality, for the
purpose of securing this Contract,

10, The CONTRACTOR undettakes to pay wxes in full and on time, fulure to do so will ennitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Internal Revenue and a copy of its income and business tax returns duly stamped and roceived by the
BIR and duly validated with the tax payments mnde thereon;

11, For contraéts One Million above, o Coptractor's All Risk Instrance shall be oblained gnd
maintamed by the CONTRACTOR under ifs name and at its own expense, copy of which shall be provided
by the PROVINCE;

12 if the CONTRACTOR fails to satisfactorily complete the works under this Agreement within
the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall
be lisble for liguidated damages in an amount ¢qual to at least one-tenth (1/10) of one perceat (1%) of the
cost of the unperformed portion of the works for every day of delay,

13. The CONTRACTOR shall comply with all labor and eraployment laws, including ocoupational
health and safery, minimum wage. hours of work. and compensation for injuries:

14, The CONTRACTOR shall assume all the risk in connection with the implementation of the
aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government
Procurement Act and 1s Implementing Rules and Regulations, Republic Act No. 7160, otherwise known
a5 the Local Government Code of 1991 and the lmplementing Rules and Regulations embadied in the
General Aceounting Auditing Manual (GAAM), unless otherwise meonsistent with RA 12009, regarding
the following: Vanation Orders, Suspension of Wark, Extension of Contract Time, Liquidated Damages,
Advance Payment., Negative Slippage, Progress Payment (if applicable), Retention Money, and Other
Aspects of Contract Implementation, shall be applicable in the implemerntation of this Agreement,
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16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispule
vesalution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009, The process of arbitration under the foregoing law shall be assumed part of this
Agreement, without prejudice however, to any mutual agresment aof the parties hereto 1o agree in wnting
to resort 1o other alternative modes of disputes resolution:

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall
belang to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18 The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefire, shall not be responsible for any mjunes,
damages, or claims that may he sustained by them or by any third party in connection with the performance
of this Contract. all of which shall be the sole responsibility of the CONTRACTOR;

19, The implementing rules and guidelines regarding adjustment of Contract Price and/or chinge
order adopted and approved by the Government und consistent with the provisions of RA 12009 and its
IRR shall be applied in this Agreement;

20, Unless otherwise stated, terms and expressions used in this Agreement shall have the same
meanings ns those assigned to them in the Conditions of Contract, which form an integral punt of this
Agreement;

21. If any clinse of this Agreement is held invalid, the remaining provisions shall femam in full
force and effect;

22. Without prejudice 1o sdministrative sanctions that may be imposed in proper cases, a violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement
and/or undettaking prior or subsequent 1o the execution of this Agreement as well &< any of the pertinent
provisions of Republic Act No, 12009 and its Implementing Rules and Regulations, shall make the
CONTRACTOR lisble for damages, which may either consist of liquidated damages and restitution for the
darnages dong or the forfiimre in favor of the government of any unwarranted benefit derived from the act
or acts in question or both, ar the discretion of the court, and

23, The provisions under Section 71.4 of the IRR shall govern the termination of this Agresnient.

b | I e A
IN WITNESS WHEREOF, the parties have hereunto signed this Apgreement this ; LL'd@fof

at Antipolo City.
RIZAL PROVINCIAL GOVERNMENT GKB BUILDERS
Entity/Firm/Corporation
By: By:
NINA RICCI A. YNARES gn:muiﬁm S.J. BILOG
#Provincial Governorg Proprietor/Manager/President

WITNESSES

MARISSA !2 CLEOFAS MYLA DS, ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY 188

BEFORE ME, a Notary Public for and n Antipolo City, persanally appeared the following:
Name/Entity Valid 1D Presentad Daote Place
HON. NINA RICCIA. YNARES  Passport No. P76800568  September 24, 2031 DFA Manila

GE KENN BIL TN No. 156-519-325

all known to me to be the same person/s who executed the foregoitig instrument and acknowledged that the
same is their free voluntary act and deed as well ns the entity that they respectively present. This instrument,
consisting of four (4) pages including this page whenein this acknowledgment is wrtlen, Has been signed
by the parties hereto and every page hereof, refers to the Agreement for:

Improvement of Creck at Sitio Manggahan, Brgy. 2* District, Jalujala, Rizal

25 TED 06
WITNESS MY HAND AND SEAL this day of =
Capitol, Antipolo Ciry.

Dac No,
Th il
Book No._| ATNOTARY AYA-RDANIOS

Series 20 |l . Resarial Commipnen pat Mo, B6-25, Al osts, Ty
Attarney’s Roll No, 55329
|BF Lifatime Roll No. PI047 /550 Crapter
WCLE Compliznce N VIN00122 30/ Reg B, 2204
PTA ¥, 230008674 AN, §, 2026/ Rial

, at Rizal Provincinl



Philippines

Republic of the
Provincial Government of Rizal
OFFICE OF THE GOVERNOR
NOTICE TG PROCEED
25 February, 2026
MR, GERALD KENN 8J. BILOG
GKB BUILDERS
Morong, Rizal
Dear Mr. Bilog:

The attached Contract Agreement kaving been approved, notice is hereby given to
GKB BUILDERS  that work may proceed on the
Improvement of Ynares Multi-Purpose Covered Court at
Dela Costa Homes V Phase 1, Brgy. Burgos, Montalban, Rizaj

effective February 28, 2026 (Satarday).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by sigming both copies in the space
provided below, Keep one copy and retumn the other to the Provincial Government of Rizal.

Very truly yo
NINA R YNARES
Governor K¢

[ acknowledge receipt of this Notice on: 7 5 FER A5

Authorized Signature:
Name of the Representative of the Bidder: GERALD KENN 8J. BILOG

NTP 01262025#18
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CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: " -
This AGREEMENT made and entered into by and between: L/

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly organized and
existing under Philippines laws, with seat of government and principal address at Rizal Provingial Capitol
Building, Ynures Center Compound, Circumferential Road corner P. Oliveros Streel, Barangay San Rogue,
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON, NINA RICCI AL
YNARES, duly suthorized by virtue of Sanggunimng Punlalawigan Appropriaton Ordinance No. 34, senes
of 2025, herein referred to s the “PROVINCE.” o

GKB BUILDERS, 2 sole proprictorship/private corporation, duly organized and existing under
the laws of the Republic of the Philippines, with principal place of business and office address at_Moreog,
Rizal, and hercin represented by its Proprietor/President/General Munager, GERALD KENN S.J.

BILOG. of legal age, Filipino citizen, single/married and a resident of Morung, Riral hercinafier referred
to as the *“CONTRACTOR."

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a matter of policy that certmin infrastructure warks should
bie constructed pursuant to Sangguniang Panlalawigan Ordinance No, 34, s. 2025 namely:

Improvement of Ynares Mulii-Purpose Covered Court at Dels Costa Homes v
Phase 1, Brgy. Burgos, Montalban, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence
1o undertnke the above said infrastructure works, and whose bid has been declared as the Lowest Calculated
Responsive Bid in o public bidding held last January 26, 2026, has uccepted und binds itself o undertuke
the construction and completion of the above-mentioned imfrastructure works gtrictly in accordance with
the following standards set forth in the bid documents, approved plans, program works and specification in
consideration of the amount of Two Million Six Hundred Ten Thousand One Hundred Pesos & 23/100
(Php2.610,100.23), Philippine Currency.

NOW, THEREFORLE, for and in consideration of the foregoing premises, the partics hereto
herehy agree as follows:

1. The whole works subject manter of this Agreement shall be completed within Sixty Eight (68)
calendar days, in accordance with the provisions of the following documents as required by the
implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the “New
Govermment Procurement AcL” (RA 12009) and shall form part and be read and construed as integral parts
of this Agreement, viz

a Philippine Bidding Docuients

i, Dmmwing/Plans;

il.  Scope of Work,

i Invitation to Bid;

v, Instructions to Bidders:

v. Bid Date Sheet;

vi. Bid Form. including nll the documents/statements contained in the Bidder's bidding
envelopes, as annexes, and all other documents submitted (e, Bidder's response o
the request for clarifications on the bid), including comections to the bid, if any,
resulting from the PROVINCEs bid evaluation;

vit. Bill of Quantities;

viii. (eneral and Special Conditions of Contract; and

ix. Supplemental Bid Bulletins, if any.

b. Winning bidder's bid, mcluding the Eligibility Requirements, Technical and Financial Praposals,
andl all other documents or statements submitted;

¢. Performance Security;
A d. Notice of Award of Contract; and the Bidder's Conforme thereto; and

¢. Other contract documents that may be required by existing laws and/or the PROVINCE, such
as but not limited to the Notice to Proceed and Warranty Security.
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2. In consideratian 6f the payment to be made by the PROVINCE w0 the EGNTRACTUR__. the latter
hereby covenants with the PROVINCE to construct and mmph_m: the infmmuttum works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement:

3. The PROVINCE hereby covenants to pay the C ONTRACTOR the smount of Two Million Six

Hundred Ten Thousand One Hundred Pesos & 23/100 (Php2,610,100.23), Philippine Currency, subject
1o retention money, progress payvments, and other conditions as provided under RA 12009 and its IRR, and
Sangguniang Panlalawigan Resolution No, 471, s 2025 (I apphcable)

4. It is understood that prior to the signing of this Agresment, the Contractor has posted the required
performance security of Seven Hundred FEighty Three Thousand Thirty Pesos & ﬂﬁﬂﬂ
(Php783.030.06), Philippine Currency, a5 a measure of guarantee for the faithful compliance with his
ohligations under this Agreement in accordance with the Bidding Documents;

5 The CONTRACTOR shall post an additiond] performance security following the schedule under
Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the onginal
value of the contract as a result of amendments to order or change orders. extra work orders and
supplemental agreements, as the case may be;

6. 1iv the event that it is established that the CONTRACTOR is in default in any of its obhigations
under this Agreement, the performance security shall be forfeited in favor of the PROVINCE:

7. The CONTRACTOR undertakes to post a warranty security to gunrantee the performance t?f i}s
obligations in the event of any “Structural Defects or Failures™, as defined in the IRR, that may ocour within
the applicable wartanty period provided in Section 90.2.3. of the IRR.

& The CONTRACTOR shall observe the warranties under Section 90,2 of the IRR |

9. The CONTRACTOR warrants that 1t has not given, nor pramised to give, any money, gift, or
consideration to any official or employee of the PROVINCE, or to any govemment instrumentality, for the
purpose of securing this Contract:

10, The CONTRACTOR undertakes to pay taxes in full und on time, failure to do so will entitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Intemal Revenue and a copy of its income and business tax returns duly stamped and received by the
BIR and duly validated with the tax payments made thercon,

1. For conitacts One Million above, a Contractor’'s All Risk Insurance shall be obtained nnd

maintained by the CONTRACTOR under its nume and at its own expensz, copy of which shall be provided
by the PROVINCE;

12, If the CONTRACTOR fauls to satisfictorily complete the works under this Agreement within
the specified contract duration, inclusive of duly granted time extensions, i any, the CONTRACTOR shall
be liable for liquidated damages in an amount equal 1o it least one-tenth (1/10) of one percent { 1%) of the
cost of the unperformed portion of the works for every day of deliy;

3. The CONTRACTOR shall comply with all labor and emplovment laws. including occupational
health and safety, minimum wage, hours of work, and compensation for imjuries;

14 The CONTRACTOR shall assume all the risk in connection with the implementation of the
Qﬁf‘ aforementioned project prior to the acceptance by the PROVINCE;
15. The provisions of Republic Act No. 12009, otherwsse known as the New Government
Procurement Act and its Implementing Rules and Regulstions, Republic Act No. 7160, atherwise known
as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied i the
Cieneral Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, reparding
the following: Variation Orders. Suspension of Work, Extension of Contract Time, Liquidated Damages.
Advance Payrent, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other
.r._,p““ Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;



Ll

16. Disputes arising from this Agreement shall be resolved through melbitration or alternative dispute
resolution inechanisms in dccordunce with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009 The process of arbitration under the foregomg law shall be assumed part of this
Agreement, without prejudice however, to any mutual agreemznt of the parties hereto to agres in witing
to resort o other alternative modes of disputes resolution;

17 Jurisdiction over civil cases or suit ansing out of the implementation of this Agteement shall
belong to the appropriate dourts of the City of Antipolo. with the exclusion of any othar courts,

18. The PROVINCE shall have no FMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries,
dampges, or claims that may be sustained by them or by any third party in connection with the performance
of this Contiict, all of which shall be the sole responsibility of the CONTRACTOR,

J0. The implementing rules and guidelines regarding adjustment of Contract Prce andfor change
order adopted and approved by the Government and cansistent with the provisions of RA- 12009 and its
IRR shall be npplied in this Agreement:

20, Unless otherwise stuted, terms and expressions used in this Agreement shall have the same
mennings s those assigned to them in the Conditions of Contract, which form an mtegral part of this
Agreement;

21, If any clause of this Agreement is held invalid. the remaining provisions shall remain in full
faree and effect;

22, Without prejudice to administrative sanctions that may be immposed in proper cases, 3 violation
Iy the CONTRACTOR of any of the provisions of this Agreement. the bidding documents or any agreament
and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent
provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the
CONTRACTOR linble for damages, which may either consist of liquidated damages and restitution for the
dumnges done of the forfeiture in favor of the government of any unwarranted benefit derived from the act
or nets in question or both, at the discretion of the court, and

23. The provisions under Section 71,4 of the IRR shall govern the termination of this Agreement.

[N WITNESS WHEREOF, the parties have hereunto signed this Agreement thes [ [dlay of
o Al Antipalo City.

RIZAL PROVINCIAL GOVERNMENT _GKB BUILDERS
Entity/Firm/Corposation

By: By

NINA RI YNARES ﬁm&Lﬁ;ﬁ S.1. BILOG

AProvine vernor { Proprictor/Manager/ President

WITNESSES

MARISSA N, CLEOFAS MYLA D5. ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY 1 8.8

BEFORE ME, a Notary Public for and in Antipalo City, personally appeared the following:
Name/Entity Valid [D Presented Date Place
HON, NINA RICCI A. YNARES  Passport No, PT6800568  September 24, 2031 DFA Munila

GERALD KENN §.]. BILOG TIN No. 196-519-323

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the
same is their free voluntary act and deed as well as the entity that they respectively present. This instrument.
consisting of four (4) pages including this page wheremn this acknowledgment is written, hos boen signed
by the parties heteto and every page hereof, refers to the Agresment for

Improvement of Ynares Multi-Purpose Covered Court at Dela Costa Homes V
Phase 1, Brgy. Burgos, Montalban, Rizal

S It om
WITNESS MY HAND AND SEAL this ‘ r&ay‘gfﬁ ol Rizal Provincial
Capitol, Antipolo City.
Doc No. 4%
Page No. ™
Book No. NOTARY P _
Series 20 1y . RTTY. PARIA SV C RUBAYA-AD FTA08

Netatia Cemmisyion Loz Na 36057 Ak s, Gty
Attarney's Roll Mo, 53310
18P Litotima Roli Wo, O304 ERS Crapter
MOEComplante %o, VINERT M50 hep € 200
FIR No. 250028TA, 1AM, §, 2025] Rizal



Republic of the Philippines

Provincial Government of Rizal
OFFICE COF THE GOVERNOR
NOTICE TO PROCEED
25 February, 2026
MR. EDGARDO M, UBIADAS

KIT UBIADAS CONSTRUCTION CORF.
Binangonan, Rizal

Dear Mr. Ubiadas:

The attached Contract Agreemerdt having been approved, notice is hereby given to
KIT UBIAPAS CONSTRUCTION CORP. that work may proceed on the
Constroction of Grouted Riprap along Puray River at
Sitio Bagong Sigla, Brgy. Puray, Montalban, Rizal
effective February 28, 2026 (Satnriay).

You are tesponsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Tmplementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Pravincial Government of Rizal,

Very truly yours,

NINA @ YNARES

Governor i

I acknowledge receipt of this Notice on: 2 6 FFR X8 .
Authorized Signature: Y/ %4

Name of the Representative of the Bidder: EDGARDO M. UBIADAS

NTP (1262025#190




CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: Ef—

This AGREEMENT made and entered into by and between: } [

The PROVINCIAL GOVERNMENT OF RIZAL, a local government uqil. duly qrg:-;n_ia:fd anid
existing under Philippines laws, with seit of government and principal address Rizal Provineinl Capitol
Building. Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Efa:angily San I?L?quu.
Antipolo City, represented in this act by its PROVINUCIAL GGVERNQ& H.ﬂh,' NINA RICCI JL
YNARES, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No, 34 senies
of 202 5, herein referred to as the “PROVINCE."

- nd -

KIT UBIADAS CONSTRUCTION CORPORATION, a sole pmpﬁctutr_s};ipf_Frif'Me
corporation, duly organized and existing under the laws of the Republic of the Ph_ilippmus. with principal
place of business and office address o Binangonan, Rizal and herein represented by s
Proprictor/President/Geneml  Manager, EDGARDO M. UBIADAS, of legal age, Filipino mtw:?n,
single/married and & resident of Binangonan, Rizal, hereinafter referred (o as the SCONTRACTOR.

WITNESSETH. That:

WHEREAS, the PROVINCE declares as a matter of policy that certain infrastructure warks should
be constructied pursuant to Sangguniang Panlalawigan Ordinance No_34, 5. 2025 namely

Construction of Grouted Riprap along Puray River at Sitio Bagong Sigla,
Brgy. Puray, Montalban, Rizal

\ WHEREAS, the CONTRACTOR, warranting that it has the financial and 1echmgal competence
to undertake the above said infrastructure works, and whose bid has been declired as the Lowest Calenluted
Responsive Bid in o public bidding held last January 26, 2026, has accepled and binds itself to undertake
the construction and completon of the above-mentioned infrastructure works strictly i accordance with
the following standards set forth in the bid documents, approved plans, program warks and specification in
consicderation of the amount of _Eleven Million Three Hundred Ninety Thousand Two Hundred
Thirty Four Pesos & 63/100 (Php11.390,234.63), Philippine Currency.

NOW, THEREFORE, for and m consideration of the foregoing premises, the parties hereto
hereby agree as follows

I. The whole works subject matter of this Agreement shall be completed within One Hundred
Eighty_(180) calendar days, in accordance with the provisions of the following documents as required by
the lmplementing Rules and Regutations (IRR) of Republic Act No. 12009, otherwise known as the “New
Govermmient Procurement AcL” (RA 12009) and shall form part and be read and construed as integral parts
of this Agreement. viz:

a, Phibippine Bidding Documents

. Drawing/Plans;

. Scopeof Work;

i, Invitation to Bid;

iv. Instructions to Bidders,

v. Bid Date Sheet;

vi. Bid Form, mcluding all the documents/statements contained in the Bidder's bidding
envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to
the request for clanfications on the id), including corrections to the d, if any,
resulting from the PROVINCE'S hid evaluation,

vit, Bill of Quantities:

vill, General and Special Conditions of Contract; and

1%, Supplemental Bid Bulletins, if any.

b. Winning bidder’s bid, including the Eligibility Requirements, Technical and Financial Proposals,
and all other docurnents or statements submitied;

¢, Performance Security,
7""#”- il Motice of Award of Contract: and the Bidder's Conforme thereto: and

e. Other contract documents that may be required by existing laws and/or the PROVINCE, such
s but not lunited 1o the Notice to Proceed and Warnanty Securnity.
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2. In consideration of the payment to be made by the PROVINCE to the CONTRACT ﬂ}'s, the in.tn;r
hereby covenants with the PROVINCE 1o construct and complete the infrastructure wotks subject of this
Agreement in conformity with the provisions, tetins, and conditions of this Agreement:

3. The PROVINCE herehy covenants to pay the CONTRACTOR the amount of Eleven Million
Three Hundred Ninety Thousand Two Hundred Thirty Four Pesos & G300 (Phpl lgﬂ_ﬂ,;.‘-hi.ﬁl i
Philippine Currency, subject to retention money, progress payments, and other conditions as mawdﬁl under
RA 12000 and its IRR, and Sangguniang Panlalawigan Resolution No. 471, s, 2023 (Il applicable)

4 It is undersivod that prior to the signing of this Agreement, the Contractor has posted the required
performance security of _Three Million Four Hundred Seventeen Thousand Seventv Pesos & gg;lqu
(Php3.417.070.39), Philippine Currency, as a measure of guarnntee for the faithful compliance with his
obligatons under this Agreement in gcoordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule undﬁ
Section 68.4 of the IRR to cover any cumulative increase of move than 10 percent (10%4) over the original
value of the contract as @ result of amendments to order or change orders; extrs work ordees and
supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligatons
under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarintee the perfbrmance of its
obligations in the event of any “Structural Defects or Failures™, as defined in the IRR, that may occur within
the npplicable warranty period provided in Section 90,23, of the IRR;

8 The CONTRACTOR shill observie the wiriannies under Section 90.2 of the IRR :

9. The CONTRACTOR warrants that it his not given, nor promised to give, any money, gift, or
consideration 1o any official or employee of the PROVINCE. or to any government instrumentality, for the
putpose of securmyp this Contract;

10, The CONTRACTOR undertakes to pay taxes in full and on time, fatlure to do so will entitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Internal Revenue and a copy of iis income and husiness tax returns duly stamped and received by the
BIR and duly validared with the tax payments made thereon:

11. For contracts One Million above, a Contrdctor’s All Risk Insuinnce shall be obtained and
maintamed by the CONTRACTOR under its name and at its own expense, copy of which shall be provided
by the PROVINCE;

12, If the CONTRACTOR fails o sansfactorily complete the works under this Agreement within
the specified contract durntion, inclusive of duly granted time extensions, if any, the CONTRACTOR shall
be linble for hiquidated damages in an amount equal to ot least one-tenth (1/10) of one percent (1%6) of the
cost of the unperformed partion of the works for every day of delny,

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational
health and safety, mmimum wage, hours of work, and compensation for injuries,

14 The CONTRACTOR shall assume all the risk in connection with the implementation of the
aforementioned project prior to the scceptance by the PROVINCE;

5. The provisions of Republic Act No. 12009, otherwise known as the New Government
Procurement Act and its Implementing Rules and Regulntions, Republic Act No. 7160, otherwise known
@5 the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the
General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding
the following: Vanation Orders; Suspension of Work, Extension of Contract Time, Liquidated Damages,
Advance Payment. Negative Slippage, Progress Payment (if applicable), Retention Money, and Other
Aspects of Contract Implementation, shall be applicable in the implémentation of this Agriement;



=

16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute
resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009 The process of arbitration under the foregoing law shall be assumed part of this
Agreement, without prejudice however, to any mutual agreement of the patties hereto 1o agree in writing
to resort to other aligrmative modes of disputes resolution,

17, Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall
belang to the appropriate courts of the City of Antipolo, with the exclusion of any other courts,

18, The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries,
darmuges, or clains that may be sustamned by them or by any third party in conpection with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR,

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change
order adopled and approved by the Government and consistent with the provisions of RA 12009 and its
IRR shall be applied i this Agreement;

20, Unless otherwise stated, terms and expressions used in this Agreement shall have the same
meanings as those assigned to them in the Conditions of Contract, which form an mtegral part of this
Agresment;

21. Ifany clause of this Agreement is held invalid, the remaining provisions shall remain in full
foree and effect,

22, Without prejudice to administrative sanctions that may be imposed in proper cases, a violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement
and/or undertaking prior or subsequent 1o the execution of this Agreement as well as any of the pertinent
provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the
CONTRACTOR liable for damages; which may either consist of liquidated damages and restitution for the
damages dont or the forfiiture in fuvor of the government of any unwarranted benefit derived from the act
or acts in question or both, at the discretion of the court; and

23, The provisions under Section 71.4 of the TRR shall govern the termination of this Agreement.

[N WITNESS WHEREQF, the parties have hereunto signed this Agreement ik ® [EB 48 of

at Antipolo City.
RIZAL PROVINCIAL GOVERNMENT KIT s CONSTR N CORPORATIO
Entitv/Firm/Corporation
By: By:
NINA R!Cl:?_l ARES EDGARDO M. UBIADAS
vincial Govatnor Proprietor/Manager/President

WITNESSES

<

MARISSA N. CLEOFAS MYLA DS. ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY 15.5.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:
Name/Entity Valid 1D Presented Date: Place
HON. NINA RICC1 A. YNARES  Passport No. P7689056B  Septeruber 24, 2031 DF A Manila

EDGARDO M. UBIADAS TIN No: 008-41

all known 10 me to be the samee person/s who executed the foregoing instrument and scknowledged that the
same is their free voluntary act and deed as well as the entity that they respectively present. This instrument,
consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed
by the parties heroto and every page hereof, refers to the Agreement for:

Construction of Grouted Riprap along Puray River at Sitio Bagong Sigla,

Brgy. Puriy, Montalban, Rizal
WITNESS MY HAND AND SEAL this _daya)fs €8 20 , i Rizal Provincial
Capitol, Antipolo City.
Doc No, _ 1€
Page No. _24

Book No. NOTARY PU :
Series 20 We. '
ol ATTY. EJ‘IAFIII\S.\LUEM:W

Notutlal Corerlsice dugt Y. 2823 /804 shls, LUy
Attorney's Rall No 55320
(8P Liletime moll No, IS547 /H5M (napter
MELE Comalianse b, VI S21383 0 Aae. &, 2000
Pl SSO53EETAINK.5, 120,
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Republic of the Philippines
Provincial Govemnment of Rizal

OFFICE OF THE GOVERNOR

NOTICE TC PROCEED
25 February, 2026

MR, GERALD KENN 38J. BILOG
GKB BUILDERS
Morong, Rizal

Dear Me. Bilog:

The attached Contract Agreement having been approved, notice is hereby given to
GKB BUILDERS  that work may proceed on the
Repair/Repainting of Xoares Molt-Purpose Bldg. (Brgy, Hall}, Brgy. San Juan, Moreng, Rizal
effective Febrnary 28, 2026 (Saturday).

You are responsible for performing the services under the terms and conditions of the
Agresment and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below, Keep one copy and return the other to the Provincial Government of Rizal,

Very traly yours,
NINA A, YNARES
Governor

1 acknowledge receipt of this Notice on; 2 & FEB 2%

Authorized Signature:
Name of the Representative of the Bidder:  GERALD KENN S$J. BILOG

NTP (1262025420




CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: e
7 )

This AGREEMENT made and entered into by and between: L

The PROVINCIAL GOVERNMENT OF RIZAL, 8 local government unit, duly organized and
extsting under Philippimes laws, with seat of government dand principal address at Rizal Provincial Capitol
Building. Ynares Center Compound, Circumferential Road comer P. Oliveros Street, Barangay San H?Quc.
Antipolo City, represented in this act by s PROVINCIAL G{)\’ERNDE, HON, NINA RICCI A,
YNARES, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 34, sanes
of 2025, herein refemed (o as the “PROVINCE."

—and -

GKB BUILDERS, a sole proprictorship/private corporation, duly organized and existing, undes
hi 1uws of the Republic of the Philippines, with principal place of business and office address st Morong,
Rizal, and herein represented by its Proprictor/President/Geperal  Manager, ﬁgRALII} KENN S.J.
BILOG, oflegal age, Filipino citizen, single/married and aresident of Morong, Rizal, hereinafter referred
to us the “CONTRACTOR."

WITNESSETH, That:

WHEREAS, the PROVINCE declares a6 s matter of policy that cettain infrastructure works should
i constructed pursuant to Sangguniang Penlalawigan Ordinance No, 34, 5. 2025 numely,

Repair/Repainting of Ynares Multi-Purpose Building (Brgy. Hall)
Brey. San Juan, Morong, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence
1o undertuke the above said infrastructure works, and whose bid has been declared as the Lowest Calenloted
Responsive Bid in a public bidding held last January 26, 2026, has accepted and binds itself to undertake
the construction and completion of the above-mentioned infrastructure works strictly in accordance with
the following standards set forth in the bid documents, approved pluns, program works and specification in

considerstion of the amount of One Million Fifty Six Thousand Seven Hundred Ninety Nine Pesos &
75/100 (Php1 056,799.75), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto
herelyy agree as follows:

1. The whole works subject mutter of this Agreement shall be completed within _Eightv Five (85)
calendar days, in sccordmee with the provisions of the following documents as requived by the
[plementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New
Government Procurement Act.” (RA 12009) and shall form part and be read and construed as integral parts
of this Agreement, viz

a Philippine Bidding Documents
L Dirawmg/Plans;
i, Scopeof Wark;
i, Invitation to Bid,
iv. Instructions to Bidders,

* : v. Bid Date Sheet;
vi.  Bid Form, including all the documents/statements contained in the Bidder's bidding
envelopes, as annexes, and all other documents submifted (e ., Bidder's response to
the request for clarifications on the bid), mcluding corrections to the bid, if any,
resulting from the PROVINCE s bid evaluntion;
iil vit.  Bill of Quantities;
viil. General and Specinl Conditions of Contract; and
ix.  Supplemental Bid Bulletins, if any.
b. Winning bidder's bid, meluding the Ehgibility Requirements, Technical and Financial Proposals,
and all other documents o statements submitted,;
¢. Performance Security;
d. Notice of Award of Contract, and the Bidder’s Conforme thereto; and
e e. Other contract documents that may be required by existing laws andior the PROVINCE, such
as but not limited to the Notice to Proceed and Warranty Security.



lz!

3 In consideration of the pityment to be made by the PROVINCE fo the CDN‘I_'RJ&C"I‘ UE. the lathr_:r
hereby covenants with the PROVINCE to construct and complete the mi'mstrme works subject ol this
Agreement in conformity with the provisions: terms. and conditions of this Agreement,

3. The PROVINCE herchy covennnty to pay the CONTRACTOR the amount of Oune Million Fifiy
Six Thousand Seven Hundred Ninety Nine Pesos & 75/100 (Php!.056.799.75). Philippine Currency,
subject 10 retention money, progress payments, and other conditions as provided under RA 12009 and its
IRR, and Sangguniang Panlaluwigan Resolution No. 471, 5. 2025 (If applicable)

4. Itis understood thas prior to the signing of this Agreement, the Contractor has posted the mquimd
performance security of Three Hundred Seventeen Thousand Thirty Nine Pesos & ?.ia’ll.]_ﬁ
(Php317,039.93), Philippine Currency, 88 @ measure of guarantee for the faithful comphance with his
obligations under this Agreement in accordance with the Bidding Documents;

5 The CONTRACTOR shall post-an additional performance security following the schedule under
Section 68.4 of the IRR 1o cover uny cumulative increase of more than 10 percent (10%) over the originul
value of the contract as a result of smendments to order or change orders, exira work orders and
supplemental agreements, as the case may be,

6. In the event that 1t is established that the CONTRACTOR is in default in any c-f:: its obligations
under this Agreement, the performance secunty shall be forfeited in favor of the PROVINCE,

. The CONTRACTOR (indertukes to post o warsanty security to guarantee the performance of ifs
obligations in the event of any “Structural Defects or Failures™, ds defined in the IRR, that may occur within
the applicable warranty period provided in Section 90.23. of'the IRR;

8 The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9, The CONTRACTOR warrants that it has not given, nor promised to give, any money. gifi, or
consideration to smy official or employvee of the PROVINCE, or to any government instrumentility, for the
purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will enfitle
the PROVINCE to suspend payvment for any poods or services delivered by the CONTRACTOR. Within
the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the
BIR and duly validated with the tax payments made thereon;

11. For centracts One Million above, a Contractor's All Risk Insurance shall be obtmined and

maintained by the CONTRACTOR under its iame and ot its own expense, copy of which shall be provided
by the PROVINCE;

12, 1f the CONTRACTOR fails to satisfactorily complete the works under this Agreement within

& specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall

liable for liquidated domages in tn amount equal to at least one-tenth (1/10) of one percent (1%) of the
cost of the unperfarmed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, meludimg ocoupational
health and safety, minimum wage. hours of work, and compensation for injuries;

14 The CONTRACTOR shall assuine all the nsk in connection with the implementation of the
aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No, 12009, otherwise known as the New Govermmeny
Procuremnent Act and its lmplementing Rules and Regulations, Republic Act No. 7160, otherwise known
as the Local Government Code of 1991 and the lmplementing Rules and Regulations embodied m the
General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding
the following: Vanation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages.
Advance Payment. Negative Shppage, Progress Payment (il applicable), Retention Money, and Other
Aspeets of Contract Implementation, shall be applicable in the implementation of this Agreement;
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16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute
resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
the [RR of RA 12009, The process of arbitration under the foregoing law shall be assumed part of this
Agreement, without prejudice however, to any mutunl agreement of the parties hereto to agree in writing
to resort to other alicrative modes of disputés resolution:

17, Junisdiction over civil cases or suif arising out of the iiplementation of this Agreement shall
helong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18, The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries,
damuges, or clims that may be sustained by them or by any third party in connection with the performinee
of this Coniract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price md/or change
order adopted and approved by the Government and consistent with the provisions of RA 12009 and itk
IR shall be applied in this Agreement;

20. Unless otherwise stited, terms and expressions used in this Agreement shall have the same
meanings as those assigned 1o them in the Conditions of Contract, which form an interl part of this
Agreemetit]

31, If any clause of this Agreement is held mvalid, the remaining provisions shall remain n full
force and effect;

22. Without prejudice to administrative sunctions that may be imposed in proper cases, a violation
b the CONTRACTOR af any of the provisions of this Agreement, the bidding documents or any agreement
and/or undertaking price or subsequent to the execution of this Agreement as well as any of the pertingnt
provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the
CONTRACTOR lishle for damages, which may either consist of liguidated damages ;and restitution for the
damages done or the forfeiture in favor of the government of any unwarranted benefit desived from the act
or acts in question or both, at the discretion of the court: and

23. The provisions under Section 71.4 of the IRR shall govern the termmation of this Agreement.

IN WITNESS WHEREQF, the parties have hereunto signed this Agreement _l,h:f I Fﬂj’ of
£ HAIWF A

at Antipolo City,
RIZAL PROVINCIAL GOVERNMENT GKB BUILDERS
Entity/Firm/Corporation
By By:

NINA RIGGL4. YNARES GERALIAGAN S.1. BILOG
Po

rovingt vernarf Propricior/Manager/President

WITNESSES

2 s
MARISSA N. CLEOFAS MYLA DS. ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY )55,

BEFORE ME. n Notary Public for and in Antipolo City, personally uppeared the following:
Name/Entity Valid 1D Presented Date Pluce
HON. NINA RICCIA. YNARES  Passport No. PT0890568 September 24, 2031 DFA Manila

GERALD KENN 8.J. BILOG TIN N, 196-519-303

all kitowin to me to be the same person/s who executed the foregoing mstrument and acknowledged that the
<ame 15 their free voluntary act and deed as well as the entity that they respectively pressnl. This instrument,
comsisting, of four (4) pages including this page wherein this acknowledgment is written, has been signed
hy the parties hereto and every page hereol, refers (o the Agreement for.

Repair/Repainting of Ynares Multi-Purpose Building (Bray. Hall)
Brgy. San Juan, Morong, Rizal

WITNESS MY HAND AND SEAL this day of HS_TT_. at Rizal Provineial
Capitol, Antipolo Ciry.
DoeNo, 9%
Page No. _L{
Book No. NOTARY pUBA =
Series 20 Ty ATTY. MARIA SALVEC/RUSAYA-ADAMOS

Waturiad Comtnigslinh Appt. Ne., 1-28, st'pls, ity
Attorney’s Roll Na, 55320
8P Lifevime Roll No. 29047 /RSM Chanter
MCLE Campltance Mo, VI 0021430/ Aug. 6, 2020
FTl No. 25043567A) IAN. 5, 2622/ fiml



Republic of the Philippines

Provincial Government of Rizal
OFFICE OF THE GOVERNOR
NOTICE TO PROCEED
25 February, 2026
ENGR, PORFIRIO P. MINA
JRD-DZ ENTERPRISES
Tamay, Rizal
Dear Engr. Mina:

The attached Contract Agreement having heen approved, notice is hereby given to
JRD-D2 ENTERPRISES that work may proceed on the
Asphalt Overlaying of Fililla Public Market Road, Brgy. Bagnmbayan, Piilla, Rizal
effective February 28, 2026 (Saturdav).

Yon are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned

Please acknowledge receipt and acoeptance of this notice by signing both copies in the space
provided beiow. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yoprs,

NINA YNARES
Govemor '

I acknowledge receipt of this Notice on: 2 'i". 'JI,.
-‘ H

=l
Authorized Signature:
Name of the Representative of the Bidder: PO lF.IRID_[._MR(A

NTP 01262025#21




CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:
This AGREEMENT mude and entered into by and hetween:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government l-]l:lr.i[, dul}'_ urgnnm:d {mﬁ
existing under Philippines laws, with seat of govemment and principal _u:ldmis at Rizal Provincial Capitol
Building, Ynares Center Compound, Circumferential Road comer P. Oliveros Street, Barnngay San R{fquu,
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON. I'ﬂl!'lu}«i RICCT A.
YNARES, duly suthorized by virtue of Sangguniang Panlaluwigan Appropriation Ordinance No. 34, senes
of 2025, herein referred to as the “PROVINCE”

- mnd —

JRD-D2 ENTERPRISES a sole proprietorship/private corporation, duly organized and existing
under the luws of the Republic of the Philippines, with principal place of business and office address al
Tanav, Rizal, and hetein represented by im‘ﬁapﬁmmﬁ.ﬁnm’dmmfﬂemrﬂi_ Manager. PORFIRIO MINA of
legnl nge, Filipino citizen, single/married und o resident of Tunay, Rizal hereinafter referred 1o & the

“CONTRACTOR."
WITNESSETH, That

WHEREAS, the PROVINCE deslares as s matter of policy that certain infrastructure works should
be constructed pursuant to Sangguniang Panlalawigan Ordinaee No. 34, 8, 2025 namely:

Asphalt Overlaying of Pililla Public Market Road, Brgy. Bagumbayan, Pililla, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the finangial and technical competence
1o underiake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated
Responsive Bid in a public bidding held last January 26, 2026, has accepted and binds itself 1o undenake
the construction and complétion of the above-mentioned infrastructure works strictly i accordance with
the following standurds set forth in the bid documents, approved plans, program works und specificanon in
considerution of the amount of Three Million Light Hundred Thousand Four Hundred Fifteen Pesos
& 64/100 (Php3.800.415.64), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto
hereby agree as follows:

1. The whole works subject mutter of this Agreement shall be completed within Sixty {60} calendas
days, in accordance with the provisions of the following documents as required by the Implementing Rules
und Regulations (IRR) of Republic Act No. 12009, otherwise known as the “New Government Procurement
Act,” (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

a. Philippine Bidding Documents
i Drawing/Plans;
. Scope of Wark;
m. Invitation to Bid:
iv, [Instriuctions to Bidders:
v. Bid Date Sheet;
Vi Bid Form, including all the documents/statements contained in the Bidder's bidding
envelopes, as mnexes, and all other documents submtted (e, Bidder's response to
Qﬁk’ the request for clanfications on the bid), mcludmg cormrections to the bid, if uny,
resulting from the PROVINCE's bid evaluation:
vii. Bill of Quantities;
vill. General and Special Conditions of Contract: and
ix. Supplemental Bid Bulletins, if any,
b. Winning bidder's bid, including the Eligibility Requirements, Techmeal and Financial Proposals,
and all ather documents or statements subimitted;
¢, Performance Security;
YA d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
¢, Other contruct documents that mny be required by existing laws and/or the PROVINCE, such
as but not hirmited to the Notice to Proceed and Warranty Security,




2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter
herchy covenants with the PROVINCE to construct il wmpl_;.t: the i:lljrnslm:tura works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hercby covenants to pay the CONTRACTOR the amount of Three Million
Eight Hundred Thousand Four Hundred Fifteen Pesos & 64/100 ( Php3.800,415.64)Mhilippine
Currency, subject to retention money, progress payments, and other conditions nsipmm-:!ed under RA 12009
and its [RR. and Sangguniang Panlaluwigan Resolution No. 471, 5. 2025 (If applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required
performance security of One One Hundred Forty Thou Hund L
Pesos & 69/100 (Phpl.140,124.69), Philippine Curreticy, 88 4 measure of guarantec for the faithful
compliatice with his obligations under this Agreement in accordince with the Bidding Documents;

5 The CONTRACTOR shall post an additional performance security following the schedule under
Section 68.4 of the TRR to cover any cumulative increase of more than 10 percent (10%) over the original
vilue of the contruct ps 4 resull of amendments to order or change orders, exta work orders and
supplemental agreements, as the case may be.

& In the event that it is established that the CONTRACTOR is in default in any of its obligations
under this Agrezment. the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its
obligations in the event of any “Structural Defects or Failures”, as defined in the IRR, that may ocour within
the applicable warranty period provided in Section 9023, of the IRR;

8 The CONTRACTOR shall abserve the warranties under Section 90.2 of the IRR |

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gifi. or
consideration 1o any official or employee of the PROVINCE, or to any govemment instrumentality, for the
purpose of securing this Contract;

10. The CONTRACTOR undertukes to pay taxes in full and on time, failure to do so will entitle
the PROVINCE o suspend pinyiient for any goods or services delivered by the CONTRACTOR. Within
the Intempnl Revenue and a copy of its income and husiness tax returns duly stamped and receivad by the
BIR and duly validated with the tax pavments mude thereon;

11. For contracts One Million above, o Contractor’s All Risk Insurance shall be obuuined and
maintained by the CONTRACTOR under its name and ot its own expense, copy of which shall be provided
by the PROVINCE;

12,11 the CONTRACTOR fiils to satisfactorily complete the works under this Agreement within
the specified contract duration, inclusive of duly granted time extensions, if any. the CONTRACTOR shall
be hable for liquidated damages i an amount equal to at least ong=tenth (1/10) of one percent (19%) of the
cost of the unperformed portion of the works for every day of delay,

13, The CONTRACTOR shall comply with all labor and employment laws, including occupationul
health and safety, mimimum wage, hours of work, and compensation for injunes;

14. The CONTRACTOR shall assume ull the risk in consection with the implementation of the
aforementioned prajéct pnor to the scceptance by the PROVINCE,

15, The provisions of Republic Act No. 12009, otherwise known as the New Government
Procurement Act and ifs Implementing Rules and Regulations, Republic Act No. 7160, otherwise known
as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the
General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding
the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages,
Advance Payment. Negative Slippage, Progress Payment (if applicable), Retention Money, and Other
Aspects of Controct Implementation, shall be applicable m the implementanion of this Agreement:




































































































































