Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR.

NOTICE TO PROCEED
19 November, 2025

MR. EDGARDO M. UBIADAS
KIT UBJADAS CONSTRUCTION CORP,
Binangonan, Rizal

Dear Mr, Ubiadas:

The attached Contract Agreement having been approved, notice is hereby given to
KIT UBIADAS CONSTRUCTION CORP. that work may proceed on the
Construction of Grouted Riprap (portion) alang Angono River, Dofiz Justn Village
(damaged by Typhoon Crising}, Brgy. San Roque, Angono, Rizal
effective November 22, 2025 (Saturday),

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and retwrn the other to the Provincial Government of Rizal,

Very truly yours

NINA RIC YNWS
Governor

I acknowledge receipt of this Notice on: 75 NV A5

Authorized Signature; ﬂ/

Name of the Representative of the Bidder: EDGARDO M. UBIADAS

NTP 1021202581



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and befween: |

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly ovganized and
existing under Philippmes laws, with seat of government and principul address at Rizal Provincial Capital
Building. Ynares Center Compound, Circumferential Road comer P. Oliveros Street, Barangay San Roque,
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON. NINA RICCT A
YNARES, duly suthorized by virtue of Sangguniang Pantalawigan Appropriation Orcdinance No, 36, series
of 2024, herem referred 1o as the “PROVINCE."

—and —

ICTION __ COR TION, 4 sole proprictorship/privaie
corporation, duly organized and existing under the laws of the Republic of the Philippinies, with principal
place of business and office address of Binangonan, Rizal, and herein I‘!‘.‘[}FE&II:I'I‘IIIEI'J. hv its
Proptictor/President/General Manager, EDGARDO M. UBIADAS, of legal age, Filipino citizen,
single/married and a resident of Binangonan, Rizal hereinafier reforred to as the “CONTRACTOR.”

WITNESSETH, That.

WHEREAS, the PROVINCE declares asa matter of policy that certain infrastructure works should
he congtructed pursuant to Sangpuniang Panlalawigan Ordinance No. 27, 5. 2025 namely:

Construction of Grouted Riprap (portion) along Angono River, Dofia Justa
Village (damaged by Typhoon Crising), Brgy, San Roque, Angono, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence

10 undertake the sbove said infrastructure works, and whose bid has been declared as the Lowest Caleulated

Respansive Bid in a public bidding held last October 21, 2025, has sccepted and binds itself to undertake

the construction and completion of the above-mentioned infrastracture works sinctly in accordance with

the following standurds set forth in the bid documents, approved plans, program works and specification in

: consideration of the amount of Two Milli Nine Thousand Hundred Fiftv Seven Pesos &
89/100 (Php2,049.157.89), Philippine Carrency

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto
herehy agree as follows.

: 1. The whole works subject matter of this Agreement shall be completed within _Ninety {90)
calendar days, m accordance with the provisions of the followmg documents as required by the

Implementing Rules and Repulutions (IRR) of Republic Act No. 12009, otherwise known as the "New

Covernment Procurement Act.” (RA 12009) and shall form part and be read and construed as integral parts
of this Agreement, vie

a. Philippine Bidding Docoments
. Dreawing/Plans;
ii, Secopeof Wark;
ili.  lnvitation to Bid;
_ iv.  Instructions to Bidders;
Qﬁ v. Bid Date Sheet,
vi, Bid Formy including all the documents/statements contmned m the Bidder’s bidding
envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to
the request for clarfications on the bid), including corréctions to the bud, if any,
resulting from the PROVINCE's bid evaluation;
vit. - Bill of Quantities;
vili. General and Special Conditions of Contract. and
ix. Supplememsl Bid Bulletins, if any.
b. Winming ndder’s bid, including the Eligibility Requirements, Techmeal and Financial Proposals,
and all other documents or statements submitted;
Performance Securty,
Notice of Award of Contract; and the Bidder’s Conforme thereto; and
¢, Other contract documents that may be required by existing laws and/or the PROVINCE, such
its but not limited to the Notice to Procesd nnd Warranty Secunty.
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2. In consideration of the payment to be made by the PROVINCE ta the CONTRACTOR, the latter
hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of Two Million

Forty Nine Thousand One Hundred Fifiv Seven Pesos & 89/100 (Phpl.049.157.89), Philippine
Currency. subject to retention money, progress payments, and other conditions as provided under RA 12009
and its IRR, and Sangguninng Panlalawigan Resolution No. 471, s, 2025 (If applicable)

4. It is understood that prior to the signing of this Agreemenl, the Contractor has posted the required
performance security of Six Hundred Fourfeen Thousand Seven Hundred Forty Seven Pesos & 37100
PESOS (Phn614,747.37), Philippine Currency, as & measure of guarantee for the faithful compliance with
his obligations under this Agresment in aceordance with the Bidding Documents,

5. The CONTRACTOR shall post an additional performance security following the schedule under
Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original
value of the contract as o result of amendments 1o order or change orders, extrn work orders and
supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations
under this Agreement, the performance security shall be forfeited in favar of the PROVINCE;

7. The CONTRACTOR undertakes to post & warranty security to guarantee the performance ol 1ts
obligntions in the event of any “Structural Defects or Failures™, as defined in the IRR, that may occur within
the applicablée warranty period provided in Section 90.2.3. of the IRR:

8 The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR |

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or
considetation to any official or etployee of the PROVINCE, or to any government instrumentality. for the
purpose of securing this Contract:

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure fo do so will entitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Intérnal Revenue and a copy of its income and business tax returns duly stamped and received by the
BIR and duly validated with the tax payments miade thereon;

11, For contrets One Million above, a Contractor’s All Risk Insurance shall be obtained and
mamtained by the CONTRACTOR under its ame and at its own expense, copy of which shall be provided
by the PROVINCE;

12, If the CONTRACTOR fails to satisfactorily complete the works undér this Agreement within
the gpecified contruet duration, inclusive of duly granted time extengions. if any, the CONTRACTOR shall
be linble for hguidated damages n an amount equal 1o at least onc-tenth (1/10) of one percent (1%) of the
cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall camply with all Jabor and employmient laws, includimg ocsupationnl
health and safety, miniminn wage, hours of work, and compensation for injuries;

_ 14_, The CONTRACTOR shall assume all the risk in connection with the implementation of the
aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government
Procurement Act and its Implementing Rules and Regulations, Republic Act No, 7160, otherwise known
as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the
Cieneral Accounting Auditing Manusl (GAAM), unless otherwise inconsistent with RA 12009, regarding
the following: Variation Ordets, Suspension of Work, Extension of Contract Time, Liquidated Damages,
Advance Payment, Negutive Slippage, Progress Payment (if applicable), Retention Money, and Other
Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;
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16. Disputes arising from this Agreement shall be resolved throngh arbitration or alterative dispute
resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009 The process of acbitration under the furegoing law shall be sssumed part of this
Agreement. without prejudice however, 10 any mirtul agreement of the parties hereto to agree i writing
{0 resort to other alternative modes of disputes resolution;

17 Juriediction over civil chses or sult arismg out of the implementation of this Agreement shall
belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18 The PROVINCE éhall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall nol be responsible for any injuties,
damnages, or claims that may be sustaimed by them or by any third party in connection with the performance

of this Contract, all of which shall be the sole responsibility of the CONTRACTOR,

19, The implementing rules and guidelines regarding adjustment of Contract Price and/or change
order ndopted and approved by the Government and consistent with the provisions of RA 12009 and its
IRR shall be applied in this Agreement;

20, Unless otherwise stated, terms and expressions used in this Agreement shall have the same
meanings 4 those assigned 1 them in the Condinons of Contract, which form an integral part of this.
Agreement;

21, Ifany clause of this Agreement is held invalid, the remaining provisions shall remain in full
force and effect;

22, Withowt prejudice to administrative sanctions that may be imposed in proper cases, o violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any greement
andlor undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent
provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the
CONTRACTOR linble for dimages, which may either consist of iquidated dumages and restitution for the
damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act
or acts in question ot both, 41 the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the terminaticon of this Agreement.

IN WITNESS WHEREOF, the pirtics have hereunto signed this Agreement this tgimdﬂ%r
at Antipolo City,

RIZAL PROVINCIAL GOVERNMENT RIT UBIADAS CONSTRUCTION CORPORATION

Entity/Fir/Corporation
By By
NINA R!C(_fl A.WNARES EDG ARQQ M. UBIADAS
(If‘rownmal Govemnor f Proprigtor/Munager/President
WITNESSES

MARISSA N. CLEOFAS MYLA DS. ALARCON



Allorrs, St Na. 58320
IR fetime 31 o JELSTIRSN Chapti
k.. 2 LR : *
| - .”l H'UTH!"' ) L

W

I4l

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY 1SS

BEFORE ME, s Notary Public for and in Antipole City, personatly appeared the following:
MomeEntity Valid ID Presented Dale Place
HON. NINA RICCT A. YNARES  Passport No. P76890568  September 24, 2031 DFA Manila

EDGARDO M. UBIADAS TIN No. 008-410-689

all known 1o me to he the same person's who executed the foregoing instrument and acknowledged that the
same is their free voluntary act and deed as well as the entity that they respectively present. This imstrument,
consisting of four (4) pages including this page wherein this acknowledgment is written, has heen signed
by the parties hereto and every page hereof, refers 10 the Agreement for.

Construction of Grouted Riprap (portion) along Angono River, Dofa Justa
Village (damaged by Typhoon Crising), Brgy. Sun Roque, Angono, Rizal

WITNESS MY HAND AND SEAL this  day of . at Rizal Provincinl
Capitol. Antipolo City. 19 NN 705
Ppe No, 2%

Page No. _S% & y
Book'No. & “WMHMEA?A-W-M' :
Series 20 5 e i

- mEsion 472t No. 243 [iAntipolr

fon’? i



Republic of the Philippines
Provincial Government of Rizal

QFFICE OF THE GOVERNOR

NOTICE TO PROCEED
19 November, 2025

ENGR. CARLOS 8. GERONIMO
CSGER CONSTRIUCTION CORP.

Rodriguez, Rizal
Dear Engr. Geronimo:

The attached Contract Agreement having been approved, notice is hereby given to
CSGER CONSTRUCTION CORP.  that work may proceed on the
Extension of Ynares School Bidg. at Gov. Isidro Rodriguez Sr. Mem.

National High School, Brgy. San Isidro, Caints, Rizal

effective November 22, 2025 (Saturday).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and retumn the other to the Provincial Government of Rizal,

Very truly
N]NA RI YEARES
I acknowledge receipt of this Notice on: 2 0 NIV 25

Authorized Signature; @2’( /Q
Name of the Representative of the Bidder: Ws. GWNIM{)

NTP 10212025#2
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CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: i ‘
This AGREEMENT made and entered mto by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly organized and
existing under Philippines laws, with seat of government and principal _a.:ldrcﬂs at Rizal Provincial Capitol
Building. Ynares Center Compound, Circumferential Road corner P, Oliveros Street, Barnngay San Rogue,
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR. HON. NINA RI{::E‘I A
YNARES, duly authorized by viriue of Sanpguniang Panlalawigan Appropriation Ordinance No, 36, senes
of 2024, herein referred to as the “PROVINCE."

—and -

CSGER CONSTRUCTION CORPORATION, i sole proprigtorship/private corporation, rduly
orgaiiized and existing under the laws of the Republic of the Philippines, with prin:::ipal' plm of husiness
and office address ot Montalban, Rizal. and hercin cepresented by its Fmpqmmﬁ'rmdmi{ﬁmmt
Manaper, CARLOS GERONIMO, of legal age, Filipino aitizen, single/married and a resident of
Montatban, Rizal. hereinafier referred 1o as the SCONTRACTOR."

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a matter of policy that certain infrastructure works should
be constructed pursusnt to Sungguniang Panlalawigan Ordinance No. RPSB Res. #3. 5. 2025 namely:

Extension of Ynares School Building at Governor Isidro Rodriguez, Sr.
Memorial National High School, Brgy. San Isidro, Cainta, Rizal

WHEREAS, the CONTRACTOR, warranting that it hus the financial and technical competence
to undertuke the above said infrustructure works, and whose bid hns been declared as the Lowsest Calcubited
Responsive Bid in-a public bidding held last October 21, 2025, has accepted and binds itself to undertake
the construction and completion of the above-mentioned infrastructure wuorks strictly in sccordance with
the following standards set forth in the bid documents, approved pluns, program works and specification in
consideration of the amount of Nine Million Seven Hun Ninety Three Thousand Eight H
Pesos & 46/100 (Php9.793,800.46), Philippine Currency

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto
hierehy agree as follows:

1. The whole works subject matter of this Agreement shall be completed within _One Hundred
Fifty (150) ealendar days, in accordance with the provisions of the following documents as required by the
Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the “New

Govemnment Procurement Act,” (RA 12009) and shall form part and be read and construed as integral parts
of this Agreement, viz:

a. Philippine Bidding Documents
i.  Drawing/Plans;
it.  Scope of Work;
i Invitation to Bid;
iv, Instructions to Bidders;
v, Bid Date Shest;
vi. Bid Form, including all the documents/statements contained in the Bidder's bidding
envelopes, as annexes, and all other documents submitted (e g, Bidder's response to
the request for clarifications on the bid), including comections to the bid, if any.
resulting from the PROVINCE's bid evaluation;
vii, Bill of Quantinies;
viii. General and Special Conditions of Contract, and
ix.  Supplemental Bid Bulleting, if any.
b. Winming hdder's bid, including the Eligibility Requirements, Techmoal and Finuncial Proposals,
and all other dociments or statements submitted,
¢. Performance Security;
d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
e. Other contract documents that may be required by existing laws and/or the PROVINCE, such
a5 but not limited to the Notice to Proceed und Warmmanty Secunty.
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2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter
hereby covenants with the PROVINCE fo construct and complete the mfmmmum works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement:

3 The PROVINCE herehy covenants to pay the CONTRACTOR the amount of Nine Million
Seven Hundred Nincty Three Thousand Eight Hundred Pesos & WII{I!! (rhﬂn,'m_g,gpn.am,
Philippine Currency, subject to rétention marney, progress payments, and other conditions #s provided under
RA 12009 and its IRR, and Sanggunimng Panlalawigan Resolution No: 471, 5. 2025 (If applicable)

4. It is understood that prior to the signing of this Agreement, the Conttactor has posted the required
performance security of Two Million N # usand Ilum} Forty I
& 14/100 (Php2,938.140.14), Philippme Currency, s a measure of guarantes for the faithful complinnce
with his obligations under this Agteement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule !m_dm'
Section 68 4 of the IRR 1o cover any cumulative increase of more than 10 percent (10%) over the origmal
value of the contract as a result of amendments to order or change orders, extra work orders and
sppplemental npresments, as the case may be:

6. In the event that it is established that the CONTRACTOR is in default in any of i}s obhigations
under this Agreement. the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR underiakes to post a warranty security to guarantee the performance qi’ i_t:.
obiligations in the event of any “Structural Defects or Failures”, a5 defined in the IRR, that may occur within
the applicable warranty period provided in Section 90.2.3. of the TRR;

8 The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR |

9. The CONTRACTOR warrants that 1t has not given, nor promised to give, any money, gift, or
consideration to any official or employvee of the PROVINCE. or to any govermnment instrumentality, for the
purpose of securing this Contract;

10). The CONTRACTOR undertakes to pay taxes in full and on time, fallure to do so will entitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the
BIR and duly validated with the tax paythents made thereon;

I1. For contracts One Million above, a Contractor’'s All Risk Insurance shall be obtained and

maimtained by the CONTRACTOR under its name and at its own expense, copy of which shull be provided
by the PROVINCE:

P2 0f the CONTRACTOR fails to satisfactorily complete the wirks under this Agreement within
the specificd contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall
be liable for hiquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the

cost of the unperformed portion of the works for every day of delay;

ﬂ 13. The CONTRACTOR shall comply with all labor and employment laws, including occupational
111

1 and safety, minimnum wage, hours of work, and compensation for injuries;

14 The CONTRACTOR shall assume all the risk in connection with the implementation of the
aforementioned project prior to the acceptance by the PROVINCE;

15, The provisions of Republic Act No. 12009, otherwise known as the New Govemment
Procurement Act and its Implementing Rules und Regulations, Republic Act No. 7160, otherwise known
as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the
General Accourting Auditing Manual (GAAM), unless otherwise consistent with RA 12009, regarding
the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages,
Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Othet
Aspects of Contract Implementation, shall be applicable in the implementahon of this Agresment;
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16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute
resolution mechanisms in accordance with Republic Act No, 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009, The process of arbitration under the foregoing law shall be assumed part of this
Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing
1o resort to other alternative modes of disputes resolution:;

17 Jurisdiction over civil ciises or siit arising out of the implementation of this Agreement shall
belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts.

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with' the
CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries,
dumages, or claims that may be sustuined by them or by any third party m gommection with the performance
of this Contruct, all of which shall be the sole responsibility of the CONTRACTOR,

19, The implementing rules and guidelines regarding adjustment of Contract Prce and/or change
order adopted und approved by the Government and consistent with the provisions of RA 12009 and i1s
IRR shall be applied in this Agreament;

20, Unless otherwise stated, terms and expressions used in this Agreemont shall have the same
mieanings &s those assigned to them in the Conditions of Contract, which farm an mtegral part of this
Agresment;

21. If atty clause of this Agreement is held invalid, the remaining provisions shall remain in full
foree and effect;

2. Without prejudice to administrative sanctions that may be imposed in proper cases, a violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agresment
and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent
provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the
CONTRACTOR liable for damages, which miay either consist of liqudated damages and restitution for the
damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the st
ar acts in question or botly, at the discretion of the court: and

23 The provisions under Section 71.4 of the TRR shall govern the termmation of this Agreement.

| | 18N
IN WITNESS WHEREOF, the pasties have hereunto signed this Agreement this v By of
at Antipolo City,
RIZAL PROVINCIAL GOVERNMENT CSGER CONSTRUCTION CORPORATION
Entity/Firm/C orporation
By: By
NINA RIC A NARES

# Provincial Go or [

WITNESSES

Cﬁj

. Y1
MARISSA N. CLEOFAS MYLA DS, ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY )S.S.

HEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:
Name/Entity Valid ID Presented Date Place

HON. NINA RICCI A. YNARES  Passport No, P76890568  September 24, 2031 DFA Manila

A GEROMN IIN No. 009-082-732

all known to me to be the same person/s who executed the foregoing instrument and scknowledged that the
same is their free voluntary act and deed as well as the entity that they respectively present. This instrument,
consisting of four (4) pages mcluding this page wherein this acknowledgment 15 writtin, has been signed
by the parties hereto and every puge hereof, refers to the Agreement for:

K xtension of Ynares School Building at Governor Isidro Rodriguez, Sr.
Memaorial National High School, Brgy. San Isidro, Cainta, Rizal

WITNESS MY HAND AND SEAL this day #7 NIV 2005 .t Rizal Provincinl
Capitol, Antipola City.
Doc No. _ T
Page No. _ S¥
Book No,  * NOTARY PU
Series 20 N ATTVRIERIA SALVE ”nﬁ

et Dommssion Aspt No. 2-ATHAntipot
Afterrzy = 300 No. 55320
B2 ! ifebime = | b C304TIRSH Chaple
L. ez N VILGBIARY 5%
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Republic of the prines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED
19 November, 2025

MR. EDGARDO M. UBIADAS
KIT UBIADAS CONSTRUCTION CORP.

Binangonan, Rizal
Dear Mz. Ubiadas:

The attached Contract Agreement having been approved, notice is hereby given to
KIT UBIADAS CONSTRUCTION CORP. that work may proceed on the
Installation of Wall Guard at Margarito A. Duavit Mem.

Hospital (RPHS-Binagonan), Brgy, Darangan, Binangonan, Rizal

effective November 22, 2025 (Saturday).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very traly you
NINA RIC YNARES
Govemnor f

[ acknowledge receipt of this Notice on:

Authorized Sigrature: ﬂ,

Name of the Representative of the Bidder: EDGARDO M. UBIADAS

NTP 10212025#3



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: 7
This AGREEMENT made and entered inmto by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly orgunized and
existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol
Building, ¥nares Ceater Compound, Circum ferential Road comer P, Oliveros Street, Barnngay San Rogue,
Asitipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON. NINA RICCI A,
YNARES, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance Mo, 36, senes
of'2024, herein referred to as the *PROVINCE,”

- and i

KIT UBIADAS CONSTRUCTION CORPORATION. o sole proprictorship/private
corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal
place of business and office address at Binangonan, Rizal and  herein rqm;r_m_lxd hy its
Proprietor/President/General Munsger, EDGARDO M. UBIADAS, of legal nge, .F]llpmu_¢|t|:fn.
single/murried and a resident of Binangonan, Rizal hercinafter referred 1o as the “CONTRACTOR.

WITNESSETH, That:

WHEREAS. the PROVINCE declares as nmaiter of policy that certuin infrastructure works should
be conftructed pursdnit t Sungguniong Panlalawigien Ordinmee No. 26 s. 2025 namely:

Installation of Wall Guard at Margarito A. Duavit Memorial Hospital
(RPHS-Binangonan), Brgy Damngan, Binangonan, Rizul

WHEREAS, the CONTRACTOR, warranting that it has the financial and techmcal competence
to undertake the above said infrasiructure works, and whose bid has been declured us the Lowest Calonlated
Responsive Bid in a public bidding held last October 21, 2028, has accepted and binds wself to underinke
the construction and completion of the above-mentioned infrastructure warks strictly in accordance with
the following standards set forth in the bid documents, approved plans, program works and specification in
consideration of the amount of undred Ninety Four ix Hundred Fifty Seven Pesos
& 64/100 (Php794,657.64), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto

A hereby pgree ns Tollows:

§
C-D—;

|. The whole works subject mntter of this Agreement shall be completed within - _Forty (40)
culendar days, in accordonce with the provisions of the followmp documents as required by the
tmplementing Rules and Regulptions (IRR) of Republic Act No. 12009, othervise known as the “New
Govermnment Procurement Act,” (RA 12009) and shall form part ind be read and construed as integral pans
of this Agreement, viz:

n Philippine Bidding Documents
1. Drawing/Plans;
il,  Scope of Wark,
i, Invitation to Bid;
iv. |nstructions-to Bidders;
v. Bid Dute Sheet;
vi. Bid Farm, mcluding all the documents/starements contained m the Bidder's bidding
envelopes, as annexes, and all other documents submitted (e.g., Biddar's response 1o
the reguest for clarificarions on the bid), including corrections to the bid, if any,
resulting from the PROVINCE's bid evaluation;
vii.  Bill of Quantities;
vitk. General and Special Conditions of Contraet; and
ix. Supplémental Bid Bulleting, if any,
b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals,
and #ll other documents or statements submitted:
¢. Performance Sequrity;
d. Notice of Award of Contract; and the Bidder's Conforme thereto, and
e, Other contradt documents that may be required by existing laws and/or the PROVINCE, such
as but not limited 1o the Notice (o Proceed and Warranty Security.
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2. In consideration of the payment 1o be made by the PROVINCE to the CONTRACTOR, the latter
hereby covenants with the PROVINCE to constrict and complete the infrastructure works subject of this
Agreement in confarmity with the provisions, terms, and conditions of this Agreectnent;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of One Million Two
Hundred Sixty Seven Thousand Ninety Pesos & 16/100 (Php1.267.090.16), Fhiﬁppiﬂ#{‘-mﬂ&'. subject
10 reléntion money, progress payments, and other conditions as provided under RA 12009 and its IRR, and
Sangounisng Panlalawigmn Resolution No. 471, s. 2025 (If apphicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the mquu'
performance security of Three Hundred Fighty Thousand One Hundred Tlnntv Sm_ Pesoy &
05/100 (Php380,127.15). Philippine Currency, as a measure of guarantee for the fiithful compliance with
his obligations under this Agreement in sccordance with the Bidding Documents,

S The CONTRACTOR shall post an additional performance security following the schedule uqdcr
Section 68 4 of the IRR 1o cover any cumulntive increase of more than 10 percant (10%) over the origmal
value of the coniract as a result of amendments to order or change orders, extn work orders and
supplementnl agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in defsult in any of its obligations
under this Agreement, the pesformance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guamantec the performance of its
obligations in the event of any “Structural Defects or Failures™, as defined in the IRR. that may occur within
the npplicable wartanty period provided in Section 90.2.3. of the TRR:

& The CONTRACTOR shall observe the warranties under Section 902 of the IRR |

9. The CONTRACTOR warrants that it has not given, ner promised fo give, any money, gift, or
consideration 1o any official or employee of the PROVINCE, or to any govemment instrumentality, for the
purpose of securing this Contract;

10, The CONTRACTOR undertakes to pay taxes in full and on tme, failure to do so will entitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Tnternal Revenoe and a copy of its income and business tax returns duly stamped and received by the
BIR and duly validated with the tax pavments made thereon:

1. For contracts Cne ‘Million above, n Contractor’s All Risk Insurance shall be obtuned and

maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided
by the PROVINCE;

12, if the CONTRACTOR fuils to satisfactorily complete the works under this Agreement within
the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall
be tinble for Hguidated damages in an amount equal 1o at least one-tenth (1/10) of one percent (1%) of the
cost of the imperformed portion of the works for every day of delay,

13. The CONTRACTOR shall comply with all labor and employment laws, mcluding occupational
health and safety, mmimum wage, hours of work, and campengation for injuries, '

14 The CONTRACTOR shall assume all the risk in connection with the implementation of the
aforementioned project pror to the acceptance by the PROVINCE:;

15. The provisions of Republic Act No. 12009, otherwise known ns the New Govemnment
Procurement Act and its Implementing Rulés and Regulations, Republic Act No. 7160, otherwise known
as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the
Genernl Accounting Audifing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding
the following: Variation Orders; Suspension of Work, Extension of Contract Time, Liquidated Damages,
Advance Payment, Negative Shippage, Progress Payment (if applicable), Retention Money, and Other
Aspects of Contract Tmplementation, shall be applicable in the implementation of this Agreement:
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2. In consideration of the payment to be made by the PROVINCE to the CUNTRAC’I‘DE. the hatte_r
hereby covenants with the PROVINCE 1o construct and complete the {nfmstru:ture works siibject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement,

3. The PROVINCE hefeby covenants to puy the CONTRACTOR the amount of Seven Hundred
Ninety Four Thousand Six Hundred Fifty Seven Pesos & 64/100 (Php794,657.64), Philippine
Currency, subject to refention money, Progress payrents, and other conditions s plmvidud under RA 12009
and its IRR. and Sangguniang Panlalawigan Resolution No. 471, 5. 2025 (If applicable)

4. Itis understood that prior to the signing of this Agreement, the Contractor has posted the required
performunce security of Two Hundred Thirty Eight Thousand Three Hundred Ninety Seven Pesos &
20/100 (Php238,397.29), Philippine Currency, 48 a measure of guaranice for the faithful compliance with
his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under
Section 68.4 of the TRR 1o cover any cumulative incregse of more than 10 percent ( 10%) over the origmal
value of the contract as o result of amendments to order or change orders, exma work orders and
supplemental agreements. as the case miy be;

& In the event that it is established that the CONTRACTOR is in default in any of its obligations
under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warmanty security to guarantee the performance of its
obligations in the event of any “Structural Defects or Failures”, as defined in the IRR, that may occur within
the applicable warranty period provided in Section 90.2.3. of the IRR.

&, The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any mnmlry. gift. or
consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the
purpose of securing this Contract;

10, The CONTRACTOR undertakes to pay taxes in full and on time, fuilure to do so will entitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Internal Revenue and a copy of its income and business tax retumns duly stamped and received by the
BIR and duly validated with the rax payvments made thereon;

11, For contracts One Million above, a Contractor’s All Risk [ngurance shull be obtained and
maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided
the PROVINCE;

12, 1f the CONTRACTOR fmls to sansfictonly complete the works under this Agreement within
the specified contract duration, inclusive of duly granted time extensions, ifany, the CONTRACTOR shall
be liable for liquidated damages in an amount equal 1o at least one-tenth (1/10) of one percent (1%6) of the
cost of the unperformed partion of the works for every day of delay,

13. The CONTRACTOR shall comply with all labor and employment laws, including cccupational
liealth and safety, minmmum wage, hours of work, and compensation for injunes;

14, The CONTRACTOR shall assume all the risk in connection with the implementation of the
aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known a5 the New Government
Progurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known
s the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the
Cieneral Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding
the following: Varation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages.
Advance Payment, Negative Slippage. Progress Payment (if applicable), Retention Money, and Other
£ Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY )S.S,

Name/Entity Valid ID Presented Date Plitce
HON. NINA RICCT A, YNARES Passport No. PT689056B  September 24, 203 DFA Manila

EDGARDO M. UBIADAS I - 008-310-680
_—

WITNESS MY HAND AND SEAL this day of » & Rizal Provingial

Capitol, Antipolo City. 18 Noy P
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Republic of the Philippines
Provincial Government of Rizal

QFFICE OF THE GOVERNOR

NOTICE TO PROCEED
19 November, 2025

MR, DANILD C. MAGNO
TRANCOM ENGINEERING CONST.
Taytay, Rizal

Dear Mr. Magno:

The attached Contract Agreement having been approved, notice is hereby given to
TRANCOM ENGINEERING CONST. that work may proceed on the
Repair/Repainting of Ynares Stage and Comfort Room and Improvement/Inscallation
of Road Safety Devices and Installation of Electrical Lighting System
at Ynares Mulfi-Purpose Covered Court at Brey. San Isidro, Cainta, Rizal

eftective November 22, 2025 (Satnrday),

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and retum the other to the Provincial Government of Rizal.

Very truly youys,

NINA RI iNARES

Governor { /

I acknowledge receipt of this Notice on: 2 0 NV 25
Authorized Signature: e {2
Name of the Representative of the Bidder; D MAGNO

NTP 10212025#4
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CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: 71
Ay
|

The PROVINCIAL GOVERNMENT OF RIZAL, alocal government unit. duly organized and
existing under Philippines laws, with seat of government and principal address at Rizal Provinctal Capitol

This AGREEMENT made and entered into by and between:

Building, Ynares Center Compound, Circumferential Road comer P, Oliveros Street, Barangay San Roque,

Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON. NINA RICCI A.
YNARES, duly authorized by virtue of Sungguniang Pantalawigan Appropriation Ordinance No. 36, senies
of 2024, herein referred to as the “PROVINCE.™

—and

TRANCOM ENGINEERING CONSTRUCTION, a sole proprictarship/private corporahion,
duly ofganized and existing under the Jaws of the Republic of the Philippines. with pancipal place of
husiness and office sddreds at _Taviay, Rizal oid herein tepresented by its Proprictor/President/General
Maniger, DANILO MAGNO. of legal age. Filipino citizen, smgle/married and 2 resident of Taviay,
Rizal, hereinafter refetred to ns the “CONTRACTOR."

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a matter of policy that certain infrastructure works should
be comstructed pursuant 1o Sanggumang Panlalawigan Ovdinance No. 26, 5,_2025 namely:

Repair/Repainting of Ynares Stage and Comfort Room and Improvement/Installation
of Round Safety Devices and Installution of Electrical Lighting System at Yoares
Multi-Purpose Covered Court at Brgy. San Isidro, Cainta, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence
o underteke the shove said infrastructure works, and whose bid has been declared as the Lowest Calculated
Responsive Bid in a public idding held last October 21, 2025, has accepted and binds iiself to underioke
the constraction and completion of the above-mentioned infrastrictire works strictly m accordance wath
the following standards set forth in the bid documents. spproved plans, progrium works and specification in
consideration of the amount of Omne Million Eighty Three Thousand One Hundred Ninety Eight Pesos
& 70/100 (Phpl,083.198.70), Philippine Currency.

NOW, THEREFORE, for and in consideranion of the foregomg premises. the parties heteto
herehy agree is follows:

. The whole works subject matter of this Agreement shall be completed within - _Sixty_ (60)
calendar days, m accordmnce with the provisions of the following documents ss required by the
Implementing Rules and Regulations (IRR) of Republic Act No, 12009, mstherwise known as the “New

Government Procurement Adt,” (RA 12009) and shall formn part and be read und construed as integral parts
ol this Agrecment, viz:

a, Philippine Bidding Documents
i Drawing/Plans;
i Scope of Work;
il Invitation to Bid;
iv. Instructions 1o Bidders;
v. Bid Date Sheet.
vi. Bid Ferm, including all the documents/statements contained in the Badder’s bidding
envelopes. as annexes. and all other documents submitted (e.g , Bidder's response to
the request for clurifications on the bid), including corrections to the bid, i any,
resulting from the PROVINCE's bid evaluation;
vii.  Bill of Quantities;
vitl, General and Special Conditions of Contract; and
ix. Supplemental Bid Bulletins, if any.
b. Winming bidders bid, incloding the Eligibility Requirements, Techmical and Financial Proposals,
and all other documents or statements submitted,
¢. Performance Security;
d. Notice of Award of Contract; and the Bidder’s Conforme thereto; and
¢. Other contract documents that may be required by existing laws and/or the PROVINCE, such
as but not limited to the Notce to Proceed and Warranty Security,
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3. In consideration of the payment to be mide by the PROVINCE 10 the CONTRACTOR, the latter
hereby covenants with the PROVINCE to construct and complete the infrastricture works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agrecment,

3. Thi PROVINCE hereby covenants to pay the CONTRACTOR the amount of One !\-'!Hllpg
Eighty Three Thousand One Hundred Ninety Eight Pesos & 70/100 {MJM}, Philippine
Curreticy, subject to refention money, progress payments, and other condifions as medcd under RA 12009
and its [RR, and Sangeuniang Panlalawigan Resolution No. 471, . 2025 (If applicablo)

4. Itis understond that prior to the signing of this Agreement, the Contractor has posted the required
performance security of Three Hundred Twentv Four Thousand Nine Hundred Fifty Nine Pesos &
61/100 (Php324,959.61). Philippine Currency, as a measure of guorantee for the faithful compliance with
his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performunce security following the schedule under
Section 68 4 of the IRR to cover any cumulative incrense of more than 10 percent (10%) over the original
value of the contract #s & result of amendments 1o order or change orders, extra work orders and
supplemental agreements, as the case may be,

6. In the event that it is established that the CONTRACTOR i5 in default in any of its obligations
under this Agreement. the performanee security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty secunty to guarantee the performunce qt'ijs
ahligations in the event of any “Structiral Defects or Failures™, as defined in the IRR. that may oecur within
the applicable warranty period provided in Section 90.2.3, of the IRR,

8. The CONTRACTOR shall observe the warrmnties under Section 90,2 of the IRR |

9. The CONTRACTOR warrants that it has not given, nor promised to give. any money, giff, or
consideration to any official or employee of the PROVINCE, or (o any government instrumentality, for the
purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes i full and on time, failure to do so will entitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Intermal Revenue and a copy of its income and business tux returns duly stamped and received by the
BIR and duly validated with the tax payments made thereon;

i 11, For contracts One Million above, a Contractor’s All Risk Insurance shall be obtained and
aintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided
by the PROVINCE;

12, If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within
the specified contract duration, inclusive of duly granted time extensions, 1f any, the CONTRACTOR shall
be liable for liquidated damages i an amount equal to at least one<tenth (1/10) of one pereent (1%) of the
cost of the unperfornied portion of the works for every diy of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational
health and safety, minimum wage, hours of work, and compensation for injunies;

14, The CONTRACTOR shall assume all the nsk in connection with the implementation of the
aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government
Procurement Act and its Implementing Rules and Regulations, Republic Act No, 7160, otherwise known
as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied i the
Genernl Accounting Auditing Manusl (GAAM), unless otherwise inconsistent with RA 12009, regarding
the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages,
Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other
Aspects of Coniract Implementation, shall be applicable in the implementation of this Agreement;
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16. Disputes arising from this Agreement shall be resolved through arbitration or alterative dispute
resolution mechanisms in accordance with Republic Act No, 9285 (ADR Act of 2004) and Section 88 of
the TRR of RA 12009, The process of arbitration under the foregoing law shall be assumed part of this
Agreement, without prejudice however, to any mutual agreement of the parties haréto fo agree in writing
to resort to ather alternative modes of disputes resolution;

17. Jutisdiction over civil cases or suit arising out of the implementation of this Agreement shall
belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18, The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with Lhe
CONTRACTOR or with any of its employees, and therefore. shall not be responsible for any injuries,
dumnges, ot claims that may be sustained by them or by any third party in connection with the pesformance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding sdjustment of Contract Price anclior change
order sdopted and approved by the Government tnd consistent with the provisions of RA 12009 and its
IRR shall be npplied in this Agrecment;

20, Unless otherwise stuted, ters and ‘expressions used in this Agreemenl shall have the same
meanings as those assigned to them in the Conditions of Contract, which form an integral part of this
Agreement;

21, If any clause of this Agrecment is held invalid. the remaining provisions shall remain in full
force and effect;

22, Without prejudice 1o administrative sanctions that may be imposed in proper cases; g violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement
and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent
provisions of Republic Act No. 12009 and its Implementing Rules and Regulations. shall make the
CONTRACTOR liable for dumages, which may either consist of liguidated damages and restitution for the
damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act
ar aets in question or both, at the diseretion of the court; and

23. The provisions under Section 71 4 of the IRR shall govern the termination of this Agreement

IN WITNESS WHEREOF, the parties have hereunto signed this Agreenient l.{ug DV Iy of
al Antipolo City.

RIZAL PROVINCIAL GOVERNMENT TRANCOM ENGINEERING CONSTRUCTION

Entity/Fitm/Corporation

By: By:

NINA RICCILA. YNARES
#Provincial Governord

WITNESSES

- e

MARISSA N. CLEOFAS MYLA DS, ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY }S.5.

BEFORE ME. 4 Notary Public for and in Antipolo City, personally appeared the followinge
Name/Entity Valid ID Presented Dite Place
HON. NINA RICCI A, YNARES  Passport No. P76800568  September 24, 2031 DFA Manila

DANILO MAGNO TIN No. 130-861-254

all known to me to be the same person/s who executed the foregoing instrument and scknowledged thar the
sume is their free voluntary act and deed as well us the entity that they respectively present. This insfrument,
consisting of four (4) pages including this page wherein this acknowledgment is wntten, has been signed
by the parties hereto md every page hereof, refers to the Agreement for,

Repair/Repainting of Ynares Stage and Comfort Room and Improvement/lnstallation
of Road Safety Devices and Installation of Electrical Lighting System at Y nares
Multi-Purpose Covered Court at Brgy. San Isidro, Cainta, Rizal

WITNESS MY HAND AND SEAL this day of 9 NV 25 | ot Rizal Provincial
Capitol, Antipolo City

Doc No. _<&Y

Page No. 5%

Book No. % NOTARY PUBLIC
Series 20 WA
T ATTY ARIA SALVE CGH iﬂ/T\’/

ls izt At No 44TiAntipol- -

Altoi’ ¢ 3 e Mo 83320
B Heftens 2 fy DESSTIRSHY Chiaple
b S VioHa 8L
ST O |



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED
19 November, 2025

MR, EDGARDO M. UBIADAS
KIT UBIADAS CONSTRUCTION CORP.
Binangonan, Rizal

Diear Mr. Ubiadas:

The attached Contract Agreement having been approved, notice is hereby given to
KIT UBIADAS CONSTRUCTION CORP. that work may proceed on the
Repair/Repainting of Yoares Multi-Purpose Covered Court
8t Vista Verde Phage 5, Brey. San Kidro, Cainta, Rizal

eifective November 22, 2025 (Saturday).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned,

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided betow. Keep one copy and retum the other to the Provincial Government of Rizal,

Very truly yours,

NINA R mARES

Governor

I acknowledge receipt of this Notice on: 2 0 NN 2B

Authorized Signature: W

Name of the Representative of the Bidder: EDGARDO M. UBIADAS

NTP 10212025#5



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: f—
This AGREEMENT made and entered into by and between

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly organized and
existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capirol
Building. Ynares Center Compound, Circumferential Road comer P. Oliveros Street, Barangay San Roque.
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON. NINA RICCI A.
YNARES, dilly authorized by virue of Sangguniang Panlslawigan Appropristion Ordinmnce No. 36, series
of 2024, hervein referred 1o as the “PROVINCE."

—and -

KIT UBIADAS CONSTRUCTION CORPORATION, & sole  proprictorship/private
corporation, duly organized and existing under the luws of the Republic of the Phnlippines. with principal
plice of business and office address at Binangonan, Rizal and  herein rrpm?gchd by its
Proprietor/President/Genernl Manager, EDGARDO M. UBIADAS, of legn) age, Filipino cifizen,
single/married and a resident of Binangonan, Rizal. hereinnfier referred 10 a5 the “CONTRACTOR."

WITNESSETH, That:

WHEREAS, the PROVINCE declares 45 n matier of policy that certain infrastructure works should
he constructed pursuant to Sunggunisng Panlalawigan Ordinance No. 26. s, 2025 naniely;

Repair/Repainting of Y nares Multi-Purpose Covered Court
at Vista Verde Phase §, Brgy. San Isidro, Cainta, Rizal

WHEREAS, the CONTRACTOR, warrsiting that it has the financinl and technical compeience
to undertuke the nbove said infrastructure works, and whose bid has been declated as the Lowest Calculated
Respomsive Bid in a public hidding held last QOctober 21, 2025, has accepted and hinds itself o undertake
the construction and completion of the above-mentioned infrastructure wotks strictly in sceordance with
the following stundards set forth in the bid documents, approved plans, program works and specification in

consideration of the amount of One Million Eight Hundred Fifty Five Th Six Hundred Eighty
Seven Pesos & 46/100 (Php1,855.687.46), Philippine Currency,

NOW, THEREFORE, for and in consideration of the forewomng prennses, the parties hereto
ﬁ hereby agree as follows:

I. The whole works subject matter of this Agreement shall bie completed within - _Seventy Two

(72) calendar duys. in nccordance with the provisions of the following docwnents as required by the

mplementing Rules and Regulations (IRR) of Republic Act No, 12009, otherwise known as the “New

Govemment Procurement Act.™ (RA 12009) and shal! form part and be read and construed as integral parts

of this Agrecmenl, viz:
§ 4. Philippite Bidding Documents

. Drawing/Plans,
it Seope of Work;
. Anvitation o Bid;
tv. Instructions 1o Bidders:
v. Bid Date Sheet,
. vi. Bid Form, including all the documents/statements contained in the Bidder's bidding
Q-D_D envelopes, us gnnexes, and all other documents submitied (¢, Bidder's response to
the request for clanfications on the d), wcluding cormections to the bid, il any,
resulting from the PROVINCE s bid evaluation;
vil, Bill of Quantities;
viii. General and Special Conditions of Contract; and
ix. Supplemental Bid Bulleting, if any.
b. Winning bidder’s bid, moluding the Eligibility Requirernents, Technical and Finaneial Proposals,
and all sther documents or statements subroitted;
¢. Performance Security;
d. Notice of Award of Contract; and the Bidder's Confarme thereto, and
¢ 'Other contract documents that may be required by existing laws and/or the PROVINCE, such
s but not limited ro the Notice to Proceed and Warranty Securty,
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2. In consideration of the payment to be made by the PROVINCE to the CDHTR&C‘TDFI:, the Imgr
liereby covenants with the PROVINCE to construct and complete the 'rnf'msmmum works subject of this
Agreerment in conformity with the provisions, tenms, and conditions of this Agreement,

3, The PROVINCE hereby covenants to pay the CONTRACTOR the amount of One Million
Hight Hundred Fifty Five Thousand Six Hundred Eighty Seven Pesos & $6/100 (Phpl.855.687.46),
Philippine Currency, subject to retention money, progress payments, and other conditions as provided under
RA 12009 and its IRR, and Smggunisng Panlaluwigan Resolution No. 471, 5, 2025 (Il applicable)

4. It is understood thar prior 1o the signing of this Agreement, the Cantractar has posted the required
performance security of Five Hundred Fifty Six Thousand Seven Hundred Six Pesos & 24/1 00
(Php556,706.24), Philippine Currency, s a measure of guarantee for the fhithful compliance with his
obligations under this Agreement in accordance with the Bidding Documents,

5. The CONTRACTOR shall post an additinnal performance security following the schedule under
Section 68 4 of the IRR to cover iy cumulative increase of more than 10 percent ( 10126 owver the origmal
vilue of the contract as 8 result of amendments to order or change orders, extra work orders and
supplementsl agréements. as the case may be;

6. In the event that it is established that the CONTRACTOR is m default in any of its obliganons
under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes (o post o warranty sccutity to gunrantee the performance of its
abligations in the event of my “Structural Deefects o Failures™, as defined in the IRR. that may occur within
the applicable warranty period provided in Section 90.2.3, of the IRR;

£ The CONTRACTOR shall ohserve the warranties under Section 20.2 of the IRR ;

9. The CONTRACTOR warrants that it has not @iven, nor promised to give, any mongy, gift, or
considerstion to any official or employee of the PROVINCE, or to any government instrumentality, for the
purpase of securing this Contract;

10, The CONTRACTOR undertakes to pay taxes in full and on time, fatlure to do so will entitle
the PROVINCE to suspend psyment for any goods or services delivered by the CONTRACTOR. Within
the Internal Revenue and o copy of its income and business tux relurns duly stamped and received by the
BIR and duly validated with the tax payments made thereon;

/ 11, For comtracts One Million above, a Contractor’s All Risk Insorance shall be obtmined and
intained by the CONTRACTOR under 15 name and st its own éxpetise; copv of which shall be provided
by the PROVINCE;

12, 1f the CONTRACTOR fmls to satisfactorily complete the works under this Agreement wathin

. the specified contract durnhon, inclusive of duly pranted time extensions, if any, the CONTRACTOR shall

' be liable for hgquidated damages in an amount equal 10 at least one-tenth (1/10) of one percent (1%) of the
cost of the unperformed portion of the works for every duy of deluy,

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational
health and safety, minimum wage. hours of work, and compensation for injuries;

14 The CONTRACTOR shall sssume all the risk in connegction with the inmplementation of the
CD:- rforementioned project prior to the scceptance by the PROVINCE,

15, “The provisions of Republic Act No. 12009, otherwise known as the New Government

Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known

a8 the Local Governmenl Code of 1991 and the lmplemienting Rules und Regulutions emboidied in the

Cleneryl Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding

the following: Vartation Orders, Suspension of Work, Extension of Contract Time. Liquidated Damages,

f Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other
Aspects of Contract Implementation. shall be applicable in the implementation of this Agreement;
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16. Dispiites arising from this Agreement shall be resolved through arbitration or alternative dispute
resolution mechanisms mn accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009, The process of arbitration under the foregoing law shall be assumed part of this
Asresment, without prejudice however, to any mutual agreement of the parties hereto fo agree in writing
to resort to other allernative modes of disputes resolution;

17, Jutisdiction over civil cases or suit arising out of the implementation of this Agreement shall
helong to the appropriate courts of the City of Antipolo, with the exclusion of any othet courts,

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employess, and therefore, shall not be responsible for any. mjumes,
damages, or claims that may be sustained by them or by any third party in connection with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price andfor change
order adopted and approved by the Government and consistent with the provisions of RA 12009 and its
IRR shall be applied in this Agreement;

20, Unless otherwise stuted, terms and expressions used in this Agreement shall have the same
mesnings. as those assigned to them in the Conditions of Contract, which form an integral part of this
Agreement;

21, I any clause of this Agreement is held invalid, the renmining provisions shall remain i il
force and effect;

22. Without prejudice to admimistrative smctions that may be imposed in proper cases, a violanon
hy the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any sgreement
and/or undertaking prior or subsequent to the execution of this Agresment as well as any of the pertinent
provisions of Republic Act No. 12008 and its Implementing Rules and Regulanons, shall make the
CONTRACTOR liable for dumages, which may either consist of liquidared damages and restitution for the
damages done or the forfeiture in favor of the government of any unwarranted benefit denived from the net
ar acts in question or both, at the discretion of the court; snd

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agréemont,

19 NV
IN WITNESS WHEREQF, the parties have hereunto signed this Agreement this d:ti'r}g of

at- Antipolo City,
RIZAL PROVINCIAL GOVERNMENT ST U AS CONSTRUCTION CORPORATION
Entity/Firm/Corporation
By: By:
NINA RICCI A. YNARES EDGARDO M. UBIADAS
Provincisl Governor Proprietor/Manager President
WITNESSES

7 b

MARISSA N. CLEOFAS MYLA DS, ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY VS8

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following!

Name/Entity Valid 1D Presented Date Place
HON. NINA RICCI A. YNARES  Passport No. PT689056B  Sepiember 24, 2031 DFA Manila
EDGARDO M. UBIADAS TIN No_ 008.410.689
ull known to me to be the same person/s who executed the foregoing instrument and scknowledged that the
saime i their free voluntary sct and deed as well 25 the entity that they respectively present. This instrument,

consisting of four (4) pages incliding this page wherein this acknowledgment 15 wrtten, has been signisd
by the parties hereto and every page hereof, refets to the Agreement for

Repair/Repainting of Ynares Multi-Purpose Covered Court
al Vista Verde Phusc 5, Brgy. San Isidro, Cainta, Rizal

WITNESS MY HAND AND SEAL this duv of 14 NN 25 ot Rizal Provineial
Capitol. Antipolo City. "

Doc No. WC
Pape No. Xl '
Series 20 ¢ Rt olesen Aol No, WA4TiAn pel-
Aterre, s Reii Me. 3330
[BE itetims 2 g 534 RSY Chiapti
h. = ol VoY S
Hlhiang T M

g



Republic of the Philippines
Provingial Government of Rizal

QFFICE OF THE GOVERNOR

NOTICE TO PROCEED
19 November, 2025

MR, EDGARDO M. UBIADAS
KIT UBIADAS CONSTRUCTION CORP,
Binangonan, Rizal

Dear Mr, Ubiadas:
The attached Contract Agreement having been approved, notice is hereby given 1o

KIT UBIADAS CONSTRUCTION CORP, that work may praceed on the
Improvement of Ynares Multi-Purpose Covered Court at

Cardona Senfor High School, Brpy. Delig, Cerdena, Rizal

effective November 22, 2025 (Saturdayl.,

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and retum the other to the Provincial Government of Rizal,

Very truly yours,

NINA . EARES
Govemor f
I acknowledge receipt of this Notice on; 20 WY s

Authorized Signature; m

Name of the Representative of the Bidderr EDGARDO M. UBIADAS

NTP 10212025%6



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: 7

This AGREEMENT tnade and entered into by snd between: [/

The PROVINCIAL GOVERNMENT OF RIZAL, a local govertiment umt, duly organized and
existing under Philippines laws, with seat of govermment and principal address at Rizal Provincial Capitol
Building, Ynares Center Compound, Circuntiferential Rond comer P, Oliveros Street, Barangay San anu&
Antipolo City, represented i this act by its PROVINCIAL GOVERNOR, HON., NINA R}CCI A.
YNARES, duly authorized by virtue of Sungguniang Panlalawigan Approprintion Ordinance No. 36, series
of 2024, herein referred 10 as the *PROVINCE"

—and -

KIT UBIADAS CONSTRUCTION RPORATION, a sole prqprimm‘_shipfl_mf'nl.ﬂ
corporation, duly organized and existing under the laws of the Republic of the Philippines, with principul
place of business and office address at Binangonan. Rizal zmd_ herein m;}rgchmn:d by its
ProprictorPresident/General Manager, EDGARDO M. UBIADAS, of legal age, Filipino citizen,
single/murried and o resident of Binangonan, Rirzal hereinafter referved to as the “CONTRACTOR."

WITNESSETH, That

WHEREAS, the PROVINCE declares as a matter of policy that certain infrastructure works should
be consttucted pursiiant to Sangguniang Panlalawigan Ordinance No. RPSB Res, #4, 5. 2025 namcly:

Improvement of Yoares Multi-Purpose Covered Court at
Cardona Senior High School, Brgy. Dalig, Cardona, Rizal

WHEREAS., the CONTRACTOR, warranting that it has the finanoial and technical competence
1o undertake the above said infrastructire works, and whose bid has been dectared as the Lowest Calculated
Responsive Bid in n public bidding held last October 21, 2025 has accepted and binds itself to undertake
the construction and completion of the above-mentioned infrastructure works sinctly in socordance with
the following standnrds set forth in the bid documents, approved plans, progrium works and specification in
consideration of the amount of One ¢ Hund inety Ei ive Hundred Forty
Seven Pesos & 91/100 (Phpl.198.547.91). Philippine Cummency

_ NOW, THEREFORE, for and in consideration of the furegoing premises, the parties hereto
hereby sures us follows:

S

T

1. The whole works subject matter of this Agreement shall be completed within -~ _Sixty {61))
calendar days, in accordince with the provisions of the: followmg documents as required by the
linplementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the “New

Government Procurement Act,™ (RA 12009) and shall form part mnd be read nnd construed as integral parts
of this Agreement, viz:

& Philippine Bidding Documents
i, Drawing/Plans,
i Scopeof Work.
i Invitation to Bid,
iv. Instructions to Bidders:
v. Bid Dare Sheel;
vi. Bid Form, mcluding all the documenis/statements contained in the Bidder's bidding
envelopes, o2 annexes, and all other documents subnutted (e g, Bidder's response to
the request for clarifications on the bid), including corrections to the bid, if any,
resulting from the PROVINCEs bid evaluation;
vii.  B3ill of Quantities;
vii Oeneral and Special Conditions of Contract, and
ix. Supplemental Bid Bulletins, iCany.
b. Winping bidder’s bid, including the Eligibility Requirements, Technical and Financial Propogals,
and all other documents or statements submitted,
¢. Performance Secunty;
d Noteeof Award of Contract; and the Bidder's Confornme thereio; and
¢, Other contract documents that may be required by existing lows and/or the PROVINCE, such
as but not limited 1o the Notice to Proceed and Warranty Security.,



2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter
hereby covenants with the PROVINCE to construct and complete the wfrastructure works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement,

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of One Millinn One
Hundred Ninety Eight Thousand Five Hundred Forty Seven Pesos & 91/100 (Phpl . 198,547.91)

Philippine Curreticy, subject (o retention money. progress payments, and other conditions as provided under
RA 12002 and its IRR. and Sanggtiniang Panlnlawigan Resolution No: 47108 2025 (If applicable)

4. 1tis understood that prior to the signing of this Agreement, the Contractor has posted the required
performance security of Three Hundred Fifty Nine Thousand Five Hundred Sixty Four Pesos &
37/100 (Php359,564.37), Philippine Currency. as a measure of guarantee for the faithiul complinnee with
his obligations under this Agréement m accordance with the Bidding Documents:

5. The CONTRACTOR shall post an additional performance security following the schedule under
Section 68 4 of the TRR to cover any cumulitive increase of more than 10 peroent (10%) over the arigingl
value of the contract #s @ result of gmendments to order or change orders, extra work orders and
supplernental agreements, as the cose may be:

6. Tn the event that it is cetablished thit the CONTRACTOR is in default in-any of its ohligotions
under this Agreement; the performance security shall be forfeited i favor of the PROVINCE,

7. The CONTRACTOR undertakes 1o post a warmnty security to guarantee the performance of its
abligations in the event of any “Structural Defects or Failures”, as defined in the IRR. that may occur within
the applicable warranty period provided in Section 90.2.3. of the 1RR:

8. The CONTRACTOR shall observe the wirranties under Section 90.2 of the IRR .

8, The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or
cunsideration to any official or emplovee of the PROVINCE. or to any government instrumentality, for the
purpose of securing this Contract.

10, The CONTRACTOR undertakes to pay taxes m full and on time, fhilure to do so will entitle
the PROVINCE to suspend payment for any goods or services defivered by the CONTRACTTOR. Within
the Intersal Revenue and a copy of 115 income and business tax retumns duly stamped and received by the
BIR and diily validated with the tax pavinents made thereon;

f E 1. For contracts Cine Million above, a Contractor's All Risk Insurance shall be obtained and

maintained by the CONTRACTOR wnder its name and at its own expense, copy of which shall be provided
by the PROVINCE:

12 1f the CONTRACTOR fmls to sitisinctorily complete the works under this Agreement within
the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall
bie liable for hiquidated damages in o amount equal to at least one-tenth (1/10) of one percent (1%) of the

% cost of the unperformed portion of the works for every day of delay;

13, The CONTRACTOR shall comply with all labor and employment laws, including occupatitnal
health and safety, mmimum wage, hours of work, and compensation for injuries;

_ 14, The CONTRACTOR shall assume all the risk in connection with the implementation of the
aforementioned project prior to the acceptance by the PROVINCE;

15, The provisions of Republic Act No. 12009, otherwise kiiown as the New Govemment
Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known
as the Locul Government Code of 1991 and the Implementing Rules and Regulations embodied i the
General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, reparding
the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liguidated Damages,
Advance Payment. Negative Slippage, Progreds Payment (if applicable), Retention Money, and Other
Aspedts of Contract himplementation, shall be applicable in the implementation of this Agreement,
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16. Disputes arising from this Agreement shall be resolved through arbitration ot alternative dispute
resolution mechanisms in accordunce with Republic Act No, 9285 (ADR Act of 2004) and Section 88 of
the TRR of RA 12009, The process of arbitration under the foregoing law shiall be assumed put of this
Agreement, without prejudice however, to any mufial agreement af the parties hereto 1o agree in writing
(0 tesort to other aliernative modes of disputes resolution;

17, Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall
belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts,

I8, ‘The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries,
dumiges, ot claims thit may be sustained by them or by any third party in commection with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19, The implementing rales and guidelines regarding adjustment of Cotitract Price and/or chimge
order adopied snd approved hy the Government and consistent with the pravigions 6ff RA 12009 and its
IRR shall be applied in this Agreement;

3, Unless otherwise stated, tetiiis and expressions used in this Agreement shall have the sume
meonings as those assigned 10 them in the Conditions of Contrict, which form an integral part of this
Agreement;,

21 1f sny clause of this Agreement is held invalid, the rematning provisions shall rematn in full
force and effect.

22 Without prejudice to administrative sanétions that miay be imposed in proper cases, a violaton
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents of any ugreement
and/or undertaking prior or subsequent fo the execution of this Agreement as well as any of the pertinent
provisions of Republic Act No. 12009 and is Implementing Rules and Regulaions, shall make the
CONTRACTOR linble for damages, which miay either consist of Tiguidsted damages and restitution for the
damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the st
or @ets in question ot bath, wt the discretion of the court; and

23, The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

18
IN WITNESS WHEREOF, the partics have hereunto signed this Apreement this o % af
ut Antipolo City.

RIZAL PROVINCIAL GOVERNMENT KIT UBIADAS CONSTRUCTION CORPORATION

Entity/Firm/Corporation
By: Hy:
P
NINA Rl(:l;l 3 ES EDGARDO M. UBIADAS
Provincial Go v Proprietor/Manager President
WITNESSES

> —

MARISSA N, CLEOFAS MYLA DS. ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY )85

BEFORE ME, a Notary Public for and i Antipolo City. personally appeared the following:
Name/Entity Valid 1D Presented Date Place

HON. NINA RICCI A. YNARES  Passport No. P76890568  September 24, 203 DFA Manila

EDGARDO M. UBIADAS  TIN No, 008-410-689

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the
sariie is their free voluntary actand deed as well as the entity that they respectively present, This instrument,
consigting of four (4) poges including this page wherem this acknowledgment 15 written, has been signed
by the parties hereto and every page hereof, refers to the Agreement for:

Improvement of Ynares Mult-Purpose Covered Court at
Cardona Senior High School, Brgy. Dalig, Cardona, Rizal

WITNESS MY HAND AND SEAL this day of 1.9 NV 7% . at Rizal Provincial
Capital, Antipolo City,

Ry oFARY P{IELIC No. 26-ATIAnNpe "
Book No._ 2 NOFARY P{[BI 4 o § s 35300
Series 20 9. HE ki

? s o RGN ¢
11.:*'." b et W .:.‘ﬁ-isll -T'Ia'[ﬂt:

- T S A



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED
19 November, 2025

MR. EDGARDO M. UBIADAS

KIT UBIADAS CONSTRUCTION CORP,
Binangonan, Rizal

Dear Mr. Ubiadas:

The attached Coniract Agreement having been approved, notice is hereby given to
KIT UBIADAS CONSTRUCTION CORP. that work may proceed on the
Improvement of Yarres Multi-Purpose Covered Court t Brey. Del Remedio, Cardona, Rizal

effective November 22, 2025 (Saturday).

You are respomsible for performing the services under the terms snd conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this rotice by signing both copies in the Space
provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

NINA YNARES
Governor ﬂ f

I acknowledge receipt of this Notice on: 2 | NV X5

Authorized Signature: A@‘«
Name of the Representative of the Bidder: EDG. O M. UBIADAS

NTP 1021202547
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CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:
This AGREEMENT miade and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL. 4 local government unit. duly organized E_H‘lﬂ
existing under Philippines laws, with seat of government and principal address at Rizal Provincinl Capitol
Building, Ynares Center Compound, Circumferential Road corner P, Oliveros Streel, Bmu:_ngft}- San 1.113qw:.
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON, NINA RICCT A.
YNARES, duly aitthorized by virtue of Sangguniang Panlaluwigan Approprintion Ordinance No. 36, series
of 20124, herein referred 10 a2 the “PROVINCE."

- and -

T UBIADAS C ICTION  CORPORATION, o sole propretorship private
corporation, duly orzanized and existing under the laws of the Republic of the Phlilippinﬁ, with prin:lplnl
plage of business snd office address at Binangonas, Rizal and herein represented by its
Proprictor/President/Cencral Munager, EDGARDO M. UBIADAS, of legal ase, Filipino atizen,
single/married and n resident of Binangonan, Rixal. hercinafier referred to a5 the “CONTRACTOR,"

WITNESSETH, That

WHEREAS, the PROVINCE declares as s matter of policy that certain infrastructure works should
be constructed pursuant to Spngguniang Panlalawigan Ordinance No. 26, 8. 2025 namely’

Improvement of Ynares Multi-Purpose Covered Court
ut Brey. Del Remedio, Cardons, Rizal

WHEREAS, the CONTRACTOR. waurranting that it has the financial and technical competence
1o tndeitake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated
Responsive Bid in a public bidding held last October 21, 2025, has accepted and binds iself 1o undertuke
the construction and completion of the above-mentioned infrastructure works strictly in accordance with
the following standards set forth in the bid documents, spproved plans, program works and specification in
consideration of the amount of Six Hundred Thirty T Hundreil Seven Pesos &
46/100 (Php633.107.46), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto
hereby aoree us follows:

1. The whole works subject matter of this Agreement shall be completed within_Twenty Four
(24) calendar days, n accordance with the provisions of the following documents a required by the
Implementing Rules and Rewulations (IRR) of Republic Act Mo, 12009, otherwise known as the "New
Govemnment Procurement Act,” (RA 12009) and shall form pan end be read and construed as integral parts
of this Agreement, viz:

a Philippine Bidding Docoments
i Diviswing/Plans;
ii,  Scope of Work:
it Invitation to Bid,
v, Instructions to Bidders,
v..  Bid Date Shest;
vi. Bid Form, including all the documents/staternents contamed in the Bidder™s idding
envelopes, ns nnnexes, and all other documents submitted (¢ g, Bidder's responise to
the request for clanfications on the bid), including comections to the bid, if any,
resulting from the PROVINCE's bid evalumtion;
vi.. Bill of Quantities;
vill - General and Special Conditions of Contract, and
ix.  Supplemental Bid Bulletins, if any
b, Winning bidder’s bid, including the Eligibility Requirements, Techmcal and Financial Proposals,
and all other documents or statements submitted:
¢. Performance Secunty;
d Notice of Awiird of Contract; and the Bidders Conforine thereto, and
¢. Other contract documents that may be required by existing laws and/or the PROVINCE, such
a5 but not limited to the Notice to Proceed and Warranty Secunity.
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2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter
hereby covenants with the PROVINCE to construct and complete the infrastructure warks subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement,

3 The PROVINCE herehy covenunts to pay the CONTRACTOR the amount of Six Hundred
Thirty Three Thousand One Hundred Seven Pesos & 46/100 (Php633,107.46), Philippine Currency,
subject to retention money. progress payments, and other conditions as provided under RA 12009 and its
(RR. md Sangguniang Panlalawigan Resolution No. 471, s 2025 (If applicable)

4. It ts understood thar prior to the signing of this Agreement, the Contractor has posted the required
performance séourity of One Hundred Eighty Nine Thousand Nine Hundred ,I hirty T‘H‘GL Pesps _ﬁ
24/100 (Php189.932.24), Philippine Currency, as a measure of guarantee for the faithful compliance with
hi obligations under this Agresmient in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under
Section 68 4 of the IRR 1o cover any cumulative increase of more than 10 percent (10%) over the original
valie of the contract ss a result of amendments to order or change orders, extrn work orders and
supplemental agreements, a5 the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its pbligations
under this Agreement. the performance security shall be forfeited in favor of the PROVINCE:

7, The CONTRACTOR undertakes to post a warranty security to guarantee the performance nf‘i}s
obligations in the event of pny “Structurl Defects or Failures™, as defined in the IRR, that may occur within
the applicable warranty period provided in Section 90.2.5. of the IRR.

8. The CONTRACTOR shall observe the warronties under Section 9.2 of the IRR .

9 The CONTRACTOR warrants that it has not given, nor promised to give, any money. gift, or
consideration to any official or employee of the PROVINCE, or to any govemment instrumentality, for the
purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes m full and on time, falure to do so will entitle

the PROVINCE to suspend payment for any goodsor services delivered by the CONTRACTOR. Within
~the Internal Revenue and a copy of its income and buginess tix eturns duly stamped and received by the
BIR and duly validated with the tax payments made thereon;

11, For contracts One Million above, & Contractor’s All Risk Insurance shall be obtained and
maminined by the CONTRACTOR under s nume and at s own expense, copy of which shiall be provided

by thie PROVINCE;

é\ 12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within
the specified contract duration, inclusive of duly grantid time extensions, if any, the CONTRACTOR shall
be liable for hgwdated damages in an nmount equal to at least one-tenth (1/10) of one percent (1%) of the
cost of the unperformed portion of the works for every day ol delay,

13, The CONTRACTOR shall comply with all lnbor and employment laws, including occupational
Q‘ﬁ‘ health and safety, mimimum wage, hours of work, and compensation for injuries;

14, The CONTRACTOR shall assume ull the nsk m connection with the implementation of the
aforementioned project prior to the scceptance by the PROVINCE,

15, The provisions of Republic Act No, 12009, otherwise known as the New Government
Procurgment Act and 1ts Implementing Rules and Regulations, Republic Act No, 7160, otherwise known
as the Loeal Govemnment Code of 1991 and the Implementing Rules and Regulations embodied in the
Gieneral Acdounting Auditing Meanusl (GAAM), unless otherwise inconsistent with RA 12000, regarding
the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages,
Advance Payment. Negative Slippage. Progress Payment (i applicable), Retention Money, and Chher
Aspects of Contract implementation, shall be applicable in the implementation of this Agresment;
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16. Disputes arising from this Agreement shall be resolved through arbitration ar alternative chspute
resolution mechanisms in accordance with Republic Act No, 9285 (ADR Act of 2004) and Section 88 of
ihe IRR of RA 12009, The process of arhitration under the foregoing linw shall be assumed pant of this
Agroerrient, without prejudice however, to any mafual agreement af the partics hereto 1o agree m writing
to resort 1o other tliermutve modes of dispures resolution;

17 Jurisdiction over civil coses or suit arising out of the implementation of this Agreement shall
helong to the appropriate courts of the City of Antipolo, with the exclugion of any other courts:

18 The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with sny of its emplovees, and therefore, shall not be responsible for any imjuries.
damages, or clyims that may be sustained by them or by any third party in connecnion with the performance
of this Contmct. all of which shall be the sole responsibility of the CONTRACTOR:

19. The implementing rules and gmidelines regarding adjustment of Contract Price and/or chanpe
arder adopted and approved by the Government and consistent with the provisions of RA 12009 and its
IRR shall b applied in this Agresment:

20, Unless otherwise stated. terms and expressions used in thus Agreernent shall have the same
meanings as those assigned to them in the Condittons of Contract, which form an integral part of this
Agriement;

21. I tmy clause of this Agrecraent is held invalid. the remaining provisions: shall remain in il
foree und cffect;

22, Without prejudice to sdministrative sanctions that may be imposed in proper cases, a violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or uny agreement
and/or undertuking prior or subsequent to the execution of this Agresment as well as anmy of the pertinent
provigions of Republic Act No. 12009 and its Implementing Rules and Regulations. shall make the
COMTRACTOR linble for damages, which may either consist of liquidated damages and restitution fof the
damnges done or the forfeiture i favor of the government of any unwinranted benefit derived from the act
or acts in question or hoth, at the discretion of the court; and

23, The pravisions under Section 714 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement -I;hgs Hﬂ"i‘ﬂ]ﬂ"w of

at Antipolo City.
RIZAL PROVINCIAL GOVERNMENT KIT UBIADAS CONSTRUCTION CORPORATION
Entity/Firm/Corporation
By: By

NINA RICC VARES EDGARDO M. UBIADAS
vinginl Gowermor ¢ Proprietor/Managen/ President
WITNESSES

R re

MARISSA N. CLEOFAS MYLA DS. ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY )S.S,

BEFORE ME, n Notary Publi¢ for and in Antipolo City, personally appeared the following:
Name/Entity Valid 1D Presented Date Place
HON. NINA RICCI A, YNARES  Passport No. PT6RO0568B . September 24, 2031 DFA Mamilu

EDGARDO M, UBIADAS TIN No. 008-410-689

all known to me to be the same person/s who executed the forepgoing instrument and acknowledged that the
same is their free voluntury act and deed as well as the entity that they respectively present. This ingirument,
consigting of fouir (4) pages including this page wherein this acknowledgment 15 written, has heen signed
by the parties hereto and every page hereof] refiers to the Agreement for!

Improvement of Ynares Multi-Purpose Covered Court
at Brgy. Del Remedio, Cardona, Rizal

WITNESS MY HAND AND SEAL this

day ;
Capital, Antipolo City. ull'g W2

nt Rizal Provincial
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Republic of the Philippines

Provincial Government of Rizat
OFFICE OF THE GOVERNOR
NOTICE TO PROCEED
19 November, 2025
MR, EDGARDO M. UBITADAS

KIT UBIADAS CONSTRUCTION CORP,
Binangonan, Rizal

Dear Mr. Ubiadas;

The attached Contract Agreement having been approved, notice is hereby given to
KIT UBIADAS CONSTRUCTEON CORP. that work may proceed on the
Rehabilitation of Grouted Riprap of creek
(damaged by typhoon Crising) at Ergy, Nagsulo, Cardona, Rizal

effective November 22, 2025 (Saturday),

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and accepiance of this notice by signing both copies in the space
provided below. Keep one copy and return the other 1o the Provincial Government of Rizal,

Very tmly yours,

NINA RICCI A, ARES
Governor I

I acknowledge receipt of this Notice on: 20 NV 1B

Authorized Signature: M"
Name of the Representative of the Bidderr EDGARDO M. UBIADAS

NTP 1021202548



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and eéntered mto by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local governmient unit, duly orgamized and
existing under Philippines lnws, with seat of government and principal address at Rizal Provincial Capitol
Building. Ynares Center Compound, Circumferential Road corner P, (iveros Streel, Barangay San Roque,
Antipolo City, represented in this a¢t by its PROVINCIAL GOVERNOR, HON. NINA RICCI A
YNARES, duly suthorized by virtue of Sangguniang Panlalawigan Appropriation Ordimance No. 36, series
of 2024, herein referred to us the “PROVINCE."

- and -

KIT UBIADAS CONSTRUCTION CORPORATION, u sole proprictorship/privite
corporation, dily organized and existing under the laws of the Republic of the Philippines, with principal
place of business and office address at Binangonan, Rizal, and herein ropresented by its
Proprictor/President/General Munager, EDGARDO M. UBIADAS, of legal age Filipino citizen,

single/married and & resident of  Binangonan, Rizal, hereinafter referred to as the SCONTRACTOR.™
WITNESSETH, That

WHEREAS, the PROYINCE declares as a matter of policy that ¢ertain infrastructure works should
be constructed pursuant to Sunggumang Panfalawigan Crdinance No. 27, 5. 2025 namely:

Rehabilitution of Grouted Riprap of Creek (damaged by Typhoon Crising)
at Brey. Nagsulo, Cardona, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competenge
tiv umilisrtake tHe above said infrastrocture worlks, and swhose bid has been declared us the Lowest Caleulated
Responsive Bid in a public bidding held last October 21, 2025, has necepred and binds wself to undertake
the construction and completion of the above-mentioned infrastructure works strictly in accordance with
the following standards set forth in the bid documents, approved plans, program works and specification in
considerntion of the smount of Four Hundred Thirty One Thousand Humidr : Seve

™D Pesos & 34/100 (Php431.287.34), Philippine Currency.

NOW, THEREFORE, lor and in consideration of the forcgoing premises, the parties hereto
hereby agree as follows:

calendar days, in sccordance with the provisions of the followmng documents as required by the
Implementing Rules and Regulations (IRR) of Republic Act No, 12009, otherwise known as the “New

3 Govemnment Procurement Act,” (RA 12009) and shall Form part and be read and construed as integral parts
of this Agreement, viz:

E_ 1. The whole works subject matter of this Agreement shall be completed within - _Sixty  (60)

. Philippine Bidding Documents
i Drawing/Plans;
il Scape of Wark.
fil.  Invitation to Bid;
v, Instructions to Bidders;
cﬁ" v, Bid Date Shest;
vi. Bid Form, including all the documents’staternents contained m the Bidder's bidding
envelopes, as unnexes, and all other documents submiitted (e.g., Bidder's response to
the request for clanifications on the bid), including corrections to the bid, if any,
resulting from the PROVINCEs bid evaluation,
vi.  Bill of Quantities;
vill. General and Special Conditions of Contract; snd
ix. Supplemental Bid Bulletins, if any.
b, Winning bidder’s bid, including the Ehgibility Requirements, Technical and Financial Proposals,
and all vther documents or statements submitted;
¢. Performance Security;
d Motice of Award of Contract; and the Bidder's Conforime thereto, and
¢, Other contract documenits that may be required by existing laws and/or the PROVINCE, such
as but not limited 10 the Notice to Proceed and Warranty Security,
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2. In consideration of the payment to be made by the PROVINCE 1o the CONTRACT! OR. the Iatter
herehy covenunts with the PROVINCE to construct and coniplete the infrastructure works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement,

3. The PROVINCE hereby covenants o pay the CONTRACTOR the pmount of Four Hundred
Thirty One Thousand Two Hundred Eighty Seven Pesos & 34/100 (Php431,287.34), Philippine

Currency, subject to reteation money, progress payments, and other conditions as provided under RA 12009
and its [RR, and Sangguniang Panlalawigan Resolution No. 471, s 2025 (If apphicable)

4. Itis understood that prior to the signing of this Agreement, the Cantragtor has posted the tequired
performance security of One Hundred Twenty Nine Thousand Three Hundred Eighty Six Pesos &
20/100 (Php129,386.20), Philippine Currency, s & measure of guarmntes for the faithful compliance with
his obligations under this Agreement m accordance with the Bidding Doguments:

5. The CONTRACTOR shall post an additional perfonnance security following the schedule under
Section 68 4 of the IRR 1o cover any cumulitive increase of more than 10 pereent (10%) over the arigingl
valte of the contract as a resalt of amendments to order or change orders, extra work orders and
supplemental agreeinents, ds the case may be;

6. In the event that it is established that the CONTRACTOR is in defbull in any of its obligations
under this Agreement, the performance security shall be forfeired in favor of the PROVINCE,

7 The CONTRACTOR undertakes to post a warranty secarity to guarsntee the performance ol ity
abligations in the event of any “Structural Defects or Failures™, as defined in the TRR. that may occur within
the applicable warrianty period provided in Section 90.2.3. of the IRR;

8, The CONTRACTOR shall observe the warranties under Section 90 2 of the IRR |

9. The CONTRACTOR warrants that 1l has not given, nar promsed to give, any money, giff, or
consideration to any officinl or employee of the PROVINCE, ar to sty government mstrumentality. for the
purpose of securing this Contract,

10. The CONTRACTOR undertakes to pay taxes in full and on time, fuilure to do so will entitle

the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within

e Infernal Reventie and a copy of it income and busthess tax returns duly stumped and received by the
BIR and duly validated with the tax payments made thereon;

11. For contracts Ome Million above, a Contractor's All Risk Insurance shall be obtained and
maintamed by the CONTRACTOR under its name and at its own expense, copy of which shall be provided
by the PROVINCE;

1211 the CONTRACTOR fails to satisinctorily complete the works under this Agreement within
the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall

be linble for liquidated damages in an amount equal to a1 least one-tenth (1/10) of one percent (1%} of the
cost of the unperformed portion of the works for every day of delay;

13. The CGN"II'RﬁETDR shall comply with dll labor and emplovment lawe, including occupational
health nnd safety, mimimum wage, hours of work, and compensation for injuries,

14. The CONTRACTOR shall assume all the nsk in connection with the mmplementation of the
aforementioned project prior to the scceptance by the PROVINCE;

15, The provisions of Republic Act No. 12009, otherwise known as the New Government
Procurement Act and its lmplémenting Rules and Regulations, Republic Act No. 7160, otherwise known
as the Local Government Code of 1991 and the [mplementing Rules and Regulations embodied in the
Ciemeral Accounting Auditing Manual ((GAAM), unless otherwise meonsistent with RA 12009, regarding
the following. Variation Orders, Suspension of Work, Extension of Contract Time, Liguidared Damages,
Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other
Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;
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16, Dispules arising from this Agresment shall bie resolved through arbiteation or alternative dispute
resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
the TRR of RA 12009, The process of arbitration under the foregoing luw shall be assumed part of this

Agresment. withont prejudice however, to any mutual agreament of the pariies hereto to agree in writing
to resort 1o other altermabve modes of disputes resolution;

17, Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall
belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts:

18 The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries,
damages, or claims that may be sustamed by them or by any third party in connection with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19, The implementing rules and guidelines regarding adjustment of Contract Price and/or change
order sdopted and opproved by the Government and consistent with the provisians of RA 12009 snd 1=
IRR shall be applied in this Agreement;

20, Unless otherwise stated, terms and expressions wsed in this Agreement shall have the same
meanings as those assigned to them in the Conditions of Contract, which form an integral part of this
Agreement,

21 1f any clase of this Agreement is held invalid. the remaining provisions shall remain in full
force and sffect.

22 Withoat prejudice to administrative sanctions that may be imposed in proper cases, a violation
by the CONTRACTOR of any of the provisions of this Agreement. the bidding documents or any agreement
and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent
provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the
CONTRACTOR liable for damages, which may either consist of liquidmed damages and restitution for the
damuages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act
or acts in question or hoth, at the discretion of the court. and

23 The provisions under Section 71.4 of the IRR shall govern the termination of this Agregment.

IN WITNESS WHEREOF, the parties hiave hereunto signed this Agreement il 3 W0V s or
at Antipolo City.

RIZAL PROVINCIAL GOVERNMENT KIT UBIADAS CONSTRUCTION CORPORATION

Entity/Fim/Corporation
By: By:
NINA RICCTR} YNARES EDGARDO M. UBIADAS
Provincial mor f Proprietor/Manager/President
WITNESSES

% e

MARISSA N. CLEDFAS MYLA DS. ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CTTY )88,

BEFORE ME. a Notary Public for and in Antipolo City, pessonally sppeared the following:
Name/Entity Valid 1D Presented Date Place
HON. NINA RICCI A. YNARES  Passport No. P76890568  September 24, 2031 DFA Manila

EDGARDO M. UBIADAS TIN No. 008-410-689

all kiiown to me to be the same person/s who execnted the foregoing instrument and acknowledgzed that the
sime is their free voluntary act ind deed as well as the entity that they respectively present. This instrument,
consisting of four (4) pages including this poge wheremn this acknowledgment is written, has been signed
by the parties hereto and every page hereof, refers to the Agreement for

Rehabilitation of Grouted Riprap of Creek (damaged by Typhoon Crising)
at Brgy, Nagsulo, Cardona. Rizal

WITNESS MY HAND AND SEAL this day-of 1 . at Rizal Provincial
Capitol, Antipola City. 190V

Doc No. %
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N NoTARY AT R *"J?/
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Republic of the Philippines

Provincial Government of Rizal
OFFICE OF THE GOVERNOR
NOTICE TO PROCEED
19 November, 2025
MR. GERALD KENN SJ, BILOG
GKB BUILDERS
Morong, Rizal
Dear Mr. Bilog:

The attached Contract Agreement having been approved, notice is hereby given to
GKB BUILDERS  that work may procesd on the
Conereting of E. Rodriguez St., Brgy. Pagkalinawan, JalaJala, Rizal

effective November 22, 2025 {Saturday).

You are responsibie for performing the services under the tenms and conditions of the
Agreement and in accordance with the implementing Schedule on the date above-mentioned,

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

NINA RIC ARES

Governor f

I acknowledge receipt of this Notice on: 7.0 NIV 205

Authorized Signature:
Name of the Representative of the Bidder: GERALD Kﬁ S1. BILOG

NTP 1021202549



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: { f’
This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL. 4 local government unit. duly orgamized and
existing under Philippines lows, with seat of govemment und principal address at Rizal Provincial Capitol
Building. Ynares Center Compound, Circumferential Road comer P. Oliveros Street, Barangay San Rogue,
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HOHI. NINA RICCI A,
YNARES, duly suthorized by virtue of Sangguninng Panlalawigan Appropriation Ordinance No, 36, series
of 2024, herein referred 1o as the “PROVINCE." 9

— m] -—

GKB BUILDERS, 1 sole proprictorship/private corporation, duly organized and existing under
the laws of the Republic of the Philippines, with principal place of business and office address at_Morong,
Rizal, and herein represented by its Proprictor/President/Genernl Manuger, GERALD KENN S.J.
BILOG. of fegal age, Filipino citizen, single/marvied and a resident of Moroag, Rizal hereinalter referred
1o is the *CONTRACTOR."

WITNESSETH, That

WHEREAS. the PROVINCE declares asa matter of policy that certain infrastructure works should
be constructed pursuant to Sangguniang Panlalawigan Ordinance No. 26, s 2025 namely:

Conereting of E, Rodriguez Street, Bray. Pagkalinawan, Jalajala, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the finangal and techmecal competence
to uniertake the nbove said infrastructure works, and whose bid has been declared as the Lowest Calcalated
Responsive Bid in a public bidding held last October 21, 2025, has sccepted and binds itself to undertake
the construction and completion of the above-mentioned infrastructure works strictly in pecordance with
the following standards set forth in the bid documents, spproved plans, program works and specificiation in
considerntion of the amount of One Million Two Hundred Forty FiveThousand Eight Hundred Ningty
Seven Pesos & 46/100 (Phpl.245.897.46), Philippine Corency.

NOW, THEREFORE, for and in consideration of the furegoing premises. the parties hereto
herehy agree as follows:

1. Thes whole works subject matter of this Agreement shall be completed within _Eighty  (80)
calendar days, in accordince with the provisions of the fillowing docutnents as required by the
Implementmg Rules ind Regulstions (IRR) of Republic Act No, 12009, otherwise known as the “New
Government Procuremeant Act,” (RA 12009) and shall form pan and be read and construed ns integral parts

_ of this Agreement, viz:
‘ﬁ o Philippane Bidding Documents

i.  Drawing/Plans;
il.  Secope of Waork,
i Invitntion 1o Bid;
v, Instructions to Biddets;
v, Bid Care Sheot;
vi. Bid Farin, including all the documents/statements contained in' the Bidder's bidding
envelopes, ns annexes, and all other documents submitted (e g, Bidder’s response to
the request for clarifications on the bid), including corrections to the bid, if’ any,
resulting from the PROVINCE's bid evaluation,
vii.  Bill of Ounaniines;
vitl. General and Special Conditions of Contract; wid
1x.  Supplemental Bid Bulleting, if any.
b. Winning bidder’s bid, including the Eligibility Requirements, Technical and Financial Proposals,
and all other documents or statements submitied:
g Performance Secunty;
d. Notee of Award of Comract; and the Biddet's Conforme theteto; and
M e. Othet contract documents that may be required by existing laws and/or the PROVINCE, sich
as but not limited to the Notice 10 Proceed and Warranty Security,



2 In considiration of the payment to be tade by the PROVINCE to the CONTRACTOR, the fatter
hereby covenants with the PROVINCE to conitruct and complete the infrastructure works subject of this
Agreement in conformity with the provisions, terms, and conditions ol this Agreeinent,

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of One Million Two
Hundred Forty FiveThousand Eight Hundred Ninety Seven FPesos & E{I.@. (I*hipl ,2_-1?.&2'?!&6;,
Philippine Currency, subject o retention money, progress payments, and other conditions as provided under
RA 12009 and its IRR, and Sangguniang Panlalawigan Resolution No. 471, 5. 2025 (If applicable)

4. It isunderstood that prior to the signing ol this Agreement, the Contractor hias posted the required
performunce security of Three H hree Th il n H uii Sixty Nine P .&
24/100 (Php373.769.24), Philippine Currency, as 8 measure of guarantee for the faithful compliance with
his abligations under this Agreement in secordance with the Bidding Documents:

5. The CONTRACTOR shall post an additional performance security following the schedule under
Section 684 of the TRR tn gover any cumulative increase of more than 10 percent (10%) aver the original
value of the contract as n result of amendments to order or change orders, extra work orders und
supplemental agreements, as the case may be:

6. In the event that ii is established that the CONTRACTOR is in default in any of iis obligations
under this Agreement, the performance security shall be forfeited in favor of the FROVINCE:

7. The CONTRACTOR undertakes 1o post a warranty securify to guarantee the perforniance of its
obligations in the event of any “Structural Defects or Failwres”, as defined m the IRR, that may occur within
the applicable warranty period provided in Section 90.2.3. of the [RR;

8. The CONTRACTOR shall observe the wirranties under Section 90.2 of the IRR |

9. The CONTRACTOR warranis that it has not given, nor promised fo give, any money, gift, or
considesation to any alficial or employee of the PROVINCE, or to any government instrumentality, for the
purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Internnl Revenue and a copy of its income and business tax returns duly stamped and received by the
BIR and duly validated with the tnx payments made thereon,

I1. For contracts One Million above, a Contractor’s All Risk Insurance shall be obtamed and
mantuimed by the CONTRACTOR under its name and at its own expense, copy of which shall be provided

by the PROVINCE:
‘___;ﬁ 12 If the CONTRACTOR fuils to satisfnctonly complete the works under this Agreement within

the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall
bie hable for lquidated dumages in an amount equal 1 at least one-tenth (1/10} of one percent (1%:) of the
vost of the unperformed portion of the works for every day of delay,

13, The CONTRACTOR shall comply with all labor and employvment laws, including occupational
$ health and safety, minimum wage, hours of work, and compensation for injuries;

14 The CONTRACTOR shall assume all the risk in connection with the implementation of the
aforementioned project prior to the nceeptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Govemmeni
Procurement Act and its Implementing Rules and Regulations, Republic Act No, 7160, otherwise known
s the Local Government Code of 1991 and the Implementing Rules and Regulanions embodied in the
Genernl Accounting Auditing Manual (GAAM), unless otherwise mconsistent with RA 12009, reparding
the tollowing: Vanation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages,
Advance Payment, Negative Slippage, Progress Payment (if’ applicable). Retention Money, and Other
Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;
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16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute
resolution mechanising in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 38 of
the IRR of RA 12009, The process of arbitration under the foregoing law shall be assumed part of this
Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing
1o resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil csses or suit arising out of the implementation of this Agreement shall
belang to the appropriate courts of the City of Antipolo, with the exclusion of any other courts:

18, The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injines,
duroages, or claims that may be sustained by them or by any third party in connection with the performance
of this Canttact. all of which shall be the sole respansibifity of the CONTRACTOR,

10, The implementing rules and guidelings regarding adjustmient of Contract Price and/or change
order adopted and approved by the Govermment and consistent with the piovisions of RA 12009 snd its
IRR shall be applied in this Agreement;

20, Unless otherwise stated. terms ad expressions used in this Agreement shall have the same
meanings 85 those assigned to them in the Condinens of Contract, which form an imfegral part of this
Agreement;

21. If uny clause of this Agreement is held invalid, the remaining provisions shall remain in full
foree and eifect;

22, Without prejudice to administrative sanctions that muy be imposed in proper cases, a violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement
and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pernnent
provisions. of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the
CONTRACTOR liable for damuges, which may either constst of liquidated damages and reshitution for the
damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act
or acts in question or both, at the discretion of the court, and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the: parties have hereunto signed this Agreement Jqd WOV sy of

ar Antipolo City.
RIZAL PROVINCIAL GOVERNMENT GKB BUILDER
Entity/Firm/Corporation

By: By:

NINA RIC YNARES GEQLE%-: N S.L BILOG

{ Provincial Givermorg Proprictor™anager/President
WITNESSES

Ve

MARISSA N. CLEOFAS MYLA DS. ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CTTY )85

REFORE ME. a Nosary Public for and in Antipolo City, personally appeared the following:

Name/Entity Valid 1D Presented Diate Plage
HON. NINA RICCI A. YNARES  Passport No, P76890568  September 24, 2031 DFA Manila
GERALD KENN S.1. BILOG TIN No. 196-519-323
all known to me to be the same personfs who executed the foregoing instriument and ncknowledged thar the
same is their free voluntary act and deed as well as the entity that they respectively present. This instrument,

camsisting of four (4) pages including this page wherein this acknowledgment 1s written, has heen signed
by the parties hereto and every puge heoreof, refers to the Agresment for:

Concreting of E, Rodriguez Street, Brgy, Paghkalinawan, Jalajala, Rizal

WITNESS MY HAND AND SEAL this day of J N0V 278 . af Rizal Provincial
Capitol, Amtipole City.
Doc¢ Mo,
Page No. ?5
Book No. NOTARY: P iy W B L
Series 20 % R vl
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Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED
19 November, 2025

MR. EDGARDO M. UBIADAS
KIT UBIADAS CONSTRUCTION CORP.
Binangonan, Rizal

Dear Mr. Ubiadas:

The attached Contract Agreement having been approved, notice is hereby given to

KIT UBIADAS CONSTRUCTION CORP. that work may proceed on the
Rehabilitation of Slope Protection of Creek at Sitio Pulong Lipaya
{damaged by typhoon Crising), Brzy, Bagumbong, Jalajala, Rizal

effective November 22, 2028 (Saturdav}).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy 2nd return the other t0 the Provincial Government of Rizal.

Very truly yours

NINA RIC ARES

Governor !

I acknowledge receipt of this Notice om: 2 [ N0V 2%
Authorized Signature: W

Name of the Representative of the Bidder: EDGARDO M. UBIADAS

NTP 10212025810



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: }

This AGREEMENT mude and entered into by and between: e

The PROVINCIAL GOVERNMENT OF RIZAL, 1 local government unit. duly organized and
existing under Philippines laws, with sent of government and principal address at Riznl Provinetal Capitol
Building. Ynares Center Compound, Circumferentinl Road comer P Oliveros Street, Burungfsy S i_{c_:quc,
Antipolo City, represented in this act by its PROVINCIAL GGVEHNQB* H'UN NINA Rj((l .A"
YNARES, duly suthorized by virtie of Sangguniang Panlalawigan Appropriation Ordinance No, 36, senes
of 2024, herein referred (o as the “PROVINCE.™

—and —

KIT UBIADAS CONSTRUCTION CORPORATION, a sole proprietorship/private
corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal
plnce of business and office address af Binangonan, Rizal and herein tu]JE:‘-t_:n_lr.'-d I::y its
Proprietor/PregidentGeneral Monoger, EDGARDO M. UBIADAS, of legal age, Filipino citizen,
single/married and a resident of Binangonan, Rizal heremafier referred to a5 the “CONTRACTOR."

WITNESSETH, That

WHERFEAS. the PROVINCE declares as a matter of policy that centain infrastructure works should
be constructed pursugnt to Sangguniang Panlalawigan Ordinance No. 27, 5. 2025 namely

Rehabilitution of of Slope Protection of Creek at Sitio Pulong Ligaya
(damaged by Typhoon Crising), Brgy. Bagumbong, Jalajala, Rizal

WHEREAS, the CONTRACTOR. warranting that it has the financial and technical competence
to undertake the ibove said infrasttucture works, and whese bid has been declared as the Lowest Caleulared
Responsive Bid in 3 public bidding held last October 21, 2025, has nocepted and binds self to undertake
the construction and completion of the above-mentioned infrastructure works strictly in sccordance with
the following standards sét forth in the bid documents, approved plans, program works and specification in

consideration of the amount of O illi i Twa Tho our Hundred Nin
& 69/100 (Php1,082 498.69), Philippine Currency.

g NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto
hereby agree as follows:

1, The whole works subject matter of this Agreement shall be completed within_Sixty [gﬂ}
calendar diays, in accordange with the provisions of the fallowmg documents s required by the
Implementing Rules and Regulations (IRR) of Republic Act No, 12009, otherwise known as the “New

Govemment Procurement Act,” (RA 12009) and shall form part and be read and construed as integral parts
& of this Agreement, viz:

a. Philippine Bidding Documents
i DeawingPlans;
il Scopeof Work:
i Invitation to Bid,
v Instructions to Bidders.
v. Bid Date Sheet:
. vi. Bid Form, mcluding all the docwmments/statemints contained in the Bidder's bidding
va-, envelopes, us annexes, and all other documents submitted (e g., Bidder's response to
the request for clarifications on the bid), including comeciions to the bid, if any,
resalting from the PROVINCE s bud evaluation;
vit.  Bill of Quantities;
viii. General and Special Conditions of Contract; and
ix Supplemental Bid Bulleting, if any
b, Winning hidder’s bid, mncluding the Eligibility Requirements, Technical and Financial Proposals,
and all other doguments or statements suhmirted;
¢ Performance Secunty;
d Notice of Award of Contract: and the Bidder's Confornie thereto: and
¢. Other contract documents that may be required by existing laws and/or the PROVINCE, such
s but not limited 10 the Notice to Procesd and Warranty Security.



2. In consideration of the payment to he made by the PROVINCE to the CONTRACTOR, the latter
herehy covenants with the PROVINCE to construct and complete the infrastructure works subject of thig
Agrezment in conformity with the provisions, terms, and conditions of this Agresmaont,

3. The PROVINCE hereby covenants to puy the CONTRACTOR the amount of One Million
Eighty Two Tho Four Hund Ninety Eight Pesos & 69/100 (Phpl,082498.69), Philippine
Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009
and its IRR, and Sangguniang Panlalawigan Resolution No. 471, s, 2025 (11 applicable)

4. 1t is understood that prior to the signing of this Agreement, the Contractor has posted the required
performance secutity of Three Hundred Twenty Four Thousand Seven Hundred Forty hlin_t M,Q
61/100 (Php324.749.61). Philippine Currency, ds a measure of guarantee for the faithful compliznce with
lis obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under
Section 68 4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the ariginal
valile of the contfuct s @ result of smendments to order or change orders. extrn work orders and
supplemental agreements, as the case may be;

6, In the event that it is established that the CONTRACTOR is in default in any of its obligations
under this Agreement. the performance security shall be forfeited in favor of the PROVINCE:

7. The CONTRACTOR undertakes to post a warrunty security to guarantee the performance of its
abligutions in the event of any “Structural Defects or Failures”, us defined in the IRR, that may occur within
the applicuble warranty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR |

9, The CONTRACTOR warrants that it has not given. nor promised to give, any money. gift. or
consideration to any official or employee of the PROVINCE, or (o any government instrumentality, for the
purpose of seeuring this Contract;

10 The CONTRACTOR undertakes to pay taxes in full and on time. fatlure 1o do so will entule
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Internal Revenue and a copy of its imcome and business tax returns duly stamped and received by the
BIR and duly vatidated with the tax payments made thereon;

g 11, For contracts One Million shove, a Contractor’s All Risk Insurance shall be obtmned and
maimtained by the CONTRACTOR under its name and at s own expense, copy of which shall be provided

by the PROVINCE,

12. If the CONTRACTOR fails to satisfctorily complete the works under this Agreement within
the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall
be hable for liqudated damages m an amount equal 10 a1 least one-tenth (1/10) of one percent (1%) of the
cost of the unperformed portion of the works for every day of delay,

13, The CONTRACTOR shall comply with all labor and employment laws, including otcupational
health and safety, mimimiom wage, hows of work, and compensation for injuries,

14, The CONTRACTOR shall nssume all the nisk in connection with the tmplementation of the
Qﬁ_ aforementioned project prior to the acceptance by the PROVINCE,

15, The provisions of Republic Act No. 12009, otherwise known as the New Govemment
Procurement Act and its Implementing Rules snd Regulations, Republic Act No. 7160, otherwise known
as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied m the
Gieneral Accounting, Auditing Manual (GAAM), unless otherwise nconsistent with RA 12009, regarding
the following: Variation Orders, Suspension of Wark, Extension of Contract Time, Liqmdated Damages,
Advance Paymenl, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other
Aspects of Contract fmplementation, shall be applicable in the implementation of this Agreement;
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16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute
resolution mechanisms in accardance with Republic Act No, 9285 (ADR Act of 2004) and Section 88 ol
the IRR of RA 12009, The process of arbitration under the foregoing law shall be assumed part of this
Agreement, withont prejudice however, to mny mutual agreement of the parties hereto to agree in writing
{0 reson 1o other sliernative modes of disputes resolution;

17, Jurisdiction over civil cnses or suit arsing out of the implementation of this Agreement shall
belang to the appropriate courts of the City of Antipolo; with the exclusion of any other courts,

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIF with the
CONTRACTOR or with any of 1ts employees. and therefore, shall not be responsible for any mjunes,
damages, or claims that may be sustained by thetn or by any third party in connection with fhe performance
of this Contraet, all of which shall be the sole responsibility of the CONTRACTOR;

19, The implementing rules and guidelines regarding adjustment of Contract Price and/or change
order sdopted and approved by the Government and consistent with the provisions of RA 12009 and its
IRR shall be applied in this Agresment;

20. Unless otherwise stated, rerms and expressions used in this Agreement shall have the some
meanings as those assigned to them in the Conditions of Contract, which form an integral part of this
Agreement;

21. 1f any ¢lause of this Agreernent is held invalid, the remaining provisions shall remain i full
force and effect;

22, Without prejudice to administrative sanctions that may be imposed in proper cases, a violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement
and/or undertaking prior or subsequent 1o the exeeution of this Agreement as well as any of the pertinent
provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the
CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the
damages done or the forferiture in favor of the govermment of any unwarmnted benefit derived from the act
or acts in question or both, at the discretion of the court, and

23, The provisions under Section 71,4 of the IRR shall govern the termination of this Agreement,

IN WITNESS WHEREOF, the parties huve hiersunto signed this Agreement thid NOV 2wy of
at Antipolo City.

RIZAL PROVINCIAL GOVERNMENT KIT UBIADAS CONSTRUCTION CORPORATION

Entity/Firm/Corporation
By: By:
I 5
Proprietor/Manager/ President
WITNESSES

4 i :
MARISSA N, CLEOFAS MYLA DS, ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY )S.8.

REFORE ME, & Notary Public for and in Antipolo City, personally appeared the followimg:
Nome/Entity Valid D) Presented Date Plnce
HON. NINA RICCI A. YNARES  Passport No_ P76890568  September 24, 2031 DFA Manila

EDGAR BIAD TIN No 008-410-689

all knowrt 1o me to be the same person/s who executed the foregoing istrument and acknowledged tha the
same is their free voluntary act and desd as well as the entity that they respectively present. This instrunient,
consisting of four (4) pages including this page wherein this acknowledgment is written, hns been signed
by the parties hereto und every page hereof, refers to the Agreement for,

Rehabilitation of of Slope Protection of Creek at Sitio Pulong Ligaya
(damaged by Typhoon Crising), at Brgy, Bagumbong, Jalajala, Rizal

WITNESS MY HAND ANID SEAL this day 9 NOV 25, ot Rizal Provincial
Capitol, Antipolo City,

Doc No, 290
FH-EF Hﬂ. S g ool :\-Inb-'.- LX
. No. L ’
i 2 RN R Y
Nereroe _ommizsian Azt Mo, 24+ TiAntipote
Attor: ;< 3ol No: 53320

[BP ! fefima <01 1o, 22541 R3M Chapte
.. CENE VIOMIY AL
WAkt



Republic of the Philippines
Provincial Govermment of Rizal

QFFICE OF THE GOVERNOR

NOTICE TO PROCEED
19 November, 2025

MR. EDGARDO M. UBIADAS
KIT GBIADAS CONSTRUCTION CORP,
Binangonan, Rizal

Dear Mr. Ubiadas:
The zttached Contract Agreement having been approved, notice is hereby miven to

KIT UBIADAS CONSTRUCTION CORP. that work may proceed on the
Constroction of Slope Protection of Creek at Sitlo Lumang Nayon

(damaged by typhoon Crising), Brgy. Bagumbong, Jalajala, Rizal

effective November 22, 2025 (Saturday).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned,

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below, Keep one copy and return the other to the Provincial Govemment of Rizal.

Very truly yours

NINA RE ﬁnms
Governor f

T acknowledge receipt of this Notice on: 2 0 NIV 8

Authorized Signature: W"
Name of the Representative of the Bidder: EDGARDO M. UBIADAS

NTP 10212025411



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: / \
This AGREEMENT made and entered into by snd between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local goveriment wnil, duly organized and
existing under Philippines laws, with seat of government and principal address ot Rizal I'ruwncﬁ:‘-n_! Capitol
Building, Ynares Center Compound, Circumferential Road comer P. Oliveros Street, Barungay San Rc_rquc.
Antipolo City, represented in this act by s PROVINCIAL GOVERNOR, HON, NINA RICCI A,
YNARES, duly suthorized by virtue of Sangguniang Panlslawigan Appropriation Ordmance Nuo, 36, series
of 2024, herein referred 1o as the *“PROVINCE.”

—und —

KIT UBIADAS CONSTRUCTION CORPORATION, & sole pmprmmrslup.’Fri\_'um
corporation, duly orpanized and existing under the laws of the Republic of the Philippines, with pnncipal

place of business and office address af Binangonan, Rizal and hersin t:pf::sﬂl}ud l-.!y_ its
Proprictor/President/General Manager,. EDGARDO M. UBIADAS, of legal age. Filipino citizen,

sinple/murried and a resident of Binangonsn, Rizal hereinnfter refirred to as the “CONTRACTOR."
WITNESSETH, That:

WHEREAS. the PROVINCE declires as a matter of policy that centain mfrastructure works should
be constructed pursuant © Sanpeuniang Panlalawigan Ordinance No. 27, s. 2025 namely.:

Construction of Slope Protection of Creek at Sitio Lumiang Nayon
(damaged by Typhoon Crising), Brgy. Bagumbong, Jalajala, Rizal

WHEREAS, the CONTRACTOR. warranting that it has the financial and technical competence
to underinke the above suid infrastructive works, and whise bid has been declared as the Lowest Calculated
Responsive Bid in a public bidding held fast October 21, 2025, has accepted and binds itself to undertake
the construction and completion of the above-mentioned mfrnstructure works strictly in accordance with
the following standards set forth in the id documents, approved plans, program works and specification in
cansideration of the amount of One Million Two Hundred Eighty One Thousand One Hundred Seven
Pesos & 65/100 (Phpl 281,107,65), Philippine Currency.

ﬁ&avtw NOW, THEREFORE, for and in consideration of the foregoing premizes, the parties hereto
pgree as follows:

1. The whole works subject maner of this Agreement shall be completed within - _Sixty  (60)
calendar days, in nccordance with the provigions of the following documents as required by the
Implementing Rules and Regulations (IRR) of Republic Act No, 12009, otherwise known as the "New

_ Government Procurement Act,” (RA 12009) and shall form past and be read and construed as integral parts
% of this Agreement, viz

a Philippine Bidding Documents
i.  Drawing'Plans,
i, Scopeof Work;
i Invitation 1o Bid;
iv.  Instroctions 1o Bidders;

LD’ v. Bid Date Sheet:
vi. Bid Form, including all the documents/statements cotttuned m the Bidder's bidding
envelopes, as annexes, and all other documents submitted (e g, Bidder's response to
the request for clurifications on the bid), including comections to the bid, if any,
resulting from the PROVINCE’s bid evaluation;
vii. Bill of Quantines;
vili, General and Special Conditions of Contract; and
ix. Supplemental Bid Bulletins, if any.
b. Winning bidder’s bid, including the Eligibility Requirements, Technical and Financial Proposals,
.ﬁ‘f and all other documents or statements submitted;
¢. Performance Security;
d Notice of Award o Contract: and the Biddetr's Conforine thergto; anid
¢. Other contract documents that may be required by existing laws and/or the PROVINCE, such
as but not limited to the Notice to Proceed and Warranty Sccurity.



2. In consideration of the pavment to be made by the PROVINCE to the CONTRACTOR, the Intter
hereby covenants with the PROVINCE to construct and complete the irfrastructure \_iunrks subject of this
Agresment in conformity with the provisions, (erms, and conditions of this Agreement,

3. The PROVINCE hereby covenants to pay the CONTRACTOR the smount of One Miltion 1f?m
Hundred Eighty One Thousand One Hundred Seven Pesos & 65/100 (Phpt 281,107.65), Fhiiipp_mu
Currency, subject to reténtion mongy, progress pavments, and other condinions as provi ded under RA 12009
and its IRR, and Sanaguniang Panlalswigan Resolution No. 471, & 2025 (1f applicable)

4. Itis understood that prior to the signing of this Agreement, the Contractor has posted the required
performance seeurity of Three Hundred Eighty Four Thousand Three Hundred Thirty Two Pesos &
30/100 (Php384.332.30), Philippine Currency. 85 a measure of guarantee for the fmthful compliance with
his obligations under this Agrecment in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under
Sisction 68 4 of the IRR 1o cover any cumulative increase of more than 10 percent (10%) over the original
vislise of the contract #s a result of amendments to order or change orders, extra work orders and
supplemental agreements, ns the case may be;

6. [n the event that it is established that the CONTRACTOR 15 in default in any of its.obligations
under this Agreement, the performance seeurity shall be forfeited in favor of the PROVINCE;

7 The CONTRACTOR undertakes 1o post & warranty secunity (o guarantee the performince u?f i.t;
obligations in the event ofany “Structural Defects or Failures™, as defined in the IRR. that may oceur within
the applicable warranty period provided in Section 90.2.3. of the IRR:

8. The CONTRACTOR shall observe the warranties under Section 90,2 of the IRR |

9. The CONTRACTOR warramts that it has not given, nor promised fo give, any money, gifl, or
consideration (o any official or employee of the PROVINCE, or to any govemment instrumentality, for the
purpose of securing this Contraet;

10. The CONTRACTOR undertakes to pay tuxes in full and on time, failure to do so will entitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within

: the Internal Revenne and a copy of its intome and business tax relurns duly stamped and received by the
f BIR and duly validated with the tax payments made thereon,

11, For contracts One Million above, a Contractor’s All Risk Insurance shall be obtained and
raintamed by the CONTRACTOR under its name and at its own expense. copy of which shall be provided
by the PROVINCE;

12, If the CONTRACTOR fails fo satisfsctorily complete the works under this Agreement within
the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall

be lisbie for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the
&’ cost of the unperformed portion of the works for every duy of deluy;

I3 The CONTRACTOR shall comply with all labor and employment laws, mcluding occupational
health and safety, minimum wage, howrs of work. and compensation for injuries;

14, The CONTRACTOR shall assume sll the nsk in connection with the implementation of the
nforementioned praject prior to the scceptunce by the PROVINCE,

15, The provisions of Republic Act No. 12009, otherwise known as the New Government
Procurement Act and its Implementing Rules and Regulations, Republic Act No, 7160, otherwise known
as the Local Government Code of 1991 and the Implementing Rules and Regufations embodied m the
Gemeral Accounting Auditing Manual (CGGAAM), unless otherwise incongistent with RA 12009, teparding
the following: Variation Orders, Suspensiom of Wark, Extension of Contract Time, Liquidated Damages,
Advance Payment, Negative Shppage, Progress Payment (if applicable), Retention Money, and Other
Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;
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16, Disputes arising from this Agreement shall be resolved through arbitration or aliernative dispute
resolution mechanisms in accordance with Republic Act No, 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009, The process of arbitration under the foregoing law shall be assumed part of this
Agreement, without prejudice however, to any mutwal agreement of the parties hereto to agree in writing
lo resort o other alterative modes of disputes resolution:

17, Jurisdiction over civil cases or suit arising out of the impletnentation of this Agrecment shall
helong to the sppropriate courts of the City of Antipolo, with the exclusion ol any other courts;

I18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR o with any of its employees, and therefore, shall not be responsible for any mjuries,
damages, o claims that may be sustained by them or by any third party in connection with the performance
of this Contriet, all of which shall be the sole responsibility of the CONTRACTOR:

19, The implementing rules and guidelines regarding adjustment of Contract Price and/or change
order adopted nnd approved by the Governmeni and consistent with the provisions of RA 12009 and its
IRR shall be applied in this Agreement:

20. Unless othierwise stated, terms and expressions used in this Agrezment shall have the same
mennings us those ussigned to them in the Conditions of Contrnct, which {brm an integral part of this
Agreement;

21 Ifany clause of this Agreement is held mvalid, the remaining provisions shall remain in full
force and effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cases, 4 violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement
and/or undertaking prior or subsequent (o the execution of this Agreement as well as any of the pertinent
provisions of Republic Act No. 12009 and its Implementing Rules and Regulstions, shall make the
CONTRACTOR liable for damages, which may cither consist of liquidated damnges and tsstitution for the
dnttinges done or the forfeiture in favor of the government of any unwarranted benefit derived from the net
or acts in question or bath, at the discrerion of the court; and

23, The provistons under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties hive hereunto signed ihis Agreement Ihﬂam_hl‘may of
_at Antipolip City

RIZAL PROVINCIAL GOVERNMENT KIT UBIADAS CONSTRUCTION CORPORATION

Entity/Firm/Corporation
By: By:
NINA RICCT A, YNARES A . UB
Provincial Governor Proprietor/Manager President
WITNESSES

+ ——

MARISSA N. CLEOFAS MYLA DS. ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY )S.S.

HEFORE ME, n Notary Public for and in Antipolo City, personally uppeared the following:
Name/Entity Valid 1D Presented Date Place
HON. NINA RICCIL A, YNARES  Passport No. P7689056B  September 24, 2031  DFA Manila

EDGARDO M. UBIADAS TIN No. 008-410-689

all known to me to be the same persor/s who executed the foregoing instrument and acknowledged that the
came is their free voluntiry act and deed as well as the entity that they respectively present, This instrumant,
consisting of four (4) pages including this page wheein this acknowledgment is written, hits been signed
by the parties hereto and every page hereof, refers to the Agreement for:

Construction of Slope Protection of Creek at Sitio Lumang Nayon
(damaged by Typhoon Crising), Brgy. Bagumbong, Jalajala, Rizal

19NV 218

_ WITNESS MY HAND AND SEAL this  dayof @t Rizal Provincial
Caprtol, Antipolo City.
Doe M. 24|
Page No, _ua
Book No._2__ NOTARY PUBLIC
Series 20 %, ATTV MIARIA SALVE Camw

Waiaz s Zymmission Avat No. 244 TiAntipols

Attermzy « Rl Ra. §5320
189 L iletime 721 Mg, D3aTiRen Chapls
L. L2 TR L

iElalland - 1



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED
19 Novembser, 2025

MS. BELLAFLOR V. CORPUZ
VILLAR GENERAL CONST. & SUPPLIES
La Union

Dear Ms. Corpuz:

The attached Contract Agreement having been approved, notice is hereby given to
VILLAR GENERAL CONST. & SUPPLIES that work may proceed on the
Repair/Repainting of Ynares Multi-Purpose Covered Court
at Dela Costa Homes V Phase 1, Brgy. Burgos, Montalban, Rizal

effective November 22, 2025 (Saturday).

You are respomsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and retum the other to the Provincial Government of Rizal,

Very truly yours,

NINA RIC ARES
Governor {

I acknowledge receipt of this Notice on: 2 b Y X5

Authorized Signature: /
Name of the Representative of the Bidder: BE?FLO . CORPUZ

NTP 10212025#12



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: j .
-

This AGREEMENT miade and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly organized and
existing under Philippines laws, with scat of government and principal addiess at Rieal Provincial Capitol
Building. ¥nares Center Compound, Circumferential Road comer P. Oliveros Street, Baringay San Roque.
Antipolo City. represented in this act by its PROVINCIAL GOVERNOR, HON. NINA RICCI Al

YNARES, duly authonzed by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 36, serigs
af 2024, hercin referred to s the “PROVINCE™

—tnld -

VILLAR GENERAL CONSTRUCTION SUPPLIES. a sole proprictorship/private
corporation, duly organized and existing under the laws of the Republic of the !’I?iiippincsﬂ with prlnciqni
place of business and office address ot Pugo, La Union, md heren mpremmed lw its
Proprietor/President/General Manager, BELLAFLOR V. CORPUZ. of legal npe. Filipino citizen,
single/married and a resident of Pugo. La Union, hereinnfict referred to as the *CONTRACTOR.™

WITNESSETH, That:

WHEREAS. the PROVINCE declares as a mutter of policy that certain infrastructure works should
be constmeted pursuant to Sangguniang Panlalawigan Ordinance No, 26, s, 2025 namely:

Repaiv/Repainting of Ynares Multi-Purpose Covered Court it
Dela Costa Homes V Phase 1, Brgy. Burgos, Montalban, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the foancial and vechnical competence
to undertake the hove said infrastructure works, and whose bid has been declared us the Lowest Caleulated
Responsive Bid in a public bidding held last October 21, 2025 hus ccepted and binds itself to undertake
the construction and completion of the above-mentioned infrastructure works stnetly in accordance with
the following stundards set forth in the bid documents, approved plans, program works and specification in
consideration of the amount of One Million Three Hundréd Forty Two Thousand Three Hundred
Twenty Seven Pesos & 49/100 (Phpl342.327.49). Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregomng premises, the parties hereto
f herehy agree as follows:

I The whole works subject matter of this Agreement shiall be completed within Sixty Eight (68)
calendar duys, in accordance with the provisions of the following documents as required by the
implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the “New
Governmeni Procurement Act,” (RA 12009) and shall form part and be read and construed as itegral parts
of this Agrecement, viz

a Philippme Bidding Documents
i, Drawing/Plins;
i Scope of Work:
fii.  Inwvatation 1o Bid;
v, Instructions 1o Bidders;
v, Bid Date Sheet,
vi. Bid Form, including all the documents/statements contained m the Bidder's bidding
envelopes, a5 annexes, and all other documents submitted (e.g., Bidder's response 1o
the request for clarifications on the bid), meluding corrections to the id, if any,
resulting from the PROVINCE's bid evaluation:
vii.  Bill of Quantities,
vii. General and Special Conditions of Contract, und
: ix. Supplemental Bid Bulletins, if any
b, Winning ndder’s bid, including the Eligibility Requirements, Techmeal and Financial Proposals,
wnd ol other docaments Or stutements subiitied,
¢ Performuance Security:
. Notice of Award of Contract; and the Bidder's Conforme thereto; and
¢, Other contract doguments that may be required by existing laws and/or the PROVINCE, such
as but not limited to the Notice to Proceed and Warranty Secunty,

X



2. In consideration of the payment to be mude by the PROVINCE 1o the CONTRACTOR. the latter
herehy covenants with the PROVINCE to construct and complete the in';_'r_mtrucl:urg works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement,

3 The PROVINCE hereby covenants to pay the CONTRACTOR the amount of _One Million
Three Hundred Forty Two Thousand Three Hundred Twenty Seven  Pesos & 497100
(Php1,342.327.49), Philippine Currency, subject to relgntion money, Progress }'Iﬂ»}'men_ts‘. and other
conditions a8 provided under RA 12009 and its IRR, and Sanggunigng Panlalawigan Resplution No. 471,
s. 2025 (If applicable)

4.1t is understood that prior to the signing of this Agreement, the Contractor has posted the required
performance security of Four Hundred Two Thousand Six Hundred Ninety Eight Pesos & 25100
(Php402,698.25), Philippine Curmrency, as a measure of guarantes for the faithful compliance with his
ohligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performunce security following ﬂm'schcdulc_yqdu-
Section 684 of the IRR to cover any cumulative increase of more thin 10 percent (10%) over the ariginal
value of the contimct @& a tesult of amendments to order or change orders, extra work orders and
suppléemental agreements, as the case may be,

6. In the event that it is esiablished that the CONTRACTOR is in default in any of its obligations
under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR tindertakes 1o past & warranty security to guarantee the performance of its
ohligations in the event of any “Structurl Defects or Failures”™, s defined in the [RR. that may ocear within
the applicable warranty period provided in Section 90.2.3. of the IRR,

8 The CONTRACTOR shall abserve the warranties under Section 90.2 of the IRR |

9, The CONTRACTOR wartants that it has not wiven, nor promised to give, any maoney, gift, or
consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the
purpose of secunng this Contract.

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do 50 will entitle
{he PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Intemal Revenue and a copy of ils income and business tax ceturns duly stamped and received by the
BIR and duly validated with the tax payments made thereon;

11. For contracts. One Million above. a Contractor’s All Risk Insurance shall be ohtained and

mgintained by the CONTRACTOR under its name and a1 its own expense, eopy of which shall be provided
by the PROVINCE,

12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within
the specified contract duration. inclusive of duly granted time extensions. if any, the CONTRACTOR shall
be linble for liquidated damages in an amount equal o ar least one-tenth ( 1/10) of one percent (1%0) of the
cost of the unperforted portion of the works for every day of deluy;

13, The CONTRACTOR shull comply with all labor and employment laws, including occupational
Ith and safety, minmmum wage, hours of work, and compensation for imjuries:;

14. The CONTRACTOR shall assume all the nisk in connection with the implementation of the
afarementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No, 12009, otherwise known as the New Government
Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known
as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the
Genernl Accounting Auditing Manual (GAAM), unless otherwise incongistent with RA 12009, regarding
the following: Vanation Orders, Suspeasion of Work, Extension of Contract Time, Liquidated Damages,
Advance Paymemt, Negutive Slippags, Progress Payment (if applicable), Retention Money, and Other
’*‘v/ Aspeets of Contrnet Implementution, shall be applicable in the implementation of this Agreement;
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16. Disputes arising from this Agreement shall be resolved through arbiration or alternative dispute
resolution mechanisms in accordance with Republic Act No, 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009, The process of arbitration under the foregoing low shall be assumed part of this
Agreement, without prejudice however, to any mutual agreement of the parties hereto 10 agree in writing
to resoit to other altemative modes of disputes resolution;

I7. Jurisdiction over civil cases or siit arising out of the implementation of this Agreement shall
belong to the approprinte courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees. and therefore, shall not be responsible for any injuries,
damages, o claims thist may be sustnined by them or by any third purty in connection with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19, The implementing rules and guidelines regarding adjustment of Contract Price and/or change
order adopted nnd approved by the Government and consistent with the provisions of RA 12009 and its
IRR dhall be gpplied in this Agresmaent;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same
meanings as those assigned to them in the Conditions of Contract, which form an itttegral part of this
Agreement;

21, Ifany clause of this Agreement is held myalid, the remaming provisions shall remuin in full
force and effect;

22, Without prejudice to administrative sanctions that may be imposed in proper cases, a violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement
and/or undertaking prior or subsequent to the execution of this Agreement as well us any of the pertinent
provisions of Republic Act No. 12009 and its Implementing Rules and Repulanons, shall muke the
CONTRACTOR liable for damages, which may either congist of liqudated damages and restitunon for the
damuges done or the forfeiture in favor of the government of any unwarranted benefit derived from the act
or #¢ts n question or both, at the discretion of the court, and

23, The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement thid [ N[y daye of
at Antipole City, B

RIZAL PROVINCIAL GOVERNMENT ENERAL CONSTRUCTION & SUPPLIES
Entity/Firm/Corporation

By: By:

YNARES

P“‘ etopManager/ P‘rﬁdcm

WITNESSES

W‘-
MARISSA N. CLEOFAS MYLA DS. ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY )S.S.

BEFORE ME, a Notary Public for and in Antipolo City, persenally appeared the following:
Name/Entity Valid 1D Presented Duate Place
HON. NINA RICCT A. YNARES  Passport No, P76890568  September 24, 2031 DFA Manila

BELLAFIOR Y. CORPLUZ TIN No_ 1 84-T40L870

all known to me to be the same person/s who executed the foregoing instrutnent snd acknowledged that the
same is their free voluntary act and deed as well as the entity that they respectively present. This mstrument.
consisting of four (4) pages including this page wherein this acknowledgment is written, has heen signed
by the parties hereto and every page hereof, refers to the Agreement for:

Repair/Repainting of Ynares Multi-Purpose Covered Court at
Dela Costa Homes V Phase 1, Brgy, Burgos, Montalban, Rizal

WITNESS MY HAND AND SEAL this daylof NOV. 2% , at Rizal Provincinl
Capitol, Antipolo City.

Doe T;Iqi:'r. N
Page No. _ le0 ' m’_\d/ -
ot AR

Notarial Commission Apgl No, 2447(Antipa*
Ritotney's Rol No. 85320
(BB Uitetime Rall Na. CO4TIRSI Chapls
MOLE Came"1mze N, VILOOMAY &0
PIA Ko, MAER0Man2 ™



Republic of the ]:u'li ppines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED
19 November, 2025

ENGR. CARLOS S. GERONIMO
CSGER CONSTRUCTION CORP.
Rodriguez, Rizal

Dear Engr. Geronimo:

The attached Contract Agreement having been approved, notice is hereby given to
CSGER CONSTRUCTION CORP. that work may proceed on the
Improvement of Ynares Multi-Purpose Covered Court at
Eastwood Phase 3B Greenview, Brgy. San Isidro, Montalban, Rizal

effective November 22, 2025 (Saturday).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided Below. Keep one copy and retum the other to the Provincial Government of Rizal.

Very truly
NINA RICCT A YNARES

Govemor I

I acknowledge receipt of this Notice on: 70 MW 2%

Authorized Signature: 67/@‘! /L
Name of the Representative of the Bidder: % S. (jBkﬂN]Mﬂ

NTP 10212025413



CONTRACT A GREEMENT

KNOW ALL MEN BY THESE PRESENTS:
This AGREEMENT misde and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, alocal government unit. duly orgamzed and
existing under Philippines laws, with seat of government and principal Ind;]m!-:u nt Rizal Provincial Capitol
Building, Ynares Center Compound, Circumferential Road corer ', Oliveros Street, Hmugi!j' Son Roque,
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON, NINA RICCI A.
YNARES, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 36, series
of 2024, herein referred to as the “PROVINCE."

_m-]d_

CSGE NSTRUCTION CORPORATION, i sole proprietorship/private corporation. duly
argnnized and existing under the laws of the Republic of the Philippmes, with principal plar.:_t: of business
and office address a1 Montalban, Rizal and hetein represented by its Proprictor/President/Geneml
Manager, CARLOS GERONIMO, of legal age, Filipino citizen, single/mwried and a restdent of
Montalban, Rizal hereinafter referred to as the *"CONTRACTOR.™

WITNESSETH, That,

WHEREAS, the PROVINCE declares as o matier of policy that certain infrastructure works should
be constructed pursuant fo Sangguniang Panlalawigan Ordinance No. 26, £, 2028 namely:

Improvement of Ynares Multi-Purpose Covered Court al Eastwood
Phase 3B Greenview, Brgy. San Isidro, Montalban, Rizal

WHEREAS, the CONTRACTOR, warranting that it hus the financial and techmical competence
to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculnted
Responsive Bid in a public hidding held lnst October 21, 2025, has accepted and binds iiself 1o undenake
the construction and completion of the above-mentioned infrastructure works strictly in accordance with
the following standards set forth in the bid documents, approved plans. program works and specification
consideration of the amount of Eight Hundred Eighty Six Thousand Six Hundred Forty Seven Pesos
& 44/100 (Php886.,647.44), Philippine Currency.

NOW. THEREFORE, for and i consideration of the foregoimg premises, the parties hereto
hierebv agree as follows:

1. The whole works subject matter of this Agreement shall be conpleted within_Forty Eight (48)
calendar days, in accordance with the provisions of the following documents as required by the
Implementing Rules and Regulations (IRR) of Republic Act No, 12009, atherwise known as the “New

ﬂmmmwﬂl Procurement Act,” (RA 12009) and shall form purt and be read mnd constried #s integral paris

of this Agreement, viz:

a. Philippine Bidding Documents
i Drawing/Plans,
il.  Scopeof Work:
i, Invmation (o Bid;
v, Instructions w Bidders;
v. Bid Date Sheet;
vi. Bid Form, including all the documents/statements contained in the Bidder's bidding
' envelopes, as annexes, and all other documents subimitted (e g., Bidder's response 1o
Qb-_’ the request for clarifications on the nd), including correchions o the bid, if any,
resulting from the PROVINCE"s bid evaluation;
vii. Bill of Quantiies;
viii, General and Special Condinons of Contract; and
ix.  Supplemental Bid Bulletins. if any.
b Winning badder’s bid, meluding the Eligibality Requirements, Technical and Financial Proposals.

and ull other docurnents or sttenments submitied,
'\')ﬂ/ ¢ Performance Security;

. Notice of Award of Contract, and the Bidder's Conforme thereto: and

¢ Other contract doguments that may be required by existing lows and/or the PROVINCE, such
as hut not hirited to the Notice 1o Proceed and Warranty Security.



2. In considerntion of the payiment to be made by the PROVINCE to the CONTRACTOR, the fatter
hereby covenants with the PROVINCE to cdnstruct and complete the ‘mil'mnrumum works subject of this
Agreetient in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE heseby covenants to pay the CONTRACTOR the amount of Eight Hundred
[} Six Thousand Six Fo 100 (Php886,647.44), Philippine Currency,
subject to retention money, progress payments, and other conditions as provided under RA 12009 and its
IRR, and Sangguniang Parilalawigan Resolution No. 471, 5. 2025 (If applicable)

4. It is understood that prior to the signing of this Agreement, the Coritractar has posted the requured
performance security of Two Hundred Sixty Five Thousand Nine Hundred Ninety Four Pesos .Q
23/100 (Php265,994.23), Philippine Currency, as a measare of guamntes for the faithful compliance with
his obligations uncler this Agreement in sccordance with the Bidding Documenis;

5 'The CONTRACTOR shall poit an additional performance security following the schedule undes
Section 68 4 of the TRR to cover amy cumulative increase of more than 10 percent {10%) aver the origitil
valiie of the contract ns a result of amendments to order or change orders, extra work orders and
supplemental apreements, gs the case may be;

6, In the event thiat it is established that the CONTRACTOR is in defuunlt inany of its obligations
under this Agregment, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post & warranty security to guarantee the performance qf' i_is
obligations in the event of any “Structurnl Defects or Farlures™, as defined in the IRR. that may occur within
the npplicable warranty period provided in Section 90.2.5. of the TRR;

& The CONTRACTOR shall observe the wurmanties under Section 90.2 of the IRR |

9. The CONTRACTOR warrants that it has not given, nor prormsed fo give, any money, gifi. or
consideration to any official or employee of the PROVINCE. o to any government instrumentality, for the
purpose of securing this Contract;

10, The CONTRACTOR undertnkes to pay taxes in full and on time, failure 1o do so will entitle
the PROVINCE to suspend payment for any goods or services defivered by the CONTRACTOR. Within
the Internal Revenue and a copy af its income and business tax returns duly stamped and received by the
HIR and duly validated with the tax payments made thereon;

11, For contracts One Million above, & Contractor's All Risk Insurance shall be obtmined and

maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided
by the PROVINCE;

12, If the CONTRACTOR fasils to satisfactonly complete the works under this Agreement within

“the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall

be hiable for hquidated damages n an amount equal to at least one-tenth (1/10) of one percent (%) of the
«of the unperformed portion of the works for every day of duelay:

13, The CONTRACTOR shall comply with all labor and emplovment laws, meluding ocoupational
health and safety, minimum wage, hours of work, and compensation for injuries;

14 The CONTRACTOR shall assume all the risk in connection with the implementation of the
aforementioned project pror to the acceptnnce by the PROVINCE:

15. The provisions of Republic Act No. 12009, otherwise known as the New Government
Procurement Act and its Implementing Rules and Regulations, Republic Act No, 7160, otherwise known
as the Local Government Code of 199] and the Implementing Rules and Regulations embodied in the
General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA. 12009, regarding
the following: Variation Orders; Suspension of Work, Extension of Contract Time, Liquidsted Damages,
Advance Payment, Negative Slippage, Progress Payment (if applicdble), Retention Maney, and Other
Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;
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16, Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute
resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009, The process of arbitration under the foregoing law shall be assumed part of this
Agreement, without prejudice however, to any mutual agreement of the parties hersio to agree in writing
to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit ansing out of the implementation of this Agreement shall
helong to the appropriate couts of the City of Antipolo, with the exclusion of any ather courts;

18, The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP wth the
CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries,
damnges, or claims that tay be sustained by them or by any third paty in connection with the perfonmance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR,

19, The implementing rules and guidelines regarding ndjustment of Contract Price anil/or change
order adopted and approved by the Government and consistent with the provisians of RA 12009 and s
IRR shall be applied in this Agreement;

30 Unless otherwise stated, terms and expressions used in this Agreement shall have the ssme
meanings as those assigned to them in the Conditions of Contract, which form an mtegral part of this
Agreement;

21. 1f any clause of this Agreement is held invalid, the remaining provisions shall remain in full
force and effect;

22, Without prejudice to administrative sanctions that may be imposed in proper cases. a violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement
and/or undertaking prior or subsequent to the execution of this Agreement s well as any of the pertinent
provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the
CONTRACTOR linble for dumajses, which may either consist of liquidated damages and restitution for the
damages done o the forfeiturs in favor of the government of any unwarranted benefit derived from the act
ar acts in question or both, at the discretion of the court, and

23, The provisions under Section 71 4 of the IRR shall govern the termination of this Agreement

IN WITNESS WHEREOF, the parties have hersunto signed this Agreement this day of
at Antipolo City. 13N e
e

RIZAL PROVINCIAL GOVERNMENT CSGER CONSTRUCTION CORPORATION
Entity/Firm/Corporation

5 -

MARISSA N CLEOFAS MYLA DS. ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY } 8:5.

BEFORE ME, a Notary Public for and in Antipolo City, persenally appeared the following:
Name/Entity Yalid 11D Presented Date Place
HON. NINA RICCI A. YNARES  Passport No. P76890568  September 24,2031 DFA Manila

CARLOS GERONIMO TIN No 009-082-732

all known to me to be the same person/s who exeeuted the foregoing instrument and acknowledged that the
same is their free voluntary act and deed as well as the entity that they respectively present. This instrument,
cansisting of four (4) pages ncluding this page wherein this acknowledzment is written, has been signed
liy the parties hereto and every page hereof, refers fo the Agreement for:

Improvement of Ynares Multi-Purpose Covered Court at Eastwood
Phase 3B Greenview, Brgy. San Isidro, Montalban, Rizal

WITNESS MY HAND AND SEAL this diy of gy~ st Rizal Provings)
Capitol, Antipolo City. = oir AN ——

Doc No. 7247

Page No. _be

Book No._1 NOTARY PUBLIC
Series Ilil_i,

ATTY HARIA SALVECIRUR "‘Am

Ratar.z. commission Apot No. 24-1TiAntipolc
Allgry'y 2 B 55300

(8P fetime 7ol e D2ATREY Chapti!

b Somcfmca e VID00IHIN % 5L

aEihdanis il
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Republic of the Philippines

Provincial Government of Rizal
OFFICE OF THE GOVERNOR
NOTICE TO PROCEED
1% November, 2025
ENGR. CARLOS 8. GERONIMO
CSGER CONSTRUCTION CORP.
Rodriguez, Rizal

Dear Engr, Geronimo:

The attached Contract Agreement having been approved, notice is hereby given to
CSGER CONSTRUCTION CORP. that work may proceed on the
Improvement of Perimeter Fence (Clubhouse) at
Greenbreeze Suhd, Phase 2A, Brgy, San Isidro, Montalban, Rizal

effective November 22, 2025 (Satnrday).

You are responsible for performing the services under the temms and conditions of the
Agreement and in accerdance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and retumn the other to the Provincial Govemnment of Rizal,

Very truly yours,
NINA RIC YNARES

Governor |

I acknowledpe receipt of this Notice on; 2 [ NJY 718

Authorized Signature: gd € L

Name of the Representative of the Bidder- (‘:75}5 S l"}ERDN]Mﬂ

NTP 10212025#14



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: >

This AGREEMENT riade and entered into by and between: |

The PROVINCIAL GOVERNMENT OF RIZAL, a local povernment umt. duly qrgz}n:r.cii [_r.nr.'l
existing under Philippines laws, with seat of government and principal !j.lldl‘l&!g at Rizol Provineial Copital
Building, Ynares Center Compound, Circumnferential Road corner P, Oliveros Streel, H:mﬂflglly San Roque.
Antipolo: City, represented in this act by is PROVINCIAL GDVERNPIF. llﬂ‘ﬁ. NINA RICC] ,«L
YNARES, duly authotized by virue of Sanggunang Panfalawigan Appropristion Chdinance No. 36, series
of 2024, herein referved to as the “PROVINCE.”

_and -
CSGER CONSTRUCTION CORPORATION. a sole proprictorship/private corporation, duly

organiz ist) i ilippe i inci { business
ized and existing under the laws of the Republic of the Philippmes, with principal place o .
and office nddress at Montalban, Riral and Herein represented by s Proprictor/President/General

Manager, CARLOS GERONIMO. of legal age, Filipmo citizen, single/married und a4 resident of
Mantalban, Rizal, hereinafier referred to as the SCONTRACTOR.”

WITNESSETH, That

WHEREAS, the PROVINCE declares & a matter of policy that certain infrastructure works should
he constructed pursuant to Sungeuniang Panlalawigan Ordinance No, 26, s, 2025 namely:

Improvement of Perimeter Fence (Clubhouse) at Greenbrecze Subdivision
Phase 2A, Brgy. San Isidro, Montalban, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the finuncial and technical competence
to undertake the above said mfrastructure works, and whose bid has been declared as the Lowest Caleulated
Responsive Bid in o public bidding held last October 21, 2028, has accepted and hinds itself to undertnke
the construction and completion of the above-mentioned infrastructure works stnctly in sccordance with
the following standnrds set forth in the bid docunents, spproved plans, program works and specification in

consideration of the amount of One Million Two Hundred Sixty Seven Thousand Ninety Pesos &
16/100 (Phpl 267.090.16), Philippine Currency.

NOW, THEREFORE, for and in considerntion of the foregoing premises, the parties heretn
horehy ngree as follows:

I The whole works subject matter of this Agreement shall be compleled within Ninety Four (94)
calendnr days, in nccordance with the provisions of the following documents as required by (he
lmplementing Rules and Regulations {(IRR) of Republic Act No, 12009, otherwise known as the "New
Government Procarement Act,”™ (RA 12009) and shall form part and be read and construed as inlegral parts

this Agreemnent, viz:
o, Philippine Bidding Documents

N

i Drawing/Plans;

. Scopeof Work;

fii. lnvitation 1o Bid;

iv, Instructions (o Bidders;
v. ‘Bad Date Sheet,

vi. Bid Form, including all the documents/statements contained in the Bidder's bidding
envelopes, as annexes, and all other documents submitied (e g, Bidder's response to
the request for clanfications on the bid), including comrections to the hid, if any,
resulting from the PROVINCE s bid evaluation;,
vit, Bill of Quantities;
viil, Gieneral and Special Conditions of Contract, and
ix  Supplemental Bid Bulletins, if any.
b. Winning bidder’s bid, mcluding the Eligihility Requirements, Technical and Financial Proposals,
and all other docaments or stitetnents submitled;
¢. Performance Secunty,
d. Notice of Award of Contract; and the Bidder's Conforme thereto, and
¢. Other contract documents that may be requared by existing laws andior the PROVINCE, such
ns but not hmited to the Notice to Proceed and Warranty Secunity.
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2. In consideration of the payment to be nigde by the PROVINCE to the CONTRACTOR. the latter
hereby covenmnts with the PROVINCE to construet and complete the infrastructore warks subject of this
Agreement in conformity with the provisions, termis, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of One Miltion Two
Hundred Sixty Seven Thousand Ninetv Pesos & 16/100 (Php1,267,090.16), Philippine Currency, subject
to retention money, progress payments, and other conditions as provided under RA 12009 and its [RR, and
Sanggunisng Panlalawigan Resolution No. 471, s, 2025 (1f applicable)

4. Itis understood that priot to the signing of this Agreement, the Cantractor has posted the required
performance security of Three Hundred Ei Thousand One Hundred Twenty Seven Pesos &
05/100 (Php380.127.15), Philippine Currency. ss o measure of guarantee for the faithful compliance with
his ohhigations under this Agreement in accordance with the Bidding Documents;

3 g

5. The CONTRACTOR shall post an additional performance segurity following the schedule _uu_d:r
Section 68 4 of the IRR to cover any cumulative increase of more than 10 pereent (10%) over the onginal
valte of the contract as o result of amendments to order or change orders, extra work orders and
supplemental agreements, as the case inay be;

6, In the event that it is established that the CONTRACTOR is in default in any of its obligations
under this Agreement, the performance security shall be forfeited in favor of the PROVINCE,

7. The CONTRACTOR undertakes to post a warmnty security to guarantec the performance of its
abligations in the event of any “Structursl Defects or Failures™, as defined m the IRR, that may oceur within
the applicable warranty period provided in Section 90.2 3. of the TRR.

8 The CONTRACTOR shall observe the warranties under Section 0.2 of the IRR |

9. The CONTRACTOR warrants that it has not given, nor promised to pive, any money, gift. or
consideration to any officidl or employee of the PROVINCE, or to any goversment instrumentality, for the
purpose of securing this Contract,

10, The CONTRACTOR undertakes to pay taxes in full and on time, fmlure to do so will entitle
the PROVINCE 1o suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Internal Revenue and o copy of its incomie and business tax returns duly stamped and received by the
BIR and duly validated with the tax payments made thereon,

I 1. For contracts One Million above, a Contractor's All Risk Insurunce shall be obtsined and
maintained hy the CONTRACTOR under its name and ot 1ts own expense, copy of which shall be provided

by thi PROVINCE;
ﬂﬁ 12, 1f the CONTRACTOR fiils to satisfactorily complete the works under this Agreement within

Ny

the spocified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall
be hable for hquidated damages m an amount equal to ot least one-tenth (1/10) of one percent (1%) of the
cost of the unperformed portion of the works for every duy of delay:

13. The CONTRACTOR shall comply with all 1abor and emplovinent laws, including becupational
health and safety, minimum wage, hours of work, and compensation for mjuries,

14 The CONTRACTOR shall assume all the nisk in connecnon with the implementation of the
aforementioned project prior to the acceptance by the PROVINCE;

15, The provisions of Republic Act No. 12009, otherwise known as the New Government
Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known
ns the Logal Government Code of 1991 and the Implementing Rules and Regulations embodied in the
Cieneral Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding
the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liguidiated Damages,
Advance Payment, Negative Slippage, Progress Payvment (if applicable), Retention Money, and Other
Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;
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16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute
resolution mechinisms th accardimee with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
the [RR of RA 12009 The process of arbitration under the foregoing law shall be assumed part of this
Agreement. without prejudice however, to any mutual agreement of the partics heteto 1o agres in writing
10 resont to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases ar suit aristng out of the implementation of this Agreement shall
belony to the appropriate ¢ourts of the City of Antipolo, with the exclusion of any other courts;

I8, The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employess, and therefore, shull not be responsible for any injuries,
datnages, or cleims thut may be sustamed by them or by amy third pimty in connechon with the perfonnance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR:

19, The implementing rules and guidelines regarding adjustment of Contract Price and/or change
order adopted and approved by the Government and consistent with the provisions of RA 12000 and its
IRR shall be applied m this Agreement;

20, Utiless otherwise stuted, terms und expressions used in this Agreement shall have the same
meanings us those assigned 1o them in the Conditions of Contract, which form an integral part of this
Agrecmini;

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full
foree mnd efliect

22 Without prejudice to administrative sanctions that muay be imposed in proper cases, a violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding docuthents of any agreement
andlor undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent
provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall muke the
CONTRACTOR liable for damages, which may either consist of liguidated damages and restitution for the
damages done or the forfeiture in favor of the governmehit of any unwarranted benefit derived from the act
or sty in question o both, at the discretion of the court, and

23, The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

T
IN WITNESS WHEREOF, the parties have hereunto signed this Agreement ]hsjs iy "Fﬁu}- of
at Antipalo Ciry,

RIZAL PROVINCIAL GOVERNMENT CSGER ) | 3 10N
Entty/Firm/Corporation

By By:

NINA RICCI A. YNARES
# Provincial Govemnor §

WITNESSES

Qﬁ,

Yrla
MARISSA N, CLEOFAS MYLA DS ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY 188,

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following
Name/Entity Valid 1D Presented [Date Place
HON. NINA RICCI A. YNARES  Passport No. P7689056B  September 24, 2031 DFA Manila

CARLOS GERONIMO TIN No_ 002-082-732

all known to me to be the same person/s who executed the [oregoing instrunent und acknowledeed that the
same 1s their free voluntary aot and deed as well as the entity that they respectively present, This instriment,
consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed
By thie parties hereto and every page hereof! rofers to the Agreement for:

Improvement of Perimeter Fence (Clubhouse) at Greenbreeze Subdivision
Phase 2A, Brgy. San Isidro, Montalban, Rizal

T
WITNESS MY HAND AND SEAL this diay of 131V R , ot Rizal Provincial
Capitol, Antipalo City.

Doc No. @Y

Page No. Lo

ko £ RN A

Kotz 1, < cmimission Aoot No. 244TiAntinol
Afttro ' Al Na. 55300
PP ¢ fatime 50 Ha. 24T IREM Chzptes
1 a5 Y01t
thatiyn 2"
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Republic of the Philippines
Provincial Government of Rizal
OFFICE CF THE GOVERNOR
NOTICE TO PROCEED
19 November, 2025
ENGR. CARL.OS 5. GERONIMO
CSGER CONSTRUCTION CORP,
Rodriguez, Rizal

Dear Engr. Geronimo:

The attached Contract Agreement having been approved, notice is hereby given to
CSGER CONSTRUCTION CORP. that work may proceed on the
Construction of Perimeter Fence at Southville 3B, Phase 2, Brgy. San Isidro, Montalbax, Rizal

effective November 22, 2025 (Saturdgy),

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and retum the other to the Provincial Government of Rizal,

VYery truly yo

NINA RI . YNARES

Govemor f

T acknowledge receipt of this Notice on: 2 [ KoY 218

Authorized Signature: a}z"e fg

Name of the Representative of the Bidder: W S. QERGNIMG

NTP 10212025#15



yoa

CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: | £
This AGREEMENT maide and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly organized and
existing under Philippines linws, with seat of government and principal address st Rizal l“rtwtm::ul Capitol
Building, Ynares Center Componnd. Cireumferential Road camet P. Oliveros Street, Barangay San Rogue,
Antipole City, represented in this act by its PROVINCIAL GOVERNOR, un,-w:. NINA RICCI A,
YNARES, duly authorized by virtue of Sanggunimng Panlalawigan Appropriation Ordinance No. 36, senies
of 2024, herein referred to s the *PROVINCE."

—and -

CSGER CON ICTION CORPORATION, a sole proprietorship/private corpariition, duly
organized and existing under the laws of the Republic of the Philippines. with principal place of business
and office address at Montalban, Rizal and herein represented by ifs ProprigiorPresident/General
Manager, CARLOS GERONIMO, of leanl age, Filipino citizen, single/married and a resident of
Montalban, Rizal, heremafter referred to as the “CONTRACTOR.”

WITNESSETH, That:

WHEREAS, the PROVINCE declures gs o matter ol policy that certatn infrastructure works should
be constructed pursuant to Sangguniang Panlalawigin Ordindnce No. 26, s, 2025 namely:

Construction of Perimeter Fence ut Southville 8B, Phase 2,
Brgy. San Isidro, Montalban, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial ind techmeal competence
1o indertake the above said infrastructure works, and whose bid has been declared iis the Lowest Caleulated
Responsive Bid in 3 public bidding held lnst. October 21, 2025, has accepted and binds itsell' to undertake
the construction and completion of the above-mentioned infrastructure works strictly in accordince with
the following standsirds set forth in the bid documents, approved pluns, program works and specification in
considerntion of the amiunt of Nine Hundred Seventy Six Thousand Seven Pesos & Y8/100
(Phip976,007.98), Philippine Currency.

NOW. THEREFORE, for wmnd n consideration of the foregoing premises, the parties hereto
herehy suree a8 follows:

I The whale works subject matter of this Agreement shall be completed within Sixty (60} calendar
days, in accordance with the provisions of the following documents a5 required by the Implementing Rules

ﬂd_ﬂngulmiuns (IRR} of Republic Act No, 12009, otherwise known ois the “New Government Procurement

Nk

Acl,” (RA 12009) and shadl form part and be read and constiued as integral parts of this Agreement, viz:

a. Philippine Bidding Documents
i, Drawing/Plans;
il Scope of Work:
i, Invitation to Bid;
wv. Instroctions to Bidders;
v, Bid Date Sheet;
vi. Bid Form, incloding all the doouments/statements contained in the Bidder™s bidding
envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to
the request for clanfications on the bid), mcluding corrections o the bid, if any,
resnlting from the PROVINCE's bid evaluation;
vit.  Bill of Quannities;
viil, General and Special Conditions of Contract; and
ix. Supplemental Bid Bulletins, if any. _
b, Winning bidder's bd, including the Eligibility Requirements, Technical and Financial Proposals,
and all other documents or statements submitied;
¢. Performunce Security,
d. Notice of Award of Contrisct; and the Bidder's Conforme theteto; and
e. Other contract documents thit may be required by existing laws and/or the PROVINCE, such
a5 but not limited 10 the Notice to Proceed imd Warranty Security,
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2. In consideration of the payment to be mpde by the PROVINCE 1o the CONTRACTOR, the latter
herehy covenants with the PROVINCE o construct and cotmplete the infrustiucture works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement:

3, The PROVINCE hereby covenants to pay the CONTRACTOR the amount of Nine Hundred

Seventy Six Thousand Seven Pesos & 98/100 (Php976,007.98), Philippine Currency. subject to rﬂ:n‘!inn
money, progress payinents, and other conditions ns provided under RA 12009 and its IRR, and Sangguniang

Panlalawigan Resolution No. 471, 5. 2025 (If applicable)

4. It 1s understood that prior to the signing of this Agreement, the Contractor has posted the required
performance security of Two Hundred Ninety Two Thousand Eight Hundred Two P:_-ms & .‘i’iﬂ."]{ljil
(Php292.802.39), Philippine Currency. as u measure of guarmntee for the faithful compliance with his
ohligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under
Saction 68.4.of the IRR 1o cover any cumulative increase of mare than 10 percent (10%) over the origingl
value of the contract ns a result of amendments to order or change orders. extra work arders and
supplemental agreements, as the case moy be:

6. In the event that it is established that the CONTRACTOR is it default m any of its obligations
under this Agreement. the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of ilts
obligations in the event of uhy “Structural Defects or Failures™, as defined i the IRR, that may occur within
the applicuble warranty period provided in Section 90 2 3. of the [RR;

& The CONTRACTOR shall ohserve the warmunbies under Section 90.2 of the IRR |

9. The CONTRACTOR wirrants that it has not given, nor pronnsed to give, any money, giff, or
consideration to any official or employes of the PROVINCE, or to any government instrumentality, for the
purpose of securing this Contract;

1€}, The CONTRACTOR undertakes to pay taxes in full and on time, failure fo do so will ennitle
the PROVINCE 1o suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Tnternal Revenue und a copy of is income and business tox veturns doly stumped and received by the
BIR and duly validated with the tax payments made thereon,

1. For contracts Ome Million above, n Contractor’s All Rigk Insurance shall be obrained anl
mmntuned by the CONTRACTOR under its name snd at its own expense, copy of which shall he provided

ﬁﬁb}r the PROVINCE;
12 If the CONTRACTOR fails to satisfactorily cormnplen: the works under this Agreement within

the specified contract duration, inclusive of duly grinted time extensions, if any, the CONTRACTOR shall
be liable for liquidated damnges in an amount equal 1o at least eme-tenth (1/10) of one percent (1%) of the
cost of the unperformed portion of the works for every day of delay.

13. The CONTRACTOR shall comply with all labor and employment laws, including occupationnl
henlth and safety, minimum wage, hours of work, and compensation for injuries,

14 The CONTRACTOR shall nssume all the nsk in connection with the implementation of the
aforementioned project prior to the acceptance by the PROVINCE:

15 The provisions of Republic Act No, 12009, otherwise known as the New Government
Procurement Act and its Implementing Rules and Regulanons, Republic Act No. 71060, otherwise known
as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the
General Accomnting Auditing Manual (GAAM), unless otherwise mconsistent with RA 12009, regarding
the following: Varation Orders, Suspension of Work. Extension of Contract Time, Liquidated Damages,
Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other
Aspects of Contract lmplementation, shall be applicable in the implementation of this Agreement;



16. Disputes ariging from this Agreement shall be resolved through arbitration or alternanve dispute
resolution mechanisms in sccordance with Republic Act No, 9285 (ADR Act of 2004} and Section BB of
the IRR of RA 12009, The process of arbitration under the forewoing law shall be assumed part of this
Agreement, without prejudice howeyer, to my mutual agreement of the parties hereto to ngree in writing
to resort to other nlternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arismg out of the implementation of this Agreement shull
belong to the appropriate couts of the City of Antipolo, with the exclusion of any other courts;

1§ The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, und therefore, shall not be responsible for uny injuries,
damages, or cluims that may be sustained by them or by any third party in connection with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19, The implementing rules and guidelings regarding adjustment of Contract Price and/or change
order adopted wnd approved by the Government and consistent with the provisions of RA 12009 ond its
TRR shall be applied in this Azresment;

20, Unless atherwise stited, terms and exprassions used 1 this Agreement shall have the same
meanings as those ussigned to them in the Conditions of Contract, which form an integral part of this
Agrecmient,

21. If any clause of this Agreement is held invalid, the remaining provisions shall remuin in full
force and effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cases, a violntion
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any hgreement
and/or undertaking prier or subsequent to the execation of this Agreement a5 well as any of the pertinent
provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the
CONTRACTOR lioble fiir damoges, which may either consist of liquidated damages and restitution for the
damages done or the forfeiture in favor of the government of my unwisrranted benefit derived from the sot
or acts in question or both, at the discretion of the court, nnd

23. The provisions under Section 71.4 of the IRR shall govemn the termination of this Agreement;

IN WITNESS WHEREOF, the parties have hersunto signed this Agreement Ihﬁway of
at Antipolo City,
RIZAL PROVINCIAL GOVERNMENT CSGER CONSTRUCTION CORPORATION
Emtity/Frrny/Corporation
By: . By

NINA RICCTL AYYNARES
/' Provincial Govermorf

WITNESSES

- .

MARISSA N. CLEOFAS MYLA DS, ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY 188

REFORE ME, o Notary Public for and in Antipolo City, personally appeared the following:
Name/Entity Valid [D Presented Date Place
HON. NINA RICCI A, YNARES  Passport No, P7689056B  September 24, 2031 DFA Manila

CARLOS GERONIMO TIN No..009-082-732

all kiowi 1o me fo be the same person’s who executed the foregomg instrument and acknowledged that the
same is their free voluntary act and deed as well as the entity that they respectively present. This instrument.
consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed
by the parties hereto and every page hereof, refers to the Agreement for:

Construction of Perimeter Fence ut Southville 8B, Phase 2,
Brgy. San lsidro, Montalban, Rizal

WITNESS MY HAND AND SEAL this + 4y, _at Rizl Provincinl
Capitol, Antpalo City. dﬁﬁ?f oI
Doe Mo, A8
Page No. o
Book No._ 2 NOTARY PUBLIC

Series 20 gX m
s R

Nesr o cummession acpl No. 2447/Antipole

oz, s it Na. 48000
(B2 ¢ fefres % i 42347/R5M Chapler
Lo ecreri VIHNUT 82
; i o

by



Republic of the hilippines
Provincial Govemment of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED
19 November, 2025

MR. EDGARDO M. UBIADAS
KIT UBIADAS CONSTRUCTION CORP.
Binangonan, Rizal

Dear Mr. Ubiadas:
The attached Contract Agreement having been approved, notice is hereby given to
KIT UBIADAS CONSTRUCTION CORP. that work may proceed on the

Hepair/Repainting of Ynares Mult-Purpose Covered Coort
at Kasiglahan Vill,, Phase 1C, Brgy. San Jose, Montslban, Rizal

effective November 22, 2025 (Saturday).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and retum the other fo the Provincial Government of Rizal,

Very truly yours,

NINA RY YNARES
Governor

1 acknowledge receipt of this Notice on: 2 0 NY 25

Authorized Signature; A{éﬂ"‘
Name of the Representative of the Bidderr EDG. O M. UBIADAS

NTP 10212025418



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: |}
4

This AGREEMENT mnde and entered into by and berween: ;

The PROVINCIAL GOVERNMENT OF RIZAL, i local governtnent unit. duly organized gnd
existing imder Philippings laws, with seat of govemment and principal address at Rizal Provincial Capitol
Building, Y nares Center Compound, Circumferential Road comer P Oliveros Street, Barangay San !:'tc‘:-que,
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON. NINA RICCI A.
YNARES, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 36, series
of 2024, herein referred to ag the “PROVINCE."

AS CONSTRUCTION €O TION, a sole proprietorship/private
corporation, duly organized and existing under the laws of the Republic of the Ph}lippincﬁ. with principal
place of business snd office nddress at Binangonan, Rizal nnd_ herein mpn:.r.-;;nmd by its
Proprietor/President/General Manager, EDGARDO M. UBIADAS, of legal age, Hlsp’mn_mtum:.
single/married and a resident of Binangonan, Rizal. hereinafter referred to as the “CONTRACTOR.”

WITNESSETH, That.

WHEREAS. the PROVINCE declares as a matter of policy that certain infrastructure works should
be constructed pursuant (o Sanggunigng Panlalawigan Ordimance No. 26, 8. 2025 namely:

Repair/Repainting of Ynares Multi-Purpose Covered Court at Kasiglahan
Village, Phase 1€, Brgy. San Jose, Montalban, Rizal

WHEREAS. the CONTRACTOR, wasranting that it has the financial and technical competence
1o unidertake the above said infrastructure works, and whose bid has been declored as the Lowest Calculated
Responsive Bid in a public bidding held last October 21, 2025, has accepted and binds itself to undertake
the construction snd completion of the above-mentioned infrastructure works strictly in accordance with
the following standards set forth in the bid doguments, spproved plans, program works and specification in

consideration of the amount of Eight Hundred Six Thousand Four Hundred Fiftv Seven Pesos &
05/100 (Php806,457.08), Philippine Currency

NOW, THEREFORE, for and in consideration of the forcgoing promises, the parties hercto
hereby agree as follows:

f I. The whole works subject marter of this Agreement shall be completed withm _Sixty Eight (68)
calendar days, in accordance with the provisions of the followmng documems as required by the

lmplementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise khown as the "New
Government Procurement Act,” (RA 12009) and shall form pan and be read and construed as integral parts
of this Agreement, viz:

4 Philippime Bidding Documents
i Dmwing/Plans;
é i, Scope of Wark:

i Invitation to Bid:
iv. Instructions to Bidders;
v. Bid Date Sheet;
vi. Bid Form. including all the documents/statements contained m the Bidder's bidding
envelopes, as annexes, and all other documents submitted (e g, Bidder’s response to
Qﬂ’ the request for clarifications on the bid), imncluding conestions o the bid, if any,
resulting from the PROVINCE's bid evaluation:
vii,  Bill of Quantities:
viti. Greneral und Specral Conditions of Contruct; and
ix.  Supplemental Bid Bulleting, if any,
_ b. Winning bidder™s bid, including the Eligibility Requirements, Technical and Finnncial Proposals.
M andd all other docutments ot statements submitted,
¢. Performance Secunity;
d. Notice of Awird of Contract, and the Bidder's Conforme thereto, and
e ‘Onther contract documents thit may be required by exisiing lhws and/or the PROVINCE, such
as but not limited 1o the Notice to Proceed and Warranty Security.
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2. In consideration of the payment to be made by the PROVINCE 1o the CONTRACTOR, the latter
herchy covenants with the PROVINCE to construct and complete the infrustructure works subject of this
Agreement in conformity with the provisions, terms, and conditivns of this Agreement;

5. The PROVINCE hereby covénants fo pay the CONTRACTOR the amount of Eight Hundred
Six Thousand Four Hundred Fifty Seven Pesos & 05/100 (Php806,457.05), Philippine CU.I'I'EIL‘:}'.
suhject to retention money, Projress payments, and other condinons as pr_rn.-ided under RA 12009 and its
IRR, and Sangguniang Panlalawigan Resolution No. 471, s, 2025 (If applicable)

4. Itis understood that prior to the signing of this Agreement, the Contrictor has p-nsl_ed the required
performunce security of Two Hundred Forty One Thousand Nine Hundred Thirty Seven Pesos &
12/100 (Php241,937.12), Philippine Currency, as a measure of guarantee for the fathful compliance with
his obligations under this Agreement in accordance with the Biddng Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under
Section 68.4 of the IRR o cover any cummlative incrense of more than 10 percent { 10%4) over the original
vilue of the contract as @ resalt of amendments 1o order or change orders, extrn work orders und
supplemental agreements, 48 the case miry be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations
under this Agreement. the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertnkes to post a warmnty security o guarantee the performunce qf' its
obligitions in the event of any “Structural Defects or Failures™, as defined in the IRR. that may oceur within
the applicable warranty period provided in Section 90.2.3. of the IRR:

8. The CONTRACTOR shall observe the warrunties under Section 90.2 ol the IRR |

9. The CONTRACTOR warrants that it has not given, nor promisad 10 give, any money, eift, or
consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the
purpose of securing this Conmaet,

10, The CONTRACTOR undertakes to pay taxes in full and on time, fuilure to do so will entitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Internal Revenue and a ¢opy of its income and business tx returns duly stamped and received by the
BIR and duly validated with (he tax payrents made thereon;

I1. For contracts One Million above, & Contractor’s All Risk Insurance shall be obtamed and

maintamed by the CONTRACTOR under its name and af its own expanse. copy of which shall be provided
the PROVINCE;

12, if the CONTRACTOR fails to satisfactorily comnplete the works under this Agreement within
the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall
be tiable for hquidated damages m an amount equal to af least one-tenth (1/10) of one percent (1%) of the
cost of the unperformed portion of the works for every day of delay;

13 The CONTRACTOR shall comply with all labor and emplovment laws, including occupationyl
health and safety, minimum wage, hours of work, and compensation for injuries;

14, The CONTRACTOR shall assmme all the nisk in connection wirh the implementation of the
aforementioned projeet prior to the accepiance by the PROVINCE:

15. The provisions of Republic Act No. 12009, otherwise known as the New Government
Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known
as the Local Government Code of 199) and the Implementing Rules anid Regulations embodied i the
General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding
the following: Varation Orders, Suspension of Work, Extension of Contract Time, Liguidated Damages,
Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other
Aspetts of Contract lmplementation, shall be applicable in the implementation of this Agreement;
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16, Digputes arising from this Agresmient shall be resolved through arbitration or aliermative dispute
resolufion mechanisms in accordance with Republic Act No, 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12000, The process of arbitration under the foregoing law shall be assumed part of this
Agsreement, without preindice however, to any mutunl agreement of the parties hereto to agree in writing
to resort 1o other alternative modes of disputes resolution,

17, Jurisdiction pver civil cases or suit arising out of the implementation of this Agreement shall
belong ta the appropriate courts of the City of Antipolo, with the exclusion of any other courts:

18 The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees. and therefore, shall not be responsible for any injunies,
dampoes, or claims that tay be sustained by them or by any third party in connection with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR:

19, The implementing rules and guidelines regarding adjustiment of Clontrac! Price and/or chanpe
order adopted and approved by the Govemnment and consistent with the provisions of RA 12009 and its
IRR shall be applied in this Agreement;

20 Unless otherwise stated, terms and expressions osed in this Agreement shall have the same
meanings as those assigned to them in the Conditions of Contract, which form an integral purt of this
Agrecment

21 I any clause of this Agreemeni is held mvalid, the remaining provisions shall remain in full
force and effect

22 Without prejudice to ndministrative sanctions that may be imposed in proper cases, a violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any ugreement
and/or undertaking prior or subsequent 1o the execution of this Agreement a5 well a5 any of the pertinent
provisions of Republic Act No. 12009 and is Implementing Rules and Regulations. shall make the
CONTRACTOR liable for damages. which may either consist of hiquidated damages and restituiion Tor the
damages done or the forfeiture in favor of the government of any unwartanted benetit derived from the act
ar acts in question or both, at the discretion of the court, and

23, The provisions under Section 71 4 of the IRR shall govern the termmation of this. Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement fhie NV Zfay of
at Antipolo City.

RIZAL PROVINCIAL GOVERNMENT KIT UBIADAS CUNEI'RUUI' 1ON CORPORATION
Entity/Firm/Carporation

By By:

NINA RICCEES
rovineiul Go

WITNESSES

_Cﬁa-

MARISSA N. CLEOFAS MYLA DS, ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY ) 5.8

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:
Name/Entity Valid 1D Presented Date Place
HON. NINA RICCI A, YNARES  Passport No. P76890568B  September 24, 2051 DFA Manila

EDGARDO M. UBIADAS  TINNo 008-410-689

all known tome 1o be the same person's who executed the foregoing instrument and acknowledged that the
samie is their free voluntary uct and deed as well as the entity that they respectively present. This instrument,
consisting of four (4) pages including this page wherein this scknowledgment is written, has been signed
by the parties hereto and every page hereof, refers o the Agreement for:

Repair/Repainting of Ynares Multi-Purpose Covered Court at Kasiglahan
Village. Phase 1C, Brggy. San Jose, Montalban, Rizal

WITNESS MY HAND AND SEAL this doy of , at Rizal Provincual
Capitol, Antipolo City. 1 9NV 225
;}nn r;n‘; _%‘t ATTY e RIA SALVE QWW
agc . o I.l.‘ I_‘_.l..l'-"||‘
Book No. 7 o noTARY REgG "
Series 20 3¢, e A A
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Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED
19 November, 2025

MR. FERNANDO L. ARADA
FLAG CONSTRUCTION CORP.

Binangonan, Rizal
Diear Mr. Arada:

The attached Contract Agreement having been approved, notice is hereby given to
FLAG CONSTRUCTION CORP. that work may proceed on the
Improvement of Ynares Multi-Purpose Covered Court and Stage

at Kagiglahan Yillage National High School, Brgy. San Jose, Montalban, Rizal

effective November 22, 2025 (Saturday).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

FPlease acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,
NINA RJ YNARES
Governor f

I acknowledge receipt of this Notice on;

Authorized Signature; :
FERNANDO L. ARADA

Name of the Representative of the Bidder;

NTP 10212025817



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: Irlf L

This AGREEMENT made amd entered into by and between: f [

The PROVINCIAL GOVERNMENT OF RIZAL, a local govemment unit, dhily organized and
existing under Philippines laws, with seat of government and principal address st Rizal Provincial Capitol
Building, Ynares Center Compound, Circumferential Road comer P, Oliveros Street, Burangay Sun El?qur.
Antipolo City, representad in this act by s PROVINCIAL GGVER.NGIF. HDT\I‘. NINA RICCH _A.
YNARES, duly authorized by virtue of Sanggunitng Panlulawigin Approprintion Ordinanee No. 36, senes
of 2024, herein referred o as the *PROVINCE."

— and -

FLAG CONSTRUCTION CORPORATION, n sole proprictorship/private corporation, duly
organized and existing under the laws of the Republic of the Philippines, with principal pl.ac_a.: of ‘pusiucss
and office address al Binansonan, Rizal and herein represented by its Proprietor/President/General
Manager, FERNANDO ARADA, of legal age, Filipino citizen, smgle/mamed and a resident of
Binangonan, Rizal, heremafier referred to as the *CONT RACTOR.™

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a matter of policy that certain infrustructure works should
b constructed pursuant to Sangguniang Panlalawigan Ordinance No, RPSB Res. # 4.5, 2025 namely:

tmprovement of Ynares Multi-Purpoge Covered Court and Stage at Kosiglthan
Village National High School, Brgy. San Jose, Montalban, Rizal

WHEREAS. the CONTRACTOR, warranting that it has the financial and techmical competence
tiy undertake the sbove said infrastructure works, and whose bid has been declared as the Lowest Caleulared
Responsive Bid in a public bidding held last October 21, 2025, has accepted and binds nself o undennke

E‘i the construction and completion of the above-mentioned infrastructure works simictly in accordance with
the following standurds set forth in the bid documents, approved plans, program works and specification in
cansideration of the amount of Four Hundred Thir d Eight Hundred One
Pesos & S6/100 (Phpl 434.801.56). Philippine Corrency,

NOW, THEREFORE, for and in consideration of the foregomng premises, the parties hereto
hereby apree us follows:

1. The whole works subject matter of this Agreement shall be completed within Seventy Six  (76)
calendar days, in sccordance with the provisions of the followmg documents ns reguired by the
Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the “New
Government Procurement Act,” (RA 12009) and shall form part ind be read and construed as integral parts
of this Agreement, viz

a. Philippine Bidding Documents
1. Drswing/Plans,
il, Scopeof Work,
i Invitation 1o Bid;
iv. Instructions 1o Bidders;
v. Bid Date Sheet;
vi. Bid Formy including all the documents/staterments contamed in the Bidder's bidding
envelopes, os annexes, and all ather documents submitied (e.g , Bidder's response 1o
the request v clarifications on the bid), including corrections to the bid, f any,
resulting from the PROVINCEs bid evaluation,
vie.  Bill of Quantities,
viil, General and Special Conditions of Contract; and
X, Supplemental Bid Bulleting, if any
b, Winning bidder’s bid, including the Eligibility Requirements, Technical and Financial Proposals,
anitl ull other documents or statements subinitted:
o, Performance Security;
’}r/ d Notee of Awnrd of Comtmcr;, and the Bidder's Conforme thereto; and
e. Other contruct documents that may be required by existing laws and/or the PROVINCE, such
as but not limited to the Nobice to Proceed and Warmmanty Security,
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2. in consideration of the puyment to be made by the PROVINCE to the CONTRACTOR, the latter
hereby covenants with the PROVINCE to construct and complete the imfrastructure works subject of this
Agreement in conformity with the provisions; terms, and conditions of this Agreement,

3. The PROVINCE hereby covenantsto pay the CONTRACTOR the amount of One Million Four
Hundred Thirty Four Thousand Eight Hundred One Pesos & 56/100 (Phpl,434,801.56), Philippine
Currency, subjett to retention money, progress payments, and other conditions as provided under RA 12009
and its IRR. and Sanggunisng Panlalnwigan Resolution No. 471, 5. 2025 (If applicible)

4. It iz understood tha prior 1o the signing of this Agreement, the Contractor hias posted the required
perfopmance security of _Four Hundred Thirty Thousand Four Hundred Forty m. & *‘H]ﬂ
(Php430,440.47), Philippine Cutrency, as a measure of guarantee for the faithful compliance with his
ohligations under this Agreement in accordance with the Bidding Documents;

5 The CONTRACTOR shall post an additional performumee security following the schedule under
Section 68 4 of the TRR 1o cover any cumulative increase of more than 10 percent (10%) over the omigmal
value of the contract 65 o result of amendments 1o order or change orders, extm work orders and
supplemental agreements, as the case may be:

6. In the event that it 15 established that the CONTRACTOR is in default in any of its obligations
undet this Agreement, the performance security shull be forfeited i favor of the PROVINCE,

7. The CONTRACTOR undertakes to post & wartnnty security 1o guarantee the performance of m.
obligations in the event of any “Structural Defects or Fuilures™. a¢ defingd in the [RR, that may occurwithin
the applicable warranty period provided in Section 90.2.3, of the IRR;

8 The CONTRACTOR shall observe the warranties under Section 90,2 of the IRR |

9, The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or
comsideration to any official or employee of the PROVINCE, or to any govemment instrumentality, for the
purpose of securing this Contract.

10. The CONTRACTOR undertakes 1o pay tixes in full and on time, faillure 1o do so will entitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the
BIR and duly validated with the tax pmyments made thereon;

11, For contragts One Million sbove, a Contractor’s All Risk Insurance shall be obmined and
maintamned by the CONTRACTOR under its name and at its own expense, coipy of which shall be provided
by the PROVINCE;

12, If the CONTRACTOR fuls to sansfactorily complete the works under this Agreement within
the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall
be ligble for ligmduted dathages m an wiownt equal to ar least one-tenth (1/10) of one percent (19%) of the
cost of the mnperfurmed poition of the works for every duy of delay.

13. The CONTRACTOR shall camply with all lahor and employvment lnws, including occupational
health and safety, mimmum wage, hours of work, and compensation for injuries;

14 The CONTRACTOR shall assume all the risk in connechion with the implementation of the
aforementioned project prior to the acceptance by the PROVINCE,

15, The provisions of Republic Act No. 12009, otherwise known as the New Government
Procurernent Act and its lmplementing Rules and Regulations, Republic Act No. 7160, otherwise known
as the Local Government Code of 1991 and the Implerienting Rules and Regulations embodied in the
Gienernl Accounting Auditing Manual (GAAM), unless atherwise inconsistent with RA 12009, regarding
the following: Vaniation Orders, Suspension of Work, Extension of Contraet Time, Liguidited Damages,
Advance Payment, Negative Shippage, Progress Payment (if applicable), Retention Money, and Other
Aspeets of Contract Implementation, shall be applicable in the implementation of this Agreement;
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16. Disputes anising from this Agreement shall be resolved through arbitration or alternative dispute
resolution mechanisms in accordance with Republic Act No, 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009, The process of arbitration under the foregomg law shall be assumed part of this
Agreement, without prejudice however, to any mutusl agreement of the parties hereto to agree m writing
1o resort (o other altemative modes of digputes resolution;

17, Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall
belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts,

I8, The PROVINCE shull have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR of with any of its employess, and therefore, shall not be responsibie for nny mjunes,
damages, or ¢laims that muy be sustained by them or by any third pary in connection with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR:

19, The implementing rules and guidelines regarding adjustment of Contract Price andfor change
order sdopted and approved by the Governmant and consistent with the provisions of RA 12009 and its
IRR shall be applied in this Agreement,

2. Unless otherwise stated, terms and expressions used in this Agreemient shall have the same
meanings us those assigned to them in the Conditions of Contract, which form an integral pat of this
Agreement,

21, I any clause of (his Agresment is held invailid, the remaining provisions shull vemain in full
force and effect;

22, Without prejudice to administrative sanctions that may be imposed in proper cases, & violation
by the CONTRACTOR of tiny of the provisions of this Agreement, the bidding documents or any ngresment
andior undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent
provisions of Republic Act No 12009 and its lmplementing Rules and Regulations, shall make the
CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the
dnmages done or the forfeiture i favor of the government of my unwarranted henefit derived from the set
or acts in question or both, at the diseretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the temunation of this Agreement,

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement &tnrp oy w of
it Antipalo City.

RIZAL PROVINCIAL GOVERNMENT

By: By

NINA RIC YNARES
Afrovingial orf

WITNESSES
C e

MARISSA N. CLEOFAS MYLA D5 ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY )SS.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the [ollowing:
Name/Entity Valid [D Presented Date Plice
HON. NINA RICCI A. YNARES  Passport No, PTEBODS6B September 24, 2031 DFA Manila

FERNANDO ARADA TIN No. 007-885-673

all kriowri 10 me 1o be the same person/s who executed the foregoing mstrument and acknowledged that the same
15 their free voluntary act and deed as well as the entity that they respectively present. This instrument, consisting
of four (4) pages including this page wherein this ucknowledgment s wiitten, has been stimed by 1the parties
hereto and every page lereof, refess to the Agresment for:

Improvement of Ynares Multi-Purpose Covered Court and Stage at Kasiglahan
Villuge National High School, Brgy. San Jose, Montalban, Rizal

WITNESS MY HAND AND SEAL thia day of lLM at Rizal Provincial Capitol,
Antipolo City,

DocNo._247
Page No. @]

Book No._2 :
- N AU DB
Netarial Commission Apat No. 24-1T7Antipe!-
Atternzy's Rell No. 55320
8P Lfatime Roll No. 0404TIRSM Chapt:
MOLE Camr">=z2 No. VIHO01143" € L
PR ho, 0134860ANRR2 -
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Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED
19 November, 2025

MR. EDGARDO M. UBIADAS
KIT UBIADAS CONSTRUCTION CORP.
Binangonan, Rizal

Dear Mr. Ubiadas:

The attached Contract Agreement having been approved, notice is hereby given to
KIT UBIADAS CONSTRUCTION CORP. that work may proceed on the
Construction of Covered Pathwalk at Morong Nafional

High Scheol - Talaga Annex, Brgy. Maybancal, Morong, Rizal

¢ifective November 22, 2025 (Saturday).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date ahove-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below, Keep one copy and retum the other to the Provincial Government of Rizal.

Very truly yours,

NINA RIC YNARES
Governor

Iacknowiedge receipt of this Notice on: 2 0 ONOY o

Authorized Signature: M

Name of the Representative of the Bidder: EDGARDO M., UBIADAS

NTF 10212025%#18



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: / _*-
I‘ =

2

This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL. u local government unit. duly qrgamimd and
existing under Philippines laws, with seat of goveniment and principal address at Rizal Pruwnctml Capitol
Building, Ynares Center Compound, Circumiferential Road comer P Ofiveros Street, Barangay San Rogue,
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON. NINA RICCI A,
YNARES, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 30, series
of 2024, herein referred to gs the *“PROVINCE."

—and -

KIT _UBIADAS CONSTRUCTION CORPORATION. a sole proprictorship/private
corporation, duly organized and existing under the laws of the Republic of the Philippines, with prmcipul
place of business and office oddress @ Bingngonan, Rizal and herein rr:prmmwd !:_-y_ its
Proprictor/President/General Manager, EDGARDO M. UBIADAS, of legal awe, Filipino citizen,

single/marriod and o resident of Binangonan, Rizal, hereinafter referred to as the SCONTRACTOR.”
WITNESSETH, That

WHEREAS. the PROVINCE declares as s maiter of policy that certain infrastructure works should
be constructed pursuant to Sangguniang Panlalswigan Ordimance No. RPSB Res. #3, 5. 2025 numely:

Construction of Covered Pathwalk at Morong National High School-
Taluga Annex, Brey, Maybancal, Morong, Rizal

WHERFEAS, the CONTRACTOR, wirranting that it has the financial and technical competence
1o undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated
Responsive Bid in & public bidding held last October 21, 2025, hns accepted and binds itself to undertake
the construction and completion of the above-mentioned mirastructure works strictly i accordance with
the following standards set forth in the bid documents, approved plans, program works and specification in
consideration of the amonnt of Five Hundred Seventy Five Thousand Eight Hundred Ninety Seven
Pesos & 43/100 (Php375.897.43), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the purties hereto

hereby apree as follows:
ﬁ 1. The whole works subject matter of this Agreement shall be completed within _Sixty  (60)

calendar days, in accordunce with the provisions of the followmg documents as required by the
Implementing Rules and Regulations (IRR) of Republic Act Mo, 12009, otherwise known #% the “New

Government Procurement Act,™ (RA 12009) and shall form part and be read and construed as integral parts
of this Agreement, viz:

a Philippine Bidiing Documents
i Drawing/Plans;
‘§ il Scopeof Work:
i Invitation to Bid,
v, Instructions to Bidders;
v. Bid Date Sheet,
vi. Bid Form, including all the documents/siatements contained in the Bidder's bidding
evelopes, as annexes. and all other documents submitted (e g, Bidder's response to
CD-' the request fur clanifications on the bid), including coirections to the bid, if any,
resulting from the PROVINCE's bid evaluation;
vii, Bill of Quantities;
vitl. General and Special Conditions of Contract; and
X Supplemental Bid Bulletins, i any.
b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals,
and all other documents or statements submitted;

.M ¢. Performmmee Security,
d. Notice of Award of Contract; and the Bidder’s Conforme thereto: and

¢, Other contract documents that may be required by exisiing laws and/or the PROVINCE, such
a5 but not limited 1o the Notice 1o Proceed and Warranty Security.
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2. In cansideration of the payment to be made by the PROVINCE to the CONTRACTOR, the Inmf:r
hereby covenants with the PROVINCE to construct and complete the infrastritcture works subject of this
Agreement in confarmity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE herehy covenants to pay the CONTRACTOR the amount of Five Humired
Seventy Five Thousand Eight Hundred Ninety Seven Pesos & 43/100 Lﬂmﬁﬁﬁﬂlﬂj, Philippine
{“un‘;m:y. subject to retention money, progress payments, and other conditions as provided under RA 12009
and its IRR, and Sangguniang Panlulawigan Resolution No, 471, s 2025 (T applicable)

4_ It isundesstood that prior to the signing of this Agreement, the Contr amnr'hm‘pcs!nd the required
perforimance security of One Hundred Seventy Two Thousand Seven Hu__aggggl_ d Sixty Nine Pesos &
23/100 (Php172.769.23), Philippine Currency. as a measure of guaraniee for the faithiul compliance with
his obligations under this Agreement in secordance with the Bidding Documenis:

5 The CONTRACTOR shall post an additional performance security following the schedule under
Section 68 4 of the IRR to cover any comulative increase of more than 10 percent (10%) over the onginal
value of the contract as a result of smendments to order or change orders, extrn work orders and
supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations
under this Agreement, the performance security shall be forfeited in favor of the PROVINCE,

7. The CONTRACTOR undertakes to post a warranfy security 1o guarantee the performance of its
oblizations in the event of atiy *Stractural Defects or Failures™, us defined m the TRR, that may occur withm
the applicable warranty period provided in Section 90.2.3. of the IRR:

8. The CONTRACTOR shall ohserve the warranties under Section 90.2 of the IRR |

9, The CONTRACTOR warrants that it has not gven, nor promised to give, any money, gift. or
consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the
purpose of securing this Contract;

10, The CONTRACTOR undertukes to pay taxes i full and on time, failure to do so will entitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Intérnal Revenue and & copy of its income and business tux returns duly stamped and received by the
BIR nnd duly validated with the tax payments made thereon;

11, For contracts One Million above, a Contruetar’s All Risk Insurance shall be obtained and
intamed by the CONTRACTOR under its nnme and at its own expense. copy of which shall be provided
by the PROVINCE,

12, if the CONTRACTOR fails to satisfactorily eomplete the works under this Agreement within
the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall
be lisble for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%6) of the
cost of the unperformed portion of the works for every day of deluy.

13, The CONTRACTOR shall comply with all labor and employment laws, including occupational
health and safety, minimum wage, hours of work, and compensation for mjuries,

4. The CONTRACTOR shall assume all the risk in connection with the implementation of the
aforementioned project prior to the scceptance by the PROVINCE;

I5. The provisions of Republic Act No, 12009, otherwise known s the New Governmen
Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known
ns the Local Government Code of 1991 and the Implemennng Rules and Regulations embodied in the
Genernl Accounting Auditing Munual (GAAM), unless otherwise mconsistent with RA 12009, regarding
the following: Variation Orders, Suspension of Work, Extension of Contract Tane, Liguidated Damages,
Advance Payment, Negative Slippage, Progress Payiment (if applicable), Retention Money, and Other
Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement,
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16. Disputes arising from this Agreement shall be resolved through arbitration or altermahive dispute
resolution mechanisms in gccordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009, The process of arbitration under the foregaing law shall be assumed part of this
Agreement, without prejudice however, to any mutunl agreement of the parties hereto 1o agree in writing
1o resont o other aliernative modes of disputes resolution;

17. Jurisdiction over civil cases or suit ansing out of the implementation of this Agreement shull
belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts:

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIF with the
CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries,
diimuges, or claims that may be sustnined by them or by sy third party in gonnection with the performance
of this Contract. all of which shinll be the sole responsibility of the CONTRACTOR:

19. The implementing rules and guidelines regarding adjustment of Contact Price and/or change
order adopted and approved hy the Government and consistent with the provisions of RA 12009 and its
IRR shall be applied in this Agresment:

20, Unless otherwise stated, terms and expressions used in this Agreement shall have the same
mieanings a5 those assigned (o them in the Conditions of Contract, which form an integral part of this
Agreement;

21. ifany clouse of this Agreement is held mvalid, the remaining provisions shall remain in finll
foree und elMect,

22 ‘Withowt prejudice to administrative sanctions that may be imposed in propet cases, a violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any ngreement
and/or undertaking prior or subsequent fo the execution of this Agreement as well as any of the pertinen
provisions of Republic Act No. 12009 and its Implementing Rules snd Regulations, shall make the
CONTRACTOR linble for damages, which muy eithier consigt of liguidated damages and restitution for the
damuges done or the forfeiure in favor of the government of any unwarranted benefit derived from the act
of tiets in question or both, @ the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termimation of this: Agreement.

IN WITNESS WHEREOF, the partics have hereunito signed this Agreament thls§ MDY gy of
it Antipolo City.

RIZAL PROVINCIAL GOVERNMENT _KI'T UBIADAS CONSTRU { CORPORATION
Entity/Finm/Corporation

By: By

W

NINA RICCT A, NARES EDGARDO M. UBIADAS
Mrovincial G or ProprietorManager President
WITNESSES

> R

MARISSA N. CLEOFAS MYLA DS. ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY ) 5.5

BEFORE ME. a Notary Public for and in Antipalo City, personally sppeared the following:
NameEntity Valid 1D Presented Date Place
HON. NINA RICCT A, YNARES  Passport No. PT6890568  September 24, 2031 DFA Manila

EDGARDO M. UBIADAS TIN No, 008-410-689

all known to mie to he the same person's who executed the foregoing instrument and acknowledged thi the
samme is their free voluntory scrand dead as well as the entity that they respectively present, This instrument,
consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed
by the parties hereto and every page hereof, refers to the Agresment for:

Construction of Covered Pathwalk at Morong National High School-
Talaga Annex, Brgy. Maybancal, Morong, Rizal

. e : 13 WOV . -
WITNESS MY HAND AND SEAL this day o al Rizal Provincial
Capitol, Antipolo City.

Doe No. _ %
Page No. _ (of

Bt s G 0

Dl anmtlsslg ArEA No. 2617 lAntigol-
- Jl.tlf*_' i 5 Al No. 58320
I8P Lifetime o) 8o 8057RS M Chaple
R oo N Vgt § e,
whoeatNE0AN N2 2 2]



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED
19 November, 2025

MR. GERALD KENN SJ. BILOG
GKB BUILDERS
Morong, Rizal

Dear Mr. Rilog:

The attached Contract Agreement having been approved, notice is hereby given to
GKB BUILDERS that work may proceed on the
Repair/Repainting of Wash Facilities (Water,Sanitfion
& Hygiene) at Brgy. San Guillermo, Morong, Rizal

effective November 22, 2025 (Saturdav),

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Pleass acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

NINA RJ ARES
Governor

1 acknowledge receipt of this Netice on: 2 b NY I

Authorized Signature; lﬁ’
Name of the Representative of the Bidder: GERALD SJ. BILOG

NTP 10212025419



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

L ||I
This AGREEMENT made and enteréd into by and between: f

The PROVINCIAL GOVERNMENT OF RIZAL, 1 local government unit, duly l:!l'EI!.hiZ?lI g;nd
existing under Philippines laws, with seat of govermment und principal address at Rieal Pr_uvmmd Copital
Building, Ynzres Center Compound, Ciroumferential Road comer P Oliveros Street, B:ﬂm_'lgu}' San Roque.
Antipolo City, representad in this act by s PROVINCIAL GGVERNQFF. Hﬂbf. NINA I-'I.ICCI A
YNARES, duly suthorized by virtue of Sangguniang Panlalawigan Appropnation Ordinance No. 36, series
of 2024, herein referred to as the “PROVINCE." |

. m -

GKB BUILDERS, a sole proprietorship/private corporation, duly organized and existing under
the laws of the Republic of the Philippines, with principal place of business and office address ut_Morong,
Rizal. and herein represented by its Pmprinlurﬂ‘_msid:m;ﬂ_rmuml Manager, GER LD KENN S.1.
BILOG, of legal age, Filipmo citizen, single/fmarried and a resident of Morong, Rizal, hereinafler referred
to us the “CONTRACTOR.™

WITNESSETH. That

WHEREAS, the PROVINCE declares 45 & matter of policy that certain infrastructure works should
be constructed pursyant o Sangeuniang Panlaliwigan Ordinance No. 26, & 2028 namely:

Repair/Repainting of Wash Facilities (Water, Sanitation & Hygiene)
at Brgy. San Guillermo, Morong, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and rechmcal competence
1o undertake the ghove said infrastructure works, and whose bid Iins been declared as the Lowest Calcolated
Responsive Bid in a public bidding held lnst October 21, 2025, has sccepted and binds itsell to undertake
the construction and completion of the above-mentioned nfrastructure works strictly in accordance with
the following standards set forth in the bid documents, approved plans, program works and specification in
consideration of the amount of Three Hundred Eight Two Hundred Fifty Seven Pesos &
49/100 (Php308.257.49), Philippine Currenicy

NOW, THEREFORE, for and in considerancn of the foregoing premises. the parties hereto
hiereby ngree as follows:

I. The whole works subject matter of this Agreement shall be compleied within _Forty  {40)
calendar days, in secordance with the provisions of the following documents as required by the
Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the “New

Covernment Procurement AcL™ (RA 12009) and shall form part and be read and construed as mtegral pans
of this Agreement, viz:

a. Philippine Bidding Documents

i Prawing/Plans:
_ . Scopeof Wark;
ili.  Invitation to 3id;

s

iv. Instructions to Bidders,
v.  Bid Date Sheet,
vi. Bid Formy ncluding all the documents/stutements contained i the Bidder's bidding
envelopes, as annexes, and all other documents submitted (e g, Bidder's response to
the request fiar clanficanons on the d), including corrections to the hid, if any,
resulting from the PROVINCE's bid evaluation;
vil, Bl ol Qumtinies;
viti. Cieneral and Special Condinons of Contraot, and
ix. Supplemental Bid Bulletins, if any.
b. Winning bidder’s bid, including the Ehgibility Requirements, Technical and Financial Proposals,
amd all othey documents or sinternents submitted,
¢, Performance Security,
d. Notice of Award of Contract: and the Bidder™s Conforme thereto; and
e, Other contract documents that may be required by existing laws and/or the PROVINCE, soch
as but not Innited to the Notice to Proceed and Warranty Security.
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2. In consideration of the payment to be made by the PROVINCE fo the CONTRACTOR, the latter
hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this
Agreement in conformity with the provisions, tenms, and conditions of this Agreement,

3 The PROVINCE hereby covenants to pay the CONTRACTOR the amount of Three Hundred

Eight Thousand Two Hundred Fifty Seven Pesos & 49/100 (Php308,257.49). Philippine Chrrency.
subject to retention money, progress payments, and other conditions as provided under RA 12009 and its

IRR, ind Sangmiang Panlalawigan Resolution No. 471, 5, 2025 (1F applicable)

4. Iris understood that prior to the signing of this Agreement, the Contractor hos posted the required
performance security of Ninety Two Thousand Four Hund enty Seven Fes 25/100
(Php92.477.28), Philippine Currency, as a measure of guarantee for the faithful complisnce wirth is
ohligations under this Agreement in accordance with the Bidding Dociments;

5. The CONTRACTOR shall post an additional performance security following the schedule under
Section 684 of the IRR to cover any cumulanive ineresse of more than 10 percent (10%) over the oniginal
value of the contrict as n resull of amendments to order or change orders. extra work orders and
supplemental agreements, ns the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of ils obligations
under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post o warranty security 1o guarantee the performance of its
abligations in the event of any “Structural Deéfects or Failures™, as defined in the TRR, that may occur within
the applicable warranty penod provided in Section 90.2.3, of the IRR.

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9 The CONTRACTOR warrants that it hits not given, nor promised to give, any money, pift, or
considerition to any official or employee of the PROVINCE, or to any government instrumentality, for the
purpose of securimg this Contract:

1), The CONTRACTOR undertakes to pay taxes i full and on time, failure to do so will entitle
the PROVINCE to saspend payment for sny goods ot services delivéred by the CONTRACTOR. Within
the Intermal Revenue and o copy of s income and buginess tx retirns doly stimped and received by the
BIR and duly validated with the tax payments made thereon;

Il For contracts One Million above, a Contractor’s All Risk Insurance shall be obtained and
miintaned by the CONTRACTOR under its name and st its own expense, copy of which shall be provided
by the PROVINCE;

12,11 the CONTRACTOR fails to satisfactorily complete the works under this Agreement within
the specified contract duration, inclusive of duly granted time extensions, if any. the CONTRACTOR shall
be liable for hguidated domages m an amount equal to at least one-tenth (1/10) of one percent (1%) of the
cost of the unperformed portion of the works fur every day of delay,

13, The CONTRACTOR shall comply with all labor and employment laws, including occupational
health and safety, minimum wage, hours of work, and compensation for injuries;

14 The CONTRACTOR shall assume all the risk in connection with the implementation of the
aforementioned project prior 1o the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Governmeny
Procurement Act and 1ts mplementing Rules and Regulations, Republic Act No, 7160, otherwise known
as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied i the
General Accounting Auditing Manual (GAAM), unless otherwise inconsistant with RA 12009, reparding
the following: Varistion Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages,
Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other
Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;
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|6, Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute
resolution mechanisms in sccordance with Republic Act No. 9285 (ADR- Act of 2004) and Section 88 ‘of
the IRR of RA 12009. The process of arhitration under the foregoing law shall be assumed part of this
Agreement, without prejudice however, 1o any mutual agreement of the parties hereto 1o sgree in writing
10 riesort 1o other alternative modes of disputes resolution:

17. Jurisdiction over civil cases or suit arising out of the implementution of this Agreement shall
belong to the appropriate courts of the City of Antipolo, with the exclusion of amy othér coirts;

I8 The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore; shall not be responsible for any injuties,
damapes, of claims that may bé sustained by them or by any third party in connection with the performance
of this Contract. all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelings regurding adjustment of Cantract Price and/or change
arder adopted and approved hy the Government and consistent with the provisions of RA 12009 and it
IRR shall be applied in this Agtesment;

20, Unless otherwise stated, terms and expressions ugded in this Agreenient shall have the same
meanings as those assigned 1o them in the Conditions of Contract, which form un integral part of this
Agreement:

21, If mny eliuse of this Agreement is held mvalid, the remaining provisions shall remnn in full
foree und effect;

22, Without prejudice to administrative sanctions that muy be imposed in proper cases, a violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement
and/or undertaking prior or subsequent to the exscution of this Agreement as well as any of the pertinent
provisions of Republic Act No. 12009 and its Implementing Rules and Regulstions, shall make the
CONTRACTOR hable for damages, which may either consist of hiquidated damages and restitution for the
damages done or the forfeiture in fvor of the government of any unwarranted benefit derived from the act
or #cts in question or both, at the discretion of the court, and

23, The provisions under Section 71 4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the partics have hercunto signed this Agreement thil § M0V gmpe of
at Antipolo City,

RIZAL PROVINCIAL GOVERNMENT GKEB BUILDERS
Entity/Firm/Corporation

NINA RICC YNARES GERALD ﬁ. S.L BILOG
FProvimeial Covernor [ Proprictor/ Manager/President

WITNESSES

MARISSA N, CLEOFAS m’m‘lﬂﬂﬂﬁ
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY )85

BEFORE ME. & Notary Public for and in Auatipolo City, personally sppeared the following:
Name Entity Valid D Presented Date Place
HON. NINA RICCI A. YNARES  Passport No. PT689056B  September 24, 2031 DFA Manila

GERALD KENN S.J. BILOG FIN Mo 196-519-323

all known 1o me to be the same person's who executed the foregoing instrument and seknowledged thit the
<ame i€ their free voluntary act and desd as well as the entity that they respectively present. This instrument,
congisting af Tour (4) pages including this page wherein this acknowledgment 15 written, has been signed
by the parties hereto and every page hereof, refers to the Agreement for:

Repair/Repainting of Wash Facilities (Water, Sanitation & Hygiene)
at Brgy. San Guillermo, Morong, Rizal

WITNESS MY HAND AND SEAL this R i  at Rizal Provingial
Capitol, Antipolo City,

DocNo. 749

Page No. [ .

Boakiie_9 NOTARY FU@ ol

Secien 202k AT IRASALVE &2 fans 2

Kot ooamissian Are No, 241TIAntigol
Attgen ¢ 5 2ol N0 55320
(B2 ki = - 1 DE3STIRSM Chaple
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Republic of hilippines
Provincial Government of Rizal
OFFICE OF THE GOVERNOR
NOTICE TO PROCEED
19 November, 2025
MR. GERALD KENN S8J. BILOG
GKB BUILDERS
Morong, Rizal
Dear Mr. Bilog:

The attached Contract Agreement having been approved, notice is hereby given to
GKB BUILDERS that work may proceed on the
Counsiraction of Perimeter Fence of Ynares Multi-Purpose
Covered Court, Brgy. San Guillermo, Morong, Rizal

effective November 22, 2025 (Saturday).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and retirn the other to the Provincial Government of Rizal

Very truly yours,

NINA RIC ARES

Govemor

T acknowledge receipt of this Notice on; 20 NY X5

Authorized Signature:
Name of the Representative of the Bidder: GERALD I% 8J. BILOG

NTP 10212025420



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: e

This AGREEMENT mde and entered into by and between:  © -

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly organized and
existing under Philippines laws, with seat of govemmient and principal sddress st Rizal Provincial Capitol
Building, ¥ nares Center Componnd, Circumferential Road comer P Oliveros Street, Barangay San Roque,
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON. NINA RICCT AL
YNARES, duly authorized by viriue of Sangguniany Panlalawigan Appropriation Ordinance No. 36, senes
of 2024, herein referred to as the “PROVINCE.”

~and -

GKB BUILDERS, 1 sole proprietorship/private corporation, duly orpanized and existing under
the jaws of the Republic of the Philippines, with principal place of business and office address at Muorong,
Rizal. und herein represented by its Propnetor/President/General Manager, GERALD KENN S.1.

BILOG. of legal age, Filiping citizen, single/marnexd and s resident of Morong. Rizal, hereinafter refurred
to us the “CONTRACTOR.”

WITNESSETH, That:

WHEREAS. the PROVINCE decluries as a matter of policy that certain infrastructure works should
be constructed pursuant to Sangguniang Panlalawigan Ordinance No, 26, s. 2025 pamely.

Construction of Perimeter Fence of Ynares Multi-Purpose
Covered Court, Brgy, San Guillermo, Morong, Rizal

WHEREAS, (he CONTRACTOR, warranting that it has the financial and techuical competince
to undertoke the shove said infrastructure works, and whose bid has been declared as the Lowest Caleulated
Responsive Bid in s public bidding held last October 21, 2025, has accepted and binds itself o pndertake
the construction and complenion of the above-mentioned mfrastruciure works stnctly m accordance with
the following standards set forth in the bid documents, approved plans, progrmm works and specification in
constderation of the amount of Seven Hundred One Thousand Four Hundred Eighty Seven Pesos &
79/100 (Php701 487.79), Philippine Currenicy,

NOW, THEREFORE, for and in consideration of the foregomg premises, the parties hereto
hereliy agree as follows:

1. The whole works subject matter of this Agreement shall be completed within_Fifty Four (54)
cilendar days, in aceordance with the provisions of the following documents as required by the
implementing Rules and Regulations (IRR) of Republic Act No, 12009, otherwise known as the “New

Government Procurement Act,” (RA 12009) and shall form part and be resd and construed a5 integral parts
g f of'this: Agréement, viz:

o Philippime Bidding Documents

L Drawing/Plans.

. Scope of Work;

i Invitation to Bid,

iv. Instructions to Bidders;

v. Bid Date Sheot,

vi. Bid Form, including all the documents/statements contained m the Bidder's bidding
envelopes, as annexes, and all other documents snbmitted (e.g.. Bidder's response to
the request for clarifications on the bid), including corrections to the bid, if any,
resulting from the PROVINCE s tid evaluation,

vii, Bill of Quantities;

viti. Cleneral and Special Conditions of Contract; and

i Supplemental Bid Bulletins, if any.

b, Winming ndder’s bid, including the Eligibility Requirements, Technical and Financial Proposals,
undl all othet documents or statements submitted;

! ¢. Performance Security:
- d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
e. Other contract documents that may be required by existing laws and/or the PROVINCE. such
as but not limited 1o the Notice to Proceed and Warranty Secunity,



2. In consideration of the payment to be made by the PROVINCE 1o the CONTRACT DFf_.. the 1nm::r
herehy covenants with the PROVINCE to construct and complete the infrastructure works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of Seven Hundred
One Thousand Four Hundred Eighty Seven Pesos & 79/100 {Php701.487.79), Philippme Cunﬁm?',
subjeet to retention money, progress payments, and other conditions as provided under RA 12009 and its.
RR, and Sangguniong Panlalswigan Resolution No, 471, 5. 2025 (IT upplicable)

4. Iris understood that prior to the signing of this Agreement, the Contractor has posted the required
perfortance security of Two Hundred Ten T d Four Hundred F',! i Pe;_na & M{Jﬂ
(Php210.446.34), Philippine Currency, as a measure of guarantee for the faithful compliance with his
obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under
Section 68.4 of the IRR 1o cover any comulative increase of more than 10 percent (10%) over the original
value of the contract #s a result of umendments to order or change orders. extra work orders and
supplemental ngreements, as the case may be;

6. Ins the event that it is established that the CONTRACTOR is in default in any of its obliganons
under this Agreement. the performance security shall be forfieited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warraniy security 1o guaraniee the performance -{-f i_’ﬁ
obligations in the event of any “Structural Defects or Fuilures™, as defined in the IRR. thot may occur within
the applicable warmanty period provided in Section 90.2 3, of the IRR;

8. The CONTRACTOR shall observe the warrunties under Section 90.2 of the IRR |

9 The CONTRACTOR warrants that 1t has not given. nor promised to give, any money, gifl, or
consideration (o any official or employes of the PROVINCE, or to any govermment instrumentality, for the
purpase of securing this Contract;

1), The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Tntemal Revenue and o copy of its income and business tax retuins duly stamped and received by the
BIR and duly validated with the tax payiments made thereon;

I'l. For contracts One Million above, & Contractor's All Risk Insuranice shall be obtained and
mumntained by the CONTRACTOR under its name and at its own expense. copy of which shall be provided
by the PROVINCE;

12 1f the CONTRACTOR fhils to satisfactorily complete the works under this Agreement within
the specified contract duration, inclusive of duly grunted time extensions, 1 any, the CONTRACTOR shall

liable for higudnted damnges i an amount equal to at least one-tenth (1/10) of one percent { 1%) of the
cost of the unperformed portion of the works Tor every day of delay.

I3, The CONTRACTOR shull comply with all labor and employment laws, including occupational
liealth and safety, minimum wage, hours of work, and compensation for injuries;

14 The CONTRACTOR shall assume all the nsk in connection with the implementation of the
aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government
Procurement Act and its lmplementing Rules and Regulations, Republic Act No, 7160, otherwise known
s the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the
Ceneral Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding
the following: Variation Orders, Suspenzion of Work, Extension of Contract Time, Liquidated Damages,
Advance Payment, Negative Slippage, Progress Payment (i applicable), Retention Money, and Other
N}}/ Aspects of Coniract lmplementation, shall be applicsble in the implementation of this Agreement;
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16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute
resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009, The process of arbitration under the foregoing law shall be assumed part of this
Agreement. withoul prejudice however, 1o any mutual agreement of the parties hereto to agree m writing
1o resort 1o other alternative modes of disputes resolution:

17, Jurisdiction over eivil cases or suit srsing out of the implementation of this Agreement shall
belong to the approprinte courts of the City of Antipolo, with the exclusion of any other courts;

I8 The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employess, and therefore, shall not be responsible for any injuries,
damppes. or claims that may be sustained by them or by any thivd party i connection with the performunce
of this Contract, all of which shall be the sole respongibility of the CONTRACTOR:

19, The implementing rules nnd guidelines regarding adjustment of Contract Pnce and/or change
‘order adopted snd approved by the Government and consistent with the provisions of RA 12009 and its
IRR shall be applied in this Agreameni;

20, Unless otherwise stated, terms and expressions used in this Agreement shall have the same
mieanings s those assigned to them in the Conditions of Contract, which form an integral part of this
Agreement;

21. If aniy clause of this Agreement is held invalid. the remaining provisions shall remam m full
force and effect;

22. Without prejudice to administrative sanctions that may be imposged in proper cases, a violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement
and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent
provisions of Republic Act No. 12009 and its Implementing Rules und Regulations, shall make the
CONTRACTOR linble for damnages, which may suthier consist of liguidated damages and restrtution for the
damages done or the forfeiture in favor of the government of any unwarmmanted benefit derived from the nct
or sets in question or both, it the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreemaent.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement ﬂlijﬁ 4 v iy of
at Antipole City

RIZAL PROVINCIAL GOVERNMENT CGKB BUILDERS
Entity/Firm/Corporition

By:

NINA RICCI
provincial

YNARES GERA@E Sl BILOG

ernor 4 ProprietorMunagenPresident

WITNESSES

MARISSA N. CLEOFAS MYLA Eg. ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY )85,

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:
Name/Entity Valid 1) Presented Date Place
HON. NINA RICCIL A. YNARES  Passport No. PT689056B  September 24, 2031 DFA Manilu

ERAL NNSJL B . TIN No. 196-519.323

all known 10 me to be the same person’s who executed the foregoing instrument and acknowledged that the
same is their free voluntary sct and deed as well as the enfity that they respectively present. This nstrument,
consisting of four (4) pazes including this:page wherein this acknowledgment is written, has heen signed
by the parties hereto and every page hereof, refers to the Agreement for:

Construction of Perimeter Fence of Ynares Multi-Purpose
Covered Court, Brgy. San Guillermo, Morong, Rizal

WITNESS MY HAND AND SEAL this  davpdny_ - L Rizal Provincial
Capitol, Antipolo City, i! g"ﬂ@”—;ﬂﬁ—

Doe No: D

Page No. “(g)

Book Nn.__"l NOTARY PU

Series 20 K AT TRIA SALVE DI RUBRYVE L4

sl nnmigsios 5ocn Mo, 241 T/ARbpolr
Rllee ;o %ol Ko 4330
B0 et nx b CRCRSN
h- Chn VIROMMGY R,
SR D
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Republic of the Philippines
Provincial Govermnment of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED
19 November, 2025

MR, EDGARDO M. UBIADAS
KIT UBIADAS CONSTRUCTION CORP.
Binangonan, Rizal

Dear Mr, Ubiadas:

The attached Contract Agreement having been approved, notice is hereby given to
KIT UBIADAS CONSTRUCTION CORP, that work may proceed on the
Improvement of Slope Protection {portion) at Morong River, Turentigue St.
(damaged by typhoon Crising), Brgy. San Juan, Morong, Rizal

effective Novemper 22, 2025 (Saturday).

You arc responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below, Keep one copy and retumn the other to the Provinciai Govemment of Rizal.

Very truly yours
NINA RI ¥YNARES
Governor f

T acknowledge receipt of this Notice an; 2 0 NOV 5

Authorized Signature: w"

Name of the Representative of the Bidder ~ EDGARDO M, UBIADAS

NTP 10212025421
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CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:
This AGREEMENT made und entered into by nnd between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly organized and
existitiy under Philippines lows, with seat of govermment nnd poneipal addross at Rizal Provincial Capitol
Building, Ynares Center Compound, Circumferential Road comer PP, Oliveros Street, Bmmg?xy San Roque.
Antipolo City, represented in this act by ns PROVINCIAL GHVERNQI.-F H{.'IHI. Nlhﬁ_ RICC] _A.
YNARES, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordingnce No. 36, series
of 2024, heren referred to as the “PROVINCE."

— and -

KIT _UBIADAS CONSTRUCTION CORPORATION, a sole _prqpricl.m:ship‘:}ld!fai:
corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal

place of business and office nddress at Binangonan, Rizal and herein represented by its
Proprictor/ President/General Manoger, EDGAR M. UBIA of legnl age, Filipmo oitizen,

single/marmied and a resident of Binangonan, Rizal, hereinafier referred to og ilic “CONTRACTOR."
WITNESSETH, That:

WHEREAS. the PROVINCE declnres us a matter of policy thut certain mfrastructure works should
be canstructed pursuant to Sangguniang Panlalawigan Ordinance No. 26, s. 2025 namely:

luprovement of Slope Protection (portion) at Morong River, Turentigue
Street (damuged by Typhoon Crising), Brgy, San Juan, Morong, Rizal

WHEREAS, the CONTRACTOR, warranfing that it has the finanginl and technical competence
to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Caloulated
Responsive Bid in a public bidding held lust October 21, 2025, has accepted and binds itself to undertake
the construction and completion of the above-mentioned infrastructure works stncily m accordance with
the following standards set forth m the bid documents, approved plans, program works and specification in
congderation of the amount of One Million Two Hundred Forty Eight Thousand Three Hundred Fifty
Seven Pesos & 48/100 (Php1.248.357.48), Philippine Custency

NOW, THEREFORE, for and mn consideration of the foregoing premises, the parties hereto
hereby agree as follows:

1. The whole works subjéct matter of this Agreement shall be completed within | _Seventy  (7T0)
calendar days, in accordance with the provisions of the following documents as required by the
Implementing Rules snd Regulations (IRR) of Republic Act No. 12009, otherwise known as the “New
Govemment Mrocurement Act,” (RA 12009) and shall form parnt and be read and construed as integral parts
of tius Agreement, viz:

#. Philippine Bidding Documents
. Drawing/Plans;
1, Scope of Work,
i, Invitation mo Bid;
iv.  Instructions to Bidders;
v. Bid Date Sheet;
vi. Hid Form, including all the dogumenta/statemenis contained in the Bidder's bidding
envelopes, as mimexes, and all other documents submitted (e g., Bidder's response 1o
the request for clanfications on the bid), including comections to the bid. if any,
resulting from the PROVINCE's bid evaluation;
vil, Bill of Quantities;
viii. Cieneral and Special Conditions of Contract; and
ix. Supplemental Bid Bulletins, if any.
b. Winning idder’s bid, including the Ehgibility Requirements, Technical and Financial Proposals,
and all other documents or siatements submitted:
¢. 'Performance Security;
d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
¢ Other contract documents that may be required by existing laws und/or the PROVINCE, such
as but not lnmited to the Nobice to Proceed and Warranty Security,



2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter
hereby covenants with the PROVINCE to construst and complete the infrastructure works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE heseby covenants to pay the CONTRACTOR the amount of One Miflion Two
H red Forty Thousand Hundred F Sev Piesns & 100 (Phpl .B.ﬁé'i, T.48),
Philippine Carrency. subject to retention money, progress paymens, nnd other cnndjtigns as p_:mr:dcd under
RA 12009 and its IRR. gnd Somgeusiang Panlalawigan Resolution No. 471, 5. 2025 (I applicable)

4 Itis understood that prior 1o the signing of this Agreement, the Contractor has posted the required
performance security of Three Hundred Seventy Four Thousand Five Hundred Seven PQM#!W
PESOS (Php374.507.24), Philippine Currency, as a measure of guarantee for the faithful compliance with
his obligations under this Agreement in accordance with the Bidding Documents.

5. The CONTRACTOR shall post an additional performance secqrity following the schedule under
Section 68 4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original
villue of the contruct ns a result of mmendments to order or chunge orders, extra work orders and
supplemental agreements. 24 the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of i_ts obligations
undet this Agreement, the performunce security shall be forfisted in favor of the PROVINCE,

7. The CONTRACTOR undertakes to post & warcanty security to guarantee the performance tf-f‘ ‘n_rs
obligations in the event of any “Structural Defects or Failures™, as defined in the IRR, that may occur within
the applicable warranty period provided in Section 90.2.3, of the IRR;

& The CONTRACTOR shall observe the warranties under Secnion 90,2 of the IRR ;

9. The CONTRACTOR wurants that it has not given, nor promised to give, any nioney, gt or
consideration to any officinl or employee of the PROVINCE, or to any governmaent instrumentality, for the
purpose of secarnng this Contract;

10. The CONTRACTOR underiakes to pay taxes m full and on time, failure o do so will entitle
the PROVINCE to suspend payment for any goods ar services delivered by the CONTRACTOR. Within
the Internal Revenue and 4 copy of its meome #nd business tax returns duly stamped and received by the
BIR and duly vahidated with the tax payments made thereon;

11. For contracts One Million above, o Contrnctor’s All Risk Insurance shall be obmined and
ﬁ i

intained by the CONTRACTOR nnder its name and at its own expense, copy of which shall be provided
by the PROVINCE,

12, 1f the CONTRACTOR fails 1o satisfactonly complete the works under this Agreement within
the specified contract duration, inclusive of duly granted nime extensions, if any, the CONTRACTOR shall
be fable for hquidated damages in an amount equal to ol least one-tenth (1/10) of one percent (196) of the
cost of the unperformed portion of the works for every duy of delay,

§ _ 13. The CONTRACTOR shall comply with all labor and employment laws, including occupational
health and safety, mmimum wage, hours of work, and compensation for mjunes;

14, The CONTRACTOR shall assume all the nisk in connection with the implementation of the
aforementioned project prior to the aceeptance by the PROVINCE;

_ I15. The provisions of Republic Act No. 12009, otherwise known as the New Government
Procurement Act and its Implementing Rules und Reguolations, Republic Act No. 7160, otherwise known
as the Local Government Code of 1991 and the Tmplementing Rulés and Regulations embodied in the
Cienernl Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding
the following: Vanation Orders, Suspension of Work, Extension of Contract Time, Liquidated Dumages,
Advance Payment, Negative Shippage, Progress Payment (if applicable), Retention Money, and Other
Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;

.
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16. Disputes arising from this Agreement shall be resolved through arbitration o alternative dispute
resolution mechanisms in accordance with Republic Act No, 9285 (ADR. Act of 2004) and Section 88 of
the TRR of RA 12009, The process of arbitration under the faregoing law shall be ussumed part of this
Agresment. without prejudice however, to any mutiol agregment of the parties hereto to agree in writing
to resort to other alternative modes ol disputes resolution,

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreemen shall
belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

I8 The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and thevefore, shall not he responsible for any mjuries,
damages, or elaims that may be sustained by them o by any third party in contiection with the performance
of this Contract. all of which shall be the sole respansibility of the CONTRACTOR,

19, The implementing roles and guidelines regarding adjustment of Cantract Price and/or change
order adopted and approved by the Gavernment and consistnt with the provisions of RA 12009 and its
IRR shall be applied in this Agreement;

20, Unless otherwise stated, terms and expressions used in this Agresment ghall have the sume
fHieanings as those assigned to them in the Conditions of Contract, which form an integral part of this
Agreement,

21, If any clause of this Agreement is held invalid, the remaining provisions shall remain in full
force and effect.

22 Without prejudice to administrative sanctions that may be impossd in proper cases, a violntion
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement
andlor undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent
provisions of Republic Act No. 12009 and ity Implementing Rules and Regulations, shall make the
CONTRACTOR liable for demages, which misy either consist of liquidated damages and restitution tor the
damagpes done or the forfeiture in favor of the government of any unwarranted benefit demived from the act
or nets i question or both, at the discretion of the court; and

23, The provisions under Section 71.4 of the IRR shall govern the termmation of this Agreemint.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement 15{;.5 Now gy of

at Antrpoloe City,
RIZAL PROVINCIAL GOVERNMENT JT' L DAS CONSTRUCTION CORPORATIO
Entity/Finn/Corparation
By: By
NINA RICCT ALY NARES AR BIADAS
Vvaim:inl ernorf Propnetor/Manager President
o
WITNESSES

%

Vg
MARISSA N, CLEOFAS MYLA DS, ALARCON
























































































































































































































