blse)

Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

19 January, 2026

MR. FELIMON M. SANTOS
FLS CONSTRUCTION & RUILDERS
Taytay, Rizal

Dear Mr. Santos:

The attached Confract Agreement having heen approved, notice is hereby given to
FLS CONSTRUCTION & BUILDERS  that work may proceed on the
Repair/Repainting of 1-Storey Yrares Multi-Purpose Bldg. (HOA Office)
at Medalva Hills Village Phase 2, Brgy. San Isidro, Angono, Rizal

effective January 22, 2026 (FThursdav).

You are responsible for performing the services under the terms and conditions of the
Agreernent and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly you

NINA RI EFJ&RES

Governor /

I acknowledge receipt of this Notice on: 1IN

Authorized Signature: ' m_
Name of the Representative of the Bidder: FELIMON M. SANTOS

NTP 12122025#1



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: }
This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly orgamized and
exiating under Philippines laws, with seat of government and principal address at Rizal Provineial Capitol
Building. Ynares Center Compound, Circumferential Road comer P. Oliveros Street, Barangay San Roque,
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON, NINA RICCI A,
YNARES, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 36,
series of 2024, herein referred to as the “PROVINCE "

—and—

FLS CONSTRUCTION & BUILDERS. a sole proprietorship/private corporation, duly organizad
and existing under the laws of the Republic of the Philippines, with pnncipal place of business and office
address nt Tavtav, Rizal, and herein represented by s Proprietor/Presdent/General  Munager,
FELIMON SANTOS. of legal age, Filipino citizen, single/mmmied and o resident of Tavtav, Rizal
herzinafier referred to as the "CONTRACTOR.”

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a matter of policy that certain infrastructure warks should
he constructed pursuant to Sungeuniang Panlalawigan Ordinance No. 32, s, 2025 namely:

Repair/Repainting of | Storey Ynares Multi-Purpose Bldg. (HOA Office) at Medalva Hills
Village Phase 2, Brgy. San Isidro, Angono, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financinl and technical comipetence
1o unclertiake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated
Responsive Bid in a public bidding held last December 12, 2025, hus siccepted and binds itself to undertake
the construction and completion of the above-mentioned infrastructure works siictly in accordance with
thee following standards set forth in the bid docurients, approved pluns, program works and specification m
consideration of the amount of One Million Eighty Thousand Three Hundred Twentv-Two Pesos &
16/100_(Phpl,080322.16), Philippine Currency.

NOW, THEREFORE., for and i consideration of the foregoing premises, the parties hereto
hereby ngree as follows:

i, The whole works subject miter of this Agreement shall be completed within Sixty-Five (65)
calendar days. in sccordance with the provisions of the following documents as required by the
Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New
Government Procutement Acl.™ (RA 12009) and shall form part and be read and construed as integral parts
of this Apresment, viz

n. Philippine Bidding Documents
1. Drawing/Plans:

% i.  Scope of Work;
il Invitation o Bid;
iv. Instructions to Bidders
v, Bid Date Sheet;
vi. Bid Form, including all the documents/stniements contained in the Bidder’s bidding

envelopes, as annexes, and all other documents submitted (.., Bidder’s response (o
the request for clanfications on the bid). including comrections to the d, if any,
resulting from the PROVINCE"s id evaluation;
vil. Bill of Quantities;
viti, ‘Gieneral and Special Conditions of Contract; and
ix.  Supplemental Bid Bulletins, if any.
b. Winning bidder's bid, meluding the Eligibility Requirements, Technical and Financial Proposals,
and all other documents or statements submitted;
o. Performance Security;
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d. Notice of Award of Contract; and the Bidder's Conforme thereto; ani

e. Other contruct documents that may be required by existing laws and/or the PROVINCE, such
45 but not limited 1o the Notice to Proceed and Warranty Security.

2. In consideration of the payment to be made by the PROVINCE 1o the CONTRACTOR, the latter
hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this
Agreement in conformity with the provisions, terms, anid conditions of this Agreement,

3. The PROVINCE hereby covenunts to pay the CONTRACTOR the amount of One Million
Eightv Thousand Three Hundred Twenty-Two Pesos & 16/100  (Phpl.,080.322.16). Philippine
Currency, subject to retention money, progress payments, und other conditions as provided under RA
12009, its IRR and Sangguniang Panlalawigan Resolution No. 471, 5. 2025. (If applicable)

4. Iis understood that prior 1o the signing of this Agreement, the Centractor has posted the required
performance secunty of Three Hundred Twenty-Four Thousand Ninety-Six Pesos & 65/100
(Php324.006.65) Philippine Currency, as a measure of gumrantee for the faithful complinnee with hiz
obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an addittonnl performance secunity following the schedule under
Section 68,4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the orginal
value of the contract as a result of amendments to order or chinge orders, extra work orders and
supplemental agreements, #s the case may be;

6. In the event that it is established that the CONTRACTOR 15 in default in any of its obligations
under this Agreement, the performance security shall be forfetted m favor of the PROVINCE;

7. The CONTRACTOR underiakes to post a warranty seécurity to guatantee the performanee of s
obligations in the event of mny “Structural Defects or Failures”, as defined in the IRR, that misy occur within
the spplicable warranty period provided in Section 90.2.3. of the IRR;

8 The CONTRACTOR shall abserve the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given. nor promised 1o give, any mancey, gift, or
consideration to any official or employee of the PROVINCE, or to any govemment instrumentality, for the
purpose of securing this Contract;

10, The CONTRACTOR undettakes to pay taxes in full and on time, fuilure 1o do so will entifle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the
BIR and duly validated with the tax payments made thereon:

11. Far contiacts One Million sbove, a Contractor’s All Risk: Insurance sh_a!,l be nbmiuud_and
maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided
by the PROVINCE;

12, If the CONTRACTOR fails to satisfactorily complete the works under this Agreement w_ithin
thie specified contract duration, inclusive of duly granted time extensions. if any, the CONTRACTOR shall
be lable for liquidated damages in an amount equal to at least one-tenth (1/10) of ane percent (1%9%) of the
cost of the unperformed portion of the works for every day of delay,

13. The CONTRACTOR shall comply with all labor and employment laws, mcluding occupational
health and siféty, mimimim wage, hours of work, and compensation for mjunes;

|4 The CONTRACTOR shall assumne all the risk in connection with the implementation of the
atorementioned project prior 1o the acceptance by the PROVINCE;

I5. The provisions of Republic Act No. 12009, otherwise known as the New Government
Procurement Act and its Implementing Rules and Regulations. Republic Act No. 7160, otherwise known
as the Local Goveriment Code of 1991 and the Implementing Rules and Regulations embodied in the
General Accounting Auditing Manual (GAAM), unless otherwise meonsistent 1_with RA i_lmﬂ. regarding
the following: Varintion Orders, Suspension of Work, Extension of Contract Time, Liguidated Damages,
Advance Payment, Negative Slippage, Progress Payment (if applicable), Rcta:ltir:-n Money, and Other
Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement,
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16. Disputes arising from this Agreement shall be resolved through arbitvation or altemnative dispute
resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009, The process of arbitration under the foregomg Inw shall be assumed part of this
Agreéement, without prejudice however, to any mutual agréement of the parties heréto to sgree in writing
to resort to other alternative modes of disputes esolution;

17. Junsdiction over civil cases or suit ansing out of the implementation of this Agrecment shall
belong 1o the appropriate courts of the City of Antipolo, with the exclusion of any other courts:

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries,
damages, or claims that may be sustained by them or by any third party m connection with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR:

19, The implemeénting rules and guidelines régarding adjustment of Contract Price und/or change
arder adopted and approved by the Govemment and consistent with the provisions of RA 12009 and its
[RR shall be applied in this Agreement,

2(). Unless otherwise stated. terms and expressions used in this Agreement shall have the same
meanings as thase assigned to them m the Conditions of Contrael, which form an integral pan of this
Agregment,

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full
force and effect;

22, 'Without prejudice to adninistrative sanetions that may be imposed in proper cases, a violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any ngreement
and/or undentaking prior or subsequent to the execution of this Agreement as well as any of the pertinent
provisions of Republic Act No. 12009 and its Implementing Rules and Regulotions, shall make the
CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the
damages done or the forfeiture in favar of the government of any unwarranted benefit denived from the net
or acts in question or bath, at the discretion of the court; and

23, The provisions under Section 71.4 of the IRR shall govemn the terminution of this Agreement,

IN WITNESS WHEREOF, the partics have hereunto signed this Agreement this | 9 JASa@ihe
at Antipold City

RIZAL PROVINCIAL GOVERNMENT FLS CONSTRUCTION & BUILDERS
Entity/Firm/Corporation
By: By:

FELIMON SANTOS
Proprictor/Manager/President

WITNESSES

MARISSA N, CLEQEAS MYLA DS, ALARCON
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ACKNOWLEDGMENT
REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY )SS.
BEFORE ME, a Notary Public Tor and in Antipolo City, personally appeared the following:
Name/Entity Valid 1D Presented Date Place
HON. NINA RICCIA, YNARES  Passport No. PT689056B  September 24, 2031 DFA Manila
FELIMON SANTOS TIN No: 137-732-196

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the
same is their free voluntary act and deed as well as the entiry that they respectively present. This instrument,
consisting of four (4) pages meludmg this page wherein this acknowledgment is written, has been signed
by the partics hereto and every page hereof, refers to the Agreement for:

Repair/Repainting of 1 Storey Ynares Multi-Purpose Bldg. (HOA Office) nt Medalva Hills
Village Phase 2, Brgy, San Isidro, Angono, Rizal

WITNESS MY HAND AND SEAL this _ dayof 10 I X% . m Rizal Provincial
Capitol, Antipalo City,
DoeNo. | .
Page No; 2 : —
s ST L
Series 20 2. Attorney's Roll No. 55320

I8 Lifetime Roll Mo, 09047 /RSM Chapter
MCLE Compliance No. VII0011430/Aug, §, 20
m_ PTR No. 250885F 70 JAN. 5, 2026/ Rizal



Republic iIippinﬁs
Provincral Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED
19 Jannary, 2026

MR. EDGARDO M. URIADAS
KIT UBIADAS CONSTRUCTION CORP.
Binangonan, Rizal

Dear Mr. Ubiadas:

The attached Contract Agreement having been approved, notice is hereby given to
KIT UBIADAS CONSTREUCTION CORP. that work may proceed on the

Repair/Repainting of Ynares School Bldoa, at Begional
Lead School for the Aris, Brgy. San Isidro, Angono, Riza]

effective Jannary 22, 2026 (Thyursday).

You aie responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned,

Please acknowledge receipt and acceptance of this notice by sigming both copies in the space
provided below. Keep one copy and retun the other to the Provineial Government of Rizal.

Very truly yours,

NINA A. YNARES
Governor 1B

I acknowledge receipt of this Notice on: 2 0 JAN ig
Awthorized Signature;

Name of the Representative of the Bidder: EDGARDO M. UBIADAS

NTP 12122025#2
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CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:
This AGREEMENT made and entered into by ind between: -

The PROVINCIAL GOVERNMENT OF RIZAL, o local government unit, duly organized and
existing under Philippines laws, with seut of govenment and principal address at Rizal Provincial Capitol
Building. Ynares Center Compound, Circumferential Road comer P. Oliveros Street, Barangay San Roque,
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON. NINA RICCH A.
YNARES, duly authonzed by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 36,
series of 2024 herein referred to as the “PROVINCE.”

= fnd -

KiIT UBIADAS CONSTRUCTION CORPORATION, o sole proprietorship/private
corporation, duly organized and existing under the laws of the Republic of the Philippines, with pringipal
place of business and office address of Binangonan, Rizal and herein represented by s
Proprietor/President/General Manager, EDGARDO M, UBIADAS, of legal nge, Filiping citizen,
single/mprried and o resident of Binsngonan, Rizal hereinafier referred to as the "CONTRACTOR.”

WITNESSETH, That:

WHEREAS, the PROVINCE declores nsa matier of palicy tht certiin infrastructiure works should
be constructed pursuant to Sunggunisng Panlnlawigan Ordinance No. RPSB Res. No. §, s, 2025 numely:

Repair/Repninting of Ynares School Bldgs. at Regional Lead School for the Arts, Brgy.
San lsidro, Angono, Rizal

WHEREAS, the CONTRACTOR, warranting that # has the financial and technical competence
to undertake the above said infrastructure works, ind whase bid has been declared as the Lowest Caleulated
Responsive Bid in a public bidding held lost December 12, 2025, has accepted and binds itself to undertake
the construction and completion of the above-mentioned mfrastructure works strictly in accordance with
the following standards set torth in the bid docurhents, npproved plans, progant works and specification in
considerntion of the amount of Three Million Eight Hundred Forty Thousand Three Hundred Twe

Pe 100 (Php3. 840,321 Philippine Currency

NOW, THEREFORE, for and m considerstion of the foregomg premises, the parties hereto
hereby ngres a8 follows:

1. The whole works subject matter of this Agreement shall be completed within One Hundred
(100) calendar days. in accordance with the provisions of the following documents as required by the
Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the “New
Govemment Procurement Act™ (RA 12009) mnd shall form part and be read and construed as miegral parts
ol thig Agreement, via

a. Philippine Bidding Documents

1. Drawing/Plans;

1. Secope of Work;

i, Invitation to Bid,

iv. Instructions to Bidders

v. Bid Date Sheet;

vi.  Bid Form, including all the documents/statements contained in the Bidder™s bidding
envelopes, us annexes, and all other documents submitted (e.2., Bidder's response (o
this request for clarifications on the bid), ncluding comrections to the bid. if any.
resulting from the PROVINCE's bid evaluation:

vii.  Bill of Quantifies;

viii, Cieneral and Specinl Conditons of Contract; ond

ix,  Supplemental Bid Bulletins, if uny.

b, Winning bidder’s bid, including the Eligibility Requirements, Technical and Financial Proposals,
and all other documents or statements subinitted,
¢ Performance Security,
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d. Notice of Award of Contract, and the Bidder’s Conforme thereto; and
e. Other contract documents that may be required by existing laws and/or the PROVINCE, such
as but not limated to the Notice to Proceed snd Warranty Secuniy.

2, In consideration of the payment to be made by the PROVINCE to ithe CONTRACTOR., the latter
hereby covenants with the PROVINCE to canstruct and complete the infrastructure works subject of this
Agreement in conformuty with the provisions, terms, and conditions of this Agregment,

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of Three Million
Eight Hundred Forty Thousand Three Hundred Twenty-One Pesos & 08/100 (Php3.840,321.08),
Philippine Currency, subject to refention money, progress pavments, and other conditions as provided under
RA 12009, its IRR and Sanggumiang Panlalawigan Resolution No, 471, 5. 2025, {If applicable)

4. Itis understood that prior to the signing of this Agreement, the Contractor has posted the required
performance security of One Million One Hundred Fiftv-Two Thousand Ninety-Six Pesos & 32/100
(Phpl,152.096.32) Philippine Currency, as a measure of guamntes for the fuithful compliance with his
obligations under this Agreement in accordance with the Bidding Documents;

3. The CONTRACTOR shall post an additional performance secunty following the schedule under
Section 68.4 of the IRR 1o cover any cumulative incresse of more than 10 percent (10%) over the onginal
value of the contruct us a result of amendments to order or change orders, extra work orders and
supplemental agreemenis, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obhgations
under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post 3 wiminty sectrity to gunrantee the performance of its
obligations in the event of any "Structural Defects or Failures”, as defined in the IRR, that may ocour within
the applicable warranty period provided in Section 9023 of the IRR;

8 The CONTRACTOR shall observe the warrinties under Section 90.2 of the [RR ;

9. The CONTRACTOR warrants thit it has not given, nor promised to give, any money, gift, or
consideration to any official or employee of the PROVINCE, or to any govemment mstrumentality, for the
purpose of securing this Contract;

10, The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle
the PROVINCE 1o suspend payment for any goods or services delivered by the CONTRACTOR, Withm
the Internal Revenue and 4 copy of its income and business tax refurns duly stamped and received by the
BIR and duly validated with the tax payments made thereon;

11. For contricts One Million above, n Contractor's All Risk Insurance shall be obtmned ond
mamtained by the CONTRACTOR under its name and at #s own expense, copy of which shall he provided
by the PROVINCE,

12 1f the CONTRACTOR fails to satisfactorily complete the works under this Agreement within
thie spiecified contract duration, inclusive of duly pranted time extensions; if any, the CONTRACTOR shall
bie Tiable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%0) of the
cost of the unperformed portion of the wotks for every day of delay,

13, The CONTRACTOR shall comply with all labor and employment laws, including occupational
health and safety, minimum wage, hours of work, and compensation for injurics,

14, The CONTRACTOR shall assume all the risk in connection with the implementation of the
aforementioned project prior to the acceptance by the PROVINCE:

I5. The provisions of Republic Act No. 12009, otherwise known as the New Govemment
Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known
as the Loecal Government Code of 1991 and the Implementing Rules and Regulations embodied i the
General Accounting Auditing Muanual (GAAM), unless otherwise mconsistent with RA 12009, regarding
the following: Variation Orders, Suspension of Work, Extension of’ Contract Time, Liguidated Damages.
Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other
Aspects of Contract Implementation, shull be applicable in the implementation of this Agresment,
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16. Disputes arising from this Agreement shall be resolved through arbitration or altemative dispute
resolution mechanisms m accordance with Republic Act No. 9283 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009, The process of arbitration under the foregoing law shall be assumed part of this
Agreement, without prejudice however, o any mutual agresment of the parties hereto 10 agreée in writing
to resort to other altemative modes of disputes resolution;

17, Junsdiction over civil cases or suit ansing out of the implementation of this Agreement shall
belong o the approprinte courts of the City of Antpolo, with the exclusion of any other coarts;

18, The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries,
damages, or claims that may be sustained by them or by any third party in connection with the performance
of this Comract. all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing ritles and guidelines regarding adjustment of Contisct Price and/or change
order adopted and approved by the Government and consistent with the provisions of RA 12009 and its
IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used i this Agreement shall have the same
meanings as those gssigned to them ' the Conditions of Contract, which form an integral part of this
Agresment,

21 1T any clawse of this Agreement 15 held invalid. the remaining provisions shall remain in full
foree and effect:

22 Without prejudice to administrative sanctions that may be imposed in proper cases, & violation
by the CONTRACTOR of any of the provisions of this Agreemient, the idding documents orany agreement
and/or undertaking prior or subsequent to the execution of this Agreement as well as uny of the pertinent
provisions of Republic Act No. 12009 snd its lmplementing Rules and Regulations, shall make the
CONTRACTOR lighle for damtiages. which may either consist of liquidated damages and restitution for the
dumages done or the forfeiture in fivor of the government of any unwarranted benefit denved from the sct
or aéts in question or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement,

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this] [ 2y d8ffol
at Antipolo City.

RIZAL PROVINCIAL GOVERNMENT IBIADAS CON (CTION CORPO
Entity/Firn/Corporstion
By By:
NIN EDGARDO M. UBIADAS
vincial G emorf Proprictor/Manages/President
WITNESSES

“ndes

MARISSA ﬁ. CLEOFAS MYLA DS, ALARCON




L AL
ACKNOWLEDGMENT
REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY )88,
BEFORE ME; a Notary Public for and in Aatipolo City, personally appeared the following:
Name/Entity Valid 1D Presented Date Pluce

HON. NINA RICCI A. YNARES  Passport No. P7T6890568B  September 24, 2031  DFA Manila
EDGARDO M. UBIADAS TIN No. 008-410-689

all known 1o me 1o be the spme person/s who exscuted the foregomg mstrument and acknowledged that the
same is their free voluntary act and deed as well as the entity that they respectively present. This instrument,
consisting of four (4) pages including this page wherein this acknowledgment is written, hus been signed
by the parties hereto and every page hereof, refers to the Agreement for:

Repair/Repainting of Ynares School Bldgs, at Regional Lead School for the Arts, Bray,

San Isidro, Angono, Rizal
10 a0 2%
WITNESS MY HAND AND SEAL thus day of , at Rizal Provingial
Capitol, Antipolo City.
DogNo. 2
Poge No. T
Bogk No. ! NOTARY PUBLIC
Series 20 ¥
ATTY. MARIA SALVE ﬁaﬁaﬁ”?f’
Wotarial Cammisslon Appt. Na. 26~ 25 Aatipalo, City
Attorney’s Roll No. 55320
1BP Lifutime Roll Mo, D3047/RSM Chapter
MCLE Campliance No. VHIHNL1430) Aug. 6, 200

PTR No, 2508BE2A) JAN. 5, 2026/ Rina




Republic of the Philippines
Provincial Goverment of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

19 Janwary, 2026

MR. EDGARDO M, UBIADAS
KIT UBIADAS CONSTRUCYION CORP,

Binangonan, Rizal
Dear Mr. Ubiadas:

The attached Contract Agreement having been approved, notice is hereby given to
KIT UBIADAS CONSTRUCTION CORP, that work may proceed on the
Bepeir/Repainting of Ynares School Bldgs, at Angono Elem.
School, Brgy. San Lidro, Angono, Rizal

efiective Ja 2 26

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned,

Flease acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and retumn the other to the Provincial Government of Rizal.

Yery truly yours,

NINA YNARES

I acknowledge receipt of this Notice on: 7 0_IAN %&

Authorized Signature;
Name of the Representative of the Bidder: EDGARDO M. UBIADAS

NTP 1212202543




CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:
This AGREEMENT made snd entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a locul govemment unit, duly organized and
existing under Philippines laws, with sent of government and principal address at Rizdl Provincial Capitol
Building, Yaares Center Compound, Circumferential Road corner P. Oliveros Street. Barangay San Roque,
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON, NINA RICCT A,

YNARES, duly authonzed by virtue of Sanggumang Punlslawigan Appropriation Ordinance No. 36,
series of 2024 herein reforred to as the "PROVINCE."

~and -

KIT UBIADAS CONSTRUCTION CORPORATION. a sole proprietorship/private
corporation, duly organized and existing under the faws of the Republic of the Philippimes, with pnncipal
place of business and office address mt Binangonan, Rizal. and herein represented by its
Proprietor/President/General  Manoger, EDGARDO M. UBIADAS, of legal age. Filiping citizen,
single/murried and s resident of Binangonan, Rizal hereinafter referred to as the “CONTRACTOR.™

WITNESSETH, That:

WHEREAS, the PROVINCE declures a8 o matter of policy thar certn infrastructure works should
be constructed pursuant 1o Sangguniang Panlalawigan Ordinance No. RPSB Res. No. S, 5. 2025 namely

Repair/Repainting of Ynares School Bldgs, at Angono Elementary School, Brgy. San
Isidro, Angono, Rizal

WHEREAS, the CONTRACTOR, warranting that it hes the financial and techmcal competence
1o underiake the above said infrustructure works, and whose hid has been declared as the Lowest Calculated
Responisive Bid in n public bidding held last December 12, 2025, has accepted and binds itself to undertake
the construction and completion of the above-mentioned infrastructure works sirictly in sccordunce with
the following standards set forth in the bid documents, approved plans, program works and specification in
consideraiion of the amount of Four Mi Four H Thirty-Th Four Pesos &
30/100_(Phpd.433.004.30), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto
hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within One Hundred
‘Twenty (120) calendar days. in accordanee with the provisions of the following documents as required by
the Implementing Rules and Regulanons (IRR) of Republic Act No. 12004, otherwise known as the “New
Government Procurement Act,” {RA 12009) and shall form part and be read and construed as mfegral parts
of this Agreement, vie:

a Philippime Bidding Documents
i Drowmg/Plans;
' i Scope of Work,
i Invitation to Bid;

iv. Instructions 1o Bidders
v. Bid Date Sheet;

vi. Bid Form, including all the documents/statements contained in the Bidder's bidding
envelopes. as annexes. and all other documents submitted (e g . Bidder’s response to
the request for clarifications on the bid), meluding correcnons to the bid, if" any,
resulting from the PROVINCE's bid evaluation;

vii.  Bill of Quantities,

viii, General and Special Conditions of Contract; and

ix. Supplemental Bid Bulletins, if any. _ _

by. Winning bidder’s bicl. including the Eligibility Requirements, Technical and Finuncial Proposals,
and all ather documents or staterments submitted:
¢, Performance Security;
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d. Nouvee of Award of Contract; and the Bidder's Conforme thereto; and

e, Other contract documents that may be required by existing laws and/or the PROVINCE. such
as but not hmited to the Notice to Proceed and Warranty Secunity.

- 2. In consideration of the payment to be made by the PROVINCE (o the CONTRACTOR, the latter
hereby covenants with the PROVINCE to constiuct and complete the infrastructure works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Ajgreement;

3. The PROVINCE hereby covenants 1o pay the CONTRACTOR the amount of Four Million
our Hundred -Three Tha Four P o (P Philippine Currency,

subject to rétention money, progress payments, and other conditions as provided under RA 12009, jts IRR
and Sangguniang Panlalawigan Resolution No. 471, 5. 2025, (If applicable)

4. It is undersiood that prior to the signing of this Agreement. the Contractor kas posted the required
performance sgeunty of One Million Hu T Ni Nine H ¢ Pesos
& 29/100 (Php1.329.901.29) Philippine Currency, as o mieasure of guarantee for the faithful compliance
with his obligatons under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance secunity following the schedule under
Section 684 of the [RR 1o cover nny cumulative increase of more than 10 percent (10%6) over the original
value of the contract as a result of amendments to order or change orders, extra work orders and
supplemental agresments, as the case may be,

6. In the event that it is established that the CONTRACTOR i5 in defoult in any of its obhiganons
under this Agreement, the performance security shall be forfetted in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post & warranty security to guarantee the petformance of its
obligations in the event of any “Structural Defects or Failures”, as defined in the IRR, that may oceur within
the applicable warranty penod provided in Section 90.2 3. of the IRR:

8 The CONTRACTOR shall obsatve the wirrannes under Section 90.2 of the IRR |

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or
consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the
purpase of securing this Contract:

10, The CONTRACTOR undertukes to pay taxes in full and on time, failure 1o do so will ennitle
the PROVINCE to suspend payment for any goods or services dilivered by the CONTRACTOR. Within
the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the
BIR and duly validated with the tax payments made thereon;

11 For contracts Onie Million above, o Contractor's All Risk Insurance shall be obtained and
maintained by the CONTRACTOR under its name and at its own expense, copy of which shull be provided
by the PROVINCE;

12. 1f the CONTRACTOR fails to satisfactorily complete the works under this Agreement within
the spiecified contract duration. inclusive of duly granted time extensions. if any, the CONTRACTOR shall
be liahle for liquidated dampges in an amount equal to at least one-tenth (1/10) of one percent (1%) of the
cost of the unperformed portion of the works for every day of delay;

13, The CONTRACTOR shall comply with all lubor and employment laws, including occupational
hienlth snd safety, minimum wage, hours of work, and compensation for injuries:

14 The CONTRACTOR shall assume oll the risk in connection with the implementation of the
aforementioned project priot to the acteptance by the PROVINCE;

15, The provisions of Republic Act No, 12009, otherwise known as the New Govermment
Procurement Act and its Tmplementing Rules and Regulations, Republic Act No. 7160, otherwise known
a5 the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the
Genetal Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding
the following: Variation Orders, Suspension of Worlk, Extension of Contrict Time, Liquidated Damages.
Advance Payment, Negative Slippage, Progress Payment (ifl applicable), Retention Money, und Other
Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;
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16, Disputes ansing from this Agresment shall be resolved through arbitration or alternative dispute
resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009, The process of arbitration under the foregoing law. shall be assumed part of this
Agresment, without préjudice however, to any mutual agreeient of the parties hereto 1o agree in writing
to resort to other altemative modes of disputes resolution; '

17, Jurisdiction over civil cases or suit mmsimg out of the implementation of this Agreement shall
belong to the appropriate courts of the City ol Antipolo, with the exclusion of any other ¢ourts;

18, The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries.
damages, or claims that may be sustained by them or by any third party in connection with the performance
of this Contract, all of which shafl be the sole responsibility of the CONTRACTOR;

19, The mplementing niles and guidelines regarding adjustment of Contract Price andior change
order adopted and approved by the Government and consistent with the provisions of RA 12009 and its
IRR shall be applied in this Agreement:

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same
meanings as those assigned to them in the Conditions of Contingt, which form un integral pirt of this
Agrezment,

21. if any clause of this Agreement is held invalid, the remaining provisions shall remain in full
force and effect:

22, Without prejudice to administrative sanctions that may be imposed in proper cases, a violntion
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement
and/or undertaking prior or subsequent to the exccution of this Agreement as well as any of the pertinent
provisions of Republic Act No. 12009 and 1ts Implementing Rules and Regulations, shall make the
CONTRACTOR liable for demages, which may either consist of iquidsted damages and restitution for the
damnges done or the forfeitire in favor of the govermment of any unwarranted benefit derived fiom the uct
or dets in question or both, at the discretion of the court, and

23. The provisions under Section 71:4 of the IRR shall govemn the termination of this Agreement.

IN WITNESS WHEREQF, the parties huve hereunto signed this Agreement l-}!iﬂ o _Zﬁlb' of
at Antipolo City. s

RIZAL PROVINCIAL GOVERNMENT KIT UBIADAS CONSTRUCTION CORPORATION
Entity/Firm/Corporation
Bw: By:

YNARES EDGARDO M. UBIADAS
et f PropretorManager/President

NINA RI
rovincial

WITNESSES

g -

MARISSA N, CLEOFAS MYLA DS, ALARCON
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ACKNOWLEDGMENT
REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY )85
BEFORE ME, a Notury Public for and in Antipolo City, personally sppeared the following;
Name/Entity Vahd 1) Presented Date Place

HON. NINA RICCI A, YNARES  Passport No. P76890568  September 24, 2031  DFA Mamila

EDGARDO M. UBIADAS TIN No. 008-410-689

all known to me (o be the same person/s who executed the faregoing insttument and acknowledged thai the
sume i3 their free voluntary act and deed as well as the entity that they respectively present. This instrument,
consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed
by the parties hereto and every page hereof, refers to the Agreement for

Repair/Repainting of Ynares School Bldgs. at Angono Elementary School, Brgy. San
Isidro, Angono, Rizal

1¢ I Al _ |
WITNESS MY HAND AND SEAL this ay of . at Riza! Provincral
Capitol, Antipolo City.

DocNe, 3
Pogre No. 2
Bl;ﬂ:k Hl'-; - _\:ﬁﬁ'w
Series 20 g ATTY, MARIA UBAYA . ")
mmnmm.u-mm
Attorney's Roll No, 55320
IBP Lifatime Roll No, 03047/RSM Chapter
MCLE Compliance No, YII-0011430/Auy. §, 202
PTR No. 25088674, 1AM, 5, 2026/ Rizal
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Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED
19 Janvary, 2026

MR. FELIMON M. SANTOS
FLS CONSTRUCTION & BUILDERS
Taytay, Rizal

Dear Mr, Santos:

The attached Contract Agreement having been approved, notice is hereby given to
FLS CONSTRUCTION & BUILDERS  that work may proceed on the
Improvement of Comelec Office at Rizal Provineial Jail Cmpd., Brgy. Dolores, Taytay, Rizal

effective January 22, 2026 (Thursday),

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Eeep one copy and seturn the other to the Provincial Government of Rizal,

Very truly yours,

NINA A. YNARES

I acknowledge receipt of this Notice on: 20 JAN 2

Authorized Signatute: m‘/

Name of the Representative of the Bidder:  FELIMON M. SANTOS

NTP 1212202544
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CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:
This AGREEMENT made and entered mto by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly organized und
existing under Philippines laws, with seat of government and principal address at Rizal Provincial Copital
Building. Ynares Center Compound, Circumferential Road comer P. Oliveros Street, Barangay San Roque,
Antipolo Clity, represented n this act by its PROVINCIAL GOVERNOR, HON, NINA RICCI AL
YNARES, duly authorized by virtue of Sangguniang Panlalowigan Appropriation Ordinance No. 36,
series of 2024, herein referred 1o a5 the "PROVINCE.”

- and -

2 N ] a sole proprigtorship/private corporation, duly organized
and existing under the laws of the Republic of the Philippines, with principal place of busingss and office
address at Tavtav, Rizal and hercin represented by  its Proprietor/President/CGieneral Manager,
FELIMON SANTOS, of logal age, Filipino citizen, single/mérried and a sesaident of Taviay, Rizal
hereinafier referred to as the “CONTRACTOR."

WITNESSETH, That

WHEREAS, the PROVINCE declares as o tntter of policy that certuin infrastructure works should
be constrocted pursuant to Sangguniang Panlalawigan Ordinance No. 32, & 2025 numely,

Improvement of Comelee Office at Rizal Provineial Jail Cmpd., Brgy. Dolores, Taytay,
Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence
to undertake the above said infrastructure works, and whose bid hias been declared as the Lowest Caloulated
Responsive Bid in o pubhic bidding held lust December 12, 2025, has accepted and binds itself to undentiake
thee constriction and completion of the above-mentioned infrastructure works strictly 1n accordance with
the following standards set forth in the bid docurments, approved plans, program works and speeification in
congideration of the amount of Twa ion Three Hundred Eight Thousan i P & 08/100

Php2 08}, Philippine Currency

NOW, THEREFORE, for and in consideration of the foregong premises, the parties hereto
heveby agree as follows:

| The whole works subject matter of this Agreement shall be completed within Ninety-Six (96)
calendar days, m accordance with the provisions of the following documents as required by the
linplementing Rules md Regulations (IRR) of Repubhic Act No. 12009, atherwise known #s the “New
Govermment Procuremetit Act.™ (RA 12009) and shall form part and be read and construed as miegral parts
of this Agreement, viz:

a. Philippine Bidding Documents.

i Drawing/Plans;

i Scopeof Wark;

fi.  Invitation o Bid;

v, Instructions to Biddess

v.  Bid Date Sheet;

vi. Bid Form, mcluding all the docaments/stufements contained in the Bidder's Indding
envelopes. as annexes. ani all other documents submitted (e.2., Bidder's response 1o
the request for clarifications on the bid), ncluding corrections to the bid, if my,
resulting from the PROVINCE's bid evaloation;

vii. Bill of Quantities,

viit. Gieneral and Special Conditions of Contract; and

ix.  Supplemental Bid Bulleting, if any.

b. Winning hidder's bid. including the Eligibility Requirements, Technical and Finnncial Proposals,
and all other documents or statements submitted:
c. Performiance Security;
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d. Notice of Award of Contrict; and the Bidder's Conforme thereto: and
¢. Other contract doguments that may be required by existing laws anid/or the PROVINCE, such
as but not limited to the Notice to Proceed and Warranty Security.

2, In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the lntter
hereby covenants with the PROVINCE 1o construct and complete the infrastructure works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement,

3. The PROVINCE herehy covenants to pay the CONTRACTOR the amount of Two Million
Hundred Eight Thousand S ' 8.060.08), Philippine Currency, subject

it andl Sixty Pesoy & 08/100 (Phy
to retention , progress payments, and other conditions as provided under RA 12009, its IRR and
Sangguniang Panlalawigan Resolution No. 471, 5 2025, (If applicable)

4.1t is understood that prior to the signing of this Agreement, the Contractor has posted the requited
performance seourity of Six Hundred Ninety-Two Thousand Four Hundred Eighteen Pesos & 02/100
(Php692.418.02) Philippine Currency, as a measure of guarantee for the fathful complinnce with his
obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an addittonal performance security following the schadule under
Section 68.4 of the IRR to cover any cumnulanive increase of more thatt 10 percent (10%) over the ariginal
value of the contract as a result of amendments to order or change orders, extra work orders and
supplemental agreements, as the case may be;

6. In the event that 1t 15 established that the CONTRACTOR 15 m defilt in any of its obhigations
under this Agtesment, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes 1o post a warmanty security to guarantee the performance of its
obligations in the event of my “Structiral Defiects or Failures”, a5 defined in the IRR, that may ocour within
the applicuble warranty period provided 1 Section 90.2.3, of the IRR;

8. The CONTRACTOR shall observe the warrnnities under Section 0.2 of the IRR. ;

9, The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or
consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the
purpase of securing this Contract,

10, The CONTRACTOR undertakes to pay taxes in full and on time, failuce 1o do so will entitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within
the tnternal Revenue and a copy of its income and business tax returns duly stamped and recetved by the
BIR and duly validated with the tux payments made thereon:

11 For contracts One Million sbove, a Contractor’s All Risk Insurance shall be obtained and
maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided
by the PROVINCE;

12, If the CONTRACTOR fuils 1o sstisfactorily complete the works under this Agreement within
the specified contract duration, inclusive of duly granted time extensions, i any, the CONTRACTOR shall

Cﬁvb—’ be liable for liquidated damages in an amount equal to at least onie-tenth (1/10) of one percent (1%) of the
cost of the unperformed portion of the works for every day of delay,

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational
henlth and safety, minimum wage, hours of work, and compensation for mjuries;

{4, The CONTRACTOR shall assume all the risk in connection with the implementation of the
atarementioned project prior 1o the acceptance by the PROVINCES

15, The provisions of Republic Act Nu. 12009, otherwise known ns the New Government
Procurement Act and its Implementing Rules and Regolations. Republic Act No, 7160, otherwise known
as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the
General Accounting Auditing Manual (GAAM), unless otherwise mconsistent with RA 12009, regarding
the following: Vanation Orders, Suspension of Work, Extension of Contract Time, Liguidated Damages,
Advance Payment, Negative Slippage, Progress Payment (if applicable), Rﬂmi’:}n Money, und Other
i Aspects of Contract Implementation, shall be applicable in the implementation of this Agresment,
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16. Disputes ansing from this Agreement shall be reselved through arbitration or alternative dispute
resolution mechamisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009, The process of arbitration under the foregoing law shall be assumed part of this
Agréement, without prejudice however, to any mutnal agreement of the parties hereto 1o agree in writing
to resort to other alternative modes of disputes resolution;

17, Junsdiction over civil cases or suit arismg out of the implementation of this Agreement shall
belong to the appropriste courts of the City of Antipolo, with the exclusion of uny other courts,

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injunes,
damages, or claims that may be sustmned by them or by any third party in connection with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19, The implementing ruleés and guidelines regarding adjustment of Contract Price and/or change
order adopted and spproved by the Government and consistent with the provisions of RA 12000 and its
IRR shall be applied in this Agreement;

20, Unless otherwise stated, terms and expressions used in this Agreement shall have the same
meanmings as those assigned 1o theim in the Conditions of Contrmct, which form an integral part of this
Agrecment,

2§, Ifany clause of this Agreement is held mvalid, the remaining provisions shall remain in full
force and effoct:

22 Without prejudice to administrative sunctions that may be imposed in proper’ cases, a violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement
mnd/or undertaking prior or subsequent fo the execution of this Agreement as well as any of the pertinent
provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the
CONTRACTOR liable for damages, which may either consist of hqmdared damages and restitunon for the
damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act
or acty i question or both, at the discretion ol the court, and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the purties hove hereunto signed this Agreement thid £ [y o of
at Antipulo City

RIZAL PROVINCIAL GOVERNMENT FLS CONSTRUCTION & BUILDERS
Entity/Frem/Corporation
By: By
NINA RIC NARES FELIMON SANTOS
Arovincial Goveyor { Proprictor/Manager/President
WITNESSES

e
MARISSA N, CLEOFAS MYLA DS, ALARCON
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ACKNOWLEDGMENT
REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY 8.8

BEFORE ME, a Notaty Public for and in Antipolo City, personally appeared the following;

MName/Eniity Valid 1D Presented Date Place
HON, NINA RICCILA. YNARES  Passport Mo, P7T6890368B  September 24, 2031 DFA Munila
FELIMON SANTOS TIN No. 137-732-196

all known Lo me 10 be the same person/s who executed the faregoing instrument and acknowledged that the
sume 13 their free voluntary sct and deed as well as the entity that they respectively present. This instrument,
comsisting of four (4) pages including this page wherein this acknowledgment is written, has been signed
by the parties hereto and every page hereof, refers to the Agreement for:

Improvement of Camelec Office at Rizal Provincial Jail Cmpd., Brgy. Dolores, Tayiay,

Rizal
| _ 18 [lhﬂ 218 ; :
WITNESS MY HAND AND SEAL this __ day o ar Rizal Provineul
Capitol, Antipolo City
Doc Nao. _ﬂ_
Poge No, 2
Bk Ko 1 NOTARY PUBLIC
Series 20 e,
AT, mwc&mw
Notariai Cammlssion Appt, No. 26.25 Antipals, City
Attorney’s Roll No, 55320
m,_ IBP Lifetime Roll No, 09047/85H Chapter
MCLE Compliance No, VII-00L1430/Aug. §, 202
PTR No. 250885594, JAN, 5, 2026/ Rizal
m’-\
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Republic of the Philippines

Provincial Government of Rizal
OFFICE OF THE GOVERNOR
NOTICE TO PROCEED
19 January, 2026
MR, NELSON BR. PINTO
BSKP CONSTRUCTION
Morong, Rizal
Dear Mr, Pinto:

The attached Contract Apreement having been approved, notice is hereby given to
BSKP CONSTRUCTION  ihat work may proceed on the
Improvement of NHA Schoo! Bldg. (Extension of Principels Office)
at Painaan Elem, Schaol - Heroes Ville Annex, Brgy, Pinugay, Baras, Rizal

effective Japuary 22, 2026 (Thursday),

You are responsible for performing the services under ihe temms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of his notice by signing both copies in the space
provided below. Keep one copy and retum the other to the Provincial Government of Rizal,

Very truly yo

NINA . YNARES
Governor ' {
I ackngwledge receipt of this Notice on:

Authorized Sipnature:
Name of the Representative of the Bidder:

NTP 12122025%5




CONTRACT AGREEMENT

ENOW ALL MEN BY THESE PRESENTS:
This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local povermment unit, duly orgumized and
existing under Philippines laws, with seat of gavermnment and principal address at Rizal Provineial Capitol
Building, Ynares Center Compound, Circumferential Rond comer P. Oliveros Street, Baranguy San Roque,
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON. NINA RICCT A,

YNARES, duly authorized by virtue of Sanggumiang Panlalawigan Appropriation Ordinance No. 36,
series of 2024, herein referred 1o as the “PROVINCE."

- and -
\ 'ION, a sole proprietorship/private corporation, duly organized and existing
under the laws of the Republic of the Philippines, with principal place of business and office address at
Marong. Rizal, and hersin represented by its Proprietor/President/General Manager. NELSON R. PINTO.
of Tegal age, Filiping citizen, single/marmied ond 4 resident of Morong, Rizal, hereinafler referved 10 as the
“CONTRACTOR."

WITNESSETH, That

WHEREAS, the PROVINCE declares as a matter of policy that certain infrastructure works should
be constructed pursuant to Sangguniang Panlalawigan Ordinance No, 32, s, 2025 namely:

Improvement of NHA School Bidg. (Extension of Principal’s Office) at Painaan
Elementary School — Heroes Ville Annex, Brgy. Pinugay, Baras, Rizal

WHEREAS, the CONTRACTOR, warranting that #t has the fintncial and techmcal competence
to tundertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated
Responsive Bid in o public bidding held lust December 12, 2025, has accepted and binds iself 1o unidertake
the construction and completion of the above-mentioned infrastructure works strictly in nccordance with
the Tollowing standards set forth in the bid documents, approved plans, program wotks and specification in
consideration of the amount of One Mi Four H Thirty-S psund Two Hundred

Eighty-Nine Pesos & 48/100 (Phpl,437.289.48), Philippine Currency.

NOW, THEREFORE, for and in considerution of the foregoing premises, the parties hereto
hereby agree as follows:

1. The whole works subiect matrer of this Agreement shall be completed within &EE!‘F-TH‘Q (72)
calendir days, in #iccordance with the provisions of the following documents as required by the
Iinplementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known o5 the “New
Giovermiment Procurement Act,” (RA 12009) mnd shiall form pa and be read and construed as integral parts
of this Agreement, viz:

a. Philippine Bidding Documents
i, Drawing/Flans;
i, Scope of Wark,
fii.  Invitation to Bid.
iv. Instructions to Bidders
v. Bid Date Sheet; . ) -
vi Bid Form. including all the documents/statements contained in the Bidder™s hidding
enivelopes, s sunexes. and all other documents submitied {c.g.. Biddet's response 1o
. 3-'] the tequest for clarifications on the bid), including corrections 1o the bid, if any,
' resulting from the PROVINCE's bid evaluation;
vii, Bill of Quuntities,
viii - General and Special Conditions of Contract, and
. Supplemental Bid Bulletins, if any, . . _ _
b. Winning bidder’s bid, including the Eligibility Requirements, Technical and Financial Proposals,
andl all other docinents or statements submitted:

‘)‘I’J‘M- ¢. Perforimince Security,
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d. Notice of Award of Contract: and the Bidder's Conforme thereto; and

e Other contract documents that may be required by existing laws and/or the PROVINCE, such
as but not limited fo the Notice to Proceed and Warranty Secuniy.

2. In considerntion of the payment to be niade by the PROVINCE to the CONTRACTOR, thie lutter
hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this
Agresment in conformity with the provisions, terms. and conditions of this Agreement:

3. The PROVINCE hereby covenanis to pay the CONTRACTOR the amount of One Million Four
Hundred Thi en Thousand Two Hundred Eighty-Nine Pes 4 1.437.280.48
Philippine Currency, subject to retention money, progress payinents, and other conditions as provided undet
RA 12009, its IRR and Sangguniang Panlalawigan Resolution No, 471, & 2025, (1T applicable)

4. Itis understood that prior 1o the signing of this Agreement. the Contrnctor has posted the required
performuance sccurity of F H Thi ne Thovsand One Hundred Eighty-Six Pesos
84/100 (Php431.186.84) Philippine Currenicy, as a measure of guarantes for the faithful compliance with
his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under
Section 68 4 of the IRR 1o cover any cumulative increase of more than 10 percent (10%) over the onginal
value of the contrsict gs a result of amendmients o order or change orders, extra work orders and
supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations
under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security (o gusraniee the performance of ils
obligations in the event of any “Structural Defects or Failures™, as defined in the IRR, that may oceur within
the applicable warranty period provided in Section 90.2 3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR |

9. The CONTRACTOR warrunts that it has not given, nor promised to give, any money, gift, or
constderation to any official or employee of the PROVINCE, or to any government imstrumentality, for the
purpose of seeuring this Contract:

10, The CONTRACTOR undertukes to pay taxes in full and on tume, farlure 1o do so will entitle
the PROVINCE 1o suspend pavment for any goods of services delivered by the CONTRACT OR. Within

: the Internal Revenue and a copy of its income and business tax returns duly stamped and recetved by the
BIR and duly validated with the tax payments made thereo:

1. For contiscts One Million above, 8 Contractor's All Risk Insurance shall be obtained and
maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided
by the PROVINCE;

12 1If the CONTRACTOR fals to satisfactorily complete the works under this Agresment within
he spécified contract duration, inclusive of duly granted tme extensions, if any, the CONTRACTOR shall
be Hahle for liquidated damages in an amount equal 1o at least one-tenth (1/10) of one percent (1) of the
cast of the unperformed portian of the warks for every day of delay!

13. The CONTRACTOR shall comply with all labor and employment laws, including oceupationsl
health and safety, minimum wage, hours of work, and compensation for injuries;

(4 The CONTRACTOR shall assuine ull the risk in connection with the mmplementation of the
aforementioned project prior to the acceptunce by the PROVINCE;

Procuretnent Act and its Implementing Rules and Regulitions, Republic Act No. 7160, otherwise known
a< the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the
General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding
the following, Variation Orders, Suspension of Work, Extension of Contract Tume, Liguidated Damages,
Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Maney. and Other
Aspects of Contract Implementation, shall be applicable in the implemeéntation ol this Agreement;

C 15. The provisions of Republic Act No, 12009, otherwise known s the New Government
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16. Disputes arising from this Agreement shall be resolved through arbitrution or altermative dispute
resolution mechanmisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009, The process of arbitration under the foregoing law shall be assumed part of this
Agrezment, without prejudice however, to my mutual agreement of the parties héreto to agrice in writing
to resort to other alternative modes of disputes resolution;

17, Junsdichion over civil cases or suit ansing out of the implementation of this Agreement shall
belong to the approprinte courts of the City of Antipolo, with the exclusion of any other courts;

I8, The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any mjuries,
damages; or claims that may be sustained by them or by any third party in connection with the performance
of this Contraict, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regurding adjustment of Contract Price and/or change
order adopted and approved by the Govemment and consistent with the provisions of RA 12009 and its
IRR shall be applied in this Agreement;

20. Unless otherwise stated, tesms and expressions used in this Agreement shall have the same
metinings as those assigned to them in the Conditions of Contract, which form an integral part of this
Agreement,

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full
Force and effect;

22, Without prejudice (o administrative sanctions that may be imposed in proper cases, 8 violation
hy the CONTRACTOR of any of the provisians of this Agreement, the bidding documents or any agreement
and/or undertaking priar or subsequent to the execution of this Agreement as well as any of the pertinent
provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the
CONTRACTOR linble for damages, which may either consist of liquidated damages and resttution for the
damages done or the forfeiture in favor of the government of any unwarranted benefit devived from the st
or ncts in question ar both, at the discretion of the cowt; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement,

N WITNESS WHEREOF, the parties have herewnto signed this Agreement thyis W of
at Antipolo Clity.

RIZAL PROVINCIAL GOVERNMENT BKSP CONSTRUCTION

Entity/ Finn/Corporation

By:

NINA RICCTATKNARES
AProvincial Govalmor

WITNESSES:

KQ’\ Trele
MARISSA N. CLEOFAS MYLA DS, ALARCON




L] # ]
ACKNOWLEDGMENT
REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CTTY 1SS
BEFORE ME, a Notary Public for and in Anfipolo City, personally appeared the following:

Name/Entity Valid 1D Presented (BHIT Place

HON. NINA RICCI A. YNARES  Passport No. P76890568  September 24, 2031 DFA Manila
NELSON K. PINTO TIN No, 257-641-734

all known 1o me to be the same person's who executed the foregoing mstruthent and acknowledged that
the same is their free voluntary act and deed as well as the entity that they respectively present. This
instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has
been signed by the parties hereto and every page hereof, refers to the Agreement for:

Improvement of NHA School Bldg, (Extension of Principal’s Office) at Painaun
Flementary School - Heroes Ville Annex, Brgy. Pinugay, Baras, Rizal

T
WITNESS MY HAND AND SEAL this ! day L 208 . it Rizal Provinial
Capitol, Antipols City

Page No. . ‘
Book No. | Notary Public

Senes 20 W,
ATTY, MARIA umm

Notarial Commission Appl, No. 26-25 Antipais, Clty
yrdAs—

Doc No. §
2

Atorney's Roll No. 55320
18P Lifetime Roll No. 05047 /RSM Chapter
MCLE Complfance o, V0011430 /i ug. 6, 202°
PTR No. 15088667A) JAN. 5, 2006/ Rizal




Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED
19 January, 2026

MR. JUAN PAOLO MIGUEL E. MANLAPIT
L. EUSEBIO ACE DEV'T CORP.

Pasig City
Dear Mr. Manlapit;

The attached Contract Agreement having been approved, notice is hereby given to
L. EUSEBIO ACE DEV'T CORP.  that work may proceed on the
Construction of Roadway Lightings 2¢ Brgy. Bomboug, Bryy. Pinasdilawan,
Brgy. Sapang and Brgy. Tabon, Binangonan, Rizal

effective Janpary 22, 2826 {Thursday).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provincial Govemnment of Rizal,

Very truly yours,

NINA RICC] A, YNARES

Governor L

L acknowledge receipt of this Notice on:

Authorized Signature;
Name of the Representative of the Bidder:

NTP 1212202546




CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between: |

The PROVINCIAL GOVERNMENT OF RIZAL, 2 local government unit, dulv organized and
existing under Philippines laws, with seat of govemment and principal address at Rizal Pravincial Capitol
Building, Ynares Center Compound, Circumferential Road comer P. Oliveros Street, Barangay San Rogue,
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON. NINA RICCI A.

YNARES, duly authorized by virtue of Sanggunmmg Panlalawigan Appropristion Ordinance No. 36,
series of 2024, herein referved 10 as the “PROVINCE.™

- ol =

L. EUSEBIO ACE DEVELOPMENT CORPORATION, a sole proprietorship/private
corporation, duly orgamized and existing under the laws of the Republic of the Philippines, with principal
place of buosingss mnd office address at Pasig City,. and  herein  represented by its
Proprictor/President/General Manager, JUAN PAULO MIGUEL E. MANLAPIT, of leizal age, Filipino
citizen, single/married and a resident of Pasig City, héreinafter referred (o as the "CONTRACTOR."

WITNESSETH, That:

WHEREAS, the PROVINCE deéclares as a matter of pohcy thot certatn infrustructure works should
be constructed pursuant to Sangeuniang Panlalawigan Ordinonce No. 18, 5. 2028 namely,

Construction of Roadway Lightings at Brgy. Bombong, Brgy. Pinagdiluwan x Brgy. Sepeng
end  Brgy. Tabon, Binangonan, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the finoncial and teclinical competence
to undertake the sbove said infrastructure works, and whose bid has been declared as the Lowest Calculated
Responsive Bid in a public bidding held last December 12, 2025, has accepted and binds itself to indertake
the construetion and cornpletion of the above-mentioned infrastructare works strictly in accordance with
the fallowing standards set forth in the bid documents, approved plans, program warks and specificaton in
consideration of the amount of Nine Million Twenty Thousand FEight Pesos & 107100
(Php9.020.008.10), Philippine Currency

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto
hereby agree as follows:

I. The whale wotks subject matter of this Agreement shall be completed within Sixty-Four {64)
calendar days, in sccordance with the provisions of the following documents ns required by the
Implententing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known a5 the “New
Govemment Procurement Act™ (RA 12009) and shall form part and be read and construed as integral pirts
of s Agreement, viz:

a. Philippine Bidding Documents
i.  Drawing/Plans:
ii.  Scope of Work;
i, Invitation 1o Bid;
iv. Instructions 1o Bidders
v. Bad Dute Sheet;
i, Bid Form, including all the documents/starements comained in the Bidder’s biddng
envelopes, as annexcs. and all other documents submitied (e.g.. Bidder's response to
Qﬂﬁ7 the tequest for clarifications on the bid), including cormections to the bid. if any.
resitlting from the PROVINCE s bid evaluation:
vil. Bill of Quantities,
viii. Cieneral and Special Conditions of Cantract; and
ix. Supplemental Bid Bulletins, if any.
b. Winning hidder's bid, including the Eligibility Requirements, Technical and Financial Proposals,
and all other documents or statements submitied;
Tl ¢, Performance Secunty;
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d. Notice of Award of Contrnct, and the Bidder's Conforme thereto; and
¢. Other contruct documents that may be required by existing laws and/or the PROVINCE, such
as but not limrted to the Notice to Proceed and Warranty Secunity.

2, In consideration of the payment 1o be misde by the PROVINCE to the CONTRACTOR, the latter
hersby covenants with the PROVINCE to construct and complete the infrastructure works subject of this
Agreeiment in conformity with the provisions, terms, and conditions of this Agreement,

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of Nine Million
Twenty Thousand Eight Pesos & 10/100 (Php9,020,008.10), Philippme Currency, subject to refention
money, progress payments, and other conditions as provided under RA 12009, its IRR and Sangguniang
Panlalawigan Resolution No., 471, 2025, (If applicable)

4 lisunderstood that prior to the signing of this Agreement, the Contractor has posted the required
performance security of Two Million Seven Hundred Six Thousand Two Pesos & 43/100
(Php2,706,002.43) Philippine Currency, as 8 measure of guarantee for the Fauthful comphance with his
obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance secunty following the schedule under
Section 68.4 of the IRR 1o cover any cumulative incrcase of more than 10 percent (10%) over the original
value of the contract as a resolt of smendments 16 order or change orders, extra work orders and
supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations
under this Agreement. the performance security shall be forfeited m favor of the PROVINCE;

7. The CONTRACTOR undertakes 10 post # warmanty security to guarantee the performunce of its
obligations i the event of any “Structural Defects or Failures”, as defined in the IRR. that may occur within
the applicable warranty period provided in Section 90.2.3. of the IRR.

& The CONTRACTOR shall observe the warranties under Section 902 of the IRR ;

9 The CONTRACTOR warrants that it has not given, nor promised 10 give, any money, gift, or
consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the
purpase of securing this Contract;

10, The CONTRACTOR (indertikes to pay taxes in full and on ome, fulure to do so will entitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Internal Revenue and 4 copy of its income and business tax returns duly stamped and received by the
BIR and duly validated with the tax payments made thereon,

11, For contracts One Million above, o Contractor’s All Risk Insurance shall be obtamed and
mttintained by the CONTRACTOR under its name and gt its own expense, copy of which shall be provided
by the PROVINCE:

12 1f the CONTRACTOR fails to satisfactorily complete the works under this Agreement within

e soccified contract duration, inclusive of duly granted time extensions, if arry, the CONTRACTOR shall

iable for liquidated dimages in an amount equal 1 at least one-tenth {1/ 1)) of one percent { 1%) of the
cost of the inperformed portion of the works for every duy of defay.

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational
health and safety, minimum wage. hours of work, and compensation for injuries;

14 The CONTRACTOR shall gssume all the tisk in connection with the implementation of the
afotementioned project prior to the seceptance by the PROVINCE;

& ' I15. The provisions of Republic Act No. 12009, otherwise known as the New Govemment

Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, uihuwifm known

as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the

General Accounting Auditing Muanual (GAAM), unless otherwise inconsistent ﬁm RA I_Eﬂﬁ.'?. regarding

the following: Variation Orders, Suspension of Work. Extension of Contract Time, Liquidated Damoges.

el Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other
Aspects of Contract Implementation, shall be applicable in the impletnentation of this Agreement;
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16. Disputes arising from this Agreement shall be resalved through arbitration or alternative dispute
resolutipn mechamisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
the [RR of RA 12009, The process of arbitrapon under the foregoing law shall be gssumed part of this
Agresment, without prejudice however, to any mutunl agreement of the purties heréto to agree in writing
to resort 1o other altemative modes of disputes resolution;

17. Junsdiction over civil cases or suit ansing out of the implementation of this Agreement shall
belong 1o the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

I8, The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries,
damages, or claims that may be sustained by them or by any third party in connection with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR:

19, The unplemerting rules and guidelines regarding adjustment of Contract Price andior change
order adopted ind approved by the Govemment and consistent with the provisions of RA 12009 and its
IRR shall be applied in this Agreement:

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same
meanings as those assigned to them in the Conditions of Contraet, which form an integral part of this
Agreement,

21, 1f any clawse of this Agreement is held invalid, the remaining provisions shall remuin in full
force and effect:

22, Without prejudice fo administrative sanctions that may be imposed i propet cases, & violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement
and/or undertaking prior or subsequent to the execution of this Agreement as well as nmy of the pertinent
provisions of Republic Act No. 12008 and its Implementing Rules and Regulations, shall make the
CONTRACTOR lisble for damages, which may either consist of liquidated damages and restitution for the
dumages done or the forfeitute in favor of the government of any unwarranted benefit dertved from the act
or acts in-question or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement,

IN WITNESS WHEREQF, the partics have hereunto symed this Agreemenf ﬁi?‘% day of

at Antipolo City.
RIZAL PROVINCIAL GOVERNMENT L. EUSEBIO ACE DEVELOPMENT
RPORATION
Entity/Firm/Corporation
Bv: By:
NINA RE . YNARES JU 4

AProvincial Giyemnor

o

ol
MARISSA N. CLEOFAS MYLA DS, ALARCON

WITNESSES
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)

ANTIPOLO CITY )S.S.
BEFORE ME, a Notary Public for and i Antipolo City. personnlly appeared the following:
Name/Entity Valid 1D Presented Date Place

HON. NINA RICCI A. YNARES  Passport No. P76892056B  September 24, 2031 DFA Manila
JAN PAULO MIGUEL E. MANLAPIT TIN No. 0U0-159-917

all known (o me to be the same person/s who executed the foregoing instruinent and acknowledged that
the saune is their free voluntary act and deed as well as the entity that they respecrively present. This
instrument, consisting of four (4) pages including this page wherein this acknowledgment is wnitten, has
been signed by the parties hereto and every page hereof, refers to the Agreement for:

Construction of Roadway Lightings at Brgy, Bombong. Brgy. Pinagdilawan, Brgy. Sepeng
end Brgy. Tabon, Binangonan, Rizal

19 2%
WITNESS MY HAND AND SEAL this day of , at Rizal Provincial
Capitol, Antipolo City,
DocNo. &
Page No. ‘
Book No. | Naotary Publ
Series 20 e ATTY. MiAIA SALVEE KU gy

Natirial Commisz zen gl Mo, 26« zmnu | o
Nmrnuysh‘ ’:r. Wnrm”

[BF Lifetime Rall N e ind 1
ol T R iafer
v ‘Efﬂpuwuns .: e 2021

RN, RSEIN AN, 5, 10 Rt
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Republic of the Philippines
Provincial Government of Rizal
OFFICE OF THE GOVERNOR
NOTICE, TO PROCEED
19 January, 2026
ENGR. PORFIRIO P. MINA
JRD-D2 ENTERPRISES
Tanay, Rizal
Dear Engr. Mina;

The attached Contract Agreement having been approved, notice s hereby given to
JRD-D2 ENTERPRISES  that work may proceed on the
Asphalt Overlaying of Alley 11,12 & 13 at Metro Royale
Phase 2 & 1B, Brgy. Burgos, Montalban, Rizal

effective January 22, 2026 ( Thursday),

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and retum the other to the Provincial Government of Rizal,

Very truly yours,

NINA RPMOER A, YNARES
Governor

I acknowledge receipt of this Notice on: 1 Al Ao

Authorized Signature:

Name of the Representative of the Ridder: PO y

NTP 1212202547




CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:
This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, 6 locul government umt, duly organized and
existing undér Philippines laws, with seat of government and prineipal address at Rizal Provincial Capitol
Building, Yaares Center Compound, Circumierential Road comer P. Oliveros Street, Barangay San Roque,
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON, NINA RICCI A.

YNARES, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 36,
series of 2024, herein referred (o as the “PROVINCE.”

- o -

JRD-1F ENTERPRISES, a sole proprietorship/private corporation, duly organized and existing
under the laws of the Republic of the Philippines, with principal place of business and office address at
Tanav. Rizal, wnd herein represented by its Proprictor/President/Genernl Manager, PORFIRIO MINA, of
legal nge, Filipino citizen, single/marmied and a resident of Tanay, Rizal hereinalter referred to as the
“CONTRACTOR "™

WITNESSETH. That

WHEREAS, the PROVINCE declares as a matter of policy that certain infrastructure works should
be constructed pursuant 1o Sangguniang Panlalawigan Ordinance No. 32, s, 2025 namely

Asphalt Overlaying of Alley 11, 12 & 13 at Metro Royale Phase 2 & 1B, Brgy. Burgos,
Montalban, Rizal

WHEREAS, the CONTRACTOR. warranting that it has the financial and technical competence
to undertake the above said infrastructure works. and whose bid has been deolured s the Lowest Caleulated
Responsive Bid in a public bidding held last December 12, 2025. has accepted and binds itself to undertuke
the construction and completion of the nbove-mentioned infrastructure works strictly in accordance with
the following standards set forth in the bid documents, approved plans, program works and specification in
consideration of the amount of Seven Hundred Seventy Thousand One Hundred Fiftyv-Seven Pesos &
87/1010 (Php770,157.87), Philippine Currency.

NOW, THEREFORE, for and in consideranon of the foregoing premises, the parties hereto
hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Sixty (60) calendar

5 f}dﬂyﬁ. in accordmee with the provisions of the following documents as required by the Implementing Rules

land Regulations (IRR) of Republic Act No, 12009, otherwise known as the “New Government Procurement
/Act." (RA 12009) and shall form part snd be read and construed as integral parts of this Agreement, viz:

III

|I a Philippine Bidding Documents
1. Drawmgz/Mlans,
il Scope of Work;
il Invitation (o Bid;
tv. Instructions to Bidders
v.  Bid Date Sheet;
vi. Bid Form. meluding all the documents/statements contained in the Bidder's bidding
envelopes, us annexes, and nll other documents submitted (.., Bidder's response 1o

\W" the request for clarifications on the bid). including comections fo the bid. if any.
' resulting from the PROVINCE’s id evaluntion;

vii, Bill of Quontities,

viii. General and Special Conditions of Contruct; and

ix. Supplemental Bid Bulletins, if any.

b, Winning bidder’s bid, including the Eligibility Requirements, Technical and Financial Proposals,

il and all other documents or statements subapitted;
¢. Performance Secunty,
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d. Notice of Award of Contract; and the Bidder's Canforme thereto; and

e Other contract documnents that may be required by existing laws and/or the PROVINCE, such
as but not limited to the Notice to Proceed and Warranty Secunity.

2. In considerdtion of the payment to be made by the PROVINCE to the CONTRACTOR, the latter
hereby covenants with the PROVINCE 1o construct and complete the infrastructure works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement,

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of Seven Hundred
Seventy Thousand One Hundred Fiftv-Seven Pesos & 87/100 (Php770.157.87), Philippine Currency,
subject to retention money, progress payments, and other conditions as provided under RA 12009, its IRR
and Sangguniang Panlalawigan Resolution No, 471, 5, 2025, (If applicable)

4. It isunderstood that prior to the signing of this Agreement, the Contractor has posted the required
performance security of Two Hundred Thirry Thousand Forty- P Jo/1i0
(Php231.047.36) Philippine Currency, as a mensure of guarantse for the faithful compliance with his
obligations under this Agreement in accordunce with the Bidding Documents;

5 The CONTRACTOR shall post an addinonal performance secunty following the schedule under
Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the onginal
value of the contract us a result of smendments 1o order or change orders; extra work orders and
supplemental agreements, as the case may be;

6, In the gvent that it is established that the CONTRACTOR 15 in default in any of its obligations
under this Agreement, the performance security shall be forferted in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty secarity to guarantee the performance of its
abligations in the event of any “Structural Defects or Failures”, as defined in the IRR, that may oceur within
the applicable warranty penod provided in Section 90.2.3. of the IRR:

8 The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9, The CONTRACTOR warrants that it has not given, not promised to give, any morey, gifl, of
consideration 1o any official or employee of the PROVINCE, or to any government instrumentality, for the
purpose of secunng this Contract:

10 The CONTRACTOR undertakes to pay taxes in full and on time, failure 10 do so will entitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Internal Revenue and a copy of its income and business tax returns duly stamped and teceived by the
BIR tnd duly validated with the tax payments made thereon;

11, For contracts One Million above, a Contegctor’s All Risk Insorance shall be ubmmm:I‘nnd
maintained by the CONTRACTOR under its nume and at its own expense, copy of which shall be provided
by the PROVINCE:

12 If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within
the specified contract diration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall
be liable for liguidated damages in an amount equal to at least one-tenth (1/10) of one percent {1%4) of the
cast of the unperformed portion of the works for every day of delay:

13. The CONTRACTOR shall comply with all labor and :mp]uyt_nglt_law‘s. inclisding oceupational
healih and saféty, minimum wage, howrs of work, and compensation for injuries;

i4 The CONTRACTOR shall assume all the tisk in connection with the implementation of the
aforementioned project prior to the scceptance by the PROVINCE;

15. The provisicns of Republic Act No, 12009, otherwise known is the New Government
Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, atherwise known
as the Local Government Code of 1991 and the mplementing Rules and Regulations embodied in the
General Accounting Auditing Manual (GAAM), unless atherwise inconsistent with RA 12009, regarding
the following: Variation Orders, Suspension of Waork, Extension of Contract Time, Liquidated Damnges.
Advance Payment, Negative Slippage, Progress Payment (if’ applicable). Retention Money. and Other
Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;
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16, Disputes arising from this Agreement shall be resolved through arbitration or altemative dispute
resolution mechanisms m accordance with Republic Act No. 9285 (ADR Act of 2004 ) and Section 88 of
the [RR of RA 12009, The process of arbitration under the toregoing law shall be assumed part of this
Agreement, without prejudice however, 10 any mutual ageestnent of the parties hereto to agree in writing
to resort to other alternative modes of disputes resolution.

17. Jurisdiction over civil cases or suit ansing out of the implementation of this Agreement shall
belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18 The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employvees, and therefore, shall nol be responsible for any injuries,
damages. or claims that may be sustained by them or by any third party in cotmeetion with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or chunge
order adopted and approved by the Government and consistent with the provisions of RA 12009 and its
IRR shall be apphied in this Agreement,

20, Unless otherwise stated. terms and expressions used in this Agreement shall have the same
meanings as those assigned to them in the Conditions of Contract, which form an integral part of this
Agreement,

21. If any clavse of this Agreement is held invalid, the remaining provisions shall remain in full
foree and effect;

22 Without prejudice to administtative sanctions that may be imposed in proper cases, o violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreerneil
and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent
provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the
CONTRACTOR liable for damaoes; which may either consist of liguidated damages and restitution for the
damages done or the forfisiture in favor of the government of any unwarranted benefit derived from the act
ar acts in question or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termmation of this Agreement.

I Y
N WITNESS WHEREOF, the parties have hereunto signed this Agreement this il @ of

at Antipolo City.
RIZAL PROVINCIAL GOVERNMENT o ENTERPR 'ES
Entity/Firm/Corporation
\
PO _!E_?ib NA

ProprictorMunager/President

WITNESSES

™ ik
MAHRISSA N. CLEOFAS MYLA DS. ALARCON




L 3 4 -
ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY 185
BEFORE ME. a Notary Public for and m Anupelo City, personally appeared the following:
Name/Entity Walid 1D Presented Date Place
HON. NINA RICCI A. YNARES  Passport No. P76890568  September 24, 2031 DFA Manila
PORFIRIO MINA TIN No. [54-422-880

all known to me to be the samne person/s who executed the foregoimg instriument and acknowledged that the
same is their free voluntary act and deed as weell as the entity that they respectively present. This instrument,
consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed
by the parties hereto and every page hereof, refers to the Agreement for;

Asphalt Overlaving of Alley 11, 12 & 13 at Metro Royale Phase 2 & 1B, Brgy. Burgos,

Montalban, Rizal
WITNESS MY HAND AND SEAL this Tate-l4K 205 , at Rizal Provingial
Capitol, Antipolo City.
DoeNo. 7

ok No L aTTh. %Eﬁﬁ'ﬁ?ﬁfﬁmnm

Series 20 H,. Marastal Commivsion Appt. No. 16:25 Ratipaio, Tty
Attarney's AL | Uy
(97 (i{wtime Roll Na, J80ET[1ENT L ime)
1:{-5 :'!’hF.‘.l:'nﬂ Hﬁ- Vil .! VN wl -
N, 2L HEATAY N, 5, Lk sl




..1

Republic of the Philippines

Provincial Government of Rizal
OFFICE OF THE GOVERNOR.
NOTICE TO PROCEED
19 January, 2026
ENGR., PORFIRIO P. MINA
JRD-D2 ENTERPRIESES
Tanay, Rizal
Dear Engr. Mina:

The attached Contract Agreement having been approved, notice is hereby given to
JRD-D2 ENTERPRISES  that work may proceed on the
Asphalt Overlaying at Brgy. San Jnan, Baras, Rizsl, Brgy. Bayugo, JalaJala, Rieal,
Brgy. San Juan & Brgy. San Pedre, Morong, Rizal and
Brgy. Mag-Ampon, Brey. Kat-Bayani & Ergy. Tandang Kutyo, Tanay, Rizal

effective January 22, 2026 {Thursday).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other 1o the Provineial Government of Rizal.

Very truly ,
NINA RE YNARES

Governor

I acknowledge receipt of this Notice on: 2

Authorized Signature:
Name of the Represeniative of the Bidder: PORFIRIO /my

NTP 12122025#8
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CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: g

'

This AGREEMENT made and entered into by und between: \

The PROVINCIAL GOVERNMENT OF RIZAL, s local government unit, duly organized and
existing under Philippines laws, with seat of government and prmeipal address at Rizal Provineinl Capitol
Building, Yuares Center Compound, Circumferential Road comier P. Oliveros Street, Barangay San Rogque,
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON. NINA RICCI A.
YNARES, duly suthonized by virtue of Sangguniang Panlalswigan Appropristion Ordinunce No. 36,
series of 2024, herein referred 1o as the “PROVINCE ™

—and -

JRD-D* ENTERPRISES, u sole proprietorship/private corporation, duly organized and existing
under the laws of the Republic of the Philippmes, with principal plice of business and office address ar
Tanay, Rizal and heremn represented by its Proprietor/President/General Manager, PORFIRIO MINA. of
legul age, Filipino citizen. single'married and o residemt of Tanay, Rizal heremafler referred 1o as the
"CONTRACTOR ™

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a manter of policy that certain infrastructure works should
be constructed pursuant to Sungguniong Panlalawigan Ordinance No. 32, s, 2028 namely:

Asphalt Overlaying at Bray. San Juan, Baras, Rizal, Brey. Bayugo, Jalajaln, Rizal, Brgy.
San Juan & Brgy. San Pedro, Morong, Rizal and Brgy, Kat-Bayani and Brgy. Tandang
Kutyo, Tanay, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence
1o yndertake the above said infrastructure works, and whose bid has been declared as the Lowest Caleulated
Responsive Bid ina public bidding held last December 12, 2028, has sccepted and binds itself to undertake
the constiuction und completion of the above-mentioned frastructure works strictly in accordance with
the following standards set forth in the bid documents, approved pluns, program works and specification in
consideration of the amount of Three Million Nine Hundred Eighteen Thousand Eight Hundred
Ninetv-Seven Pesos & S6/100 (Php3,918,897.56), Philippine Currency.

NOW. THEREFORE, for and in consideration of the foregoing premises, the parties hiereto
hereby agres as follows:

I, The whole works subject matter of this Agreement shall be completed within Seventy (70)
calendar days, in accordance with the provisions of the following documents us required by the
Impletnenting Ruoles and Regulations (IRR) of Republic Act No. 12009, otherwise known as the “New
Government Procurement Act,” (RA 12009) and shall form part and be read and construed as integril pars
of this Agreement, viz,

a. Philippime Bidding Documents
1. Drawang/Plans;
i, Scopeof Work;
iii. Invitation to Bid;
iv. Insiructions 1o Bidders
v, Bid Date Sheet; _ o
vi, Bid Form, including all the documenis/statements contained in the Bidder's ndding
envelopes, as annowes, mnd all ather docoments subinitted (g, Bidder's mapmfﬁe W
the request for clarifications on the bid), ncluding corrections to the bid, it any,
resulting from the PROVINCE's bid evaluation:
vit. Bill of Quustities,
viii. Genernl and Specinl Conditions of Contract; and
ix. Supplemental Bid Bulletins, if any. ‘ o
b, Winning bidder’s bid, including the Eligibility Requirements, Technical and Financial Proposals,
and all other doguments or statements submitted;
¢ Performance Security;
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d. Notice of Award of Contract; and the Bidder's Confonme thereto) and

& Other contract documents that may be required by existing laws and/or the PROVINCE, such
as but not limited to the Notice tn Proceed and Warranty Security.

2, In consideration of the pavment to be made by the PROVINCE to the CONTRACTOR, the latter
hereby covenants with the PROVINCE o construct and complete the infrastructure works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of Three Million
! H Eighteen Th It Hundred N y-Seven Pesos & S6/100 91 S6),
Philippine Currency, subject to refention money, progress payments, and other conditions as provided under
RA 12009, its IRR and Sangguniang Panlalawigan Resolution No, 471, s 2025, (IF applicahle)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required
perfarmance security of O Seventv-Hive Tha Sin H ixty-Nin

Pesos & 27/100 (Phpl.175,669.27) Philippine Currency. as o measure of guarantes for the Gaithil
compliance with his obligations under this Agreement in accordance with the Ridding Documents;

5. The CONTRACTOR shall post an additional performance secunity following the schedule under
Section 68.4 of the [RR 1o cover any cumulative incresse of more than 10 percent (10%) over the onginal
value of the contract ns a tesult of amendmaents to order or change orders, extra work arders and
supplemental agreements, s the case may be;

6. In the event that it is established that the CONTRACTOR is in defauly in any of its obligations
under this Agreement, the performance security shall be forfeited in favor of the PROVINCE,

7. The CONTRACTOR undertakes to post a warranty security to guararitee the perfortnance of its
ohligations in the event of any “Structural Defects or Failures™, as defined m the IRR, that may occur within
the applicable warranty penod provided in Section 90,23, of the IRR;

8 The CONTRACTOR shall observe the warranties under Section 902 of the IRR ;

9, The CONTRACTOR warrants that it has not given, nor promised 1o give, any money, gift, or
consideration to mny official or employee of the PROVINCE, or to any govemment mstrumentality, for the
purpose of securing this Contract;

10, The CONTRACTOR undertakes 10 pay taxes in full and on time, failure to do so will eatitie
the PROVINCE to suspend payment for any goods or services deliversd by the CONTRACTOR, Within
the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the
BIR and duly validated with the tax payments made thereon,

11, For contracts One Million above, & Contractor's All Risk Insurance shall be obtmined and
muintained by the CONTRACTOR under its name and a1 its own expense, copy of which shall be provided
by the PROVINCE;

12, If the CONTRACTOR fails to satisfactorily complete the works unden this Agrezment within
the specified contract duration, inclusive of duly granied time extensions, if any, the CONTRACTOR shall
be liable for liquidated damages in an nmount equal to ut Jeast one-tenth (1/10) of one percent ( 1%} of the
cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all Inbor and employment laws, including oteupational
hiealth and safety, minimum wage, hours of work, and compensation for injuries,

14 The CONTRACTOR shall assume all the risk in connection with the implementation of the
aforementioned project prior 1o the acceptance by the PROVINCE;

15. The provisions of Republic Act No, 12009, otherwise known as the New Government
Procutement Act and its Implementing Rules and Regulations, Republic Act No, 7160, atherwize known
45 the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the
General Accounting Auditing Manual (GAANM), unless otherwise inconsistent with RA 12009, regarding
the following: Variation Orders, Suspension of Work, Extenston of Contract Tume, Ligmdated Damnges,
Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other
Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;
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16. Disputes arising from this Agreement shall be resolved through arbitration or altermative dispute
resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009, The process of arbitration under the foregoing law shall be nssumed part of this
Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in witing
to resort to other alternative modes of disputes resolution,

17. Jurisdiction over civil cases or suit ansing out of the implementation of this Agreement shall
bieloniz 1o the approprinte courts of the City of Antipolo, with the exclusion of any ather courts;

18, The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries,
damagss, or claims that may be sustmned by them or by any third party in connection with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing niles and guidelines regarding adjustment of Contract Price and/or change
order adopted and approved by the Govemment and consistent with the provisions of RA 12009 and its
IR shall be applied in this Agreement;

20, Unless otherwise stated, terms and expressions used in this Agreement shall have the same
meanings as those assigned to them in the Conditions of Contract. which form an integral part of this
Agreement,

21, If any clause of this Agreement is held invalid. the remaining provisions shall remain in full
foree and effect;

22 Without prejudice to administrative sanctions that may be imposed in proper cuses, a viokation
hy the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement
and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent
provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the
CONTRACTOR liable for damages, which may either consist of liquidated damages and resatution for the
damages done ar the forfeiture in favor of the government of any unwarrunted benefit derived from the act
or acts 10 question ot both, at the discretion of the court; ansd

23, The provisions under Section 714 of the [IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the ptics have hereunto signed this Agreement this /i)y day of
at Antipolo City

RIZAL PROVINCIAL GOVERNMENT JRD-D? Em:gm:g!gﬂs
Entity/ Form/Corporation

By By:

. ¥YNARES _ PORFIRIOMINA
orf Fmpne:cftfhrlnnngw?rmdam

WITNESSES

MARISSA N. CLEOFAS MYLA DS, ALARCON




ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY 1SS,

BETFORE ME, a Notary Public for snd in Antipolo City, personally appeared the following:
Name/Entity Valid [D Presented Bate Place

HON. NINA RICCI A, YNARES  Passport No. P76890568B  September 24, 2031  DFA Manila
PORFIRIO MINA TIN No. 154-422-880

all known to mée Lo be the same person(s who executed the foregoing instrument und acknowledged thuat the
sumie is their free voluntary act and deed us well us the entity that they respectively present. This instrument,
consisting of four (4) pages including this page whensin this acknowledgment is written, has been signed
by the parties hereto and every page hereof, refers to the Agreement for:

Asphalt Overlaying at Brgy. San Juan, Baras, Rizal, Brgy. Bayugo, Julajala, Rizal. Brgy.
San Juan & Brgy. San Pedro, Morong, Rizal and Bray, Kat-Bayani and Brgy. Tandang

Kutyo, Tanay, Rizal
19 I 2%
WITNESS MY HAND AND SEAL this day of , ut Rizal Provincal
Capitol, Antipolo City
DocNo. kg
Page No. _ § .
Book No._! NOTARY PUW ./—\/
Series 20 ATTY. MARIA SALVEL, RUBAYA-~ "7, .2
e Natarial Commission Appt Na. 2825 [Antipoia, City
Attorney's B fa.f 10
(B9 Lifetire Roll Moo M8 97 A8 L npter
HCLE ComplianceMas y 1 e 5 00
FIVhg, (50TREETA, JANLS, av vy S




Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNCR

NOTICE TO PROCEED
19 January, 2026

MR, EDGARDO M. UBIADAS
KIT UBIADAS CONSTRUCTION CORP.
Binangonan, Rizal

Dear Mr. Ubiadas:

The attached Contract Agreement having been approved, notice is hercby given to
KIT UBIADAS CONSTRUCTION CORP, that work may proceed on the
Construction of Drainage Cansl of Road at Purok IIT, Brey. Bombong, Binangonan, Rizal

effective Japuary 22, 2026 (1 horsdav),

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned,

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below, Keep one copy and retwn the other to the Provincial Govemnment of Rizal.

Very truly yours,

NINA A. YNARES
Governor Z[ J

I acknowledge receipt of this Notice on; 71 m: i%
Authorized Signature:

Name of the Represeniative of the Bidder: EDGARDO M, UBIADAS

NTP 1212202549
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CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS;
This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government umt, duly orgamzed and
existing under Philippines lows, with seat of government and principal address at Rizal Provineial Capitol
Building, Yoares Center Compound, Circurnferential Road comer P. Oliveros Street, Barunpay San Rogue,
Antipolo City, vepresented in this act by its PROVINCIAL GOVERNOR, HON. NINA RICCI A.
YNARES, duly authonzed by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 36,
series af 2024, heren referred to as the “PROVINCE "

~and -

EIT UBIADAS COMNSTRUCTION RPORATION, a sole propnetorship/private
gorporation, duly organized and existing under the laws of the Republic of the Philippines, wath principal
place of business and office wddress af Binangonun, Rizal, and herein represented by ils
Proprietor/President/General Manager, EDGARDO M. UBIADAS, of legal pge, Filipino citizen,
single/married and a resident of Binungonun, Rizal hereinnfter refemed to as the "CONTRACTOR.”

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a matter of policy that certiin mfrastructure warks should
be constructed pursuant 1o Sangguniang Panlalawigan Ordinance No. 32. 5. 2025 namely:

Construction of Drainage Canal of Road at Purok (11, Brgy. Bombong, Binangonan, Rizal

WHEREAS, the CONTRACTOR, warrunting thit it has the finuncial and technical competence
to undertnke the above smd infrastructure works, and whose bid has been declared s the Lowest Calculated
Responsive Bid in a public bidding held last December 12, 2025, has accepted and binds itself 1o undertake
the construction and completion of the above-mentioned infrastructure works srictly m accordance with
the following standards set forth in the bid documents, approved plans, program works and specification i
consideratiom of the amount of One Million One Hundred Sixty-Eight Eight Hundred On
Pesos & 44/100 (Phpl,168,801.44), Philippine Cumrency.

NOW. THEREFORE, for and in consideration of the foregoing premises. the pamies hereto
herehy agree a8 follows:

1. The whole works subject matter of this Agreement shall be completed within Seventy {70)
calendar days, in accordance with the provisions of the following documents as required by the
Implementing Rules and Regulations (IRR) of Repubhc Act No. 12009, otherwise known as the “New
Government Procurement Act,” (RA 12009) and shall form part and be read and construed as integral parts
of this Agreement, viz:

a Philippine Bidding Documents
i,  Drawing/Plans:

envelopes, as annexes, and all other documents subrmifted (<.g., Bidder's response to
the request for clurifications on the bid). wcluding corrections 1o the bid. if any,
resulting from the PROVINCE's bid evaluation;
vil, Bill of Quantities,
viii. General and Special Conditions of Contract; and
ix. Supplemental Bid Bulletins, if any.
b Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Propozsals,

it Scopeof Work;

it lovitation to Bid,

v, Instructions to Bidders

v. Bud Date Sheet;

vi. Bid Form, including sll the docyments/stateiments contained in the Bidder's bidding

and all other documients or statements submitted;
¢ Performance Secunty,
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d. Notice of Award of Contract; and the Bidder's Conforme thereto; and

e, Other contract documents that misy be required by existing laws and/or the PROVINCE, such
as but not limited to the Notice to Proceed and Warranty Secunty.

2. In consideration of the payment to bie made by the PROVINCE 1o the CONTRACTOR, the latter
hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this
Agreement in conformity with the provisions, terns, and conditions of this Agreement;

3, The PROVINCE hereby covenants to pay the CONTRACTOR the amount of QOne Million One
Hundred Six i The ; 1 One P ' 100 (Phpl.168.801.44), Philippine
Currency, subject to retention money, progress payments, and other conditions as provided under RA
12009, is IRR and Sanggunisng Punlalawigan Resolution Mo 471, 5 2025, (If applicable)

4. It 1s understood that prior 1o the signing of this Agreement, the Contractor has posted the required
performance security of Three Hundred Fiftv Thousand Six Hundred Forty Pesos & 43/100
(Php350,640.43) Philippine Currency, as a measure of guarantee for the faithfill compliance with his
abligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance secunity following the schedule under
Section 68,3 of the IRR 1o cover nny cumulative increase of more than 10 percent {10%) over the onginal
value of the contract as o result of amendments to order or change orders; extrn work orders and
supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations
under this Agreement, the performance secunty shall be forfeited in favor of the PROVINCE,

7. The CONTRACTOR undertakes to post a wartnnty security 10 guarantee the perforntance of'its
obligations in the event of any “Structural Defieets or Failures”, as defined in the IRR, that may occur within
the applicable warranty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR chall obgerve the warranties under Section 90.2 of the TRR ;

9. The CONTRACTOR warrants that it has not given, nor promised (o give, any money, gift, or
consideration to any official or employee of the PROVINCE, or to any govemment instramentality, for the
purpose of securing this Contract;

10, The CONTRACTOR undertakes to pay txes in full and on time, failure 1o do so will entitie
the PROVINCE to suspend puyment for any goods or services deliversd by the CONTRACTOR. Within
the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the
BIR and duly validated with the tax psyments made thereon,

If, For contruets One Million above, a Continctor’s All Risk Insurance shall be obtained mnd
maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided
by the PROVINCE:

12. If the CONTRACTOR fiils to satisfactonily complete the works under this Agreement within
the specified contiact duration, inclusive of duly granted time extensions. if any, the CONTRACTOR shall
be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the
cost of the ynperformed portion of the works for every duy of delay,

[3. The CONTRACTOR shall comply with all labor and employment laws, including otcupatonal
health and safety, minimum wage, hours of work, and compensation for injuries;

14 The CONTRACTOR shall assume all the risk in connection with the implementation of the
aforementioned project prior to the acceptance by the PROVINCE,

15. The provisions of Republic Act No, 12009, otherwise known as the New Government
Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, “‘hw‘,“ k!:lﬁ'.»\'li
as the Local Government Code of 1991 and the lmplementing Rules and Regulations embodied in the
General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA I_!DUQ. regarding
the fallowing: Variation Orders, Suspension of Work, Extension of Contraci Timg. Ligmdated Damages,
Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Maney, and Other
Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;
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16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute
resolution mechanisms in acoordunce with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this
Agrecment, without prejudice however, to any mutubl agreement of the partics hereto to agree in writing
to resort (o other altemative modes of disputes resolution;

17, Junisdiction over civil cases or suit arising out of the implementation of this Agreement shall
helong 1o the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries.
damages, or claims that may be sustamed by them or by any third party m connection with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing niles and guidelines regarding adjustment of Contract Price and/or change
order adopted and approved by the Govemment and consistent with the provisions of RA 12009 and its
IRR shall be applied in this Agreement;

20, Unless otherwise stated, terms and expressions used in this Agreement shall have the same
meanings as those assigned to them in the Conditions of Contract, which form an integral pant of this
Agreement,

21 If any clause of this Agreement is held invahid. the remaining provisions shall remain in full
force and effect;

22 Without prejudice to administrutive sanctions that may be imposed in proper cases, a violation
by the CONTRACTOR ofany of the provisions of this Agreement, the bidding documents or any agreement
and/or undertaking prior or subsequent o the execution of this Agreement as well as any of the pertinent
provisions of Republic Act No. 12009 and its lmplementing Rules and Regulations, shall make the
CONTRACTOR liable for damages, which may either consist of liquidated damages and resuiution for the
damuiges done or the forféiture in favor of the government of any unwarranted benefit derived from the act
or acts in question of both, ot the discretion of the court, and

23. The provisions under Section 714 of the IRR shall govem the termination of this Agreement.

N WITNESS WHEREOF, the pariies have hereuntt siimed this Agreement this i J&Q‘y of

al Antipolo City
RIZAL PROVINCIAL GOVERNMENT KIT UBIADAS CONSTRUCTION CO RPORATION
Entity/Firm/Caorporation
By: By:

YNARES EDGARDO M. UBIADAS
ernor { Proprietay/Mansger/President

WITNESSES

- —pfes

MARISSA N, CLEOFAS MYLA DS, ALARCON
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ACKNOWLEDGMENT
REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY } 8.8,
BEFORE ME, a Notary Public for and in Antipalo City, personally appeared the following:

Name/Entity Valid 1D Presented Crate Place

HON. NINA RICCI A. YNARES  Passport No. P76890568  September 24, 2031 DFA Manila
EDGARDO M. UBIADAS TIN No., 008-410-689

all known 10 me to be the same person/s who exgcuted the foregoing instrument and acknowledged that the
same is their free voluntary sot and deed as well as the entity that they respectively present. This instrument,
conaisting of four (4) pages including this page wherein this acknowledgment is wnitten, has been signed
by the parties hereto and every page hereof, refers to the Agreement for:

Construction of Drainage Canal of Road at Purok [, Brgy. Bombong, Binangonan, Rizal

15 Jay 208
WITNESS MY HAND AND SEAL this day 01" , at Rizal Provincial
Capital, Antipolo City

Doc No. 9§

Page No. 3

Book Ne. | NOTARY PUBLIC
Series 20 M.

ATTY. MARIASALEC, UBAYA-£22% 4
Notasib! Commission Appt. No. 26-25 JAntigals, Clty
Attorney's R gk 20
IBP Lifetinye Rofl No. ™07/ 40 nter
MECE Comoliance No. ¥0 211030 0ae £ 2000

AT NG, Z5087S57A7 AN S, &0/ Rimal
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Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED
19 January, 2026

MR. PAOLO OLIVER D, AQUINO
DIAZ AQUINO CONST. CORP,
Binangonan, Rizal

Dear Mr. Aquino;

The attached Contract Agreement having been approved, notice is hereby given to
DIAZ AQUINO CONST. CORP. that work may proceed on the
Improvement of FMR St. (Road B), Brgy. Macamot, Binangonan, Rizal

effective January 22, 2026 (Thursday),

You arc responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date ahove-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below, Keep one copy and retum the other to the Provincial Government of Rizal,

Very truly yours,
NINA YNARES
Governor ‘(

I acknowledge receipt of this Notice on: 1
Authorized Signature: )
Name of the Representative of the Bidderr  PAOLO PLIVEI{ D. AQUINO

NTP 12122025#10




Y £ S £

CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, & local government unit, duly organized and
exiating under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol
Building, Yoares Center Compound, Circumierential Road comer P. Oliveros Street, Barangay San Roque,
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON. NINA RICCI A.

YNARES, duly authonzed by virtue of Sanggunmp Panlalawigan Appropriation Qrdinance No. 36,
series of 2024. herein referred 1o as the “PROVINCE™

~and -

DIAZ _AQUINO CONSTRUCTION CORPORATION, n sole  propristorship/private
corporation, duly organized and existing under the liws of the Repubhic of the Phibppines, with principal
place of business and office address ot Binangonan, Rizal and herein represented by s
Proprietor/President/General Manager, PAOLO OLIVER D. AQUINGO, of legal age, Filipino ditizen,
single/married and a resident of Binangonan, Rizal, hereinafter referred to as the “CONTRACTOR."

WITNESSETH, Thar:

WHEREAS, the PROVINCE declares as o matter of policy that certain infrastructure works should
be constrycted pursuant to Sangeuniang Panlalawigan Ordinance No. 32, s. 2025 namely:

Improvement of FMR St (Road B), Brgy. Macamot, Binangonan, Rizal

WHEREAS, the CONTRACTOR. warranting thut it has the financial and rechnical competence
to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Caleulated
Responsive Bid in @ public bidding held last December 12, 2025, has accepted and binds itself to undertake
the construction and completion of the above-mentioned infiastructure works strictly in accordance with
the following stundards set forth in the bid documents, approved plans, program works and specification
consideration of the amount of Seven Hundred Twelve Thousand Four Hundred Seventy-Nine Pesos
& 63/100_{(PhpT12:479.63), Plulippme Currency

NOW, THEREFORE, for and in consideranon of the foregomyg premises, the pamies hereto
hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Sixty (60) calendar
duys, in necordance with the provisions of the following documents as required by the Implementing Rules
and Regularions (IRR) of Republic Act No. 12009, otherwise known as the “New Govemmient Procurement
Act™ (RA 12009) and ghall form part and be read und construed as integral paris of this Agreement, viz:

a Philippine Bidding Documenis

i.  Drawing/Plans;

. Scope of Wark:

il Invitation to Bid:

v, Instructions 10 Bidders

v. Bid Date Sheet;

vi. Bid Form, including all the documente/statemients contained in the Bidder's nddimg
envelopes, s annexes, and all other documents submitted (e.¢. Bidder's response fo
the request for clarifications on the bid), including corrections to the hid, it any.
resilting from the PROVINCE s bid evaluation:

vii, Bill of Quantities,

viii. General and Special Conditions of Conttact; and

i Supplemental Bid Bulletins, if any.

b, Winning bidder’s bid, including the Eligibility Requirements, Technicul and Financiil Propositls,
and all other documents or statements submitied,
¢. Performance Security:
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d. Notice of Award of Contract; and the Bidder's Conforme thereto; and

e. Other contract documents that may be required by existing laws and/or the PROVINCE, such
as but not limited to the Noftice to Proceed and Warranty Secunity.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the lattet
hereby covenants with the PROVINCE 1o construct and complete the infrastructure works subject of this
Agreement in conforinity with the provistons, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of Seven Hundred
Twelve Thousand Four Hundred Seventy-Nine Pesos & 63/100 (Php712,479.63), Philippine Currency,
subject to retention money, progress puvments, and other conditions as provided under RA 12009, its IRR
and Sungguniang Panlalawigan Resolution No. 471, s, 2025, (i applicalile)

4. frisunderstood that pnior fo the stgning of this Agreement, the Conteactor has posted the required
performance security of Two Hundred Thirteen Thousand Seven Hundred Forty-Three Pesos &
89/100 (Php213,743.89) Philippine Curtency, as a menasure of guarantee for the luthful complinnce with
his abhganons under this Agreement in accordance with the Bidding Documents,

5. The CONTRACTOR shall post an additional performance security following the schedule under
Section 68.4 of the IRR to cover any cumulanve incresse of more than 10 percent ( 10%) over the ornginal
villue of the contract as a resilt of amendments to order or change orders, extra work orders and
supplemental agreements, as the case may be,

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations
under this Agreement, the performance security shall be forferted m faver of the PROVINCE;

7. The CONTRACTOR undertukes to post & warranty security to guarantee the perfbrmance of its
obligations in the event of any “Structural Defects or Failures™, ns defined in the IRR, that may occur within
the applicable warranty period provided in Section 90.2.3, of the IRR;

£ The CONTRACTOR shall obiserve the warranties under Secton 902 of the [RR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any meney, gift, or
comsideration to any official or employee of the PROVINCE, or to any government mstrumentality, for the
purpose of securmg this Contract:

10, The CONTRACTOR undertikes to pay tixes in full and on tme, falure 1o do so will entitle
the PROVINCE 1o suspend pivment for any goods or services deliversd by the CONTRACTOR. Within
the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the
BIR und duly validated with the tux pryments made thereon,

11. For contracts One Million sbove, a Contructor's All Risk Insurance shall be ohtained _and
mnintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided
by the PROVINCE;

12, 1f the CONTRACTOR fails to satisfactorily complete the works under this Agreement within
the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall
be Hable for liquidated damnages in an amount equal (o at least one-tenth (1/10) of one percent (196} of the
cast of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all lsbor and umpluyrlngm‘!aws, including occupational
health and safetv, minimum wage, hours of work, and conipensation for injuries,

14 The CONTRACTOR ¢hall sssume all the tisk in connection with the implementation of the
aforementioned project prior to the acceptance by the PROVINCE!

15. The provisions of Republic Act No. 12009, otherwise known as the New Government
Procarement Act and its Implementing Rules and Regulutions, Republic Act No. 7160, uthmw:v_,c k}tuwn
as the Local Governient Code of 1991 and the lmplementing Rules and Regulations embodied in the
Gieneral Accounting Auditing Manual (GAAM), unless atherwise incansistent with RA 12009, regarding
the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liguidated Damages,
Advance Payment, Negative Slippage, Progress Payment (if’ applicable), Retention Money, and Other
Aspects of Contract Implementation, shall be applicable in the implementation of this Agrosment.
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16, Phsputes srising from this Agreement shall be resolved through arbitration or alternative dispute
resolution mechamsms in accordance with Republic Act No, 9285 (ADR Act of 2004) mnd Section 88 of
the IRR of RA 12009. The process of arhitration under the foregoing law shall be assumed part of this
Agresment. without prejudice however, to any mutual agreement of the parties hereto w agree in writing
to resort (o other alternative modes of disputes resolunon;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall
belong to the approprate courts of the City of Antipolo, with the exclusion of any other courts;

18, The PROVINCE shall hove no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its emplovets, ind therefore, shall not be responsible for any injunes,
damages, or claims that may be sustmned by them or by any third party in conmection with the performance
of this Cantract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing niles and guidelines regarding adjusiment of Contract Price and/or change
order adopted and approved by the Government und consistent with the provisions of RA 12009 and its
IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same
meanings os those assigned to them in the Conditons of Contract, which form an mtegral part of this
Agreement,

21. If any clause of this Agreement is held wavahd, the remmiming provisions shall remain in full
force and effect;

22. Without prejudice to administrative sanctions thnt may be imposed in pioper cases, & violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement
and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent
provisions of Republic Act No. 12009 and its Implementmg Rules and Regulations, shall make the
CONTRACTOR liable for dainages, which may either consist ol iquidated damages and restitution for the
damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the nct
or #ets in question ar hoth, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement

IN WITNESS WHEREOF, the purties have hereunto signed this Agreement this, 2 ton d@"_uf’
at Antipolo City. R Bl

RIZAL PROVINCIAL GOVERNMENT DIAZ AQUINO CONSTRUCTION CORPORATION
Entity/Firm/Corporation

By By:
NINA RICCLI. YNARES PAOLO OLIVER D. £QUINO
AProvine vernor £ Proprietor/Nanager/President
WITNESSES

A
MARISSA N. CLEOFAS MYLA DS. ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY 188,
BEFORE ME, s Notary Public for and in Antupolo City, personally appeared the following:
Name/Entity Valid ID Presented Date Place
HON. NINA RICCI A. YNARES  Passport No, P76890568  September 24, 2031 DFA Manila
PAOLO OLIVER D. AQUINO TIN No, 010-084-780

all known 1o me 1o be the same person's who executed the foregoing instrument and acknowledged thiat the
sume is their free voluntary act and deed as well as the entity that they respectively present. This instriiment,
consisting of four (4) puges including this page wherein this acknowledgment is written, has been signed
by the parties hereto and every page hereof. refers to the Agreement for:

Improvement of FMR St. (Road B), Brgy. Macamot, Binangonan, Rizal

R
WITNESS MY HAND AND SEAL this day of , it Rizal Provincial
Capitol, Antipolo City.
DocNo. e
Page No. _3
Book No. | NOTARY PUBLIC
(1Y, MARIA SALVE T LR

Huurritt:nmi'.ﬂan&pﬂHll.li-iil'in_!muin,tm
Attorney's | 105 i)
18P Lifetime Roll No, To0¢T] AW :I|!T.1u'IL
MOLE Compliance No. . bt L AT i
378 \n, 250REEETA; LAN. 5, 104/ Rinal
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Republic the Philippines
Provincial Government of Rizal

QFFICE OF THE GOVERNOR

NOTICE TO PROCEED
19 Jannary, 2026

MR, BIEN ANTHONY L BAUTISTA
BETH & BERON CONSTRUCTION
Binangonan, Rizal

Dear Mr. Bautista:
The attached Contract Agreement having been approved, notice is hereby given to
BETH & BERON CONSTRUCTION that work may proceed on the

Consiruction of Drainage Sysfem with Conerete Pavement and
Side Protection of J. Aniiporda 5t., Brgy. Lunsad, Binangonan, Rizal

effective January 22, 2026 (Thnrsday).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned,

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provincial Govemment of Rizal,

Yery truly yo

NINA RICCI ). YNARES

Governor
I acknowledge receipt of this Notice on: 5 4 JAN AR

Name of the Representative of the Bidder ~ BIEN ANTHONY L BAUTISTA

NTP 12122025#11
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CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered info by and between; |

The PROVINCIAL GOVERNMENT OF RIZAL, & local government unit, duly organized and
existing under Philippines lows, with seat of government and principal address at Rizal Provincial Capitol
Building. Yaares Center Compound, Circumferential Road comer P. Oliveros Stizet, Barangny San Roque,
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON. NINA RICCIH A,

YNARES, duly authonzed by virtue of Senggumang Piolalawipan Appropriation Ordinance No. 36,
series of 2024, herein reforred 1o as the “PROVINCE.”

- and -

BETH & BERON CONSTRUCTION, a sole proprietorship/privite corporation, duly onganized
and existing under the laws of the Republic of the Philippines, with principal place of business and office
address w Binanponan, Rizal and herein represented by its Propnetor/President/General Manager,
BIEN ANTHONY 1. BAUTISTA, of legal ape, Filipino citizen. single/maivied and a resident of
Binangonan, Rizal, hereinafter referred to 45 the "CONTRACTOR.”

WITNESSETH, That:

WHEREAS, the PROVINCE declares as o matter of palicy that certann infrastructure works should
be constructed pursuant to Sangguniang Panlalawigan Ordinance No. 26, 5. 2025 namely:

Construction of Drainage System with Conerete Pavement and Side Protection of
J, Antiporda St., Brgy. Lunsad, Binangonan, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the finuncial and technical competence
1o undertake the above said infrastructure works. and whose bid has been declared as the Lowest Calculated
Responsive Bid in a public bidding hield lust December 12, 2025 has accepted nnd binds itself’to underake
the construction and completion of the above-mentioned infrastructure works strictly in accordance with
the following stanidards set forth in the bid documents, approved plins, progrim works and specification in

consideration of the ammmt of Three Million Three Hundred Seven Thousand Nine Pesos & 64/100
(Php3.307,009.64), Phulippine Currency

NOW, THEREFORE, fur and in consideration of the: foregoing promises. the parties hereto
hereby agree as follows:

I, The whole works subject matter of this Agreement shall be completed within One Hundred
(100) calendar days, in accordance with the provisions of the following documents as required by the
Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the *New
Government Procurement Act,” (RA 12009) and shall form part and be read and construed as infegral parts
of this Agreement, viz:

o Philippine Bidding Documents

.  Drawing/Plans;

. Scope of Work;

i, Invitation to Bid,

iv.  Instructions to Bidders

v. Bid Date Sheet;

vi. Bid Form. including all the documents/statements contained in the Bidder's bidding
envelopes, as annexes, and all other documents submitted (e.g . Bidder's 1espanse o
the request for clurifications on the d), including corrections 1o the bid, it any,
resulting from the PROVINCE's bid evaluation;

vit,  Bill of Quantities;

viii General und Special Conditions of Contract; and

. Supplemental Bid Bulletins, if any. . 1 o

b, Winning bidder’s bid, including the Ehigibility Requirements, Technical and Financihl Proposals,
and all other documents or statements submitted:
¢ Performance Securnity;
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d. Nolice of Award of Contract, and the Bidder's Conforme thereto, and
e. Other contract documents that may be required by existing laws and/or the PROVINCE, such
as but not hmited to the Notice to Proceed and Warranty Security.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the lntter
hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of Three Million
Three Hundred Seven Thousand Nine Pesos & 64/100 (Php3.307.009.64). Philippine Currency, subject
to rolention money. progress payments, and other conditions as provided under RA 12009, its IRR and
Sangguniang Panlalawigan Resolution No. 471, s 2025 (If applicable)

4. It 1s understood that prior to the signing of this Agreement, the Contractor has posted the required
performance security of Nine Hundred Ninety-Two Thousand One Hundred Two Pesos & 89/100
(Php992.102.8%) Philippine Currency, as & mensure of guarantes for the faithful complinnce with his
obligations under this Agreement in accordance with the Bidding Documenis;

5. The CONTRACTOR shall post an additional performance security following the schedule under
Section 684 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the ongmal
value of the contract us a result of amendments to order or change orders, extra work orders and
supplemental agreements, as the case may be.

6. In the ovent that it is established that the CONTRACTOR is in default in any of its obligations
under this: Agreement. the performance security shall be forfeired in favor of the PROVINCE;,

7. The CONTRACTOR undertukes (o post a warranty securily lo guaraniee the performance of ils
obligations in the event of mny “Structural Defects or Failures™, as defined in the IRR, that may occur within
the applicable warranty period provided in Section 90.2.3 . of the IRR,

& The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has nol given, nor promised to give, any money, gift, or
consideration to any official or employee of the PROVINCE. or to any government instrumentality, for the
purpose of securing this Contract

10, The CONTRACTOR undertakes to pay taxes in full and on tume, failure 1o do so will entitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Internal Revenue und a copy of its income and business tax retuns duly stamped and recerved by the
BIR and duly validated with the tax payments made thereon;

11, For contracts One Million above, a Contractor's All Risk Insurance shall be obtuined and
maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided
by the PROVINCE:

12, If the CONTRACTOR fails to satisfactorily complete the works untler this Agresment within
the specified contract duration, inclusive of duly gramted time extensions, if any, the CONTRACTOR shall
be liable for liquidated dimages in a amount equal to at feast one-tenth (1/10) of one percent (16} of the
cost of the unperformed portion of the works for every day of delay;

13, The CONTRACTOR shall comply with all labor and employment laws, incliuding oceupational
health and safety, minimum wage, hours of work, and compensation for injuries;

14 The CONTRACTOR shall assume all the risk in connection with the implementation of the
aforementioned project prior to the ncceptance by the PROVINCE,

IS, The provisions of Republic Act No. 12009, otherwise known as the New Government
Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known
s the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the
Cieneral Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding
the following: Varintion Orders, Suspension of Work, Extension of Contract Time, Liquicated Damages,
Advance Payment, Negative Slippage, Progress Payment (if applicable); Retention Money. and Other
Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;
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16. Disputes arising from this Agreement shall be resolved through arbitration or sltemative dispute
resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
the [RR of RA 12009, The process of arbitration under the foregoing law shall be assumed part of this
Agrezment, without prejudice however, to any mutual agresment of the parties hereto to agree in writing
to resort 1o other alternative modes of disputes resolution;

17. Junsdichon over civil cases or suit ansing out of the implementation of this Agreement shall
belong to the appropriate courts of the City of Antipalo, with the exclusion of any other courts;

I8, The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries,
damages, or claims that may be sustained by them or by any third party in connection with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19, The implementing rules and puidelines regarding adjustment of Contract Price and/or change
order sdopted and approved by the Government and consistent with the provisions of RA 12009 and its
IRR shall be applied in this Agreement;

20. Unless otherwise stated. terms and expressions used m this Agreement shall bave the same
ineanings as those assigned to them in the Conditions of Contract, which form an integral part of this
Agreement,

21 If any clause of this Agreement is held mvalid, the remaining provisions shall remin in full
force and effect;

22 Without prejudice to administritive sanctions that miay be imposed i proper cases, a violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement
anil/or undertaking prior or subsequent to the execunion of this Agreement s well as any of the pertinent
provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the
CONTRACTOR liahle for damages, which may either consist of liqudated damages and restitution for the
damages done or the forfeiture in favor of the government of aty unwarranted benefit dertved from the act
or acts in question or both, #1 the discretion of the court, and

23 The provisions under Section 71.4 of the IRR shall govern the erminaton of this Agreement

- s
IN WITNESS WHEREOF, the partics have heteunto signed this Agreement this % of

it Antipolo City.
RIZAL PROVINCIAL GOVERNMENT BETH & BERON CQNST RUCTION
Entiv/Finn/Corporation
By: By:
NINA RI YNARES BIEN ANTE .NT I.IBAUETISTA
Arovincial Givemor f Proprigtor/Manuger/President

WITNESSES

e

MARISSA N. CLEOVAS MYLA DS, ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY J§85.

BEFORE ME, a Notary Public for and in Antipolo City, personaily appeared the following:
Name/Entity Valid 1D Presented Date Place

HON. NINA RICCI A. YNARES  Passport No. P7689056B  September 24, 2031 DFA Manila
BIEN ANTHONY L BAUTISTA  TIN No. 264-2[2-34 |

all known 1o me to be the same person/s who executed the foregoing instrument and acknowledged that
the same 15 their free voluntary act and deed as well as the enhty that they respectively present. This
mstrument, consisting of foar (4) pages including this page wherein this acknowledgment is written, has
been signed by the parties hereto and every page hereof, refers to the Agreement for:

Construction of Drainage Svstem with Concrete Pavement and Side Protection of
J. Antiporda St., Brgy. Lunsad, Binangonan, Rizal

WITNESS MY HAND AND SEAL this L3 day G  at Rizal Provincial
Capitol, Antipolo City.

Doc No. 1]
Page No. 4
Book No. | Not
Series 20 M. ATTY. MARIA SALVEX. RUBAYA-A ©2% 00
Motanil Comminion Appt. No. 25-25 Antipola, ity
Attorney's R | Vo550
IBE Lifzlime Roli Ny 2% W31 v pler
MCLE Comphienme Mo, Vit (308 LR
PIoNn ZIOBTAETA) IANS, socs) iral




Republic of the lippinm
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED
19 January, 2026

MR. EDGARDO M. UBIADAS
KIT UBIADAS CONSTRUCTION CORP.

Binangonan, Rizal

Dear Mr, Ubiadas:

The attached Contract Agreement having been approved, notice is hereby given to
KIT UBIADAS CONSTRUCTION CORP. that work may proceed on the

Repair/Repainting of Yaoares School Bidgs. at Mabuhay Homes
2000 Elem. School, Bryy. Pantok, Binangonan, Rizal

effective January 22, 2026 (Thursday),

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and retum the other to the Provincial Government of Rizal

Very truly yo

NINA YNARES
Governor Y I

I acknowledge receipt of this Notice on; 7 0 JN 2

Authorized Signature:
Name of the Representative of the Bidder =~ EDGARDO M. UBIADAS

NTP 12122025412
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CONTRACT AGREEMENT

EKNOW ALL MEN BY THESE PRESENTS:
This AGREEMENT made and entered into by and between;

The PROVINCIAL GOVERNMENT OF RIZAL, 2 local government unit, duly organized und
existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol
Building, Ynares Center Compound, Ciroumferennal Road comer P. Oliveros Street, Barangay San Roque,
Antipolo Ciry, represented in this act by its PROVINCIAL GOVERNOR, HON. NINA RICCI A.

YNARES, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 36,
series of 2024, herem referred to as the "PROVINCE ™

= gl
KIT UBIADAS CONSTRUCTION CORPORATION, a sole propretorship/prvate

corporation. duly orgamized and existing under the laws of the Republic of the Philippines, with principal
place of business and office address wt Binangonan, Rizal, and herein represented by its
Proprictor/President/General Manager, EDGARDO M. UBIADAS. of legal age, Filipino citizen,
single/married and a resident of Binangonan, Rizal. hereinafter referred (o as the “CONTRACTOR.”

WITNESSETH, Thar:
WHEREAS, the PROVINCE declares as o matter of policy that cértain infrastructure wirks should
be constructed pursuant to Ssmgguniang Panlalawigan Ordinance No, RPSB Res. No. S, s, 2025 namely:

Repair/Repuinting of ¥Ynures School Bldgs. at Mabuhay Homes 2000 Elementary School,
Brgy, Pantok, Binangonan, Rizal

WHEREAS, the CONTRACTOR. warranting that it has the financial and technical competence
1o tindertake the above said infrastructure works, and whose bid has been declared as the Lowest Calenlnted

Responsive Bid in a public bidding held last December 12, 2028, hos sceepred mnd binds itself to undertoke

the construction and completion of the above-mentioned infrastructire works strictly in accordance wath

the following standards set forth in the bid documents, approved plins, program works and specification in

consideration of the amount of Three Million Four Hund -Five Thousand Five Hundred
& 46/100 (Phpy 7.46). Philippine Currency.

NOW, THEREFORE, for and in considerntion of the foregoing premises, the partes hereto
hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Eighty (80)
calendns days, in accordante with the provisions of the following documents as required by the
lmplementing Rules and Regulations (IRR) of Republic Act No 12009, otherwise known os the “New
Government Procurement Act,” (RA 12009) and shall form part and be read and construed as integral paris
of this Agreement, viz:

o Philippine Bidding Documents
i, Drawing/Plans;
i, Scopeof Work;
i Invitation to Bid,
v.  Instructions to Bidders
v. Bid Date Sheet; o
vi. Bid Forni, including all the documents/statements contained n the Bidder's bidding
envelopes, as annexes, and all other documents submitted feg. Bidder's response to
the request for clarifications on the bid), mcluding corrections to the bid, if any.
resulting from the PROVINCE's bid evaluation,
vii, Bill of Quantities;
viii. General and Special Conditions of Contract. and
ix. Supplemental Bid Bulletins, if any, ‘ . _
b. Winning bidder's bid, mcluding the Elgibility Requirements, Technical and Finnncial Proposals,
and all other documents or statements submitted;
¢. Performance Security;
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d Notice of Award of Contract; and the Bidder's Conforme therelo; and

e Other contract documents that may be required by existing laws und/or the PROVINCE, such
as but not limited to the Natice to Proceed and Warranty Sccunty,

2_Tn consideration of the payment 1o be mude by the PROVINCE to the CONTRACTOR, the Fatter
hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement;
3. The PROVINCE hereby ¢covenants 1o pay the CONTRACTOR the amount of Three Million
nidred Foriy-F housand Five Hundred Forty-Seven Pesos A,
Philippine Currency, subject o retention money, progress payments, and other conditions as provided under
RA 12000, its IRR and Sangeuniang Panlalawigan Resolunon No. 471, s, 2025, (1f applicable)

4. Insunderstood that prior to the signing of this Agreement, the Contractor has posted the required
performance secanty of Million Thirty-Three T i Xty- i
{(Phpl.033.664.24) Philippine Currency, as i metisure of guarantee for the fanthful compliance with his
obligations under this Agreement in necordance with the Bidding Documents; '

5. The CONTRACTOR shall post an additional performance secunity following the schedule under
Section 68 4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original
value of the contract as a result of smendments to order or change orders, extrs work orders and
supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations
uttder this Agreement, the performance security shall be forfeited in favor of the PROVINCE.

7. The CONTRACTOR undertakes to post a warranty security to guarantee the pérformance of i
obligations in the event of any “Structural Defects or Failures”, as defined m the IRR, that muy occur within
the applicable warmmnty penod provided wn Section 90,23 of the IRR;

$ The CONTRACTOR shall observie the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any meney, gifl, of
consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the
purpose of securing this Contract;

10, The CONTRACUTOR undertakes to pay tixes in full and on nme, falure to do so will eotitle
the PROVINCE 10 suspend payment for any goods or services delivered by the CONTRACTOR. Wathin
the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the
BIR and duly validsted with the tmx payments made thereon;

11, For contracts One Million above, a Contructor’s All Risk Insurance shall be obtaned and
maintained by the CONTRACTOR under its name and atits own expense, copy of which shall be provided
by the PROVINCE:

12 If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within
the specified contrict duration, inclusive of duly granted time extensions, if any, the CONTRACTOR ahull
be liahle for liquidnted damages in an mmount equal to ot least one-tenth (1/10) of one percent (1%) of the
cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occuputional
liealth and safety, minimum wage, hours of work, and compensation for injuries;

14 The CONTRACTOR shall assume all the risk it connection with the implementation of the
sforementioned project prior to the aceeptance by the PROVINCE;

15. The provisions of Republic Act No, 12009, otherwise known as the New Governsiient
Procurement Act and its Implementing Rules and Rezulations, Republic Act No. 7160, otherwise known
us the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in _t!w
Gieneral Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA. 12009, regarding
the following: Variation Orders, Suspension of Work, Extension of Contract Time, Laguidated Dramages,
Advance Payment. Negative Slippage, Progress Payment (if applicable), Retention Muney, and Other
Aspects of Contract Implementation, shall be applicable in the implementittion of this Agreement,
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16, Disputes arjsing from this Agreement shall be resolved through arbitration or alternative dispure
resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009, The process of arbitration under the foregoing law shill e assumed part of this
Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing
to resort to other alternative modes of disputes resolution;

17, Junsdhiction over civil cases or suit imsing out of the implementation of this Agreement shall
belong to the appropriate couris of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLU‘!"ER-EM'FLO‘I’EE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries,
dumnges. or cluims that may be sustamed by them or by any third party in connection with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR:

19, The implementing rules and guidelines regarding adjustwient of Contract Price and/or change
order adopted and approved by the Govermment and consistent with the provisions of RA 12009 and its
IRR shall be applied in this Agreement,

20, Unless otherwise stated, terris und expressions used in this Agreement shall have the same
meanings as those assigned to them i the Conditions of Contract, which forn ad integial part of this
Agreement;

21, If any clause of this Agreement is held invalid. the remaining provisions shall remain in full
force and cffect;

22 Without prejudice to administrative sanctions that may be imposed in proper cises, o vialation
hy the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any sgreement
and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinen
provigions of Republic Act No. 12009 and its Implementing Rules and Regnlations, shall make the
CONTRACTOR liable for damoges, which may either consist of hquidated damages and restitution for the
dumages done or the forfeiture in fivor of the government of any unwarranted benefit derived from the act
or sets m question or both, at the discretion of the court, and

23, The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

. 3 10, ;
(N WITNESS WHEREOF, the parties have hercunto signed this Agreement this’ 7 1y dayeot
at Antipolo City.

RIZAL PROVINCIAL GOVERNMENT KIT UBIADAS CONSTRUCTION CORPORATION

Entity/Firm/Corporation

By: By

EDGARDO M. UBIADAS
Proprietor/Mannger/President

WITNESSES

L

MARISSA N. CLEOFAS MYLA DS. ALARCON




w4
ACKNOWLEDGMENT
REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY 1S5
BEFORE ME, a Notary Public for and in Antipolo City, personally sppeared the following:
Name/Entity Valid 1D Presented Date Place
HON. NINA RICCI A. YNARES  Passport No. P76890568B  September 24, 2031 DFA Mamila
EDGARDO M. UBIADAS TIN No, D08-410-689
all known to me to be the sune person/s who executed the foregoing instrument und acknowledged that the
same 16 their frée voluntary act and deed as well us the entity that they respectively present. This instrument,

consisting of four (4) pages including this page wherem this acknowledgment is written, has been signed
by the parties hereto and every page hereof, refers 1o the Agreement for

Repair/Repainting of Ynares School Bldgs. at Mabuhay Homes 2000 Elementary School,

Brgy. Pantok, Binangonan, Rizal
T A6

WITNESS MY HAND AND SEAL this day of . at Rizal Provincial
Capitol. Antipolo Ciry.
Doc Mo, T
Page No. Y
B?c-k No. } NOTARY PUBLIC w
Series 20 My . 3 ) t%‘)ﬁhf ==

wll IT Miﬁl# JhLUE B ’J&H‘!ﬂ-r gL [

Notarial Coaimistien Appt Na. 26-28 jAnipale, Gty
Attorneys Ro Mo 50070
157 Uitetime Rol No, 5750 % agter
BMCAE Camglilmen Ny WL L L0000 53001
PTE NG, 2508E8ETA] AN, 5, 200L) Riml




Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED
19 Jannary, 2026

MR. EDGARDO M, UBIADAS
KIT UBIADAS CONSTRUCTION CORP.

Binangonan, Rizal
Dear Mr. Ubiadas:

The attached Contract Agreement having been approved, notice is hereby given to
KIT UBIADAS CONSTRUCTION CORP, that work may proceed on the
Repair/Repainting of School Bigs. at Catalino D, Salazar
National High School, Broy. Subay, Cardona, Rizal

effective Januvary 22, 2026 {Thursday),

Yon are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and retumn the other to the Provincial Government of Rizal.

Very truly yours,

NINA A. YNARES

Governo:

T acknowledge receipt of this Notice on: 2 1 JAN %
Authorized Signature;

Name of the Representative of the Bidder ~ EDGARDO M. UBIADAS

NTP 12122025%#13




\
“
-

CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: Jm
I/

This AGREEMENT made and entered into by und between: -

The PROVINCIAL GOVERNMENT OF RIZAL, 1 local government unit. duly oreanized snd
existinig under Philippines lnws, with seat of government and principal address st Rizal Provincial Capitol
Building. Ynares Center Compound, Circunferential Road comer P. Oliveros Street; Barangay San Rogque,
Antipalo City. represented in this act by its PROVINCIAL GOVERNOR, HON. NINA RICCI A.

YNARES, duly authorized by virtue of Sanggumang Panlalawigan Appropriation Ordinance No. 36,
series of 2024, hevemn referred to as the “PROVINCE ™

—and -

KIT _UBIADAS CONSTRUCTION CORPORATION. a sole proprietorship/private
corporation, duly organized and existing under the laws of the Republic of the Philippmes. with principal
place of business and office address m Binangonan, Rizal und herein represented by its
Propretor/President/Generul  Managsr, EDGAR M. UBIADAS of legal age. Filipinog citizen,
single/'married and a resident of Binangonan, Rizal, hereinafier referred to as the “"CONTRACTOR.”

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a matter of policy that certain infrastructure works should
be constructed pursuant to Sangguniang Panlalawigan Ordinance No. RPSB Res. No. 5. 5. 2025 namely!

Repair/Repainting of School Bldgs. at Catalino D. Salazar National High School, Brgy.
Subay, Cardona, Rizal

WHEREAS, the CONTRACTOR, wamanting that 11 has the financial and technical
competence to undertake the above spid mirastructure works, and whase bid hus been declured as the
Lowest Culculmed Responsive Bid m o public dding held last December 12, 2028, has accepted and
binds itself to undertake the construction and completion of the above-mentioned infrastructure works
strictly in accordance with the following standards set forth in the bid documents, apptoved plas,
program works and specification in consideration of the amount of Three Million One Hundred

Fourteen Thousand Five Hundred Seventy-Nine Pesos & 64/100 (Php3.114,579.64). Philippine
Clurrency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto
herely agree as follows:

1. The whole works subject matter of this Agreement shall be completed within One Hundred Ten
(110} calendar days, in sccordance with the provisions of the following dacum_mns a5 required by the
Implesmenting Rules and Regilations (IRR) of Republic Act Na. 12009, otherwise known as the “New
Govemment Procurement Act,” (RA 12009) and shall form part and be read and construed as integral parts
of this Agreement, viz:

w Philippine Bidding Documents

i. DrawinweTlans;

. Scope of Work;

ti.  Invitation o Bid,

iv. Instructions to Bidders

v. Bid Date Sheet,

vi. Bid Form. including all the documents/statements contained in the Bidder's bidding
envelopes, as annexes, and all ather documents subritted (e.g.. Bidder's response to
the request for clarifications on the bid), including corrections to the bid, if any,
resuliing from the PROVINCE's bid evaluation;

vii.  Bill of Quantities;

vitt. Gienernl tnd Speciul Conditions of Contract; and

ix. Supplemental Bid Bulletins. if any, _ -

b. Winning bidder's hid, including the Ehgibility Requirements, Technical and Financial Proposals,
and all sther documents or stutements submitted;
¢. Performance Secunty,
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d Netice of Award of Contract, and the Bidder's Conforme thereto; and

e Other contract documents that may be required by existing laws and/or the PROVINCE, such
as but not limited to the Notice to Proceed and Warranty Securnty.

2. Ih consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter
hereby covenunts with the PROVINCE to construct and complete the infrastructure works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agresment;

3. The PROVINCE hereby covenants 1o pay the CONTRACTOR the amount of Three Million
One Hundred Fourteen Thousand Five Hundred Seventy-Nine Pesos & 64/100 (Php3,114.579.64).
Philippine Currency, subject to retention money, progress payments, and other conditions as provided inder
RA 12009, its IRR and Sangguniang Panlalawigan Resolution No, 471, 5. 2025, (If applicable)

4. 1t1s understond that prior to the sigming of this Agreement, the Contmetor has posted the required
performunce security of Nine Hundred Thirtv-Four Thousand Three Hundred Seventy-Three Pesos
& 89/100 (Php934.373.89) Phulippine Currency, as o measure of guarantee for the faithful complisnce
with his obligations under this Agresment in accordance with the Bidding Documents,

5. The CONTRACTOR shall post an addinonal performance secunity following the schedule undler
Section 68.4 of the IRR to cover anv cumulanve increase of more than 10 percent (10%) over the original
villie of the continel ne a result of amendments to order or change orders, extra work orders and
supplemental agreements. as the case may be,

6, In the event that it is established that the CONTRACTOR is in default in any of its obligations
under this Agreement, the performance security shall be forferted in favor of the PROVINCE;

7. The CONTRACTOR undertakes 10 post a wartanty security to guardntee the performance of s
obligations in the event of any “Structural Defects or Failures™, as defined in the IRR, that may occur within
the applicable warranty penod provided in Section 90.2.3. ofthe IRR.

8 The CONTRACTOR shall abserve the warrnnties under Section 90.2 of the IRR ;

9. The CONTRACTOR wurrants that it has not given, nor promised to give, any money, gift, or
catigideration to any official or employee of the PROVINCE, or to any government mstrumentality, for the
purpose of securing this Contraet;

10 The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACT I‘J_R_ Within
the Internal Revenue and a copy of its income and business tax roturns duly stamped and received by the
BIR and duly validsted with the tax payments made therean;

I'1. For contracts Cme Million above, a Contractor’'s All Risk Insurance 5h_n!i be obtamed rnrm.i
mamtained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided
by the PROVINCE;

12 If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within
the specified contruct duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall
be linble for iquidated diumages in an amount equal to ot lesst one-tenth (1/10) of one percent ( %) of the
cost of the unperformed portion of the works for every day of delay,

13. The CONTRACTOR shall comply withall labor and m1pluy|_ne1u_lam. including oecupational
health and safety, minimum wage, hours of work, and compensation for injuries;

14 The CONTRACTOR shall sssume all the rigk in connection with the implementation of the
aforementioned project priot o the acceptance by the PROVINCE;

15. The provisions of Republic Aet No. 12009, otherwise khown as the New ﬂl.?ucnmmm
Proscurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known
as the Local Government Code of 1991 und the Implementing Rules and Regulations embodicd in the
General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA l_:!ﬂl}'}. regarding
the following: Variation Orders, Suspension of Work, Extension of _ Contract 'ﬁmq. Liguidated Damages,
Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other
Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;
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16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute
resolution mechanisms m accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009, The process of arbitration under the foregoing law shall be assumed part of this
Agreement, without prejudice however, 1o any mutual agresment of the parties hereto to'agree in writing
1o resort to other alternative modes of disputes resolution;

17. Jurisdichion over civil cases or suit ansing out of the implementation of this Agreement shall
belong to the appropnate courts of the Ciry of Antipolo, with the exclusion of any other courts;

I8, The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIF with the
CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries,
damnges, or claims that may be sustmned by them or by any third party in connection with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19, The implémenting rules and guidelines régarding adjustment of Contract Price and/or change
order adopted and approved by the Government and condistent with the provisions of RA 12009 and its
IRR shall be applied in this Agreement;

20, Unless otherwise staied, terms and expressions used in this Agreement shall have the same
mieanings as those assigned to them in the Conditions of Comract, which form an integral part of thiy
Agpreement,

2). If any clause of this Agreement is held invalid, the remaining provisions shall remain in full
force and effect;

22 Without prejudice 1o administrative sanctions that may be imposed in proper cases, a violation
by the CONTRACTOR of any afthe provisions of this Agreement, the bidding dotuments o any agreement
and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent
provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the
CONTRACTOR liahle for damages, which may either consist of liquidated damages and restitution for the
damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act
ar scts in question or both, at the discretion of the court: and

23. 'The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

N WITNESS WHEREOF, thie partied have hereunto sigoed this Agreement thig 71y %nf
at Antipolo City.

RIZAL PROVINCIAL GOVERNMENT KIT UBIADAS CONSTRUCTION CORPORATION
Entity/Firm/Corporation
By: By
NINA RIC YNARES EDGARDO M. Uﬂlﬁpﬁﬁ
AProvingial nor { Proprietor Manages/President
WITNESSES

MARISSA N, CLEOFAS MYLA DS, ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY 188,

BEFORE ME, n Notary Public for and in Antipalo City, personally appeared the following:
Name/Entity Valid 1D Presented Date Place

HON. NINA RICCI A. YNARES  Passport No, P76890568  September 24,2031  DFA Manila
EDGARDO M. UBIADAS TIN No, 008-410-689

all known to me to be the same person/s who executed the foregoing insttument and acknowledged that the
same is their fiee voluntary nct and deed as well as the entity that they respectively present. This instrument,
consisting of four (4) pages including this page wheren this acknowledgment is wnitten, has been signed
by the parties hercto and every page hereof, refers to the Agreement for:

Repair/Repainting of School Bldgs. st Catalino D, Salazar National High School, Brgy.

Subay, Cardona, Rizal
P
WITNESS MY HAND AND SEAL this day of . at Rizal Provincal
Capitel, Antipolo City.
Doc Mo, _ |5
Page No. 4§
Book No._¢ NOTARY PUBLIC
Series 20w
AT MARA SAVES RUBAVA -2
Natatal C-mmiteion Appt. Mo, 2625/ Aatigols, Gty

Atorney’sk | ‘0.5 D
P eime kol Ne. & Jf0 4 apter
WO Comrliinee g, o Lt 00N

714 0. 230PGRETA! 1AM, 5, ki Ainal




Republic nilippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED
19 January, 2026

MR, JUAN PAOLO MIGUEL E. MANLAPIT
L. EUSEBIO ACE DEV'T CORP,
Pasig City

Dear Mr. Manlapit:

The attached Contract Agreement having been approved, notice is hereby given to
L.EUSERIO ACE DEV'T CORP,  that work may proceed on the
Lipgrading of Elecirical Wiring System of Cardona
Senior High School, Brgy. Dalig, Cardona, Rizal

effective Japuary 22, 2026 (Thursday),

You are responsible for performing the services under the terms and conditions of the
Agreeinent and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provincial Government of Rizal

Very truly yours,

NINA A, ARES
Govemor !

T acknowledge receipt of this Notice on:

Authonized Signature:
Name of the Representative of the Bidder:  (JUAN P GUEL E. MANLAPIT

NTP 12122025414




CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:
This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, o local government wmt, duly organized and
existing under Philippines laws, with seat of government and principal address at Rizal Provingial Capitol
Building, Ynares Center Compound, Circumferential Road comer P. Oliveros Street, Barangay San Roque,
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON. NINA RICCT A.

YNARES, duly authorized by virue of Sangeuniang Panlalawigan Appropriation Ordinance No. 36,
series of 2024, herein referred (o us the “PROVINCE.”

—and—

ISE C EVE IENT C : , @ sole proprietorship/private
carporation, duly orgamzed and existing imder the laws of the Republic of the Plulippines. with principal
place of business and office address at Pasig Citv. and  hercin  represented by s
Proprietor/President/General Manager, JUAN PAULO MIGUEL PIT. of legal ape, Filipino
citizen, single/married and a resident of Pasig City, hereinafter referred to as the "CONTRACTOR.”

WITNESSETH. That:

WHEREAS, the PROVINCE declares as @ matter of policy that certain infrastructure works should
be constructed pursuant to Sanggunigng Panldlawigan Ordinance No. 32, & 2028 numely.

Upgrading of Electrical Wiring System of Cardona Senior High School, Brgy. Dalig,
Cardona, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence
to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated
Responsive Bid in o public bidding held last December 12, 2025, has accepted and binds itself to undertike
the canstruction and completion of the ubove-mentioned infrastructure works strictly in accordance with
the following standards set forth in the bid documents, apptoved plans, program works and specification in
consideration of the amount of Eight Hundred S - Tho d t Hundred N -Seven Pesos
& 68/100 _(Php870.897.68), Plulipping Currency

NOW, THEREFORE, for and in consideration of the foregoing premiscs, the parties hereto
hereby nuree as follows

I The whole works subject matter of this Agreement shall be completed within Thirty-Six (36)
cilendar days, in sccordance with the provisions of the following documents as required by the
Impletnenting Rules und Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New

soverniment Procurement Act.” (RA 12009) und shall form part and be read and construed as integral pirts
of this Agreement, viz:

a. Philippme Bidding Documents
i Drawing/Plans;
i1, Secope of Worlk;
i, lavitdtion to Bid,
iv, Instructions to Bidders

v. Bid Date Sheet:

Hﬁb vi. Bid Form, including all the documents/ststements contained in the Bidders biding
envelopes, 4s annexes, and all other documents submitted (e.g., Bidder's response to
the request for clarifications on the Mid), meluding corrections 10 the bid, iF any,
resulting from the PROVINCE's bid evahation;

vii.  Bill of Quantities,
viti. Clenernl and Special Conditions of Contract, dnd
T ix  Supplemental Bid Bulletins, if any.,
b, Winning hidder’s bid, including the Eligibility Requirements, Technical and Financial Proposals,
and all other documents or statements submitted:
¢. Perforimance Security,
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d ‘Notice of Award of Contract; and the Bidder's Conforme thereto; and
e. Other contract dociments that may be required by existing laws and/or the PROVINCE, such
as but not limited to the Notice to Proceed and Warranty Secunty.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR. the latier
hereby covenants with the PROVINCE (o construct and complete the infrustructure works subject of this
Agreement m conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of Bight Hundred
Seventy Thousand Eight Hundred Ninety-Seven Pesos & 68/100  (Php870.897.68), Philippine
Currency, subject (o retention maney, progress payments, and other conditons as provided under RA
12009, 1ts IRR and Sangguniang Panlalawigan Resplution No. 471, 5. 2025, (If upplicable)

4. It 1s undersiood that prior 1o the signing of this Agreement, the Contractor has posted the required
performunce security of Two H Sixty-One Thousand Two Hundred Sixty-Nine Pes 3071
(Php261.269.300 Philippine Cumency, as 3 measure of guorantee for the fithful compliance with Hig
obligstions under this Agreement in accordance with the Bidding Documents,

5. The CONTRACTOR shall post an additional performance secunty following the sehedule under
Section 68.4 of the IRR to cover any cumulative increase of mare than 10 percent (10%) over the original
vallie of the contragt as o result of amendments 1o otder or change orders, extra work orders and
supplemental agreements, as the case may be,

6. In the event that it is established that the CONTRACTOR is.in default in any of its obliganons
under this Agreement, the performance secunty shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes 1o post a warranty security to guaranice the performance of its
ohligations in the event of any “Structural Defects or Failures™, us defined in the IRR, that may occur within
the applicable warranty period provided in Section 90.2.3. of the IRR,

8. The CONTRACTOR shall abserve the warrnnties under Section 902 of the IRR ;

9. The CONTRACTOR wiirmrants that it has not given, nor promised to give, any money, gift, or
consideration to anv official or employee of the PROVINCE, or to any govemment instrumentulity, for the
purpose of securing this Contract;

10 The CONTRACTOR undertakes to pay taxes in full and on tite, fiilure o do so will entitle
the PROVINCE to suspend piyment for any goods or services delivered by the CONTRACTOR. Within
the Internal Revenue ond a capy of its income and business tax returns duly stamped and received by the
BIR and duly validated with the tax paymants made thereon,

11 For contracts One Million above, o Contractor's” All Risk Insurance shall be obtained and
mamtained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided
by the PROVINCE;

12. I the CONTRACTOR fails to satisfactorily complete the works under this Agreement within
the specified contract duration, inclusive of duly granted time extensions, if mny, the CONTRACTOR shall
e linble for liquidated damages in an amount equal to ut least one-tenth (1/10) of one percent (1%5) of the
cost of the unperformed portion of the works for every day of deluy:

13. The CONTRACTOR shall comply with all Inbor and qmplny[ﬂg:l‘lnws_, including occupational
health and saféty, minimum wage. hours of work, and compensation for injuries,

14 The CONTRACTOR shall assume all the risk in connection with the implementation of the
aforementioned project prior 1o the scceptance by the PROVINCE,

15. The provisions of Republic Act No, 12009, otherwise known as the New Government
Procurement Act and its Implementing Rules and Regulations. Republic Act Nao, 7160, nth&rmg kpuwn
as the Local Government Code of 1991 and the Implementing Rules and Rﬂgu}!ﬁ_mls embodied in ﬂu.
General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA IIZH{I‘?. regarding
the following: Vanation Ovders, Suspension of Work, Extension of Contract Time, Liquidated Damages,
Advance Payment, Negative Slippage, Progress Payment (if applicable), Rﬂmti:}m Mm:_luy. and Other
Aspects of Contraet Implementation, shall be applicable in the implementation of this Agreement,
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16. Disputes arising from this Agreement shall be resolved through arhitration or alternutive dispute
resolution mechanisms in accordance with Republic Act No, 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009, The process of arbitration under the foregoing law shall be assumed part of this
Agreement, without prejudice howesver, 10 any mutual agresment of the parties hereto to agree in writing
to resort to other altemative modes of disputes resolution:

17. Jurisdichion over civil cases or suit ansing out of the implementation of this Agreement shall
belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18, The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injunes,
damages, or ¢lms that may be sustained by them or by any third party in connection with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19 The implementing rules and guidelines regacding ndjustment of Contradt Price and/or chimge
order adopted and approved by the Government and consistent with the provisions of RA 12009 and its
IRR shall be applied in this Agreement;

20. Unless otherwise stated. terms and expressions used in this Agreement shall hove the same
itieanings as those sssigned to them m the Conditions of Contract, which form mn omegral part of this
Agreement)

2. Ifany clause of this Agresment is held mvalid, the remaining provizions shall remain in full
force and effect;

22, Without prejudice to administrative sanctions that may be imposed in proper cases, a violation
by the CONTRACTOR of any of the provisions of this Agresment, the bidding documents or any agreement
and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent
provisions of Republic Act No. 12009 and its lmplementing Rules and Regulations; shall make the
CONTRACTOR lighle for damnges, which may either consist of liquidated dwnages and restitution for the
dnmages done or the forfeiture in favor of the government of any unwarranted benefit derived from the acl
or acts in question or both, at the diseretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement

IN WITNESS WHEREOF, the partics have hereunto sigoed this Agreement hik Ma}' of

at Amtipolo City.
RIZAL PROVINCIAL GOVERNMENT L. EUSEBIO ACE DEVELOPMENT
CORPORATION
Ennty/Firm/Corporation
By
NINA RI . YNARES

AProvincial GYvernor |

WITNESSES

- Tl

MARISSA N, CLEOQFAS MYLA DS, ALARCON
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ACKNOWLEDGMENT
REPUBLIC OF THE PHILIPPINES)
ANTIFOLO CITY 1SS,
BEFORE ME, & Notary Public for and in Annpolo City, personally appeared the following:
Noame/Entity Valid 1D Presented Pt Place
HON. NINA RICCI A. YNARES  Passport No. P7689056B  September 24,2031 DFA Manila
JUAN PAULO MIGUEL E. MANLAPIT TIN No., 000-159-917

all known to me to be the same person/s who execuled the foregoing instrument and acknowlédged thit
the same is their free voluntary act and deed as well as the entity thut they respectively present. This
mstrument, consisting of four (4) pages including this page wherein this acknowledgment is written, his
been signed by the parties hereto and evesy page hercof, refers to the Agreement for:

Upgriding of Electrical Wiring System of Cardona Senior High School, Brgy. Dalig,
Cardona, Rizal

B Gy X g
WITNESS MY HAND AND SEAL this I dhy &5 , at Rizal Provingial
Capitol, Antipolo City.
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Page No, | .
Book No. | Notary Public
Series 20 34
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Notatial Cammission Agpt. No. 16+ 25 Aatipolo, City
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|87 Litetime kall No. (5050 «¥ L apter
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Republic of the Phifippines

Provincial Government of Rizal
OFFICE OF THE GOVERNOR
NOTICE TO PROCEED
19 January, 2026
MR, GERALD KENN SJ. BILOG
GKE BUILDERS
Morong, Rizal
Dear Mr. Bilog:

The attached Contract Agreement having been approved, notice is hereby given to
GKB BUILDERS  that work may proceed on the
Concreting of Road at Sitic Bagong Silang, Brgy. Bagemibong, JalaJala, Rizal
effective January 22, 2026 (Thursdav).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep ene copy and return the other to the Provinciai Govemment of Rizal.

Very truly yours,

NINA A. YNARES

1 acknowledge receipt of this Notice on; 9 0_JaN X%

Authorized Signature: w4
Name of the Representative of the Bidder;  GERALD KENN §J, BELOG

NTP 12122025#15




CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:
This AGREEMENT made and entered into by and between; B

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, dulv organized and
exikting under Philippines laws, with seit of government and prinéipal address at Rizal Provincial Capitol
Building, Ynares Center Compound, Circumferential Road comer P. Oliveros Street, Barangay San Roque,
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON. NINA RICCI A,
YNARES, duly suthorized by virtue of Sanggumang Panlalawigan A rintion Ordi e No. 3
series of 2024, herein referred to as the “PROVINCE ™

~and -

GKB BUILDERS. a sole proprictorship/private corporation, duly organized and existing under
the laws of the Republic of the Philippmes, with prancipal place of business and office address at Marong,
Riral and heteit represented by its Proprietor/President/General Manoger. GERALD KENN S.1. BILOG
of lezal age, Filipino citizen, single/married and a resident of Moroog, Rizal, hereinafter referred to as the
“CONTRACTOR.™

WITNESSETH, Thar

WHEREAS, the PROVINCE declares os a matter of policy that cerrain infrastructure works should
be constructed pursuant to Sangguniang Panlalawigan Ordinance No. 32, &, 2025 namely.

Concreting of Road at Sitio Bagong Silang, Brgy. Bagumbong, Jalajali, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the finimcial and fechnical competence
to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Caleulated
Respotsive Bid in o public bidding held last December 12, 2025, has acoepted and binds itself to undertake
the construction and completion of the above-mentioned infrastructure works strictly in accordance with
the following standards set forth in the bid doguments, approved plans, progtam works and specification in
considerntion of the amount of One Million Seventy-Two Five Hundred Ninety-Seven Pesos

& 54/100_(Phpl.072.597.54), Philippine Curmency.

NOW, THEREFORE, for and i consideration of the foregoing premises; the parties hereto
hereby ngree as follows:

1. The whole works subject matter of this Agreement shall be completed within Sixty (60) calendur
diwve, in aceordance with the provisions of the following documents 4s required by the Implementing Rules
and Repulations (IRR) of Republic Act No. 12009, atherwise known as the “New Government Procuremesit
Act,” (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz

g Philippine Bidding Documents

1. Drawmg/Plans.

il Scope of Work:

il Invitation 1o Bid:

iv, Instructions to Bidders

v. Bid Date Sheet,

vi. Bid Form, including all the documents/statements contained in the Bidder's bidding
envelopes, us anmexes, and all other documents submitted (.., Bidder’s response 1o
the request for clanfications on the bid), mcluding corrections to the bid, il any,
resulting frot the PROVINCE's id evaluation:

vil. Bill of Quantities,

viii, General and Special Conditions of Contract; and

ix.  Supplemenal Bid Bulleting, if any. _

b. Winning bidder’s bid, including the Eligibility Requirements, Techinical and Financial Proposals,
and ull other documents or statements submitied;
¢, Performance Secunty:
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4. Notice of Award of Contract; and the Bidder’s Conforme thereto, and
¢. Other contract documents that may be required by existing laws and/or the PROVINCE, such
as but not limited to the Notice to Proceed and Warranty Secunity,

2. In consideration of the paymetit to be made by the PROVINCE to the CONTRACTOR, the latter
hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of One Million
Seventy-Two Thousand Five Hundred Ninety-Seven Pesos & 34100 (Phpl.,072.597,54) Philippine
Currency, subject to refention money, progress payments, and other conditions as provided under RA
12009, its IRR and Sanggumang Panlalawigan Resolution No, 471, s, 2025 (If applicable)

4. It is understood that prior to the signing of this Agreement, the Contructor has posted the required
performunce security of Thre Twenty-One Th Seven Hundred Seventy-Nine Pesos
& 26/100 (Php321,779.26) Philippine Currency, a5 a measure of guarantee for the faithful compliance
with his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under
Section 68.4 of the [RR to cover any camulative increase of more than 10 percent (10%) over the origing
value of the contract as u result of amendments to ordet or change orders, extra work orders and
supplemental agreements, as the case may be,

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations
under this Agreement. the performance security shall be forfeited in favor of the PROVINCE:

7. The CONTRACTOR undertnkes to post # warmanty security o guarsntes the performance of 11
obligmtions in the event of any “Structural Defects or Failures”, as defined in the IRR. that may occur within
the applicable warranty period provided in Section 90,23 of the IRR;

8 The CONTRACTOR shull observe the warranties under Section 90.2 of the IRR |

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gifl, ot
consideration to any official or employee of the PROVINCE, of to any government instaumentality, for the
purpose of seeuring this Contract;

10, The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle
the PROVINCE 1o suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Internal Revenue and a copy of its income and business tax retwrns duly stamped and received by the
BIR and duly validated with the tax payments made therean;

{1, For contracts One Million above, 1 Contractor’s All Risk Insurance shall be obtained and
maintained by the CONTRACTOR under its name and at i1s own expense, copy of which shall be provided
by the PROVINCE

12, 1f the CONTRACTOR fails to satisfactorily complete the works under this Agreenent within
the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall
be liable for liquidated damages in itn mmount equal to af feast one-tenth (1/10) of ane percent (1%) of the
cost of the imperformesd portion of the works for every day of delay:

13. The CONTRACTOR shall comply with all labor and employment liws, including oceupational
health sind saféty, minimum wage, hours of work, and gompensation for mjunes;

{4 The CONTRACTOR shnll assume all the risk in connection with the implementation of the
wforementioned project prior fo the acceptance by the PROVINCE,

[5. The provisions of Republic Act No, 12009, otherwise known as the New Government
Procurement Act und its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known
44 the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the
General Accounting Auditing Manual (GAAM), unless otherwise mconsistent &ilh RA !:_Eﬂﬂ"i_‘. regarding
the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages,
Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money. and Other
Aspeets of Contract Implementation, shall be applicable in the implementanon of this Agreement;
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16. Disputes arising from this Agreement shall be resolved through arbitration or altemative dispute
resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
the [RR of RA 12009. The process of arbitration under the foregoing law shall be assumed pari of this
Agreement, without prejudice however, o any mutial agresment of the parties hereto 1o agree in writing
to resort to other aliernative modes of disputes resolution;

17. Junsdiction over civil cases or suit arising out of the implementation of this Agreement shall
belong to the appropriate courts of the City of Antpolo, with the exclusion of any other couris;

I8, The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries.
damages. or claims that may be sustained by them or by any third party in connection with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR:

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change
order adopted and upproved by the Govemment and consistont with the provisions of RA 12009 and ity
IRR shall be applied in this Agreement;

20, Unless otherwise stared, terms and expressions used in this Agreement shall have the same
mennings as those nssigned to them in the Conditions of Contract, which form an integral part of this
Agreement,

21. If any clause of this Agreement is held invalid, the remmning provisions shall remmn in full
force and effect;

22, Without prejudice to administrative sanctions that ay be imposed i proper cises, & violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement
and/or undertaking prior or subsequent to the execution of this Agréement as well as uny of the pertinent
provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, sh_ul] _mn]m the
CONTRACTOR linble for damages, which muy efther consist of liquidated damages and restitution for the
damages done or the forfeiture in fivor of the government of any unwarranted benefit derved from the act
oracts in question ar both, at the discretion of the cowrt. and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

Bty
AR

IN WITNESS WHEREOF. the parties hisve hereunto signed this Agrecment this gﬁyE of

a1 Antipolo City.

RIZAL PROVINCIAL GOVERNMENT GKB BUILDERS
Entity/Frrm/Corporation
By: By:
NINA RIC NARES GERALDTERN S.J. BILOG
AProvincial Govimor § Proprietor/Manager/President
WITNESSES
AL
MARISSA N. CLEOFAS MYLA DS. ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY )55

BEFORE ME. a Notary Public for and in Antipolo City, personnlly appeared the following:

Name/Entity Valid ID Presented Date Place
HON. NINA RICCI A. YNARES  Passport No. P7689056B  September 24, 2031 DFA Manila
GERALD KENN 8.J. BILOG TIN No. 196-519-323

all known to me to be the same person/s who executed the forégoing instrurtient and acknowledgad that the
same 15 their free voluntary act and deed as well as the entity that they respectively present. This instrument,
consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed
by the porties hereto and every page hereof, refers to the Agreement for:

Concreting of Road at Sitio Bagong Silang, Brgy. Bagumbong, Jalajuls, Rizal

WITNESS MY HAND AND SEAL this LR T . 4t Rizal Provineial
itol, Antipale City:
Cap p

DocNo. g

Page No. i[
Book No. NOTARY PUBLIC
Series EI}_E_

ATTY. MARIA SALVE =BT T
Watatlal Cemmivsinn Apgt No. 26-25 [Antignie, City
Attorney's o le t 00
(8P Liletime Rafl N, J90°7)0 5% capter
WICAE Compliince Mo, V1L dl1S00TALr 1, 2028
Fes i~ JL008EE7ATIAN, S, 2010/ Rinl




Republic of the Philippines

Provincial Govermment of Rizal
OFFICE OF THE GOVERNCR
NOTICE TO PROCEED
19 January, 2026
MR. EDGARDO M. URIADAS

KIT CBIADAS CONSTRUCTION CORP.
Binangonan, Rizal

Dear Mr, Ubiadas:;

The attached Contract Agreement having been approved, notice 15 hereby given to
KIT UBIADAS CONSTRUCTION CORP, that work mey proceed on the
Improvement of Creek at Purok 1, Brgy. Bayuge, JalaJala, Rizal

effective January 22, 2026 (Thursday).

You are respopsibie for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provincial Government of Rizal.

1 acknowiedge receipt of this Notice on; 2 0 N A

Authorized Signature: ﬂ/
Name of the Representative of the Biddem ~ EDGARDO M. URJADAS

NTP 12122025#16
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CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: ’
| -

This AGREEMENT made nnd entered into by and between: v

The PROVINCIAL GOVERNMENT OF RIZAL a local government wint, daly orgamezed and
existing under Philippines laws, with seat of governmént and principal address w Rizal Provincial Capitol
Building, Ynares Center Compound, Circumferential Road corner P Oliveros Street, Barangay San Roque,
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON. NINA RICCI AL

YNARES, duly authorized by vire of Sanggamiang Panlalawigan Appropriation Ordinance No, 36,
series of 2024, hercin referred to as the “PROVINCE.”

—and -

_ D ICTION . a sole propoetorship/private
corporation, duly organized and existing under the laws of the Republic of the Philippimes, with principal
place of business and office address at Binangonan, Rizal and hercin represented by i
PropretorPresident/General  Manager, EDGARDO M. UBIADAS, of legal nge, Filiping citizen,
single/maried and a resident of Binangonan, Rizal, hereinafier veflrred to as the "CONTRACTOR."

WITNESSETH, That:

WHEREAS, the PROVINCE diclares gs a matter of policy that certtin infrastructure works should
be constructed pursuant to Sanpguniang Panlalawigan Ordinance No. 32. s, 2025 namely:

improvement of Creek at Purok 1, Brgy. Bayugo, Jalajala, Rizal

WHERFEAS, the CONTRACTOR, warranting that it hos the financial and rechnical competence
1o undertake the above said mfrastructure works, and whose bid has been declared as the Lowest Calenlated
Responsive Bid in a public bidding held jast December 12, 2025, has nccepted and binds itself to undertake
the construction and completion of the above-mentioned infrastructure works strictly i accordance with
the following standards set forth in the bid documents, approved plans, program works and specification m
consideration of the smount of Nine Eightv-Si and One H ~Seven Peso

& 50/100 (Php986,137.50), Philippine Cusrency.

NOW, THEREFORE, for und in consideration of the foregomg premises, the pames hereto
hereby agree us follows:

. The whole works subject matter of this Agreement shall be completed within Sixty (60) calendar
days, in accordance with the provisions of the following documents as required by the Implementing Rules
and Regulations (IRR) of Republic Act No. 12008, otherwise known as the “New Government Procurement
Act.™ (RA 12009) and shiall form part and be read and construed as integral parts of this Agreement, viz:

a. Philippine Bidding Docutnents

1. Drawing/Plans;

. Scope of Work:

it Invitation 1o Bid,

iv. Insmructions 1o Bidders

v, Bid Date Sheet,

vi. Bid Form, including sl the documents/stntements contained in the Bidder's bidding
envelopes, as annexes, and all other documents submitted (e., Bidder's response 1o
the request for clarifications on the bid), mcluding corrections to the bid, if any,
resulting from the PROVINCE's bid evaluation:

vii, Bill of Quantities,

viii. General and Special Conditions of Contruct; and

i Supplemental Bid Bulletins, if any.

b, Winning bidder’s bid, including the Eligibility Requirements, Technical and Financial Proposals,
and all other documents or statements submitted,
¢, Performance Security;
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d. Notice of Award of Contritgt, and the Bidder's Coniforme thereta; and

e. Other contract documents that may be required by existing laws and/or the PROVINCE, such
as but not limited to the Notice to Proceed and Warranty Security.

2, In consideration of the payment to be made by the PROVINCE 1o the CONTRACTOR, the latter
hereby covenants with the PROVINCE to construct snd complete the mfrastructure works subject of this
Agreement in conformity with the provisions, terms. and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the smount of Nine Hundred
Eightv-Six_Thousand One Hundred Thirty-Seven Pesos & 50/100 (Php986,137.50). Philippine
Cunrency, subject to refention money, progress payments, and other conditions as provided under RA
12009, its IRR and Sangguniang Panlalawigan Resolution No. 471, 5. 2025, (If applicable)

4 Itisunderstood that prior to the signing of this Agreement, the Contractor has posted the required
performance sccunty of Two Hundred Ninetv-Five Thousand Eight Hundred Forty-One Pesos &
25/100 (Php295.841.25) Philippine Currency, as & metsine of gusrantee for the fathful compliance with
his obligations under this Agreement in accordince with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance secunty following the schedule under
Section 684 of the IRR © cover any cumulative merease of mare than 10 percent {10%) over the original
value of the contract as a rvesult of amendmems to order or change ordess; extra work orders and
supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations
under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post & wartanty security to guarantee the performance of its
obligations in the event of any “Stroctural Defects or Failures™, its definedn the [RR, that may ocour within
the applicable warranty period provided in Section 90.2.3. of the IRR;

8 The CONTRACTOR shill observe the warrantios under Sechon 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given. nor promsed 10 gi\l-c. any money, g:iﬁ, or
comsideration to any official or employee of the PROVINCE. or to any government instrumentality, for the
purpose of securing this Contract;

10, The CONTRACTOR undertakes to pay taxes in full and on time, falure o do so will entitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Internal Revenue and & copy of its income and business tax returns duly stampied and received by the
BIR und duly validated with the 1ax payments mode thereon,

1. Far contracts One Million sbove, a Contractor’s All Risk Insurince shall be obtained Iund
maintained by the CONTRACTOR under its name and at 1ts own expense, copy of which shall be provided
by the PROVINCE;

12, If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within
the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall
be linble for liquidated diamages in an amount equal 1o at least one=tenth (1/10) of one percent (1% of the
cast of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all Isbor and employment laws, including oceupational
liedlth and safety, minimuom wage. hours of work, and gompensation for injuries;

14 The CONTRACTOR shall assume all the risk in connection with the implementation of the
aforementioned project prior to the acceptance by the PROVINCE,

15. The provisions of Republic Act No. 12009, otherwise known as the New qaz_wnmmem
Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known
as the Local Government Code of 1991 and the Implementing Rules and ngu_lnhnm.‘ embodied in _thr:
General Accounting Auditing Munual (GAAM), unless atherwise incansistent with RA 12009, regarding
the following: Varistion Orders, Suspension of Work, Extension of Contruct Timtf. Ligmdated Damages,
Advince Payment, Negative Slippage, Progress Payment (if applicabln}l.tﬂmntu_}n Money, and Other
Aspects of Contract Implementation, shull be applicable in the implementation of this Agreement;
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16. Disputes arising from this Agreement shinll be resolved through arbitration or altermative dispule
resolution mechanisms in accordance with Republic Act No, 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009, The process of arlniration under the foregoing law shall be assumed part of this
Agreement, without prejudice however, to any mutual agreement of the parties hereto to agreée in writing
to resort to other alternative modes of disputes resolution;

17. Junisdiction over civil cases or suit ansing out of the implementation of this Agreement shall
belong to the appropriate courts of the City of Antipolo, with the exclusion of &ny other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its emplovees, and therefore, shall not be responsible for any injuries,
damages. or claims that may be sustained by them or by any third party in connegtion with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19, The implementing rules and guidelines regarding adjustment of Contiaet Price and/or cliange
order adopied and approved by the Government and consistent with the provisions of RA 12009 and its
IRR shall be applied m this Agreement;

20. Unless otherwise stated. terms and expressions used in this Agreement shall have the same
nemnings as those assigned to them in the Conditions of Contract. which form an integral part of this
Agreement;

21 If any clause of this Agreement is held invalid, the remaining provisions shall remain in full
foree and efTect;

22, Without prejudice to administeative sanctions that miay be imposed in proper cases, a violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agieement
and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent
provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the
CONTRACTOR liable fior damages, which may either consist of liquidated damages and restitution for the
damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act
or acts m-question ar both, at the discretion of the cowrt, and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement,

| 19 i
(N WITNESS WHEREOF, the partics have herounto signed this Agreement this. = &gy of

ut Antipolo City.
RIZAL PROVINCIAL GOVERNMENT KIT UBIADAS CONSTRUCTION CORPORATION
Entity/Fam/Corparation
By: By:

EDGARDO M. UBIADAS
Propeietor/Mannger President

WITNESSES

T

MARISSA N, CLEOFAS MYLA DS, ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTTPOLO CITY )S.S.

BEFORE ME, a Notary Public for mnd in Antipolo City, personally appeared the following:

Name/Entity Valid 1D Presented Date Place
HON. NINA RICCI A. YNARES  Passport Ne. P76B90568  September 24, 2031 DFA Mumila
EDGARDO M. UBIADAS TIN No. 008-410-689
all known to me to be the snme person/s who executed the foregoing instrument and ncknowledged that the
same is their free voluntury act and deed as well as the entity thit they respectively present. This instrument,
comsisting of four (1) pages including this page wherein this acknowledgment is written, has been signed
by the parties hereto and every page hereof, refers to the Agreement for

Improvement of Creek at Purok 1, Brgy. Bayugo, Jalajala, Rizal

WITNESS MY HAND AND SEAL this Tady it I . ot Rizal Provincial
Capitol, Antipolo City.

DoeNo. _Ip
Page No. ¢ m
. : _ RY

Bk AR

Ty Molarial Commision Agpt, No. 26-25/Antinela, Gty

Attorney's Roll Mo, 55370
¥ Lielime Aol No. = 7/% napter
Uk Comalience N, Vi 20114 f, 202!
TN IIIBAEN JAN. 5, 2306/ Riral




Republic of the Philippines
Provincial Government of Rizal

QFFICE OF THE GOVERNOR

NOTICE TO PROCEED
19 January, 2026

MR. EDWIN B. RIVERA
YAKALER CONST, AND SUPPLIES
Morong, Rizal

Dear Mt, Rivera:
The attached Contract Agreement having been approved, notice is hereby given to
YAKALER CONST. AND SUPFPLIES  that work may proceed on the

Repair/Repainting of Ynares Multi-Purpose Covered Court and Ynares School Bldgs.
at Brgy. Lube, JalaJala, Rizal and Brey. Niogan, Pililla, Rizal

effective January 22, 2026 (Thursdav).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Scheduole on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly

Goveror - T

I acknowledge receipt of this Notice on:
Authorized Signature; i /4

Name of the Representative of the Bidder: ED RIVERA

NTP 12122025#17




CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: |

This AGREEMENT made and entered into by and between: |

The PROVINCIAL GOVERNMENT OF RIZAL, u local government umt, duly orgamzed and
existing under Philippines laws, with sent of govermment and principal address at Rizal Provineial Capitol
Building, Ynares Center Compound, Circumferential Road comer P. Oliveros Streel, Barangay San Roque,
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON. NINA RICCI A.

YNARES, duly authonzed by virtue of Smmggumang Pinialiwigan Appropristion Ordinance No. 36,
series af 2024, heremn referred 1oas the *“PROVINCE.”

—and—

YAKALER CONSTRUCTION & SUPPLIES, a sole proprietorship/private corporation, duly
argimized and existing under the lows of the Republic of the Philippines, with principal place of business
und office address nt Morong, Rizal, and herein represented by its Proprietor/President/General Manager.
EDWIN B. RIVERA of legal age, Filipine citizen, single/married and o resident of Morong, Rizal
hereinafier referred (o as the “CONTRACTOR.”

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a matter of policy that certain infrastructure works should

be constructed pursuant to Sangeuniang Panlalawigan Ordingnce Mo, 31, s, 2025/RPSH Res. No. 5, 5, 2025
namely!

Repair/Repainting of Ynares Multi-Purpose Covered Court and Ynares School
Bldgs. at Brgy. Lubo, Julajala, Rizal and Brgy. Niogan, Pililla, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence
to underake the above said mfrastructure works, and whose bid has been declared as the Lowest Calculated
Responsive Bid in a public bidding held last December 12, 2025, has accepted and binds itself to undertake
the construction and completion of the above-mentioned infrastructure works strietly i accordance with
the following standards set forth in the bid documents, approved plans, program works and specification m
consideration of the amount of Five Million Sixty-Eight Thousand Nine Hundred Twentv-Five Pesos
& 61/100_(Php$,068,925.61). Philippine Curency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto
herehy agree as follows:

I. The whole works subject matter of this Agreement shall be completed within One Hundred
Twenty (120) calendar days, in accordance with the provisions of the following documents as required by
the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwiss known is the “New
Govetiiment Procuremerit Act.” (RA 12009) and shall form part and be read and construed as inteégral parts
of this Agreement, viz:

8. Philippine Bidding Documents

i Drawing/Plans;

i Scope of Work;

iid,  Invitation to Bid;

iv. Instructions to Bidders

v. Bid Date Sheet,

vi. Bid Form, mcluding all the documents/statements contained in the Bidder’s bidding
envelopes, as annexes, and all other documents submitted (e, Bidder's response fo
the request for clarificabons on the bid), including comections to the bid, if any,
fesulting from the PROVINCE's bid evaluation;

vii. Bill of Quantities,

viii. General and Special Conditions of Contract; and

ix. Supplemental Bid Bulletins, if any. - _

b. Winning bidder’s bid, including the Eligibility Requirements, Technical and Financial Proposals,
and all other documents or statements submitted;
¢, Performance Security,
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d. Notice of Award of Contract; and the Bidder's Canforine theréto; and

e, Other contract documents that may be required by existing laws and/or the PROVINCE. such
as but not limited to the Notice to Proceed and Warranty Secunity.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter
hereby covenants with the PROVINCE to congtruct and complete the infrastructure works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amaunt of Five Million
Sixty-Eight Thousand Nine Hundred Twenty-Five Pesos & 61/100 (Php5.068,925.61), Philippine
Currency, subject to relention money, progress payments, and other conditions as provided under RA
12009, us [RR und Sangguniang Panlalawigan Resolution Mo, 471, 5. 2025 (If applicable)

4. Itis understood thut prior 1o the signing of this Agreement, the Contractor has posted the required
performande secunty of One Million Five Hundred Twenty Thousand Hundy ven en
Pesos & 68/100 (Phpl.520,677.68) Philippine Currency, as a measure of guarantee for the faithful
complignce with his obhigations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under
Seetion 68.4 of the IRR to cover nny cumulative increase of more than 10 percent (10%) over the ongimaul
valie of the contmet a5 a result of amendments to arder or change orders. extri work orders and
supplemental agreements, as the case may be;

6. In the event that it is estoblished that the CONTRACTOR is in default m any of ns obligations
under this Agreement, the performance security shall be forfeited in fuvor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performumee ol ils
obligations in the event of any “Structural Defects or Failures”, us defined in the IRR, that may ocour sithin
the applicable wartmty period provided in Section 9.2 3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ¢

9. The CONTRACTOR warrants that it has not given, nor promised to give. any money, gift, or
consideration to any official or employee of the PROVINCE, or to any govemment instrumentality, for the
purpote of securing this Contract;

10, The CONTRACTOR undertakes to pav taxes in full und on time, failure to do so will eqtit!n
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR, Within
the Internal Revenue and & copy of its income and husiness tax returns duly stamped and received by the

BIR and duly validated with the tax payments mads thereon.

I1. For contracts One Million above, 8 Contractor's All Risk Insurance shall be obtained and
maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided
by the PROVINCE;

12. [T thie CONTRACTOR fails to satisfactorily complete the works under this Agreement within
the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall
be linble for liquidated damuges in an amount equal to at least one-tenth (1/10) of one percent (19) of the
cast of the snperformed portion of the wotks for every day of delay,

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational
health and safery, minimum wage, hours of work_ and compensation for injuries;

{4 The CONTRACTOR shall assume all the risk in connection with the implementation of the
aforementioned project prior to the sceeptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known s the New Government
Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known
45 the Local Government Code of 1991 and the lmplementing Rules and Regulations embodied in }hc
General Accounting Auditing Manual (GAAM), unless otherwise inconsistent unﬂ: R_.r'_'s I_Eﬂ[ﬂ'. regarding
the following: Varistion Orders, Suspension of Wark, Extension of Contract Time, Liguidated Damages,
Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, gnd Other
Aspects of Contract Implementation. shall be applicable in the implementistion of this Agreement;
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16, Disputes artsing from this Agreement shall be resolved through arbitration or altermative dispute
resolutipn mechanisms m accordance with Republic Act No, 9285 (ADR Act of 2004) and Section 88 of
the [RR of RA 12009, The process of arbitration under the foregoing law shall be assumed part of this
Agreement, without prejudice however, (o any mutual agreement of the parties hereto to agree in writing
to resort to other alternative modes of disputes resolution;

17. Junsdiction over civil cases or suit ansing ont of the implementation of this Agrecment shall
belong to the approprinte counts of the City of Antipolo, with the exclusion of any other coutts;

I8 The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees. and therefore, shall not be respamsible for any injuries,
damages, or claims that may be sustained by them or by any third party in connection with the performance
of this Contract. all of which shall be the sole responsibility of the CONTRACTOR:

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change
arder adopted und spproved by the Government and consistent with the provisions of RA 12009 and its
IRR shall be applied in this Agreement,

20. Unless otherwise stated. terms and expressions used in this Agreement shall have the same
meanings as those assigned to them i the Conditions of Contract, which form an mtegral pirt of this
Agresiment;

21. If any clause of this Agreement is held mvalid, the remaining provisions shall remain in full
foree and offect;

22, Without prejudice to administrative sanctions thist may be imposed in proper cases, n violanon
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement
and/or undertaking prior or subsequent to the execution of this Agreement as well us any of the pertinent
provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the
CONTRACTOR liable fur damages, which may either consist of Tiguidated damages and restitution for the
damnges done or the forfelture in favor of the government of any unwarranted benefit derived from the set
or acts in question or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

n i
IN WITNESS WHEREOF, the parties have hereunto signed this Agreement ik Y 5L of
at Antipolo City

RIZAL PROVINCIAL GOVERNMENT

A

Entity/Firm/Corposation

By By:

s A

Proprictor/Manager/President

WITNESSES

— AL

MARISSA N. CLEOFAS MYLA DS. ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY 158

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the followimng:
Nume/Entity Valid 1D Presented Date Pluce

HON. NINA RICCIA. YNARES  Passport No. P7T689056B  September 24, 2031 DFA Manila
EDWIN B. RIVERA TIN Mo, 428-018-900

all known to me to be the smme person/s who executed the foregoing instrument and acknowledged that the
samie is their free voluntary act and deed as well us the entity that they respectively present. This instrument.
consigting of four (4) pages including this page wherein this acknowledgment is written, has been signed
by the parties hereto and every page hereof, refers to the Agreement for:

Repair/Repainting of Ynares Multi-Purpose Covered Court and Ynares School
Bldgs. nt Brogy. Lubo, Jalajala, Rizal and Brgy. Niogan, Pililla, Rizal

WITNESS MY HAND AND SEAL this Wk b 28 , 8 Rizill Provingial
Capitol, Antipolo City.
Doc No. |}
Page No. & "
Book No._ | AH:%MWH v
Series 20 rial Commisslon Appl. Mo, 26-25 Aatipela, City

e Attorney's Ro'l 4o, 55220
IEF Liletime Roll Mo, -3/ " apter
WICLE Compliance Wo, VIH-C001- = 5,200
BTE o, d50B58TA JAN. 5, 2CHe/ Hinal

Al
-
At




Repubic of the Philippines

Provincial Government of Rizal
OFFICE QF THE GOVERNOR
NOTICE TO PROCEED
19 January, 2026
MR. EDWIN B. RIVERA
YAKALER CONST, AND SUPPLIES
Morong, Rizal
Drear Mr. River;

The attached Contract Agreement having been approved, notice is hereby given to

YAKALER CONST. AND SUPPLIES  that work may proceed on the
Repeir/Hepainting of Ynares Multi-Purpose Covered Court at Brgy. Dolombayan, Teresa, Rizal
effective January 22, 2026 (Thursday).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Fmplementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided betow. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,
NINA REGCL A. YNARES
Governor ﬂ!

1 acknowledge receipt of this Notice on:
Anthorized Signature: i f ? i

Name of the Representative of the Bidder: ED B. RIVERA

NTP 1212202518
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CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: .' {5
| 1Y
This AGREEMENT made and entered into by and between: =
The PROVINCIAL GOVERNMENT OF RIZAL, a local govetnment unit, duly organized mnd
existing under Philippines laws, with seat of government and principal sddress at Rizal Provincial Capitol
Building, Ynares Center Compound, Circumferential Road corer P. Oliveros Street, Barangay San Roque,
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON. NINA RICCT A,

YNARES, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 36,
series of 2024, herein referred 1o a5 the “PROVINCE.”

-and -

YAKALER CONSTRUCTION & SUPPLIES. a sole propnctorship/private corporation, duly
organized and existing under the laws of the Republic of the Philippines. with principal place of business
and office address at Morong, Rizal and herein represented by its Proprietor/President/General Manager,
EDWIN B. RIVERA, of legal age, Filipino citizan, single/married and o resident of Marong, Rizal
hereinafier referred to as the “CONTRACTOR.” '

WITNESSETH, That

WHEREAS, the PROVINCE declares a5 a matter of policy that certan infrostructure works should
be constructed pursuant to Sangguniang Panlalawigan Ordmance No. 32, 8. 2025 namely:

Repair/Repainting of Ynares Multi-Purpose Covered Court at Brgy.
Dulumbayan, Teresa, Rizal

WHEREAS, the CONTRACTOR, warranting that it hus the financia) and techmical competence
to undertuke the nbove said infrastructure works, mnd whose bid has been declared as the Lowest Calenlated
Responsive Bid in o public bidding held last December 12, 2025 hus uceepted and binds itself o undertake
the construction and completion of the above-mentioned infrastructure works sthetly i secordunce with
the following standards set forth in the bid documents, approved plans, program works and specification in
consideration of the amount of Qne Million Nine Hundred Sistv-Nine Thousand Fight Pesos & 67/100
(Phpl.969.008.67). Philippine Currency

NOW, THEREFORE, for and in consideration of the foregoing premises; the purties heruto
hereby ugree us follows:

1. The whole works subject matier of this Agreement shall be completed within Sixty (60) calendar
diws, in accordance wath the provisions of the following doguments as required by the lmplementing Rules
and Regulations (IRR) of Republic Act No. 12009, otherwise known as the “New Government Procurement
Act,” (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

a. Philippine Bidding Documents
i Drawng/Plans;
. Scope of Work;
i, Invitstion to Bid,
iv. Instructions to Bidders
v. Bid Date Sheet; _ iy
vi Bid Form, including all the documents/statements contained in the Bidder’s bidding
envelopes, as annexes, and all other documents submitted (e.g.. Bidder's response to
the requesi for clurifications on the bid), mcluding corrections 1o the bid, iF uny,
resulting from the PROVINCE's bid evaluation:
vit,  Bill of Quantities;
viti. Cieneral and Special Conditions of Contract, and
ix  Supplemental Bid Bulletins, if any. _ _
b, Winning bidder's hid, including the Eligibility Requirements, Technical and Financial Proposals,
and all other documents or statements subrmitted.
¢. Performance Security;
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d Notice of Awiard of Contract, and the Bidder’s Conforme thereto; and

e Other contract documents that may be required by existing laws and/or the PROVINCE, such
#s but not lomated to the Nohice to Proceed and Wamanty Securniny.

2, In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter
hereby covenants with the PROVINCE 1o construct and complete the infrastructure works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3, The PROVINCE hereby covenamtsto pay the CONTRACTOR the amounit of One Million Nine

=N 2 e & 677100 1.969 7}, Philippine Currency, subjeot

to retention money, progress payments, and other conditions ns provided under RA 12009, its [RR and
Sangguniang Panlalawigan Resolution No, 471, s, 2025, (I applicable)

4. Itis understood that prior to the signing of this Agreement, the Contractor has posted the required
performunce security of Fiy Nine ven wi 60/100
(Php390.702.60) Philippine Currency. as a measure of guasantee for the fuithf) compliance with his
obligations under this Agreement m accordance with the Biddimg Documents;

5. The CONTRACTOR shall post an additional performance secunity following the schedule under
Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent ( 10%) over the ongmal
value ol the catract as o resull of amendments to order of change ordérs, extra work oarders and
supplemental agreements, as the case miy be,

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations
under this Agreement. the performance security shall be forfeited in faver of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance ol its
obligations in the event of any “Struetural Defects or Fallures™, as defined in the IRR, that muy occur within
the apphicable warranty period provided in Section 90.2.3. of the IRR;

8 The CONTRACTOR shiall observe the warrunties under Section 902 of the IRR ;

9, The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or
consideration to any official or employee of the PROVINCE, or to any government mstrumentality, for the
putpose of securing this Contract:

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will enntle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR, Within
the Iniernal Revenue and a copy of its income and husiness tax returns duly stamped and received by the
BIR snd duly validated with the 1ax payments made thereon;

11, For contracts One Million above, n Contractor’s All Risk Insurance shall be obtmned _aml
maintained by the CONTRACTOR under its nume and @t its own expense, copy of which shall be provided
by the PROVINCE:

12, 1f the CONTRACTOR fails to satisfactorily complete the works under this Agreement within
the specified contruct durntion, inclisive of duly granted time extensions, if any, the CONTRACTOR shall
be ligble for lquidated damages in an amount equal 10 at least one-tenth (1/10) of one percent ( %) of the
cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all lnbor and employment laws, including occupational
health and safety, minitum wage, hours of work, and compensation for injuries;

14 The CONTRACTOR shall assume all the risk in connection with the implementation of the
aforementioned project prior to the acceptance by the PROVINCE;

15, The provisions of Republic Act No, 12009, otherwise known as the New: Govemmeht
Procurement Act and its Implementing Rules and Regulntions, Republic Act No, 7160, otherwise known
g5 the Local Govemment Code of 1991 and the Implementing Rules and Regulations embodied m the
General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with R_A. l_zﬂl}'?. regarding
the following: Variation Orders, Suspension of Work, Extension of Contract Tune, Lignidaied Dnmages,
Advance Payment. Negative Slippage, Progress Payment (if applicable), Retention Money, und Other
Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement,
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16, Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute
resolation mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009. The process of arbitration under the foregoing law shall be assutned part of this
Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing
to resont to other alternative modes of disputes resolution;

17. Junsdiction pver civil cases or suit ansing out of the implementation of this Agreement shall
belong to the sppropriste counts of the City of Antipolo, with the exclusion of any other courts;

I8 The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any njuries,
damages, or claims that may be sustamed by them or by any third party in connection with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR:

19. The implementing rules and guidelines regarding adjustment of Cantract Price and/or change
order adopted and approved by the Government and consistent with the provisions of RA 12009 and its
IRR shall be applied in this Agreement,

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same
miearings as those assigned to them in the Conditions of Contract, which form an integral part of this
Agreement;

21. If any clause of this Agreement 1s held invalid, the remaming provisions shall remam i full
force and effect;

22, Without prejudice to asdmmnistrative sanctions that may be imposed in proper cases, a violation
by the CONTRACTOR of any of the provisions of this Agreement, the idding documents or any agreement
and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertment
provisions of Republic Act No. 12009 and its Implementing Rules and Regulations; shall make the
CONTRACTOR liable for dafnages, which may erther consist of liquidated damages and restitution fior the
damages done or the forfeiure m favor of the government of any unwarranted benefit deived from the act
or acts in question or both, at the discretion of the court; and

23, The grovisions under Section 71.4 of the [RR shall govern the termination of this Agreement.

15 Jn 2
IN WITNESS WHEREOF, the parties have hereunto signed this Agresmiont this :Efﬁ of

at Antipolo City,
RIZAL PROVINCIAL GOVERNMENT YAKALER CONSTRUCTION & SUPPLIES
Entity/Firm/Corporstion
By: Hy:
= #_,.:5'—- -

EDWIN B, RIVERA
Proprietor/Manager/President

WITNESSES

el

MARISSA N, CLEOFAS MYLA DS, ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY )S.S.

BEFORE ME. a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity Valid 1D Presented Datz Place
HON, NINA RICCI A, YNARES  Passport No. 76890568 September 24, 2031 DFA Manila
EDWIN B, RIVERA TN MNo 41§-§"I.I B-800
all known to me to be the saine person/s who executed the foregoing instrument and acknowledged that the
samie i5 their free voluntary act and deed as well as the entity that they respectively present. This instrument,
consisting of four (4) pages including this page wherein this scknowledgment is wnitten, has been signed
hy the parties hereto and every page hereof, refers to the Agreement for:

Repair/Repainting of Ynares Multi-Purpose Covered Court at Brey.

Dulumbavan, Teresa, Rizal
| 18 w28

WITNESS MY HAND AND SEAL this day of , 4t Rizal Provincial
Capitol, Antipolo City
DocNo,  I¥ ‘—/_\J/
PageNo. v
Book No._| ATTY, MARMCELY A
Series 20, . Natatial Canimisiion Appt. o, 26-28 Atipale, City

Atterney's R/l No, 55720
TP Litetime Roll Mo .- <7fF - | apter
ol CCamalinhreNo, Vil o110 't 62000
Ke sLETRSEIAS AAN, 5. 85a4) Rizal

"ol




Republic Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNCR

NOTICE TO PROCEED
19 January, 2026

MR. PAOLO OLIVER D. AQUINO
DIAZ AQUINO CONST. CORP.
Binangonan, Rizal

Dear Mr. Aquino:
The attached Contract Agreement having been approved, notice is hereby given to

DIAZ AQUINO CONST. CORP. that work may proceed on the
Concrefing of J. Lona St. Exin., Broy. Lube, JalaJala, Rizal

effective January 22, 2026 (Thursdgy).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very traly yours

NINA RI

YNARES
Govemnor i{ /

I acknowledge receipt of this Notice on: D _JAN aﬁ;
Autherized Signature: 3

Name of the Representative of the Bidder: PAOLO 0 R D AQUINO

NTP 12122025#18




CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: T
[ L
This AGREEMENT made and entered into by and between: | |

The PROVINCIAL GOVERNMENT OF RIZAL, a local government umt, duly orgamzed and
exigling under Philippines laws, with seat of povernment and principal address at Rizal Provineial Capitol
Building, Ynares Center Compound, Circumibrential Road comuer P. Oliveros Street, Barangay San Roque,
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON, NINA RICCI AL

YNARES, duly authorized by virtue of Smggumiang Panlalawigan Appropriation Ordinance No. 36,
series of 2024, herein referred to as the “PROVINCE.”

- mnd =
DIAZ AQUINO CONSTRLUCTION CORPORATION. 3 sole proprietarship/private
carparation, duly orgamized and existing under the laws of the Repubhe of the Philippines; with principal
place of busimess and office address m Binangonan, Riral and herein  represented by s
Proprictor/President/General Manager, PAOLO OLIVER D. AQUINO, of legal age, Filipino citizen,
single/martied and a resident of Binangonan, Riral. hereinafier referred w as the "CONTRACTOR.™
WITNESSETH. That:

WHEREAS, the PROVINCE declares as a mmtter of policy that certain infrustructure works should
be condtructed pursuant 10 Sangeuniang Panlalawigan Ordinance No. 32, s. 2025 namely:

Concreting of J, Luna St. Extn., Brgy. Lubo, Jalajala, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the finnncial and technical competence
to underiake the above satd infrastructure works, and whose bid has been declared as the Lowest Caloulated
Responsive Bid in a public bidding held last December 12, 2025, has accepted and binds itself to undertake
the construction and completion of the sbove-mentioned infrastructure works strictly in aceordance with
the following standards set forth in the bid documents, approved plans, program works mnd specificaton in

congideration of the amount of One Million Eighty-Five Thousand Three Hundred Fifty-Seven Pesos
& 57/100_(Php!,085357.57), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregaing premises, the parmes hereto
hereby agree as fallows:

|, The whole works subject matter of this Agresment shall be completed within Sixty (60) calendar
days, in sccordance with the provisions of the following documents us required by the Implementing Rules
and Regulations (IRR) of Republic Act No: 12009, otherwase known as the “New Government Procurement
Act.” (RA 12009) mnd shall form part and be read and construed as integral parts of this Agreement, viz:

i Philippine Bidding Documents

i.  Drawing/Plans;

ti.  Scopeof Work:

i, Invitation 1o Bid:

iv. Instructions to Bidders

v. Bid Date Sheet, _

vi. Bid Form, including all the documents/statenients contained in the Bidder’s bidding
envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to
the request for clarifications on the bid), meluding corrections to the bid, if any,

Qﬂlﬁr’ resiilting from the PROVINCE’s bid evaluation:

vii.  Bill of Quantities;

vitl. Generul and Special Conditions of Contrace; and

ix.  Supplemental Bid Bulletins, if any. _

; b. Winning bidder’s bid, including the Eligibility Requirements, Technical and Financinl Proposals,

and all other documents or statements submitted,
{'\ o. Performance Secarity;
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d. Notice of Award of Cantract; and the Bidder's Conforme thereto: and

¢. Other contract documents that may be required by existing laws and/or the PROVINCE, such
as but not limited to the Notice to Proceed and Warmranty Security.

2, In congideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter
hereby covenunts with the PROVINCE to construct and complete the mfrastructure works subject of this
Agreement in conformity with the provisions, tenms, and conditions of this Agreement;

3. The PROVINCE hereby covenams to pay the CONTRACTOR the smownt of One Million

hiyv-Five Thousand Th r /100 (P 57.57), Philippine

Currency, subject to retention money, progress payments, and other conditions ay provided under RA
12009, jts [RR and Sangguniang Panfalawigan Resolution No. 471, 5. 2025, (If applicuble)

4. Itis understood that prior to the signing of this Agreement, the Contractor has posted the required
petformance security of Three Hundred Twenty-Five Thousand Six Hundred Seven Pesos & 27/100

(Phpd25.607.27) Philippine Currency, as a measure of guarantee for the faithful compliance with his
obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shull post an additional performanee security following the schedule under
Secnon 684 of the [RR 1o cover any cumnulative increase of more than 10 percent (10%) over the orgmal
value of the contract as a result of amendments 10 order or change orders extia work orders and
supplemental agreements, as the case may be,

6. In the event that 1t is established that the CONTRACTOR is in defanlt in any of s abhganons
undey this Agreement, the performance security shall be forfeited in favor of the PROVINCE:

7. The CONTRACTOR undertakes to post a wirinnty security o guarantee the performance ol its
obligations in the event of any “Structural Defects or Pailures”, as defined in the IRR, that may oceur within
the applicable warranty period provided in Section 90.2.3. of the IRR;

8 The CONTRACTOR shall observe the warranties under Section 90.2 of the TRR

9 The CONTRACTOR warrants that it his not given, nor promised 1o give, any money, gift. or
constderation 1o any official or employee of the PROVINCE, or 1o any government instrumentality, for the
purpose of securing this Contract;

10. The CONTRACTOR underinkes to pay taxes in full and on time, failure to do so wall entitle
the PROVINCE to suspend payment for any goodds or services delivered by the CONTRACTOR. Within
the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the
BIR and duly validated with the tax psyments made thereon;

1. For contracts One Million above, a Contractor’s All Risk Insurance shall be obtmined and
maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided
by the PROVINCE,

12. 1f the CONTRACTOR fuils to satisfactorily complete the works under this Agreement within
the specified contract duration. inclusive of duly grunted time extensions, if any, the CONTRACTOR shall
be liable for liquidated damages in an amount equal to af least one-tenth (1/10) of one percent {1%) of the
cost of the unperformed portion of the works for every day of delay.

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational
Tienlth and safety, minimum wage, hours of work, and compensation for injuries;

4. The CONTRACTOR shall assume ull the risk in connection with the implementation of the
aforementioned project prior to the acceptance by the PROVINCE;

15, The provisions of Republic Act No, 12009, otherwise known as the New Govemment
Procurement Act and its Implementing Rules and Regunlations. Republic Act No. 7160, otherwise known
2% the Local Government Code of 1991 and the Implementing Rules and Regulahons embodied in the
General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding
the following: Variation Orders, Suspension of Work, Extestsion of Contruct Time, Liquidated Damages.,
Advance Payment, Negative Shippage, Progress Payment (if applicable), Retention Money, and Other
Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement,
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16. Disputes arising from this Agreement shall be resolved through arbitration or altemative dispute
resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009, The process of arbitration under the foregoing law shall be assured pant of this
Agreement, without prejudice however, to any mutual ngregment of the parties hereto 10 agree in writing
to resort 10 other alternative modes of disputes resolution;

17. Junsdiciion over civil cases or suit ansing ouf of the implementation of this Agreement shall
belong 1o the appropriate courts of the City of Antipalo, with the exclusion of any other courts;

I8 The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries,
damages, or claims that may be sustained by them or by any third party in connection with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19, The implementing rules and guidelines regarding adjustment of Contract Price and/or change
arder adopted and approved by the Government and consistent with the provisions of RA 12009 and its
IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same
meanings as those assigned to them 1o the Conditions of Contract, which farm an integral part of this
Agrecment;

21. If any clause of this Agreement is held invalid. the remaming provisions shall remain in full
foree and effect;

22. Without prejudice to administrative sanctions thal may be imposed in proper cases, a violition
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or iy agreement
andfor undertaking prior or subsequent to the execunion of this Agreement 45 well as any of the pertinent
provisions of Republic Act No. 12009 and its hnplementing Rules and Regulations, shall make the
CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the
damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act
or acts in question or both, ut the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement,

0 i
IN WITNESS WHEREOF, the partics huve hercunto signed this Agrecmedt w3l 28 gy of

at Antipolo City.
RIZAL PROVINCIAL GOVERNMENT AQUINO C RUCTION C
Entity/Firm/Corporation
By Ry
NINA RI . YNAR PAOLO QLIVER DYAQUINO
Mrovincial emoT Proprictgr/™Manager ident

WITNESSES

e

MARISSA N. CLEOFAS MYLA DS, ALARCON
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ACKNOWLEDGMENT
REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY 1SS
BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:
Name/Entity Valid ID Presented Date Place
HON, NINA RICCI A. YNARES  Pussport No, P768%0568  September 24. 2031  DFA Manila
PAOLO OLIVER D. AQUING TIN No. 010-084-780

all known to me to be the same person/s who executed the foregoing msfrunment and acknowledged thit the
same is their free voluntary act and deed as well us the entity that they respectively present. This instrument.
consisting of four {(4) pages including this page wherein this acknowledgment is written, hns been signed
by the parties hereto and every page hereof. refers to the Agreement for:

Concreting of J, Luna St. Exin., Brgy. Lubo, Jalajala, Rizal

WITNESS MY HAND AND SEAL this 1.4.d¢ .ﬂﬁzﬁ , @it Rizal Provincial
Capitol, Antipolo City. dﬂ‘
Dot No.
Pitge No.
Bouk No, | NOTARY PUBLIC
Series 20 e m —
ATTY, MARIA SALVE Aersi'c 7

Notirial Commission Agpt. Mo, 2625 Antipete, Gty
Artarney's foll Ne, 55270
|RP Lifetime Roll No. .= 3fF © apter
WMELE Compliance Mo VIil Lulge =18 T
OTR Na, 25030667, IAN, 8, S5es; Aumil




Republic of the Philippines

Provincial Government of Rizal
OFFICE OF THE GOVERNOR
NOTICE TO PROCEED
19 January, 2026
MR. EDWIN B, RIVERA
YAKALER CONST. AND SUPPLIES
Morong, Rizal
Dear Mr, Rivera:

The attached Contract Agreement having been approved, notice is hereby given to
YAKALER CONST, AND SUPPLIES  that work may proceed on the
Repair/Repainting of 1-Stovey 4-Baoms Ynares School Bidg.
at JalaJala Elem. School, Broy. Speclal District, FalaJala, Rizal

effective January 22, 2026 (Thursdav).

You are responsible for performing the services umder the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned,

Please acknowledge receipt and acceptance of this notice by sigming both copies in the space
provided below. Keep one copy and retum the other to the Provincial Government of Rizal.

Very truly yo

NINA RIC YNARES
Governor i

I acknowledge receipt of this Notice on; 2 §_JAN 208

Authorized Signature: 5 _:: ;:;’
Name of the Representative of the Bidder: . RIVERA

NTP 12122025#20




CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:
This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government umit, duly organized and
existing under Philippines laws. with sent of government and principal address at Rival Provineial Capitol
Building. Ynares Center Compound, Circumirential Road comer P. Oliveros Street, Barangay San Roque.
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON. NINA RICCI A.
YNARES, duly authorized by virtue of Sangguniang Panlalowigan Appropriation Ordinance No. 36,
series of 2024, heremn referved to as the “PROVINCE."

- nnd—

NSTRUCTION & SUPP 3, # sole propristorship/private corporation, duly
organized and existing under the laws of the Republic of the Philippines, with principal place of business
and office nddress at Morong, Rizal. and herein represented by its Proprietor/ President/Genernl Manager,
EDWIN B, RIVERA_ of legal age, Filipino citizen, single/married and o resident of Morong, Rizal
hersinafier referred 1o as the “CONTRACTOR.”

WITNESSETH, That:

WHEREAS, the PROVINCE declares as & matter of policy thit certain mfrastructure works should
be constructed pursunant to Sangguniang Panlalawigan Ordinonce No, RPSB Res. No. §, 5, 2025 namely:

Repair/Repainting of 1-Storey 4-Rooms Ynares School Bldg. at Julajala
Elementary School, Brgy. Special District, Jalajala, Rizal

WHEREAS, the CONTRACTOR, warranting that it hns the financial and technical competence
to undertake the above suid infrastructure works, and whose bid has been declared as the Lowest Caleulited
Responsive Bid in a public bidding held last December 12, 2025, has sccepted iund binds itself to undertake
the construction and completion of thie above-mentioned infrastructure works strictly m accordunce with
{he fallowing standards set forth in the bid documents, approved plins, program works and specification in
consideration of the amount of Two Million Four Hundred Thirty-Six Thousan Hundr lars-
Nine Pesos & 43/100 (Php2.436.189.43), Philippine Currency,

NOW, THEREFORE, for and m consideration of the foregomg premises, the parties hersto
heteby agree is follows:

1. The whole works subject matter of this Agreement shall be completed within Sixty (60) calendar
days, in accordance with the provisions of the following documents as required by the Implementing Rulles
and Regulations (IRR) of Republic Act No. 12009, otherwise known as the “New Government Pmcur:mml
Acl” (RA 12009) and shall farm part and be read and construed as integral parts of this Agreement, viz:

a. Philippine Bidding Documents

i Drawing/Tlans;

n.  Scope of Work;

i, Invitabon to Bid;

iv. Instruchions to Bidders

v, Bid Date Sheet.

vi. Bid Form, including all the documente/statenients contained in the Bidder’s bidding
envelopes, as annexes, and all other documents submitted (e.g., Bidder’s response 1o
the request for clarifications on the bid), including corrections to the bid, if any,
tesulting from the PROVINCE's bid evaluaion:

vii.  Bill of Quantities;

viil. General and Special Conditions of Comtract; and

ix. Supplemental Bid Bulletins, if any. .

b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financinl Proposals,
and all other documents or statements submitted;
¢ Performance Securty:
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d. Notice of Award of Contract; and the Bidder's Confonne thereto, and
. Other comract documents that may he required by existing laws and/or the PROVINCE, such
as but not himited to the Nofice to Proceed and Warranty Secunty.

2. In eonsideration of the payvment 1o be made by the PROVINCE 1o the CONTRACTOR, the latier
hereby covenants with the PROVINCE to construct and complete the infrasiruciure works subject of this
Apreement m conformity with the provisions, terins, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pry the CONTRACTOR the amount of Tweo Million Four
Hundred Thirty-Six Thousand One Hundred Eightv-Nine Pesns & 43/100  (Php2 436,189.43)
Philippine Currency, subject to retention money, progress payments, and other conditions as provided under
RA 12009, its IRR and Sangguniang Panlalawigan Resolution No. 471, 5. 2025, (1f applicable)

4. s understood that prior 1o the signing of this Agreement, the Contractor lins posted the required

performance security of und d Eight Hundred Fifty-Six P
(Php730.856.83) Philippine Currency, as a measure of guarantee For the faithiul compliance with his

abligations under this Agreement in aceordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under
Section 68.4 of the [RR 10 cover any cumulative increase of more than 10 percent (10%) over the origimal
value of the contract as a result of ameéndments to order or change orders. extrn work orders and
supplemental agresments, as the case may be;

6. In the event that it is established that the CONTRACTOR 15 in default in any of its obhgatons
under this Agreement. the performance security shall be forfeited i favor of the PROVINCE;

7. The CONTRACTOR undertakes (o post a warranty sécurity to guaraniee the performance of its
obligations in the event of any “Structural Defects or Failures™, as defined in the IRR, that mury ocgur within
the applicable warmanty period provided in Section 90.2.3, of the IRR;

8. The CONTRACTOR. shall observe the warranties under Section 90.2 of the IRR

9 The CONTRACTOR warrants that it hay not given. nor promised to give, any money, gift. or
consideration to any official or employes of the PROVINCE, or to siny govemment insirumentality, for the
purpose of secunng this Contract;

10, The CONTRACTOR undertakes to pay taxes i full and on tme, failure to do so will entitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Intemal Revenue and 4 copy of its income and business tax returns duly stamped and received by the
BIR and duly validated with the tax payments made thercon;

11. For contracts One Million above, o Contractor’s All Risk Insurance shall be oblained and
muimtained by the CONTRACTOR under its nume and at its own expense, copy of which shall be provided
hy the PROVINCE;

be liable for liquidated damuges in an smount equal to at least one-tenth (1/10) of one percent (1%) of the
cost of the unperformed portion of the works for every day of delay,

13, The CONTRACTOR shall comply with all Iabor and employment laws, including occupational
health and safety, minimum wage, hours of work, and compensation for injuries;

12, 1f the CONTRACTOR fals to satisfactorily complete the works under this Agreement within

q the specified contract duration, inclusive of duly granted time extensions, if iy, the CONTRACTOR shall

;?/41_ 14, The CONTRACTOR shall assume ]l the risk in connection with the implementation ol the
aforementioned project prior to the acceptance by the PROVINCE,

H I5. The provisions of Republic Act No. 12009, otherwise known as the New Government
Procurement Act and its Implementing Rules and Regulations, Republic Act No, 7160, otherwise known.
as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the
‘General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding:
the following: Variation Orders, Suspension of Work, Extension of Contraet Time, Liquidared Damages,
Advance Payment, Negntive Slippage, Progress Pavment (if applicable), Retention Money, and Other

_'.M Aspects of Contract Implementation, shall be applicable i the implementation of this Agreement:
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16. Disputes arising from this Agreement shall be resolved through arbitration or aliernative dispute
resolution mechanisms in accordance with Republic Act No, 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009, The process of arbitration under the foregoing law shall be assumed part of this
Agresment, withoot prejudice however, to any mutial agresment of the parties hereto to agree in writing
to resort to other alternutive modes of disputes resolution;

17, Junsdiction over civil cases or suit ansing out of the ymplementation of this Agreement shall
belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

I8, The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIOMSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries,
damages. or clmms that may he sustamed by them or by any third party m connection with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19, The implementing rules and guidelines regarding adjustment of Contiiaet Price and/or chanpe
order ndopted and approved by the Government and consistent with the provisions of RA 12009 and its
IRR shall be applied in this Agreement;

20 Unless otherwise stated, tenms and expressions used in this Agreement shall hove the same
theatings as those assigned 1o them in the Conditions of Contruct. which form an integral part of this
Agreement;

21, If any clause of this Agresment is held mvalid, the remaining provisions shall remain in full
force and effeot;

22 Without prejudice to administrative san¢hions that may be imposed in proper cases, a violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement
and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the perrinent
provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall muke the
CONTRACTOR lisble for damages, which may either consist of liquidated damages and restitution for the
dnmages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act
ot aets in question or both, at the discretion of the court; and

23 The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

(N WITNESS ‘WHEREOQF, thé partics huve heceunto signed this Agreoment thik § ot 3 of

- at Antipolo Ciry.
RIZAL PROVINCIAL GOVERNMENT YAKALER CONSTRUCTION g 5
Entity/Firm/Corporstion
By: By
NINA RICOTY. YNARES EDWINB. RIVERA
Arovincial Gijvemorf Proprictos/ Minnger/President
WITNESSES
MARISSA N. CLEOFAS MYLA DS, ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY )S.S.

BEFORE ME, a Notary Public for and in Antipalo City, personally appeared the following:
Name/Entity Valid 1D Presented Date Place

HON. NINA RICCI A. YNARES  Passport No. PTeB9056B  September 24, 2031 DFA Manila
EDWIN B. RIVERA TIN No. 428-018-900

all known to me to be the spme person/s who executed the foregoing instrument and acknowledged that the
same i their free voluntary act and deed as well as the entity that they respectively present. This instrument,
congisting of four (4) pages including this page wherein this scknowledgment is wiitten, has been sipned
by the parties hereto and every page hereof, refers to the Agreement for:

Repair/Repainting of 1-Storey 4-Rooms Ynares School Bidg. at Jalajala
Elementary School, Brgy. Special District, Jalajala, Rizal

WITNESS MY HAND AND SEAL tis | Jaihy 208 , at Rizal Provincial
Capitol, Antipole City.

Doc No._Jo

Page No. &

Book No, | NOT m/
Series 20 M. ATTY, MARIA SALVE'Q. RUBAYA-~ 72, 08

Netarial Commlscion Appt. No. 28- 25 /Antipala, City
Attorney’s Re' Mo, E57°00
IR Lifetime Roll e, = .7/0 . apter
MCLE Campliapce No. Y1l C50¢ S0 & 200
270 N I50585E7A) IAN, 5, 2046/ Rlnal

P
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Republic of the Philippines

Provincial Government of Rizal
OFFICE OF THE GOVERNOR.
NOTICE TO PROCEED
19 January, 2026
MR. EDWIN B. RIVERA
YAKALER CONST. AND SUPPLIES
Morong, Rizal
Dear Mr. Rivera;

The attached Contract Agreement having been approved, notice is hereby given to
YAKALER CONST, AND SUPPLIES  that work may proceed on the
Repair/Repainting of Sepior High Schonl Bldg, at
Pililla National High School-Senior High School, Brgy. Bagumbayan, Pililla, Rizal
effective Janwary 22, 2026 {Thursday).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Scheduie on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yo

NINA - YNARES

Governor

L acknowledge receipt of this Notice on: 2 0 JAN 215

Authorized Signature: 74< a

Name of the Representative of the Bidder: EBFWIN B, RIVERA

NTP 12122025:#21



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made und entered into by tind between: /.

The PROVINCIAL GOVERNMENT OF RIZAL. 1 local govermment unit, duly organized and
existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol
Building, Y nares Center Compound, Ciroumferential Rouad comer P. Oliveros Street, Barangay San Rogque,
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON, NINA RICCI A,
YNARES, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 36,
series of 2024, heremn referred 1o as the "PROVINCE ™

- and -

YAKALER CONSTRUCTION & SUPPLIES. a sole propretorstap/private corporation, duly
organized and existing under the laws of the Republic of the Philippmes, wath principal place of business
and office address at Morong, Rizal, and herein represented by its Proprietor/President/General Mannger,
EDWIN B. RIVERA, of legal age, Filipino citizen, single/mamed and a resident of Morvong, Rizal,
hereinafier referred to as the "CONTRACTOR."

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a matter of policy that certain imfrastructure works should
be constructed pursuant to Sangguniang Panlalawigan Ordinance No. RPSB Res. No. 5. 5. 2025 namely.

Repair/Repainting of Senior High Schoaol Bldg. at Pililla National High School-
Senior High School, Brgy. Bagumbayan, Pililka, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financinl and technical competence
1o undertake the above said mfrasiructure works, and whose bid has been declured as the Lowest Caleulaied
Responsive Bid in a public bidding held lust December 12, 2028, has accepred and binds isell o undertake
the construction and completion of the abbve-méntioned infrastructure works strictly in accordance with
the following stundards set forth in the bid documents, approved plans, program works and specification
consideration of the amount of Four Million Three H nfyv-Sis Thousand Seve
Fifty-Nine Pesos & 877100 (Php4.326,759.87), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregomg premises, the parties herelo
hereby agree as follows:

|. The whole works subject matter of this Agreement shall be completed within Sixty (60) calendar
davs inaccordance with the provisions of the following documents as required by the Implementing Rules
and Regulations (IRR) of Republic Act No. 12009, otherwise known as the “New Governrment Procurement
Act.” (RA 12009} and shall form part and be read and construed s integral parts of this Agreemment, vie:

n. Phibppine Bidding Documents

1. Drawing/Plans;

i,  Scopeof Work;

i, Ihwvitation o Bid,

iv. Instructions lo Bidders

v. Bid Date Sheet,

vi. Bid Form, including all the documents/statemnents contained in the Bidder's bidding
envelopes, as annexes, and all other documents submutted (e ¢, Bidder's response to
the request for clarificatons on the bid), including corrections o the bid. 1f ony,
resulting from the PROVINCE's Ind evaluntion;

vil. Bill of Quantities,

viil. General and Special Conditions of Contract; and

. Supplemental Bid Bulletins, if any.

b. Winning bidder’s bid, including the Eligibility Requirements, Technical and Financial Praposals,
and all ather documenis or statements submitted,
¢, Performance Security,
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d. Notice of Award of Contract; and the Bidder's Conforme thereto, and

g. Other contract documents that may be required by existing laws and/or the PROVINCE, such
as but not limited to the Notice to Proceed and Warranty Secunty.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latler
herely covenants with the PROVINCE to construct and complete the mfrasiructure works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amowmt of Four Million
Three Hundred Twent Thousand Seven Hundred Fifty-Nine P & B7/100 (Phpd.316,759.87),
Philippine Currency, subject to relention money, progress payments, and other conditions ay provided under
RA 12009, is IRR and Sanpggumung Panlalawigan Resolution No. 471, s 2025, (If applicable)

4. It 15 understood that prior to the signing of this Agreement. the Contractor has posted the required
performance security of Mil - T

96/100 (Php1,298,027.96) Philippine Currency, as a measure of guarantee for the faithful compliance with
his obligations under this Agreement in aceordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schiednle under
section 68.4 of the [RR to cover any curmulative increase of more than 10 pergent (10%) over the original
value of the contrnct as a result of amendments to order or change orders, oxtra work orders and
supplemental agreements, as the case may be;

6. In the event that 1t is established that the CONTRACTOR is in default i any of its obligations
undet this Agreement, the performance security shall be forfeited i favor of the PROVINCE:

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance ol its
obligations in the event of any “Structural Defects or Failures™, ss defined in the IRR, that may oceur within
the applicable warranty period provided in Section 90.2.3. of the IRR;

8 The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR :

9. The CONTRACTOR warrants that it has not given. non promised to give, any money, gifl, or
consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the
purpase of securing this Contract;

10, The CONTRACTOR undestukes to pay taxes in full and on time, fudlure o do so will entitle
the PROVINCE to suspend prayment for any goods or services delivered by the CONTRACTOR. Within
the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the
BIR and duly validated with the tax payments made therson,

1. For contracts One Million above, a Contrnictor’s All Risk Insurance shall be obtwmed _und
maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided
by the PROVINCE;

12, I the CONTRACTOR fails to satisfactorily complete the works under this Agreement within
{he specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall
be Hable for liquidated damages in an amount equal to at least ane=tetith [ 1/10) of one percent (1%) of the
cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational
health and safety, minimum wage, hours of work, and compensation for injunies,

14 The CONTRACTOR shall assume all the risk in connection with the implementation of the
aforementioned project prior to the siceeptance by the PROVINCES

15. The provisions of Republic Act No, 12009, otherwise known as the New Government
Ptocurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known
us the Local Government Code of 1991 and the Implementing Rules and Regulntions embodied in the
General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding
the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Domages,
Advance Payment, Negative Slippage, Progress Pavment (if applicable), Retention Money, and Other
Aspects of Contract Implementation, shall be upplicable in the implementation of this Agreement;













































































































































































































