

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Perimeter Fence at Peace Village, Phase 2, Brgy. San Luis
 Location of Contract : Antipolo, Rizal
 Approved Budget for the Contract : P930,757.44
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1
 Date Prepared : 23 January, 2015
 Time & Place of Bid Opening : 12:00 NN., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Hannahziel Builders and Supply	P923,025.53	Bond	AISCI	191915	120 C.D.	P46,538.00	Sufficient	1st LCB
2. Camori Builders and Supply	924,876.17	Bond	PSIC	03328	120 C.D.	46,538.00	Sufficient	2nd LCB
3. Kit Ubiadas Construction	925,944.86	Bond	BF GEN	77544	120 C.D.	46,538.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

O.B.
 PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Design and Construction of Rizal Provincial Hospital System (Binangonan Annex) Building

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P186,619,846.56

Duration of Project : Two Hundred Seventy (270) Calendar Days

Sheet : 1 of 1

Date Prepared : 23 January, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Persan Construction Inc. / D.C. Sandil Construction and Realty Development Inc. (Joint Venture)	P186,610,750.42	Bid Security Declaration	n/a	n/a	120 C.D.	n/a	n/a	Passed (Lone Bidder)
2.								
3. XX=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
4.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

O.B.
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. of Ynares & ACG Multi-Purpose Covered Court at Brgy. San Isidro & Brgy. Mambugan

Sheet : 1 of 1

Location of Contract : Antipolo, Rizal

Date Prepared : 23 January, 2015

Approved Budget for the Contract : P1,441,234.45

Time & Place of Bid Opening : 12:00 NN, Prov'l.Capitol

Duration of Project : Sixty (60) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,432,355.51	Bond	BF GEN	77541	120 C.D.	P72,062.00	Sufficient	1st LCB
2. Hannahziel Builders and Supply	1,434,312.42	Bond	AISCI	191916	120 C.D.	72,062.00	Sufficient	2nd LCB
3. Camori Builders and Supply	1,435,577.49	Bond	PSIC	03329	120 C.D.	72,062.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON

Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO

Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES

Provincial Administrator
Member-BAC

O.B.

PRISCILLA R. PADUA

Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN

Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of 1-storey Ynares Multi-Purpose Bldg. (Health Center) at Brgy. Bombong,

Sheet : 1 of 1

Location of Contract : Binangonan, Rizal

Date Prepared : 23 January, 2015

Approved Budget for the Contract : P1,564,236.87

Time & Place of Bid Opening : 12:00 NN, Prov'l.Capitol

Duration of Project : Eighty (80) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,557,306.57	Bond	BF GEN	77543	120 C.D.	P78,212.00	Sufficient	1st LCB
2. Camori Builders and Supply	1,558,316.31	Bond	PSIC	03330	120 C.D.	78,212.00	Sufficient	2nd LCB
3. Hannahziel Builders and Supply	1,559,316.25	Bond	AISCI	191917	120 C.D.	78,212.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON

Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO

Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES

Provincial Administrator
Member-BAC

O.B.

PRISCILLA R. PADUA

Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN

Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Concreting (portion) of Marcelino A. Balajadia St., Sitio Sampalucan II, Brgy. Sipsipin

Location of Contract : Jalajala, Rizal

Approved Budget for the Contract : P899,742.70

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 23 January, 2015

Time & Place of Bid Opening : 12:00 NN, Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Camori Builders and Supply	P893,660.60	Bond	PSIC	03331	120 C.D.	P44,988.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	894,508.67	Bond	BF GEN	77545	120 C.D.	44,988.00	Sufficient	2nd LCB
3. Verzontal Builders, Inc.	894,971.68	Bond	BF GEN	77549	120 C.D.	44,988.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

O.B.
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting / Impr. / Extension of Morong Fire Station, Brgy. San Pedro

Sheet : 1 of 1

Location of Contract : Morong, Rizal

Date Prepared : 23 January, 2015

Approved Budget for the Contract : P1,481,545.82

Time & Place of Bid Opening : 12:00 NN, Prov'l.Capitol

Duration of Project : Eighty (80) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Camori Builders and Supply	P1,472,561.59	Bond	PSIC	03326	120 C.D.	P74,078.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	1,474,576.52	Bond	BF GEN	77546	120 C.D.	74,078.00	Sufficient	2nd LCB
3. Verzontal Builders, Inc.	1,476,546.73	Bond	CGAC	32062	120 C.D.	74,078.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil WorksENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil WorksENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BACATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BACENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BACRUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BACPRISCILLA R. PADUA
Provincial Budget Officer
Member-BACEUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

O.B.

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of Various Ynares School Bldg. at Morong National High School,
Brgy. San Juan

Location of Contract : Morong, Rizal

Approved Budget for the Contract : P2,002,881.56

Duration of Project : Eighty (80) Calendar Days

Sheet : 1 of 1

Date Prepared : 23 January, 2015

Time & Place of Bid Opening : 12:00 NN, Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Camori Builders and Supply	P1,992,852.18	Bond	PSIC	03327	120 C.D.	P100,145.00	Sufficient	1st LCB
2. Hannahziel Builders and Supply	1,994,915.45	Bond	AISCI	191918	120 C.D.	100,145.00	Sufficient	2nd LCB
3. Kit Ubiadas Construction	1,996,872.83	Bond	BF GEN	77547	120 C.D.	100,145.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

O.B.

EUGENE P. DURUSAN
Prov'l. Gov't.Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Repair / Repainting of Various Buildings, Ynares Multi-Purpose
Covered Court & Perimeter Fence at URS-Antipolo, Brgy. San Roque, Antipolo, Rizal

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P8,610,201.32

Duration of Project : Eighty (80) Calendar Days

Sheet : 1 of 1

Date Prepared : 10 February, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. A.L. Salazar Construction, Inc.	P8,590,985.27	Bond	BF GEN	77862	120 C.D.	P430,511.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	8,592,367.48	Bond	BF GEN	77829	120 C.D.	430,511.00	Sufficient	2nd LCB
3. San Rafael Builders	8,598,456.84	Bond	PSIC	03339	120 C.D.	430,511.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

O.B.
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Drainage Canal at Sevilla Avenue & First St., Virginia Summerville
 Subdivision, Phase I, Brgy. Mambugan, Antipolo, Rizal

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P1,247,808.00

Duration of Project : Eighty (80) Calendar Days

Sheet : 1 of 1

Date Prepared : 10 February, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P1,235,682.57	Bond	BF GEN	77824	120 C.D.	P62,391.00	Sufficient	1st LCB
2. J.G. Nora Builders	1,240,808.64	Bond	AISCI	191938	120 C.D.	62,391.00	Sufficient	2nd LCB
3. Camori Builders and Supply	1,241,805.19	Bond	PSIC	03387	120 C.D.	62,391.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON

Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO

Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES

Provincial Administrator
Member-BAC

O.B.

PRISCILLA R. PADUA

Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN

Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 2-storey Ynares Multi-Purpose Building at Villa Grande Subdivision,
Brgy. Cupang, Antipolo, Rizal

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P2,756,296.26

Duration of Project : One Hundred Twenty (120) Calendar Days

Sheet : 1 of 1

Date Prepared : 10 February, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. San Rafael Builders	P2,744,995.30	Bond	PSIC	03338	120 C.D.	P137,815.00	Sufficient	1st LCB
2. Ercobal Construction Corporation	2,746,479.47	Bond	AISCI	191623	120 C.D.	137,815.00	Sufficient	2nd LCB
3. Lard Builders	2,748,455.14	Bond	BF GEN	77844	120 C.D.	137,815.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON

Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO

Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES

Provincial Administrator
Member-BAC

O.B.

PRISCILLA R. PADUA

Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN

Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Provision of Pipe Culvert at Creek, Impr. / Conc. of Pathwalk & Rehab. of
Grouted Riprap at Brgy. San Jose, Brgy. Dela Paz and Brgy. Bagong Nayon,
Location of Contract : Antipolo, Rizal
Approved Budget for the Contract : P573,759.65
Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1
Date Prepared : 10 February, 2015
Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Camori Builders and Supply	P568,000.25	Bond	PSIC	03386	120 C.D.	P28,688.00	Sufficient	1st LCB
2. FLS Construction and Builders	570,325.09	Bond	AISCI	191619	120 C.D.	28,688.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

O.B.
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Rehabilitation (portion) of Don Mariano Santos Avenue, Brgy. San Isidro

Sheet : 1 of 1

Location of Contract : Angono, Rizal

Date Prepared : 10 February, 2015

Approved Budget for the Contract : P4,217,976.24

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Duration of Project : One Hundred Twenty (120) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. A.L. Salazar Construction, Inc.	P4,203,088.08	Bond	BF GEN	77861	120 C.D.	P210,899.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	4,206,693.11	Bond	PSIC	03391	120 C.D.	210,899.00	Sufficient	2nd LCB
3. Ercobal Construction Corporation	4,210,825.29	Bond	AISCI	191624	120 C.D.	210,899.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON

Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO

Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES

Provincial Administrator
Member-BAC

O.B.

PRISCILLA R. PADUA

Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN

Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Rehabilitation / Concreting / Reblocking (portion) of Main Entrance Road (Gate I & 2)
Brgy. San Carlos, Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P1,327,376.10

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 10 February, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. A.L. Salazar Construction, Inc.	P1,318,918.88	Bond	BF GEN	77818	120 C.D.	P66,369.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	1,320,642.60	Bond	PSIC	03392	120 C.D.	66,369.00	Sufficient	2nd LCB
3. Megastructure Builder and Trading Corp.	1,323,065.06	Bond	BF GEN	77848	120 C.D.	66,369.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO
Provincial Treasurer Provincial Legal Officer
Chairman-BAC Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

O.B.
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement of 17x30m. Ynares Multi-Purpose Covered Court (Rafter Type) at Cielito Subdivision, Brgy. San Isidro

Location of Contract : Taytay, Rizal

Approved Budget for the Contract : P690,351.05

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 10 February, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. FLS Construction and Builders	P682,433.46	Bond	AISCI	191618	120 C.D.	P34,518.00	Sufficient	1st LCB
2. Megastructure Builder and Trading Corp.	685,405.07	Bond	BF GEN	77849	120 C.D.	34,518.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON

Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO

Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES

Provincial Administrator
Member-BAC

O.B.

PRISCILLA R. PADUA

Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN

Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Rehabilitation / Concreting & Upgrading of Velasquez St.,
Brgy. San Juan, Taytay, Rizal

Location of Contract : Taytay, Rizal

Approved Budget for the Contract : P23,284,706.14

Duration of Project : Three Hundred (300) Calendar Days

Sheet : 1 of 1

Date Prepared : 10 February, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. A.L. Salazar Construction, Inc.	P23,234,165.75	Bond	BF GEN	77819	120 C.D.	P1,164,236.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	23,248,580.24	Bond	BF GEN	78101	120 C.D.	1,164,236.00	Sufficient	2nd LCB
3. Kit Ubiadas Construction	23,255,523.05	Bond	PSIC	03393	120 C.D.	1,164,236.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON

Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO

Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES

Provincial Administrator
Member-BAC

PRISCILLA R. PADUA

Provincial Budget Officer
Member-BAC

O.B.

EUGENE P. DURUSAN

Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID : Construction of Additional 2nd Floor of Existing Ynares Multi-Purpose Building
(Barangay Hall) at Brgy. San Jose, Baras, Rizal

Location of Contract : Baras, Rizal

Approved Budget for the Contract : P2,590,688.34

Duration of Project : One Hundred Twenty (120) Calendar Days

Sheet : 1 of 1

Date Prepared : 10 February, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. V. Bernardo Construction and Trading	P2,579,453.10	Bond	BF GEN	77831	120 C.D.	P129,535.00	Sufficient	1st LCB
2. Ercobal Construction Corporation	2,581,536.74	Bond	AISCI	191625	120 C.D.	129,535.00	Sufficient	2nd LCB
3. Lard Builders	2,583,676.82	Bond	BF GEN	77845	120 C.D.	129,535.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

O.B.
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of DepEd School Buildings at Malalim Elementary School
 Sitio Malalim, Brgy. San Juan, Baras, Rizal

Location of Contract : Baras, Rizal

Approved Budget for the Contract : P542,136.75

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 10 February, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. E.S. Condez Construction	P534,170.71	Bond	BF GEN	77839	120 C.D.	P27,107.00	Sufficient	1st LCB
2. FLS Construction and Builders	536,511.50	Bond	AISCI	191620	120 C.D.	27,107.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

O.B.
 PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

EUGENE P. DURUSAN
 Prov'l. Gov't.Dep't Head-HRMO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting / Improvement of 2-storey Ynares Multi-Purpose Building (Brgy. Hall Annex)
 Hillside Subdivision PPC at Brgy. Concepcion, Baras, Rizal

Location of Contract : Baras, Rizal

Approved Budget for the Contract : P1,118,699.58

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 10 February, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. V. Bernardo Construction and Trading	P1,109,776.99	Bond	BF GEN	77832	120 C.D.	P55,935.00	Sufficient	1st LCB
2. E.S. Condez Construction	1,113,700.11	Bond	PSIC	03336	120 C.D.	55,935.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO
 Provincial Treasurer Provincial Legal Officer
 Chairman-BAC Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

O.B.
 PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Concreting (portion) of Orchid St., Sitio Balik Saka, Brgy. Pinugay,
Baras, Rizal

Location of Contract : Baras, Rizal

Approved Budget for the Contract : P1,954,323.43

Duration of Project : Eighty (80) Calendar Days

Sheet : 1 of 1

Date Prepared : 10 February, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P1,942,330.04	Bond	AISCI	191621	120 C.D.	P97,717.00	Sufficient	1st LCB
2. V. Bernardo Construction and Trading	1,947,973.53	Bond	BF GEN	77834	120 C.D.	97,717.00	Sufficient	2nd LCB
3. J.G. Nora Builders	1,948,144.25	Bond	AISCI	191939	120 C.D.	97,717.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON

Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO

Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES

Provincial Administrator
Member-BAC

O.B.

PRISCILLA R. PADUA

Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN

Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 15x24m Ynares Multi-Purpose Covered Court (Rafter Type) at University of Rizal System - Cardona, Brgy. Dalig, Cardona, Rizal

Location of Contract : Cardona, Rizal

Approved Budget for the Contract : P2,859,738.15

Duration of Project :Ninety Four (94) Calendar Days

Sheet : 1 of 1

Date Prepared : 10 February, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P2,848,851.23	Bond	PSIC	03389	120 C.D.	P142,987.00	Sufficient	1st LCB
2. A.L. Salazar Construction, Inc.	2,850,800.20	Bond	BF GEN	77820	120 C.D.	142,987.00	Sufficient	2nd LCB
3. Lard Builders	2,855,464.34	Bond	BF GEN	77846	120 C.D.	142,987.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

O.B.
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 17x30m Ynares Multi-Purpose Covered Court (Rafter Type) at Sitio Talaga,
Brgy. Maybancal, Morong, Rizal

Location of Contract : Morong, Rizal

Approved Budget for the Contract : P3,595,040.98

Duration of Project :One Hundred Twenty (120) Calendar Days

Sheet : 1 of 1

Date Prepared : 10 February, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Ercobal Construction Corporation	P3,583,072.14	Bond	AISCI	191622	120 C.D.	P179,753.00	Sufficient	1st LCB
2. V. Bernardo Construction and Trading	3,585,024.32	Bond	BF GEN	77835	120 C.D.	179,753.00	Sufficient	2nd LCB
3. A.L. Salazar Construction, Inc.	3,587,160.61	Bond	BF GEN	77821	120 C.D.	179,753.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON

Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO

Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES

Provincial Administrator
Member-BAC

PRISCILLA R. PADUA

Provincial Budget Officer
Member-BAC

O.B.

EUGENE P. DURUSAN

Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Repair / Repainting of Ynares Multi-Purpose Covered Court & Ynares Multi-Purpose Bldg. at Morong & Cardona, Rizal

Location of Contract : Morong and Cardona, Rizal

Approved Budget for the Contract : P1,331,100.07

Duration of Project :Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 10 February, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. GKB Builders	P1,322,038.11	Bond	PSIC	03796	120 C.D.	P66,556.00	Sufficient	1st LCB
2. Ercobal Construction Corporation	1,323,839.01	Bond	AISCI	191936	120 C.D.	66,556.00	Sufficient	2nd LCB
3. V. Bernardo Construction and Trading	1,326,015.08	Bond	BF GEN	77838	120 C.D.	66,556.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON

Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO

Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES

Provincial Administrator
Member-BAC

O.B.

PRISCILLA R. PADUA

Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN

Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of Ynares Multi-Purpose Covered Court at Brgy. San Guillermo
& Brgy. San Juan, Morong, Rizal

Location of Contract : Morong, Rizal

Approved Budget for the Contract : P1,020,763.25

Duration of Project : Fifty two (52) Calendar Days

Sheet : 1 of 1

Date Prepared : 10 February, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,012,611.13	Bond	PSIC	03390	120 C.D.	P51,039.00	Sufficient	1st LCB
2. V. Bernardo Construction and Trading	1,014,783.45	Bond	BF GEN	77836	120 C.D.	51,039.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON

Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO

Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES

Provincial Administrator
Member-BAC

O.B.

PRISCILLA R. PADUA

Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN

Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID :Construction of Fence at Matagbak Elementary School, Sitio Matagbak,
Brgy. Bagumbayan, Pililla, Rizal

Location of Contract : Pililla, Rizal

Approved Budget for the Contract : P1,048,215.67

Duration of Project :Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 10 February, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. 3MR Builders and Supply	P1,039,271.01	Bond	BF GEN	77842	120 C.D.	P52,411.00	Sufficient	1st LCB
2. Megastructure Builder and Trading Corp.	1,042,359.68	Bond	PSIC	03337	120 C.D.	52,411.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON

Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO

Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES

Provincial Administrator
Member-BAC

O.B.

PRISCILLA R. PADUA

Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN

Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID :Construction (portion) of Fence & Extension of Covered Pathwalk at Pililla & Morong, Rizal
 Location of Contract : Pililla & Morong, Rizal
 Approved Budget for the Contract : P1,019,981.47
 Duration of Project :Sixty (60) Calendar Days

Sheet : 1 of 1
 Date Prepared : 10 February, 2015
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. J.G. Nora Builders	P1,011,399.28	Bond	AISCI	191937	120 C.D.	P51,000.00	Sufficient	1st LCB
2. E.S. Condez Construction	1,012,606.85	Bond	BF GEN	77841	120 C.D.	51,000.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

O.B.
 PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

EUGENE P. DURUSAN
 Prov'l. Gov't.Dep't Head-HRMO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID :Improvement of 10x24m Ynares Multi-Purpose Covered Court (Rafter Type) at
 Sitio Bugarin, Brgy. Halayhayin, Pililla, Rizal

Location of Contract : Pililla, Rizal

Approved Budget for the Contract : P1,051,577.38

Duration of Project :Fifty two (52) Calendar Days

Sheet : 1 of 1

Date Prepared : 10 February, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P1,042,298.67	Bond	BF GEN	77825	120 C.D.	P52,579.00	Sufficient	1st LCB
2. Vian Builders	1,044,065.22	Bond	PSIC	03400	120 C.D.	52,579.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

O.B.
 PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

EUGENE P. DURUSAN
 Prov'l. Gov't.Dep't Head-HRMO
 Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID : Construction of Perimeter Fence & Stage at Catmon Elementary School,
Brgy. San Rafael, Montalban, Rizal

Location of Contract : Montalban, Rizal

Approved Budget for the Contract : P2,114,792.81

Duration of Project :Sixty eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 10 February, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P2,104,807.80	Bond	BF GEN	77843	120 C.D.	P105,740.00	Sufficient	1st LCB
2. Cager Construction and Supply	2,106,633.99	Bond	AISCI	191942	120 C.D.	105,740.00	Sufficient	2nd LCB
3. San Rafael Builders	2,109,118.78	Bond	PSIC	03340	120 C.D.	105,740.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

O.B.
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID :Construction of 2-units Artesian Well at Brgy. Burgos & Brgy. Macabud, Montalban, Rizal
 Location of Contract : Montalban, Rizal
 Approved Budget for the Contract : P430,059.45
 Duration of Project :Forty eight (48) Calendar Days

Sheet : 1 of 1
 Date Prepared : 10 February, 2015
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Cager Construction and Supply	P421,524.50	Bond	AISCI	191940	120 C.D.	P21,503.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	424,465.47	Bond	PSIC	03394	120 C.D.	21,503.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

O.B.
 PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

EUGENE P. DURUSAN
 Prov'l. Gov't.Dep't Head-HRMO
 Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID :Improvement / Concreting of School Ground, Riprapping for Slope Protection
& Construction of Drainage Canal at San Mateo Elementary School, San Mateo, Rizal

Location of Contract : San Mateo, Rizal

Approved Budget for the Contract : P1,092,764.65

Duration of Project :Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 10 February, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Cager Construction and Supply	P1,084,909.63	Bond	AISCI	191941	120 C.D.	P54,639.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	1,087,768.51	Bond	BF GEN	77830	120 C.D.	54,639.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

O.B.
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN
Prov'l. Gov't.Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID :Construction of 2-storey Ynares Multi-Purpose Building (Barangay Hall) at
Brgy. Guinayang San Mateo, Rizal

Location of Contract : San Mateo, Rizal

Approved Budget for the Contract : P3,210,182.02

Duration of Project :One Hundred Thirty two (132) Calendar Days

Sheet : 1 of 1

Date Prepared : 10 February, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P3,198,185.29	Bond	BF GEN	77826	120 C.D.	P160,510.00	Sufficient	1st LCB
2. Cager Construction and Supply	3,200,727.63	Bond	AISCI	191943	120 C.D.	160,510.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

O.B.
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Perimeter Fence at Pantay-Pinugay Elementary School, Brgy. Tandang Kutyo, Tanay, Rizal

Location of Contract : Tanay, Rizal

Approved Budget for the Contract : P1,443,835.94

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 10 February, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P1,434,631.31	Bond	BF GEN	77827	120 C.D.	P72,192.00	Sufficient	1st LCB
2. Vian Builders	1,436,742.95	Bond	AISCI	191616	120 C.D.	72,192.00	Sufficient	2nd LCB
3. Camori Builders and Supply	1,438,653.17	Bond	PSIC	03388	120 C.D.	72,192.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

O.B.
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Covered Pathwalks at Sampaloc Elementary School,
Brgy. Sampaloc, Tanay, Rizal

Location of Contract : Tanay, Rizal

Approved Budget for the Contract : P1,298,659.76

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 10 February, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. V. Bernardo Construction and Trading	P1,289,945.35	Bond	BF GEN	77833	120 C.D.	P64,933.00	Sufficient	1st LCB
2. Vian Builders	1,291,603.00	Bond	AISCI	191617	120 C.D.	64,933.00	Sufficient	2nd LCB
3. C.P.F. Construction	1,293,802.15	Bond	BF GEN	78103	120 C.D.	64,933.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON

Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO

Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES

Provincial Administrator
Member-BAC

PRISCILLA R. PADUA

Provincial Budget Officer
Member-BAC

O.B.

EUGENE P. DURUSAN

Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of 2-storey, 10-rooms Tanjuatco Building & Construction of 2-Seater
Comfort Room at Brgy. Plaza Aldea and Brgy. Sta. Ines

Location of Contract : Tanay, Rizal

Approved Budget for the Contract : P1,542,310.17

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 10 February, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Vian Builders	P1,533,230.75	Bond	PSIC	03399	120 C.D.	P77,116.00	Sufficient	1st LCB
2. V. Bernardo Construction and Trading	1,535,512.10	Bond	BF GEN	77837	120 C.D.	77,116.00	Sufficient	2nd LCB
3. A.L. Salazar Construction, Inc.	1,537,317.52	Bond	BF GEN	77822	120 C.D.	77,116.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

O.B.
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Concreting (Phase 2) of Macopa St., Saint Jude Thaddeus, Purok 3,
Brgy. Sampaloc, Tanay, Rizal

Location of Contract : Tanay, Rizal

Approved Budget for the Contract : P931,182.01

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 10 February, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P921,185.71	Bond	BF GEN	77828	120 C.D.	P46,560.00	Sufficient	1st LCB
2. C.P.F. Construction	923,706.72	Bond	BF GEN	78104	120 C.D.	46,560.00	Sufficient	2nd LCB
3. GKB Builders	927,184.04	Bond	PSIC	03397	120 C.D.	46,560.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO
Provincial Treasurer Provincial Legal Officer
Chairman-BAC Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

O.B.
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Concreting with Drainage Canal of Saint Angela Street,
Townsite Subdivision, Brgy. Sampaloc, Tanay, Rizal

Sheet : 1 of 1

Date Prepared : 10 February, 2015

Location of Contract : Tanay, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract : P526,076.45

Conference Room

Duration of Project : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Megastructure Builder and Trading Corporation	P516,044.74	Bond	BF GEN	77847	120 C.D.	P26,304.00	Sufficient	1st LCB
2. C.P.F. Construction	522,922.48	Bond	PSIC	03395	120 C.D.	26,304.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON

Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO

Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES

Provincial Administrator
Member-BAC

PRISCILLA R. PADUA

Provincial Budget Officer
Member-BAC

O.B.

EUGENE P. DURUSAN

Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Rehabilitation / Concreting of Ilang-ilang Street, Nieves Hills Subdivision, Brgy. San Isidro

Sheet : 1 of 1Date Prepared : 10 February, 2015

Location of Contract : Angono, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract : P2,198,221.96

Conference Room

Duration of Project : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. Construction	P2,183,000.62	Bond	BF GEN	78102	120 C.D.	P109,912.00	Sufficient	1st LCB
2. A.L. Salazar Construction, Inc.	2,190,212.04	Bond	BF GEN	77823	120 C.D.	109,912.00	Sufficient	2nd LCB
3. GKB Builders	2,191,070.89	Bond	PSIC	03398	120 C.D.	109,912.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON

Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

Provincial Treasurer

Chairman-BAC

ATTY. ROSELLE RAMILO

Provincial Legal Officer

Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

Provincial Engineer

Member-BAC

RUSSEL GUILLER C. YNARES

Provincial Administrator

Member-BAC

O.B.

PRISCILLA R. PADUA

Provincial Budget Officer

Member-BAC

EUGENE P. DURUSAN

Prov'l. Gov't. Dep't Head-HRMO

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement of 17x30m. Ynares Multi-Purpose Covered Court (Rafter Type)
 at ABA Homes, Brgy. Dalig, Antipolo, Rizal

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P1,171,827.33

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 03 March, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,162,508.52	Bond	BF GEN	78147	120 C.D.	P58,592.00	Sufficient	1st LCB
2. Megastructure Builder and Trading Corporation	1,165,819.08	Bond	PSIC	03367	120 C.D.	58,592.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY **ATTY. ROSELLE RAMILO**
 Provincial Treasurer Provincial Legal Officer
 Chairman-BAC Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

O.B.

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement of 15x24m. Ynares Multi-Purpose Covered Court at Exodusville
Subd., Brgy. San Vicente, Angono, Rizal

Location of Contract : Angono, Rizal

Approved Budget for the Contract : P799,755.90

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 03 March, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P791,060.89	Bond	BF GEN	78148	120 C.D.	P39,988.00	Sufficient	1st LCB
2. Taluds Enterprises	794,758.02	Bond	AISCI	201582	120 C.D.	39,988.00	Sufficient	2nd LCB
3. Camori Builders and Supply	794,758.33	Bond	AISCI	201588	120 C.D.	39,988.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

O.B.

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Replacement of Submersible Pump & Construction / Improvement of Artesian Well
 at Angono & Cardona, Rizal

Location of Contract : Angono and Cardona, Rizal

Approved Budget for the Contract : P1,121,060.60

Duration of Project : Forty Eight (48) Calendar Days

Sheet : 1 of 1

Date Prepared : 03 March, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,112,166.64	Bond	BF GEN	78149	120 C.D.	P56,054.00	Sufficient	1st LCB
2. Taluds Enterprises	1,113,775.97	Bond	AISCI	201583	120 C.D.	56,054.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

O.B.

EUGENE P. DURUSAN
 Prov'l. Gov't.Dep't Head-HRMO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 2-storey, 4-rooms Ynares School Bldg. (Type III) at Pipindan Elementary School, Brgy. Pipindan, Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P6,733,763.03

Duration of Project : One Hundred Twenty (120) Calendar Days

Sheet : 1 of 1

Date Prepared : 03 March, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Bonza Construction and Supply	P6,719,765.47	Bond	AISCI	201590	120 C.D.	P336,689.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	6,723,170.10	Bond	BF GEN	78151	120 C.D.	336,689.00	Sufficient	2nd LCB
3. JRD-D2 Enterprises	6,724,699.94	Bond	BF GEN	78158	120 C.D.	336,689.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

O.B.
EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Asphalt Overlay of Secondary Roads at Meralco Village, Brgy.
Palangoy, Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P2,829,658.18

Duration of Project : Thirty two (32) Calendar Days

Sheet : 1 of 1

Date Prepared : 03 March, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P2,818,109.96	Bond	BF GEN	78155	120 C.D.	P141,483.00	Sufficient	1st LCB
2. Trancom Engineering Construction	2,820,297.56	Bond	PSIC	03401	120 C.D.	141,483.00	Sufficient	2nd LCB
3. Mariano M. Maclang Construction and Development	2,821,729.98	Bond	CGAC	32562	120 C.D.	141,483.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON

Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO

Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES

Provincial Administrator
Member-BAC

O.B.

PRISCILLA R. PADUA

Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN

Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Riprapping (Phase 2) of Creek at JM Basa Street, Brgy. Libid,
Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P1,248,984.15

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 03 March, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Oliver Aquino Construction	P1,239,801.61	Bond	CGAC	32558	120 C.D.	P62,450.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	1,241,437.70	Bond	BF GEN	78152	120 C.D.	62,450.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

O.B.
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN
Prov'l. Gov't.Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Ynares Stage at Tayuman Elementary School, Brgy. Tayuman, Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P744,205.54

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 03 March, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Taluds Enterprises	P735,995.80	Bond	AISCI	201581	120 C.D.	P37,211.00	Sufficient	1st LCB
2. Bonza Construction and Supply	737,931.69	Bond	AISCI	201591	120 C.D.	37,211.00	Sufficient	2nd LCB
3. Megastructure Builder and Trading Corporation	740,011.20	Bond	PSIC	03366	120 C.D.	37,211.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON

Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO

Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES

Provincial Administrator
Member-BAC

O.B.

PRISCILLA R. PADUA

Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN

Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Rehabilitation / Riprapping (portion) of Creek at Greenwoods Executive Village Area 10,
Brgy. San Andres, Cainta, Rizal

Location of Contract : Cainta, Rizal

Approved Budget for the Contract : P1,592,879.46

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 03 March, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Mariano M. Maclang Construction and Development	P1,584,601.58	Bond	CGAC	32561	120 C.D.	P79,644.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	1,586,893.43	Bond	BF GEN	78153	120 C.D.	79,644.00	Sufficient	2nd LCB
3. Bonza Construction and Supply	1,587,568.62	Bond	AISCI	201592	120 C.D.	79,644.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON

Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO

Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES

Provincial Administrator
Member-BAC

O.B.

PRISCILLA R. PADUA

Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN

Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 17x30m Ynares Multi-Purpose Covered Court (Rafter Type)
at Vista Verde Exec. Village Phase 2, Brgy. San Isidro, Cainta, Rizal

Location of Contract : Cainta, Rizal

Approved Budget for the Contract : P3,633,504.70

Duration of Project : One Hundred Twelve (112) Calendar Days

Sheet : 1 of 1

Date Prepared : 03 March, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P3,621,986.01	Bond	BF GEN	78150	120 C.D.	P181,676.00	Sufficient	1st LCB
2. Lard Builders	3,623,679.00	Bond	BF GEN	78135	120 C.D.	181,676.00	Sufficient	2nd LCB
3. Trancom Engineering Construction	3,624,366.92	Bond	PSIC	03406	120 C.D.	181,676.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON

Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO

Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES

Provincial Administrator
Member-BAC

O.B.

PRISCILLA R. PADUA

Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN

Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 17x30m Ynares Multi-Purpose Covered Court (Rafter Type)
at Vista Verde Exec. Village Phase 5, Brgy. San Isidro, Cainta, Rizal

Location of Contract : Cainta, Rizal

Approved Budget for the Contract : P3,526,319.39

Duration of Project : One Hundred Twelve (112) Calendar Days

Sheet : 1 of 1

Date Prepared : 03 March, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P3,514,473.21	Bond	BF GEN	78132	120 C.D.	P176,316.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	3,516,519.38	Bond	BF GEN	78154	120 C.D.	176,316.00	Sufficient	2nd LCB
3. Trancom Engineering Construction	3,518,318.74	Bond	PSIC	03407	120 C.D.	176,316.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

O.B.
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Repair / Repainting of 17x30m Ynares Multi-Purpose Covered Court
(Rafter Type) at Bayanihan Village I, Brgy. San Isidro, Cainta, Rizal

Location of Contract : Cainta, Rizal

Approved Budget for the Contract : P1,537,283.28

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 03 March, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P1,528,446.36	Bond	PSIC	03403	120 C.D.	P76,865.00	Sufficient	1st LCB
2. Oliver Aquino Construction	1,530,880.60	Bond	CGAC	32559	120 C.D.	76,865.00	Sufficient	2nd LCB
3. Bonza Construction and Supply	1,532,408.24	Bond	AISCI	201593	120 C.D.	76,865.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON

Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

Provincial Treasurer

Chairman-BAC

ATTY. ROSELLE RAMILO

Provincial Legal Officer

Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

Provincial Engineer

Member-BAC

RUSSEL GUILLER C. YNARES

Provincial Administrator

Member-BAC

O.B.

PRISCILLA R. PADUA

Provincial Budget Officer

Member-BAC

EUGENE P. DURUSAN

Prov'l. Gov't. Dep't Head-HRMO

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement of 17x30m Ynares Multi-Purpose Covered Court (Rafter Type)
at Casimiro A. Ynares Sr. Memorial National High School, Brgy. Dolores,

Location of Contract : Taytay, Rizal

Approved Budget for the Contract : P1,262,496.57

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 03 March, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Megastructure Builder and Trading Corporation	P1,253,789.36	Bond	PSIC	03368	120 C.D.	P63,125.00	Sufficient	1st LCB
2. Bonza Construction and Supply	1,257,456.78	Bond	AISCI	201594	120 C.D.	63,125.00	Sufficient	2nd LCB
3. Oliver Aquino Construction	1,262,193.50	Bond	CGAC	32560	120 C.D.	63,125.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

O.B.
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting / Improvement of 17x30m Ynares Multi-Purpose Covered Court (Rafter Type) and Ynares Stage at Brgy. Evangelista, Baras, Rizal

Location of Contract : Baras, Rizal

Approved Budget for the Contract : P950,252.47

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 03 March, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. L.D.L. Espiritu Builders and Supply	P943,780.07	Bond	AISCI	201584	120 C.D.	P47,513.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	944,265.19	Bond	BF GEN	78159	120 C.D.	47,513.00	Sufficient	2nd LCB
3. Megastructure Builder and Trading Corporation	945,252.40	Bond	PSIC	03365	120 C.D.	47,513.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON

Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

Provincial Treasurer

Chairman-BAC

ATTY. ROSELLE RAMILO

Provincial Legal Officer

Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

Provincial Engineer

Member-BAC

RUSSEL GUILLER C. YNARES

Provincial Administrator

Member-BAC

O.B.

PRISCILLA R. PADUA

Provincial Budget Officer

Member-BAC

EUGENE P. DURUSAN

Prov'l. Gov't. Dep't Head-HRMO

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 17x30m Ynares Multi-Purpose Covered Court (Rafter Type) at Tuna-Balibago National High School Lambac Extension, Brgy. Lambac, Cardona, Rizal

Location of Contract : Cardona, Rizal

Approved Budget for the Contract : P3,846,675.27

Duration of Project : One Hundred Twenty (120) Calendar Days

Sheet : 1 of 1

Date Prepared : 03 March, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. Construction	P3,834,490.42	Bond	PSIC	03384	120 C.D.	P192,334.00	Sufficient	1st LCB
2. Lard Builders	3,836,623.88	Bond	BF GEN	78136	120 C.D.	192,334.00	Sufficient	2nd LCB
3. Bonza Construction and Supply	3,837,351.17	Bond	AISCI	201595	120 C.D.	192,334.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

O.B.
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN
Prov'l. Gov't.Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Asphalt Overlay (portion) of Naval St.,
Brgy. Malaya, Pililla, Rizal

Location of Contract : Pililla, Rizal

Approved Budget for the Contract : P2,957,454.47

Duration of Project : Thirty two (32) Calendar Days

Sheet : 1 of 1

Date Prepared : 03 March, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P2,946,376.71	Bond	BF GEN	78156	120 C.D.	P147,873.00	Sufficient	1st LCB
2. Trancom Engineering Construction	2,948,444.08	Bond	PSIC	03408	120 C.D.	147,873.00	Sufficient	2nd LCB
3. C.P.F. Construction	2,950,000.22	Bond	PSIC	03382	120 C.D.	147,873.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

O.B.
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 2-units Artesian Well at Hulo Elementary School
Brgy. Hulo, Pililla, Rizal

Location of Contract : Pililla, Rizal

Approved Budget for the Contract : P549,989.34

Duration of Project : Forty four (44) Calendar Days

Sheet : 1 of 1

Date Prepared : 03 March, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Camori Builders and Supply	P541,032.32	Bond	AISCI	201587	120 C.D.	P27,500.00	Sufficient	1st LCB
2. C.P.F. Construction	543,377.20	Bond	PSIC	03381	120 C.D.	27,500.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

O.B.
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 10x23m Ynares Multi-Purpose Covered Court (Rafter Type)
at Macaingalan Elem. School, Brgy. Puray, Montalban, Rizal

Location of Contract : Montalban, Rizal

Approved Budget for the Contract : P2,310,634.10

Duration of Project : Eighty four (84) Calendar Days

Sheet : 1 of 1

Date Prepared : 03 March, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. San Rafael Builders	P2,299,644.62	Bond	BF GEN	78162	120 C.D.	P115,532.00	Sufficient	1st LCB
2. Cager Construction and Supply	2,301,630.37	Bond	PSIC	03362	120 C.D.	115,532.00	Sufficient	2nd LCB
3. Diamond Blessed Construction	2,303,600.47	Bond	BF GEN	78142	120 C.D.	115,532.00	Sufficient	3rd LCB
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

O.B.

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Ynares Stage (with basement) at Montalban Heights National High School, Brgy. San Jose

Location of Contract : Montalban, Rizal

Approved Budget for the Contract : P1,410,511.57

Duration of Project : Seventy two (72) Calendar Days

Sheet : 1 of 1

Date Prepared : 03 March, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Cager Construction and Supply	P1,401,541.70	Bond	PSIC	03364	120 C.D.	P70,526.00	Sufficient	1st LCB
2. Diamond Blessed Construction	1,403,874.83	Bond	BF GEN	78143	120 C.D.	70,526.00	Sufficient	2nd LCB
3. San Rafael Builders	1,405,467.85	Bond	BF GEN	78164	120 C.D.	70,526.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

O.B.
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement of Ynares Multi-Purpose Covered Court at Brgy. San Isidro and Brgy. San Jose
 Location of Contract : Montalban, Rizal
 Approved Budget for the Contract : P2,115,508.18
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1
 Date Prepared : 03 March, 2015
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Diamond Blessed Construction	P2,106,277.00	Bond	BF GEN	78140	120 C.D.	P105,776.00	Sufficient	1st LCB
2. San Rafael Builders	2,107,507.22	Bond	BF GEN	78165	120 C.D.	105,776.00	Sufficient	2nd LCB
3. Cager Construction and Supply	2,110,348.82	Bond	PSIC	03361	120 C.D.	105,776.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO
 Provincial Treasurer Provincial Legal Officer
 Chairman-BAC Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

O.B.
 PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 2-storey, 4-rooms Ynares School Bldg. at San Mateo Elementary School, Brgy. Sta. Ana, San Mateo, Rizal

Location of Contract : San Mateo, Rizal

Approved Budget for the Contract : P7,201,586.26

Duration of Project : One Hundred Twenty Eight (128) Calendar Days

Sheet : 1 of 1

Date Prepared : 03 March, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Diamond Blessed Construction	P7,183,365.86	Bond	BF GEN	78141	120 C.D.	P360,080.00	Sufficient	1st LCB
2. Cager Construction and Supply	7,186,117.07	Bond	PSIC	03409	120 C.D.	360,080.00	Sufficient	2nd LCB
3. Lard Builders	7,190,405.58	Bond	BF GEN	78137	120 C.D.	360,080.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

O.B.
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 2-storey, 4-rooms Ynares School Bldg. at Dulong Bayan I Elementary School, Brgy. Dulong Bayan I, San Mateo, Rizal

Location of Contract : San Mateo, Rizal

Approved Budget for the Contract : P4,972,723.37

Duration of Project : One Hundred Twelve (112) Calendar Days

Sheet : 1 of 1

Date Prepared : 03 March, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Cager Construction and Supply	P4,958,541.73	Bond	PSIC	03369	120 C.D.	P248,637.00	Sufficient	1st LCB
2. Diamond Blessed Construction	4,960,554.12	Bond	BF GEN	78144	120 C.D.	248,637.00	Sufficient	2nd LCB
3. San Rafael Builders	4,964,729.04	Bond	BF GEN	78166	120 C.D.	248,637.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

O.B.
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Rehabilitation / Concreting of Roads at Marvihills Subd.,
Brgy. Gulod Malaya, San Mateo, Rizal

Location of Contract : San Mateo, Rizal

Approved Budget for the Contract : P1,961,332.45

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 03 March, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. San Rafael Builders	P1,951,965.46	Bond	BF GEN	78163	120 C.D.	P98,067.00	Sufficient	1st LCB
2. Cager Construction and Supply	1,953,766.69	Bond	PSIC	03410	120 C.D.	98,067.00	Sufficient	2nd LCB
3. Lard Builders	1,955,743.44	Bond	BF GEN	78138	120 C.D.	98,067.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON

Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

Provincial Treasurer

Chairman-BAC

ATTY. ROSELLE RAMILO

Provincial Legal Officer

Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

Provincial Engineer

Member-BAC

RUSSEL GUILLER C. YNARES

Provincial Administrator

Member-BAC

O.B.

PRISCILLA R. PADUA

Provincial Budget Officer

Member-BAC

EUGENE P. DURUSAN

Prov'l. Gov't. Dep't Head-HRMO

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 15x24mYnares Multi-Purpose Covered Court (Rafter Type)
at Armel III Subd., Brgy. Banaba, San Mateo, Rizal

Location of Contract : San Mateo, Rizal

Approved Budget for the Contract : P2,810,864.28

Duration of Project : Eighty Eight (88) Calendar Days

Sheet : 1 of 1

Date Prepared : 03 March, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P2,799,985.73	Bond	BF GEN	78133	120 C.D.	P140,544.00	Sufficient	1st LCB
2. San Rafael Builders	2,802,439.49	Bond	PSIC	03385	120 C.D.	140,544.00	Sufficient	2nd LCB
3. Diamond Blessed Construction	2,804,054.66	Bond	BF GEN	78145	120 C.D.	140,544.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON

Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO

Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES

Provincial Administrator
Member-BAC

O.B.

PRISCILLA R. PADUA

Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN

Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 2-storey, 4-rooms Ynares School Bldg. (Type III) at Monte De Tanay
Elementary School, Sitio Mayagay I, Brgy. Sampaloc, Tanay, Rizal

Location of Contract : Tanay, Rizal

Approved Budget for the Contract : P6,328,966.96

Duration of Project : One Hundred Twenty (120) Calendar Days

Sheet : 1 of 1

Date Prepared : 03 March, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P6,312,664.33	Bond	PSIC	03402	120 C.D.	P316,449.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	6,314,996.08	Bond	BF GEN	78160	120 C.D.	316,449.00	Sufficient	2nd LCB
3. Diamond Blessed Construction	6,321,633.40	Bond	BF GEN	78146	120 C.D.	316,449.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

O.B.
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Concreting of Solano St., Brgy. Tinucan, Tanay, Rizal

Sheet : 1 of 1

Location of Contract : Tanay, Rizal

Date Prepared : 03 March, 2015

Approved Budget for the Contract : P998,391.40

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Sixty (60) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P990,631.73	Bond	BF GEN	78134	120 C.D.	P49,920.00	Sufficient	1st LCB
2. L.D.L. Espiritu Builders and Supply	992,353.62	Bond	AISCI	201585	120 C.D.	49,920.00	Sufficient	2nd LCB
3. C.P.F. Construction	993,406.46	Bond	PSIC	03405	120 C.D.	49,920.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON

Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO

Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES

Provincial Administrator
Member-BAC

O.B.

PRISCILLA R. PADUA

Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN

Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Concreting (portion) of Road from Brgy. Proper to Sitio Tablon
Brgy. Cuyambay, Tanay, Rizal

Location of Contract : Tanay, Rizal

Approved Budget for the Contract : P1,498,407.85

Duration of Project : Eighty (80) Calendar Days

Sheet : 1 of 1

Date Prepared : 03 March, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P1,489,425.26	Bond	BF GEN	78157	120 C.D.	P74,921.00	Sufficient	1st LCB
2. Lard Builders	1,491,937.75	Bond	BF GEN	78139	120 C.D.	74,921.00	Sufficient	2nd LCB
3. C.P.F. Construction	1,493,289.10	Bond	PSIC	03404	120 C.D.	74,921.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

O.B.

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Concreting (portion) of Road at Sitio Mala-Anonang
Brgy. Sampaloc, Tanay, Rizal

Location of Contract : Tanay, Rizal

Approved Budget for the Contract : P1,499,394.56

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 03 March, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. Construction	P1,487,000.21	Bond	PSIC	03370	120 C.D.	P74,970.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	1,492,045.30	Bond	BF GEN	78161	120 C.D.	74,970.00	Sufficient	2nd LCB
3. Mariano M. Maclang Construction and Development	1,493,979.29	Bond	CGAC	32564	120 C.D.	74,970.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON

Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO

Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES

Provincial Administrator
Member-BAC

O.B.

PRISCILLA R. PADUA

Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN

Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Concreting (portion) of Road at Sitio Korokan, Brgy. Bagumbayan
 Teresa, Rizal
 Location of Contract : Teresa, Rizal
 Approved Budget for the Contract : P899,840.20
 Duration of Project : Eighty (80) Calendar Days

Sheet : 1 of 1
 Date Prepared : 03 March, 2015
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. Construction	P890,000.47	Bond	PSIC	03383	120 C.D.	P44,993.00	Sufficient	1st LCB
2. Camori Builders and Supply	893,775.99	Bond	AISCI	201589	120 C.D.	44,993.00	Sufficient	2nd LCB
3. L.D.L. Espiritu Builders and Supply	894,851.45	Bond	AISCI	201586	120 C.D.	44,993.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

O.B.
 PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement of Drainage System at Summerville Subd., (Phase 3 & 4), Brgy. Mayamot,
 Location of Contract : Antipolo, Rizal
 Approved Budget for the Contract : P2,428,421.50
 Duration of Project : One Hundred (100) Calendar Days

Sheet : 1 of 1
 Date Prepared : 17 March, 2015
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P2,420,423.82	Bond	PSIC	03440	120 C.D.	P121,422.00	Sufficient	1st LCB
2. Forthright Construction	2,422,222.16	Bond	AISCI	201909	120 C.D.	121,422.00	Sufficient	2nd LCB
3. FLS Construction and Builders	2,422,340.81	Bond	AISCI	201598	120 C.D.	121,422.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON

Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO

Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES

Provincial Administrator
Member-BAC

O.B.

PRISCILLA R. PADUA

Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN

Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Provision of Keystone Paver along Doña Aurora St. & Capt. Allano St.,
 Brgy. Poblacion Itaas, Angono, Rizal

Location of Contract : Angono, Rizal

Approved Budget for the Contract : P3,899,222.16

Duration of Project : Eighty (80) Calendar Days

Sheet : 1 of 1

Date Prepared : 17 March, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P3,883,000.55	Bond	BF GEN	78253	120 C.D.	P194,962.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	3,890,727.06	Bond	PSIC	03441	120 C.D.	194,962.00	Sufficient	2nd LCB
3. Forthright Construction	3,892,092.22	Bond	AISCI	201910	120 C.D.	194,962.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO
 Provincial Treasurer Provincial Legal Officer
 Chairman-BAC Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

O.B.
 PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of I-storey, 2-rooms Ynares School Bldg. at Kaytome-Gulod
Elementary School, Brgy. Kaytome

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P2,386,042.18

Duration of Project : One Hundred Twenty (120) Calendar Days

Sheet : 1 of 1

Date Prepared : 17 March, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P2,375,056.01	Bond	PSIC	03436	120 C.D.	P119,303.00	Sufficient	1st LCB
2. Flag Construction Corporation	2,377,017.62	Bond	PSIC	03445	120 C.D.	119,303.00	Sufficient	2nd LCB
3. Oliver Aquino Construction	2,378,658.02	Bond	CGAC	32573	120 C.D.	119,303.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON

Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO

Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES

Provincial Administrator
Member-BAC

O.B.

PRISCILLA R. PADUA

Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN

Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 2-storey, 4-rooms Ynares School Bldg. at Binangonan Elementary School, Brgy. Batingan, Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P6,617,182.92

Duration of Project : One Hundred Twenty (120) Calendar Days

Sheet : 1 of 1

Date Prepared : 17 March, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P6,601,286.01	Bond	PSIC	03437	120 C.D.	P330,860.00	Sufficient	1st LCB
2. Flag Construction Corporation	6,604,753.20	Bond	PSIC	03446	120 C.D.	330,860.00	Sufficient	2nd LCB
3. A.L. Salazar Construction Inc.	6,606,980.35	Bond	BF GEN	78224	120 C.D.	330,860.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

O.B.
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN
Prov'l. Gov't.Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 2-storey, 4-rooms Ynares School Bldg. at Janosa Elementary School,
Brgy. Janosa, Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P6,649,698.30

Duration of Project : One Hundred Twenty (120) Calendar Days

Sheet : 1 of 1

Date Prepared : 17 March, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Flag Construction Corporation	P6,633,728.71	Bond	PSIC	03444	120 C.D.	P332,485.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	6,636,473.19	Bond	PSIC	03442	120 C.D.	332,485.00	Sufficient	2nd LCB
3. Taluds Enterprises	6,638,329.66	Bond	BF GEN	78185	120 C.D.	332,485.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON

Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO

Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES

Provincial Administrator
Member-BAC

O.B.

PRISCILLA R. PADUA

Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN

Prov'l. Gov't.Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Concrete Overlay / Widening (portion) of Ilang-Ilang St.,
Brgy. Gulod, Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P728,603.08

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 17 March, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Taluds Enterprises	P720,691.72	Bond	CGAC	32566	120 C.D.	P36,431.00	Sufficient	1st LCB
2. Oliver Aquino Construction	722,604.73	Bond	CGAC	32574	120 C.D.	36,431.00	Sufficient	2nd LCB
3. Flag Construction Corporation	723,562.04	Bond	PSIC	03447	120 C.D.	36,431.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

O.B.
EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Concreting of Cortez St., Brgy. Batingan,
Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P998,423.74

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 17 March, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P990,704.69	Bond	BF GEN	78229	120 C.D.	P49,922.00	Sufficient	1st LCB
2. Taluds Enterprises	992,340.48	Bond	CGAC	32577	120 C.D.	49,922.00	Sufficient	2nd LCB
3. Forthright Construction	993,441.52	Bond	AISCI	201911	120 C.D.	49,922.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON

Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

Provincial Treasurer

Chairman-BAC

ATTY. ROSELLE RAMILO

Provincial Legal Officer

Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

Provincial Engineer

Member-BAC

RUSSEL GUILLER C. YNARES

Provincial Administrator

Member-BAC

O.B.

PRISCILLA R. PADUA

Provincial Budget Officer

Member-BAC

EUGENE P. DURUSAN

Prov'l. Gov't. Dep't Head-HRMO

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Repair / Repainting of Multi-Purpose Covered Court at Brgy. San Juan
& Brgy. San Isidro, Cainta, Rizal

Location of Contract : Cainta, Rizal

Approved Budget for the Contract : P1,145,984.86

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 17 March, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,136,983.17	Bond	PSIC	03438	120 C.D.	P57,300.00	Sufficient	1st LCB
2. FLS Construction and Builders	1,138,985.00	Bond	AISCI	201599	120 C.D.	57,300.00	Sufficient	2nd LCB
3. Oliver Aquino Construction	1,139,788.77	Bond	CGAC	32575	120 C.D.	57,300.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

O.B.
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN
Prov'l. Gov't.Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 3-storey, 6-rooms Ynares School Bldg.at San Isidro Elementary School,
Brgy. San Isidro, Taytay, Rizal

Location of Contract : Taytay, Rizal

Approved Budget for the Contract : P10,621,075.36

Duration of Project : One Hundred Eighty (180) Calendar Days

Sheet : 1 of 1

Date Prepared : 17 March, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. A.L. Salazar Construction, Inc.	P10,602,454.16	Bond	BF GEN	78223	120 C.D.	P531,054.00	Sufficient	1st LCB
2. Megastructure Builder and Trading Corporation	10,606,305.06	Bond	BF GEN	78255	120 C.D.	531,054.00	Sufficient	2nd LCB
3. D.C. Sandil Construction and Realty Development , Inc.	10,606,900.00	Bond	PSIC	03429	120 C.D.	531,054.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

O.B.
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN
Prov'l. Gov't.Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 3-storey, 6-rooms Ynares School Bldg.at Bagong Pag-Asa Elementary School,
Brgy. San Juan, Taytay, Rizal

Location of Contract : Taytay, Rizal

Approved Budget for the Contract : P10,709,803.20

Duration of Project : One Hundred Eighty (180) Calendar Days

Sheet : 1 of 1

Date Prepared : 17 March, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. D.C. Sandil Construction and Realty Development, Inc.	P10,689,600.97	Bond	PSIC	03430	120 C.D.	P535,491.00	Sufficient	1st LCB
2. Trancom Engineering Construction	10,694,910.19	Bond	BF GEN	78258	120 C.D.	535,491.00	Sufficient	2nd LCB
3. A.L. Salazar Construction, Inc.	10,700,470.81	Bond	BF GEN	78225	120 C.D.	535,491.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

O.B.
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction (portion) of Fence at Manuel I. Santos Memorial National High School,
Brgy. San Juan, Taytay, Rizal

Location of Contract : Taytay, Rizal

Approved Budget for the Contract : P1,170,208.34

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 17 March, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. FLS Construction and Builders	P1,161,994.54	Bond	AISCI	201597	P58,511.00	P58,511.00	Sufficient	1st LCB
2. Oliver Aquino Construction	1,164,452.28	Bond	CGAC	32576	58,511.00	58,511.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

O.B.
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN
Prov'l. Gov't.Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 2-storey, 8-rooms Ynares School Bldg. at Santiago Elementary School, Brgy. Santiago, Baras, Rizal

Location of Contract : Baras, Rizal

Approved Budget for the Contract : P10,347,362.73

Duration of Project : Two Hundred (200) Calendar Days

Sheet : 1 of 1

Date Prepared : 17 March, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. San Igmedio Builders, Inc.	P10,322,274.89	Bond	PSIC	03428	120 C.D.	P517,369.00	Sufficient	1st LCB
2. Trancom Engineering Construction	10,327,376.86	Bond	BF GEN	78262	120 C.D.	517,369.00	Sufficient	2nd LCB
3. A.L. Salazar Construction, Inc.	10,337,465.56	Bond	BF GEN	78226	120 C.D.	517,369.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

O.B.
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 17x30m Ynares Multi-Purpose Covered Court (Rafter Type) at Baras -
Pinugay National High School, Brgy. Pinugay

Location of Contract : Baras, Rizal

Approved Budget for the Contract : P3,520,437.86

Duration of Project : One Hundred Twelve (112) Calendar Days

Sheet : 1 of 1

Date Prepared : 17 March, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Oliver Aquino Construction	P3,508,404.60	Bond	CGAC	32572	120 C.D.	P176,022.00	Sufficient	1st LCB
2. FLS Construction and Builders	3,510,938.04	Bond	AISCI	201600	120 C.D.	176,022.00	Sufficient	2nd LCB
3. E. Pascual Construction	3,512,452.58	Bond	AISCI	201918	120 C.D.	176,022.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON

Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO

Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES

Provincial Administrator
Member-BAC

O.B.

PRISCILLA R. PADUA

Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN

Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 2-storey, 4-rooms Ynares School Bldg. at Sipsipin Elementary School, Brgy. Sipsipin, Jalajala, Rizal
 Location of Contract : Jalajala, Rizal
 Approved Budget for the Contract : P6,637,981.50
 Duration of Project : One Hundred Twenty (120) Calendar Days

Sheet : 1 of 1
 Date Prepared : 17 March, 2015
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Megastructure Builder and Trading Corporation	P6,622,028.23	Bond	BF GEN	78257	120 C.D.	P331,900.00	Sufficient	1st LCB
2. Trancom Engineering Construction	6,624,907.32	Bond	BF GEN	78263	120 C.D.	331,900.00	Sufficient	2nd LCB
3. D.C. Sandil Constrution and Realty Development, Inc.	6,629,389.42	Bond	PSIC	03501	120 C.D.	331,900.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

EUGENE P. DURUSAN
 Prov'l. Gov't.Dep't Head-HRMO
 Member-BAC

O.B.

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement of Fence at Bayugo National High School, Brgy. Bayugo

Sheet : 1 of 1

Location of Contract : Jalajala, Rizal

Date Prepared : 17 March, 2015

Approved Budget for the Contract : P998,473.47

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Duration of Project : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. GKB Builders	P990,369.30	Bond	AISCI	201912	120 C.D.	P49,924.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	992,395.62	Bond	PSIC	03443	120 C.D.	49,924.00	Sufficient	2nd LCB
3. C.P.F. Construction	993,203.43	Bond	PSIC	03375	120 C.D.	49,924.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil WorksENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil WorksENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BACATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BACENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BACRUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BACO.B.
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BACEUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Concreting (portion) of Roads at Brgy. Bayugo & Brgy. Lubo

Sheet : 1 of 1

Location of Contract : Jalajala, Rizal

Date Prepared : 17 March, 2015

Approved Budget for the Contract : P919,337.15

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Duration of Project : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. Construction	P911,410.06	Bond	PSIC	03374	120 C.D.	P45,967.00	Sufficient	1st LCB
2. GKB Builders	913,397.22	Bond	AISCI	201913	120 C.D.	45,967.00	Sufficient	2nd LCB
3. Kit Ubiadas Construction	914,334.28	Bond	CGAC	32565	120 C.D.	45,967.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil WorksENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil WorksENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BACATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BACENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BACRUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BACO.B.
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BACEUGENE P. DURUSAN
Prov'l. Gov't.Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Concreting (portion) of Sangalang St., Brgy. Pagkalinawan

Sheet : 1 of 1

Location of Contract : Jalajala, Rizal

Date Prepared : 17 March, 2015

Approved Budget for the Contract : P997,915.20

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Duration of Project : Forty Eight (48) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P989,971.57	Bond	PSIC	03439	120 C.D.	P49,896.00	Sufficient	1st LCB
2. C.P.F. Construction	991,996.92	Bond	BF GEN	78227	120 C.D.	49,896.00	Sufficient	2nd LCB
3. GKB Builders	993,150.15	Bond	AISCI	201914	120 C.D.	49,896.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON

Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO

Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES

Provincial Administrator
Member-BAC

O.B.

PRISCILLA R. PADUA

Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN

Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 2-storey, 4-rooms Ynares School Bldg. (Type III) at Bombongan Elementary School, Brgy. Bombongan, Morong, Rizal

Location of Contract : Morong, Rizal

Approved Budget for the Contract : P6,270,580.02

Duration of Project : One Hundred Twenty (120) Calendar Days

Sheet : 1 of 1

Date Prepared : 17 March, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. E. Pascual Construction	P6,254,591.12	Bond	AISCI	201917	120 C.D.	P313,530.00	Sufficient	1st LCB
2. Megastructure Builder and Trading Corporation	6,257,604.89	Bond	BF GEN	78254	120 C.D.	313,530.00	Sufficient	2nd LCB
3. Flag Construction Corporation	6,262,173.84	Bond	PSIC	03448	120 C.D.	313,530.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

O.B.
EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 2-storey, 6-rooms Ynares School Bldg. at San Guillermo
Elementary School, Brgy. San Guillermo, Morong, Rizal

Location of Contract : Morong, Rizal

Approved Budget for the Contract : P8,896,509.57

Duration of Project : One Hundred Eighty Eight (188) Calendar Days

Sheet : 1 of 1

Date Prepared : 17 March, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. PST Construction	P8,877,460.44	Bond	AISCI	201919	120 C.D.	P444,826.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	8,880,630.43	Bond	BF GEN	78233	120 C.D.	444,826.00	Sufficient	2nd LCB
3. E. Pascual Construction	8,883,369.86	Bond	BF GEN	78264	120 C.D.	444,826.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON

Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

Provincial Treasurer

Chairman-BAC

ATTY. ROSELLE RAMILO

Provincial Legal Officer

Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

Provincial Engineer

Member-BAC

RUSSEL GUILLER C. YNARES

Provincial Administrator

Member-BAC

O.B.

PRISCILLA R. PADUA

Provincial Budget Officer

Member-BAC

EUGENE P. DURUSAN

Prov'l. Gov't. Dep't Head-HRMO

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Asphalt Overlay of Natividad St. , Sitio Ibaba
 Brgy. San Pedro, Morong, Rizal

Location of Contract : Morong, Rizal

Approved Budget for the Contract : P3,351,949.64

Duration of Project : Thirty two (32) Calendar Days

Sheet : 1 of 1

Date Prepared : 17 March, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P3,336,000.79	Bond	BF GEN	78230	120 C.D.	P167,598.00	Sufficient	1st LCB
2. Lard Builders	3,343,906.66	Bond	PSIC	03432	120 C.D.	167,598.00	Sufficient	2nd LCB
3. Cager Construction and Supply	3,344,638.55	Bond	BF GEN	78181	120 C.D.	167,598.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

EUGENE P. DURUSAN
 Prov'l. Gov't.Dep't Head-HRMO
 Member-BAC

O.B.

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Asphalt Overlay (portion) of J. Sumulong St., Brgy. San Juan

Sheet : 1 of 1

Location of Contract : Morong, Rizal

Date Prepared : 17 March, 2015

Approved Budget for the Contract : P2,660,883.69

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Duration of Project : Thirty two (32) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P2,646,000.59	Bond	BF GEN	78231	120 C.D.	P133,045.00	Sufficient	1st LCB
2. Lard Builders	2,652,753.24	Bond	PSIC	03433	120 C.D.	133,045.00	Sufficient	2nd LCB
3. Cager Construction and Supply	2,653,879.39	Bond	BF GEN	78182	120 C.D.	133,045.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON

Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO

Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES

Provincial Administrator
Member-BAC

O.B.

PRISCILLA R. PADUA

Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN

Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 2-storey, 6-rooms Ynares School Bldg. at Pililla Elementary School,
Brgy. Bagumbayan,
Location of Contract : Pililla, Rizal
Approved Budget for the Contract : P8,611,820.84
Duration of Project : One Hundred Eighty (180) Calendar Days

Sheet : 1 of 1
Date Prepared : 17 March, 2015
Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P8,593,013.87	Bond	BF GEN	78252	120 C.D.	P430,592.00	Sufficient	1st LCB
2. PST Construction	8,599,532.45	Bond	AISCI	201920	120 C.D.	430,592.00	Sufficient	2nd LCB
3. San Igmedio Builders, Inc.	8,611,798.78	Bond	BF GEN	78265	120 C.D.	430,592.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

O.B.
EUGENE P. DURUSAN
Prov'l. Gov't.Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 2-storey, 6-rooms Ynares School Bldg. at Virgilio Melendres Memorial Elementary School, Brgy, Takungan

Location of Contract : Pililla, Rizal

Approved Budget for the Contract : P8,400,792.06

Duration of Project : One Hundred Sixty (160) Calendar Days

Sheet : 1 of 1

Date Prepared : 17 March, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P8,381,763.81	Bond	BF GEN	78251	120 C.D.	P420,040.00	Sufficient	1st LCB
2. San Igmedio Builders, Inc.	8,384,794.56	Bond	BF GEN	78266	120 C.D.	420,040.00	Sufficient	2nd LCB
3. PST Construction	8,388,015.28	Bond	AISCI	201921	120 C.D.	420,040.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON

Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO

Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES

Provincial Administrator
Member-BAC

O.B.

PRISCILLA R. PADUA

Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN

Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 2-storey, 6-rooms Ynares School Bldg. at Malaya National High School, Brgy. Malaya,
 Location of Contract : Pililla, Rizal
 Approved Budget for the Contract : P8,662,748.48
 Duration of Project : One Hundred Eighty (180) Calendar Days

Sheet : 1 of 1
 Date Prepared : 17 March, 2015
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P8,643,780.64	Bond	BF GEN	78261	120 C.D.	P433,138.00	Sufficient	1st LCB
2. San Igmedio Builders, Inc.	8,646,748.97	Bond	BF GEN	78235	120 C.D.	433,138.00	Sufficient	2nd LCB
3. JRD-D2 Enterprises	8,652,342.37	Bond	PSIC	03427	120 C.D.	433,138.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

O.B.
 PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Renovation / Extension of 2-storey Barangay Hall at Brgy. Mascap
 Location of Contract : Montalban, Rizal
 Approved Budget for the Contract : P2,099,290.41
 Duration of Project : One Hundred Twelve (112) Calendar Days

Sheet : 1 of 1
 Date Prepared : 17 March, 2015
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Cager Construction and Supply	P2,089,811.87	Bond	BF GEN	78179	120 C.D.	P104,965.00	Sufficient	1st LCB
2. Lard Builders	2,091,290.30	Bond	PSIC	03434	120 C.D.	104,965.00	Sufficient	2nd LCB
3. GKB Builders	2,092,453.91	Bond	AISCI	201915	120 C.D.	104,965.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

O.B.

EUGENE P. DURUSAN
 Prov'l. Gov't.Dep't Head-HRMO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Fence at Macabud National High School, Brgy. Macabud

Sheet : 1 of 1

Location of Contract : Montalban, Rizal

Date Prepared : 17 March, 2015

Approved Budget for the Contract : P2,173,844.75

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Seventy two (72) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Cager Construction and Supply	P2,164,379.45	Bond	BF GEN	78180	120 C.D.	P108,693.00	Sufficient	1st LCB
2. Lard Builders	2,165,925.76	Bond	PSIC	03435	120 C.D.	108,693.00	Sufficient	2nd LCB
3. GKB Builders	2,166,408.91	Bond	AISCI	201916	120 C.D.	108,693.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON

Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

Provincial Treasurer

Chairman-BAC

ATTY. ROSELLE RAMILO

Provincial Legal Officer

Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

Provincial Engineer

Member-BAC

RUSSEL GUILLER C. YNARES

Provincial Administrator

Member-BAC

PRISCILLA R. PADUA

Provincial Budget Officer

Member-BAC

O.B.

EUGENE P. DURUSAN

Prov'l. Gov't. Dep't Head-HRMO

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Box Culvert & Improvement of Access Road to Cabalhin Compound
 Brgy. Sampaloc, Tanay, Rizal

Location of Contract : Tanay, Rizal

Approved Budget for the Contract : P1,213,744.60

Duration of Project : Eighty (80) Calendar Days

Sheet : 1 of 1

Date Prepared : 17 March, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P1,203,749.49	Bond	BF GEN	78260	120 C.D.	P60,688.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	1,205,778.42	Bond	AISCI	201901	120 C.D.	60,688.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

O.B.
 PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Concreting (portion) of Kaytaijian Road at Sitio Waray, Brgy. Plaza Aldea
Tanay, Rizal

Location of Contract : Tanay, Rizal

Approved Budget for the Contract : P2,008,806.70

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 17 March, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P1,998,345.16	Bond	PSIC	03431	120 C.D.	P100,441.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	2,000,368.02	Bond	BF GEN	78234	120 C.D.	100,441.00	Sufficient	2nd LCB
3. Cager Construction and Supply	2,001,629.38	Bond	BF GEN	78183	120 C.D.	100,441.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON

Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO

Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES

Provincial Administrator
Member-BAC

O.B.

PRISCILLA R. PADUA

Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN

Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Repair / Repainting of Ynares Multi-Purpose Covered Court & Ynares
Stage at Brgy. Kay-Buto & Brgy. San Andres, Tanay, Rizal

Location of Contract : Tanay, Rizal

Approved Budget for the Contract : P2,563,013.61

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 17 March, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P2,552,364.62	Bond	BF GEN	78232	120 C.D.	P128,151.00	Sufficient	1st LCB
2. Lard Builders	2,554,236.51	Bond	PSIC	03449	120 C.D.	128,151.00	Sufficient	2nd LCB
3. C.P.F. Construction	2,557,377.43	Bond	BF GEN	78228	120 C.D.	128,151.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON

Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

Provincial Treasurer

Chairman-BAC

ATTY. ROSELLE RAMILO

Provincial Legal Officer

Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

Provincial Engineer

Member-BAC

RUSSEL GUILLER C. YNARES

Provincial Administrator

Member-BAC

O.B.

PRISCILLA R. PADUA

Provincial Budget Officer

Member-BAC

EUGENE P. DURUSAN

Prov'l. Gov't. Dep't Head-HRMO

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 2-storey, 4-rooms Ynares School Bldg. at Bagumbayan Elementary School
Brgy. Bagumbayan

Location of Contract : Teresa, Rizal

Approved Budget for the Contract : P6,499,873.38

Duration of Project : One Hundred Twenty (120) Calendar Days

Sheet : 1 of 1

Date Prepared : 17 March, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P6,483,502.14	Bond	BF GEN	78259	120 C.D.	P324,994.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	6,486,408.30	Bond	AISCI	201902	120 C.D.	324,994.00	Sufficient	2nd LCB
3. Cager Construction and Supply	6,488,951.20	Bond	BF GEN	78184		324,994.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON

Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO

Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES

Provincial Administrator
Member-BAC

O.B.

PRISCILLA R. PADUA

Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN

Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID : Construction of Drainage Canal with Sidewalk at Phase II-A, Bagong Nayon 2,
Brgy. San Isidro, Antipolo, Rizal

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P1,669,340.71

Duration of Project : Eighty (80) Calendar Days

Sheet : 1 of 1

Date Prepared : 24 March, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Oliver Aquino Construction	P1,662,340.28	Bond	BF GEN	78424	120 C.D.	P83,468.00	Sufficient	1st LCB
2. Megastructure Builder and Trading Corporation	1,663,205.59	Bond	PSIC	03513	120 C.D.	83,468.00	Sufficient	2nd LCB
3. Forthright Construction	1,663,837.62	Bond	PUICI	49875	120 C.D.	83,468.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

O.B.
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN
Prov'l. Gov't.Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement of Ynares Multi-Purpose Covered Court at Brgy. San Vicente & Brgy. Mahabang Parang, Angono, Rizal

Location of Contract : Angono, Rizal

Approved Budget for the Contract : P763,012.35

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 24 March, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Oliver Aquino Construction	P754,689.99	Bond	BF GEN	78422	120 C.D.	P38,151.00	Sufficient	1st LCB
2. C.P.F. Construction	757,066.36	Bond	PSIC	03517	120 C.D.	38,151.00	Sufficient	2nd LCB
3. Triches Construction and Trading	758,000.04	Bond	PUICI	49879	120 C.D.	38,151.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

O.B.
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID : Rehabilitation / Concreting (portion) of M. Oja St., Brgy. Mahabang Parang, Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P637,939.95

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 24 March, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Triches Construction and Trading	P629,803.98	Bond	PUICI	49878	120 C.D.	P31,897.00	Sufficient	1st LCB
2. Taluds Enterprises	631,743.37	Bond	PUICI	49872	120 C.D.	31,897.00	Sufficient	2nd LCB
3. Camori Builders and Supply	635,572.51	Bond	BF GEN	78429	120 C.D.	31,897.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO
Provincial Treasurer Provincial Legal Officer
Chairman-BAC Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

O.B.
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Drainage System at Catleya I Street, Brgy. Mambog, Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P1,199,974.40

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 24 March, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Megastructure Builder and Trading Corporation	P1,190,974.07	Bond	PSIC	03541	120 C.D.	P59,999.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	1,192,837.91	Bond	BF GEN	78245	120 C.D.	59,999.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

O.B.
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Riprapping of Creek at Purok I, Brgy. Kinaboogan, Binangonan, Rizal
 Location of Contract : Binangonan, Rizal
 Approved Budget for the Contract : P736,584.02
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1
 Date Prepared : 24 March, 2015
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Taluds Enterprises	P726,000.36	Bond	PUICI	49870	120 C.D.	P36,830.00	Sufficient	1st LCB
2. Oliver Aquino Construction	730,451.02	Bond	BF GEN	78425	120 C.D.	36,830.00	Sufficient	2nd LCB
3. Kit Ubiadas Construction	731,600.16	Bond	BF GEN	78246	120 C.D.	36,830.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

O.B.
 PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Riprapping of Creek at Purok 2, Brgy. Kinaboogan, Binangonan, Rizal

Sheet : 1 of 1

Location of Contract : Binangonan, Rizal

Date Prepared : 24 March, 2015

Approved Budget for the Contract : P558,984.13

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Sixty (60) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P550,000.41	Bond	BF GEN	78240	120 C.D.	P27,950.00	Sufficient	1st LCB
2. Taluds Enterprises	553,802.85	Bond	PUICI	49873	120 C.D.	27,950.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

O.B.

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Riprapping of Creek at Purok 3, Brgy. Kinaboogan, Binangonan, Rizal

Sheet : 1 of 1

Location of Contract : Binangonan, Rizal

Date Prepared : 24 March, 2015

Approved Budget for the Contract : P660,727.61

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Sixty (60) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Taluds Enterprises	P652,728.17	Bond	PUICI	49871	120 C.D.	P33,037.00	Sufficient	1st LCB
2. Oliver Aquino Construction	655,735.89	Bond	BF GEN	78426	120 C.D.	33,037.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

O.B.
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Riprapping (portion) of Creek at De Guzman Compound, Brgy. Tayuman, Binangonan, Rizal
 Location of Contract : Binangonan, Rizal
 Approved Budget for the Contract : P886,573.44
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1
 Date Prepared : 24 March, 2015
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P878,330.71	Bond	BF GEN	78241	120 C.D.	P44,329.00	Sufficient	1st LCB
2. Triches Construction and Trading	880,602.27	Bond	PUICI	49880	120 C.D.	44,329.00	Sufficient	2nd LCB
3. Forthright Construction	881,500.39	Bond	PUICI	49876	120 C.D.	44,329.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

O.B.
 PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Extension of Barangay Hall & Rehabilitation of Waiting Shed at Sitio Banaba
 Brgy. Rayap

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P1,166,289.74

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 24 March, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. M. Del Rosario Construction and Trading	P1,158,234.68	Bond	PUICI	49861	120 C.D.	P58,315.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	1,160,299.47	Bond	BF GEN	78247	120 C.D.	58,315.00	Sufficient	2nd LCB
3. Taluds Enterprises	1,161,079.82	Bond	PUICI	49874	120 C.D.	58,315.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

O.B.

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement of Ynares Multi-Purpose Covered Court at Brgy. Pilapila & Brgy. Darangan, Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P720,254.24

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 24 March, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P711,664.32	Bond	BF GEN	78242	120 C.D.	P36,013.00	Sufficient	1st LCB
2. Megastructure Builder and Trading Corporation	714,867.14	Bond	PSIC	03514	120 C.D.	36,013.00	Sufficient	2nd LCB
3. M. Del Rosario Construction and Trading	717,846.70	Bond	PUICI	49862	120 C.D.	36,013.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

O.B.
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of Perimeter Fence, URS-Mini Park, Covered Pathwalk and Waiting Sheds at Binangonan Government Center Compound, Brgy. Calumpang

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P896,910.30

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 24 March, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P888,915.70	Bond	BF GEN	78243	120 C.D.	P44,846.00	Sufficient	1st LCB
2. M. Del Rosario Construction and Trading	890,629.77	Bond	PUICI	49863	120 C.D.	44,846.00	Sufficient	2nd LCB
3. Megastructure Builder and Trading Corporation	892,051.51	Bond	PSIC	03515	120 C.D.	44,846.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

O.B.

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID : Improvement of Ynares Multi-Purpose Covered Court & Repair /Rehabilitation of 2-storey Bldg.
at Brgy. Gulod & Brgy. Kaytome, Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P887,873.50

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 24 March, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P879,888.21	Bond	BF GEN	78244	120 C.D.	P44,394.00	Sufficient	1st LCB
2. C.P.F. Construction	881,852.76	Bond	PSIC	03518	120 C.D.	44,394.00	Sufficient	2nd LCB
3. M. Del Rosario Construction and Trading	882,927.08	Bond	PUICI	49864	120 C.D.	44,394.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

O.B.

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 10x18m Ynares Multi-Purpose Covered Court (Rafter Type) at Brgy.
Sta. Rosa, Cainta, Rizal

Location of Contract : Cainta, Rizal

Approved Budget for the Contract : P1,913,129.93

Duration of Project : Eighty (80) Calendar Days

Sheet : 1 of 1

Date Prepared : 24 March, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P1,898,039.72	Bond	BF GEN	78249	120 C.D.	P95,657.00	Sufficient	1st LCB
2. FLS Construction and Builders	1,899,790.51	Bond	PSIC	03507	120 C.D.	95,657.00	Sufficient	2nd LCB
3. Forthright Construction	1,902,733.72	Bond	PUICI	49877	120 C.D.	95,657.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON

Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO

Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES

Provincial Administrator
Member-BAC

O.B.

PRISCILLA R. PADUA

Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN

Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Construction of Drainage Canal (portion) of Narra St., St. Anthony Subd., Brgy. San Isidro, Taytay, Rizal

Location of Contract : Taytay, Rizal

Approved Budget for the Contract : P999,496.03

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 24 March, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. FLS Construction and Builders	P991,520.40	Bond	PSIC	03504	120 C.D.	P49,975.00	Sufficient	1st LCB
2. Ercobal Construction Corporation	993,577.53	Bond	AISCI	201906	120 C.D.	49,975.00	Sufficient	2nd LCB
3. J.G. Nora Builders	994,485.56	Bond	PUICI	49882	120 C.D.	49,975.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

O.B.
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Rehabilitation / Concreting (portion) of P. Ocampo St., Tancinco Subd.,
Brgy. San Isidro, Taytay, Rizal

Location of Contract : Taytay, Rizal

Approved Budget for the Contract : P998,733.10

Duration of Project : Sixty Four (64) Calendar Days

Sheet : 1 of 1

Date Prepared : 24 March, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Oliver Aquino Construction	P990,100.12	Bond	BF GEN	78423	120 C.D.	P49,937.00	Sufficient	1st LCB
2. FLS Construction and Builders	992,947.93	Bond	PSIC	03508	120 C.D.	49,937.00	Sufficient	2nd LCB
3. J.G. Nora Builders	994,731.69	Bond	PUICI	49883	120 C.D.	49,937.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

O.B.
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Concreting / Concrete Overlay of Road at Taytay and Angono, Rizal

Sheet : 1 of 1Date Prepared : 24 March, 2015

Location of Contract : Taytay and Angono, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract : P883,823.68

Conference Room

Duration of Project : Forty Eight (48) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P875,548.60	Bond	BF GEN	78250	120 C.D.	P44,192.00	Sufficient	1st LCB
2. FLS Construction and Builders	877,000.34	Bond	PSIC	03509	120 C.D.	44,192.00	Sufficient	2nd LCB
3. Camori Builders and Supply	878,790.69	Bond	BF GEN	78430	120 C.D.	44,192.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON

Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO

Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES

Provincial Administrator
Member-BAC

O.B.

PRISCILLA R. PADUA

Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN

Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Various Improvement at Rizal Provincial Jail, Brgy. Dolores, Taytay, Rizal

Location of Contract : Taytay, Rizal

Approved Budget for the Contract : P2,396,101.42

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 24 March, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. FLS Construction and Builders	P2,385,000.00	Bond	PSIC	03505	120 C.D.	P119,806.00	Sufficient	1st LCB
2. Trancom Engineering Construction	2,387,000.00	Bond	BF GEN	78409	120 C.D.	119,806.00	Sufficient	2nd LCB
3. Kit Ubiadas Construction	2,389,638.86	Bond	BF GEN	78248	120 C.D.	119,806.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

O.B.
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID : Construction of Drainage Canal at Sitio Haligionan, Brgy. San Juan, Baras, Rizal
 Location of Contract : Baras, Rizal
 Approved Budget for the Contract : P1,193,684.58
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1
 Date Prepared : 24 March, 2015
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Ercobal Construction Corporation	P1,186,217.36	Bond	AISCI	201905	120 C.D.	P59,685.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	1,187,867.03	Bond	AISCI	201924	120 C.D.	59,685.00	Sufficient	2nd LCB
3. Cager Construction and Supply	1,190,213.69	Bond	BF GEN	78417	120 C.D.	59,685.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

O.B.
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN
Prov'l. Gov't.Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Concreting (portion) of Francisco St.,Brgy. San Guillermo

Sheet : 1 of 1

Location of Contract : Morong, Rizal

Date Prepared : 24 March, 2015

Approved Budget for the Contract : P1,054,352.11

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Forty Eight (48) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. Construction	P1,045,476.44	Bond	PSIC	03516	120 C.D.	P52,718.00	Sufficient	1st LCB
2. Cager Construction and Supply	1,047,767.05	Bond	BF GEN	78418	120 C.D.	52,718.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON

Member
BAC-TWG for Civil Works

APPROVED BY:

O.B.

MA. TERESA E. LASQUETY

Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO

Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES

Provincial Administrator
Member-BAC

PRISCILLA R. PADUA

Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN

Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Construction of Drainage System at J. Pascual St., Brgy. San Pedro
 Location of Contract : Morong, Rizal
 Approved Budget for the Contract : P914,239.52
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1
 Date Prepared : 24 March, 2015
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. J.G. Nora Builders	P906,530.82	Bond	PUICI	49881	120 C.D.	P45,712.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	908,231.85	Bond	AISCI	201925	120 C.D.	45,712.00	Sufficient	2nd LCB
3. Cager Construction and Supply	908,985.32	Bond	BF GEN	78419	120 C.D.	45,712.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

O.B.
 PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Construction of Drainage System at Pascual Extension, Brgy. San Pedro

Location of Contract : Morong, Rizal

Approved Budget for the Contract : P654,062.34

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 24 March, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Camori Builders and Supply	P647,068.24	Bond	BF GEN	78427	120 C.D.	P32,704.00	Sufficient	1st LCB
2. Ercobal Construction Corporation	649,000.51	Bond	AISCI	201907	120 C.D.	32,704.00	Sufficient	2nd LCB
3. C.P.F. Construction	650,046.10	Bond	PSIC	03519	120 C.D.	32,704.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON

Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

Provincial Treasurer

Chairman-BAC

ATTY. ROSELLE RAMILO

Provincial Legal Officer

Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

Provincial Engineer

Member-BAC

RUSSEL GUILLER C. YNARES

Provincial Administrator

Member-BAC

PRISCILLA R. PADUA

Provincial Budget Officer

Member-BAC

O.B.

EUGENE P. DURUSAN

Prov'l. Gov't. Dep't Head-HRMO

Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID : Improvement / Construction of Drainage System at Balajadia St., Brgy. San Pedro

Location of Contract : Morong, Rizal

Approved Budget for the Contract : P855,555.47

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 24 March, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P847,683.05	Bond	AISCI	201922	120 C.D.	P42,778.00	Sufficient	1st LCB
2. Camori Builders and Supply	849,768.23	Bond	BF GEN	78431	120 C.D.	42,778.00	Sufficient	2nd LCB
3. Ercobal Construction Corporation	850,549.50	Bond	AISCI	201908	120 C.D.	42,778.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

O.B.
EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of I-storey Ynares Multi-Purpose Bldg. (Day Care Center/ Health Center/ Sitio Hall) at Sitio Upper Balante, Brgy. San Jose

Location of Contract : Morong, Rizal

Approved Budget for the Contract : P2,632,683.10

Duration of Project : Eighty (80) Calendar Days

Sheet : 1 of 1

Date Prepared : 24 March, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P2,621,708.89	Bond	BF GEN	78408	120 C.D.	P131,635.00	Sufficient	1st LCB
2. 3MR Builders and Supply	2,623,691.13	Bond	PUICI	49866	120 C.D.	131,635.00	Sufficient	2nd LCB
3. FLS Construction and Builders	2,625,207.50	Bond	PSIC	03510	120 C.D.	131,635.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

O.B.

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Asphalt Overlay (portion) of San Lorenzo Feeder Road, Sitio Tabaco, Brgy. Hulo

Sheet : 1 of 1

Location of Contract : Pililla, Rizal

Date Prepared : 24 March, 2015

Approved Budget for the Contract : P1,119,241.44

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Thirty two (32) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P1,111,224.89	Bond	AISCI	201923	120 C.D.	P55,963.00	Sufficient	1st LCB
2. Cager Construction and Supply	1,113,246.77	Bond	BF GEN	78420	120 C.D.	55,963.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

O.B.

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Fire Station Building of Bureau of Fire Protection (BFP) - Pililla,
Brgy. Bagumbayan

Location of Contract : Pililla, Rizal

Approved Budget for the Contract : P3,549,376.11

Duration of Project : One Hundred Twenty (120) Calendar Days

Sheet : 1 of 1

Date Prepared : 24 March, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. 3MR Builders and Supply	P3,537,375.89	Bond	PUICI	49865	120 C.D.	P177,469.00	Sufficient	1st LCB
2. Trancom Engineering Construction	3,539,358.99	Bond	BF GEN	78410	120 C.D.	177,469.00	Sufficient	2nd LCB
3. FLS Construction and Builders	3,541,773.32	Bond	PSIC	03512	120 C.D.	177,469.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON

Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

Provincial Treasurer

Chairman-BAC

ATTY. ROSELLE RAMILO

Provincial Legal Officer

Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

Provincial Engineer

Member-BAC

RUSSEL GUILLER C. YNARES

Provincial Administrator

Member-BAC

O.B.

PRISCILLA R. PADUA

Provincial Budget Officer

Member-BAC

EUGENE P. DURUSAN

Prov'l. Gov't. Dep't Head-HRMO

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Ynares Stage at Malaya Elementary School, Brgy. Malaya

Sheet : 1 of 1Date Prepared : 24 March, 2015

Location of Contract : Pililla, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract : P805,451.36

Conference Room

Duration of Project : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Camori Builders and Supply	P797,477.70	Bond	BF GEN	78428	120 C.D.	P40,273.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	799,433.61	Bond	AISCI	201903	120 C.D.	40,273.00	Sufficient	2nd LCB
3. Cager Construction and Supply	800,440.48	Bond	BF GEN	78421	120 C.D.	40,273.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON

Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO

Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES

Provincial Administrator
Member-BAC

O.B.

PRISCILLA R. PADUA

Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN

Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Rehabilitation / Improvement of Spillway at Puray River, Brgy. Puray

Sheet : 1 of 1

Location of Contract : Montalban, Rizal

Date Prepared : 24 March, 2015

Approved Budget for the Contract : P1,897,605.54

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Eighty four (84) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Cager Construction and Supply	P1,888,730.93	Bond	BF GEN	78414	120 C.D.	P94,881.00	Sufficient	1st LCB
2. Trancom Engineering Construction	1,891,604.89	Bond	BF GEN	78411	120 C.D.	94,881.00	Sufficient	2nd LCB
3. 3MR Builders and Supply	1,892,966.81	Bond	PUICI	49867	120 C.D.	94,881.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

O.B.
EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Repair / Repainting of Ynares School Bldgs. at Macabud National High School, Brgy. Macabud

Location of Contract : Montalban, Rizal

Approved Budget for the Contract : P2,115,781.69

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 24 March, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Cager Construction and Supply	P2,105,904.05	Bond	BF GEN	78415	120 C.D.	P105,790.00	Sufficient	1st LCB
2. Trancom Engineering Construction	2,108,379.56	Bond	BF GEN	78412	120 C.D.	105,790.00	Sufficient	2nd LCB
3. 3MR Builders and Supply	2,109,326.51	Bond	PUICI	49868	120 C.D.	105,790.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON

Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO

Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES

Provincial Administrator
Member-BAC

O.B.

PRISCILLA R. PADUA

Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN

Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement of Ynares Multi-Purpose Covered Court and Rehabilitation of Fence
at Montalban & San Mateo,
Location of Contract : Montalban & San Mateo, Rizal
Approved Budget for the Contract : P862,591.54
Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1
Date Prepared : 24 March, 2015
Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Cager Construction and Supply	P854,633.54	Bond	BF GEN	78416	120 C.D.	P43,130.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	856,639.74	Bond	AISCI	201904	120 C.D.	43,130.00	Sufficient	2nd LCB
3. Camori Builders and Supply	857,483.51	Bond	BF GEN	78432	120 C.D.	43,130.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

O.B.
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Fence & Improvement / Concrete Overlay of Road at Teresa & Tanay, Rizal

Location of Contract : Teresa and Tanay, Rizal

Approved Budget for the Contract : P1,710,120.88

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 24 March, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. FLS Construction and Builders	P1,701,231.56	Bond	PSIC	03506	120 C.D.	P85,507.00	Sufficient	1st LCB
2. Trancom Engineering Construction	1,703,087.12	Bond	BF GEN	78413	120 C.D.	85,507.00	Sufficient	2nd LCB
3. 3MR Builders and Supply	1,703,402.94	Bond	PUICI	49869	120 C.D.	85,507.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

O.B.
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN
Prov'l. Gov't.Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Concreting of Road and Riprapping at the back of Blk.6, Phase III, Tanza II, Brgy. San Jose

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P772,303.20

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 31 March, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. A. Suelila Construction	P760,000.32	Bond	PUICI	49886	120 C.D.	P38,616.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	765,294.72	Bond	BF GEN	78556	120 C.D.	38,616.00	Sufficient	2nd LCB
3. Oliver Aquino Construction	767,293.78	Bond	BF GEN	78562	120 C.D.	38,616.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

O.B.
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Concreting with Riprap of Alley I, Sitio Gumamela 2, Brgy. Sta. Cruz

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P1,638,611.89

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 31 March, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. Construction	P1,629,688.44	Bond	PSIC	03618	120 C.D.	P81,931.00	Sufficient	1st LCB
2. A. Suelila Construction	1,631,702.09	Bond	PUICI	49887	120 C.D.	81,931.00	Sufficient	2nd LCB
3. Trancom Engineering Construction	1,631,889.42	Bond	PSIC	03610	120 C.D.	81,931.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON

Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

Provincial Treasurer

Chairman-BAC

ATTY. ROSELLE RAMILO

Provincial Legal Officer

Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

Provincial Engineer

Member-BAC

RUSSEL GUILLER C. YNARES

Provincial Administrator

Member-BAC

O.B.

PRISCILLA R. PADUA

Provincial Budget Officer

Member-BAC

EUGENE P. DURUSAN

Prov'l. Gov't. Dep't Head-HRMO

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Improvement of Duavit Multi-Purpose Covered Court and Construction of Welcome Arc at Brgy. Sta. Cruz and Brgy. Dalig

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P846,329.25

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 31 March, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P838,433.12	Bond	BF GEN	78441	120 C.D.	P42,317.00	Sufficient	1st LCB
2. Oliver Aquino Construction	840,180.85	Bond	BF GEN	78523	120 C.D.	42,317.00	Sufficient	2nd LCB
3. C.P.F. Construction	841,306.47	Bond	PSIC	03619	120 C.D.	42,317.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

O.B.
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of 53-units Welcome Arc & 3-units Marker at Different
Barangay in Antipolo, Rizal

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P1,189,635.66

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 31 March, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,180,911.23	Bond	PSIC	03626	120 C.D.	P59,482.00	Sufficient	1st LCB
2. Oliver Aquino Construction	1,182,506.37	Bond	BF GEN	78524	120 C.D.	59,482.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

O.B.
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Ynares Stage at Kingsville Royale Subdivision, Brgy. Inarawan

Sheet : 1 of 1

Location of Contract : Antipolo, Rizal

Date Prepared : 31 March, 2015

Approved Budget for the Contract : P833,739.94

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Sixty (60) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P826,144.78	Bond	BF GEN	78552	120 C.D.	P41,687.00	Sufficient	1st LCB
2. Camori Builders and Supply	827,708.56	Bond	PUICI	49890	120 C.D.	41,687.00	Sufficient	2nd LCB
3. San Rafael Builders	828,469.26	Bond	PSIC	03607	120 C.D.	41,687.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON

Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO

Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES

Provincial Administrator
Member-BAC

O.B.

PRISCILLA R. PADUA

Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN

Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting / Improvement of 17x30m. Ynares Multi-Purpose Covered Court
(Rafter Type) at San Martin Subd., Brgy. San Isidro,

Location of Contract : Angono, Rizal

Approved Budget for the Contract : P985,445.97

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 31 March, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P977,525.09	Bond	BF GEN	78553	120 C.D.	P49,273.00	Sufficient	1st LCB
2. AHA Construction and Builders	979,448.85	Bond	PSIC	03628	120 C.D.	49,273.00	Sufficient	2nd LCB
3. C.P.F. Construction	980,746.27	Bond	PSIC	03620	120 C.D.	49,273.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON

Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

Provincial Treasurer

Chairman-BAC

ATTY. ROSELLE RAMILO

Provincial Legal Officer

Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

Provincial Engineer

Member-BAC

RUSSEL GUILLER C. YNARES

Provincial Administrator

Member-BAC

PRISCILLA R. PADUA

Provincial Budget Officer

Member-BAC

O.B.

EUGENE P. DURUSAN

Prov'l. Gov't. Dep't Head-HRMO

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Concreting (portion) of C. Bolado St., Brgy. Tatala

Sheet : 1 of 1

Location of Contract : Binangonan, Rizal

Date Prepared : 31 March, 2015

Approved Budget for the Contract : P998,106.05

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Sixty (60) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Oliver Aquino Construction	P990,831.21	Bond	BF GEN	78560	120 C.D.	P49,906.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	992,943.46	Bond	BF GEN	78557	120 C.D.	49,906.00	Sufficient	2nd LCB
3. AHA Construction and Builders	993,028.65	Bond	PSIC	03625	120 C.D.	49,906.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil WorksENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil WorksENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BACATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BACENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BACRUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BACO.B.
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BACEUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Concreting of Road & Construction / Installation of
Electrical Lighting Post at Taytay & Antipolo, Rizal

Sheet : 1 of 1

Date Prepared : 31 March, 2015

Location of Contract : Taytay and Antipolo, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract : P682,356.04

Conference Room

Duration of Project : Forty Eight (48) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P674,892.82	Bond	BF GEN	78554	120 C.D.	P34,118.00	Sufficient	1st LCB
2. Oliver Aquino Construction	676,635.50	Bond	BF GEN	78525	120 C.D.	34,118.00	Sufficient	2nd LCB
3. C.P.F. Construction	677,523.80	Bond	PSIC	03621	120 C.D.	34,118.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

O.B.
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Perimeter Fence at Baras-Pinugay Elem. School, Southville 9, Ynares Village, Brgy. Pinugay

Location of Contract : Baras, Rizal

Approved Budget for the Contract : P2,041,792.65

Duration of Project : Sixty Eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 31 March, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P2,031,806.33	Bond	PSIC	03609	120 C.D.	P102,090.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	2,033,936.01	Bond	BF GEN	78558	120 C.D.	102,090.00	Sufficient	2nd LCB
3. San Rafael Builders	2,036,390.20	Bond	PSIC	03608	120 C.D.	102,090.00	Sufficient	3rd LCB
4. xx=xx=xx=xx=xx=xx=xx=xx=xx=xx								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

O.B.
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement of Ynares Multi-Purpose Covered Court and Improvement /
Construction of Drainage Canal at Baras & Morong, Rizal

Location of Contract : Baras and Morong, Rizal

Approved Budget for the Contract : P591,977.11

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 31 March, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Camori Builders and Supply	P583,894.87	Bond	PUICI	49888	120 C.D.	P29,599.00	Sufficient	1st LCB
2. Lard Builders	587,121.49	Bond	BF GEN	78527	120 C.D.	29,599.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

O.B.
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN
Prov'l. Gov't.Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement of Existing Water System Level III at San Roque Rural Waterworks & Sanitation Assn., Brgy. San Roque

Location of Contract : Cardona, Rizal

Approved Budget for the Contract : P1,468,113.72

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 31 March, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,459,021.70	Bond	BF GEN	78555	120 C.D.	P73,406.00	Sufficient	1st LCB
2. Camori Builders and Supply	1,461,179.04	Bond	PUICI	49891	120 C.D.	73,406.00	Sufficient	2nd LCB
3. C.P.F. Construction	1,462,492.35	Bond	PSIC	03622	120 C.D.	73,406.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

O.B.
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Concreting (portion) of Magsaysay Road, Purok I, Brgy. Bayugo

Sheet : 1 of 1

Location of Contract : Jalajala, Rizal

Date Prepared : 31 March, 2015

Approved Budget for the Contract : P1,375,839.28

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Sixty (60) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Camori Builders and Supply	P1,366,278.04	Bond	PUICI	49889	120 C.D.	P68,792.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	1,368,986.80	Bond	PSIC	03615	120 C.D.	68,792.00	Sufficient	2nd LCB
3. Trancom Engineering Construction	1,370,000.27	Bond	PSIC	03611	120 C.D.	68,792.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON

Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO

Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES

Provincial Administrator
Member-BAC

O.B.

PRISCILLA R. PADUA

Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN

Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Concreting (portion) of Magsaysay Road, Purok 6, Brgy. Bayugo

Sheet : 1 of 1

Location of Contract : Jalajala, Rizal

Date Prepared : 31 March, 2015

Approved Budget for the Contract : P770,025.81

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Duration of Project : Forty Eight (48) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Oliver Aquino Construction	P762,038.64	Bond	BF GEN	78561	120 C.D.	P38,502.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	764,054.00	Bond	PSIC	03616	120 C.D.	38,502.00	Sufficient	2nd LCB
3. Trancom Engineering Construction	765,029.12	Bond	PSIC	03612	120 C.D.	38,502.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

O.B.
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Asphalt Overlay of Roads at Jalajala and Tanay, Rizal

Sheet : 1 of 1

Location of Contract : Jalajala and Tanay, Rizal

Date Prepared : 31 March, 2015

Approved Budget for the Contract : P1,336,329.49

Time & Place of

Duration of Project : Thirty two (32) Calendar Days

Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P1,327,076.13	Bond	PSIC	03614	120 C.D.	P66,817.00	Sufficient	1st LCB
2. Trancom Engineering Construction	1,329,001.82	Bond	PSIC	03613	120 C.D.	66,817.00	Sufficient	2nd LCB
3. Kit Ubiadas Construction	1,331,649.10	Bond	BF GEN	78559	120 C.D.	66,817.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON

Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO

Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES

Provincial Administrator
Member-BAC

O.B.

PRISCILLA R. PADUA

Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN

Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Construction (portion) of Drainage Canal at R. Mata St.,
 Sitio Estacion, Brgy. San Guillermo

Location of Contract : Morong, Rizal

Approved Budget for the Contract : P947,001.98

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 31 March, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P939,613.38	Bond	BF GEN	78526	120 C.D.	P47,351.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	941,204.80	Bond	PSIC	03617	120 C.D.	47,351.00	Sufficient	2nd LCB
3. AHA Construction and Builders	942,010.43	Bond	PSIC	03624	120 C.D.	47,351.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

O.B.
 PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID : Repair / Improvement of Fence & Rehabilitation of Welcome Arc at Pililla and Jalajala, Rizal
 Location of Contract : Pililla and Jalajala, Rizal
 Approved Budget for the Contract : P722,872.67
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1
 Date Prepared : 31 March, 2015
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. AHA Construction and Builders	P714,870.55	Bond	PSIC	03627	120 C.D.	P36,144.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	716,954.63	Bond	BF GEN	78528	120 C.D.	36,144.00	Sufficient	2nd LCB
3. Lard Builders	717,854.97	Bond	PUICI	49893	120 C.D.	36,144.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

O.B.
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Repair / Repainting of GR Multi-Purpose Covered Court & Construction
of Welcome Arc at Green Rose III Subd., Brgy. San Rafael

Location of Contract : Montalban, Rizal

Approved Budget for the Contract : P837,745.05

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 31 March, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. San Rafael Builders	P829,913.35	Bond	PSIC	03623	120 C.D.	P41,888.00	Sufficient	1st LCB
2. Lard Builders	831,737.81	Bond	PUICI	49894	120 C.D.	41,888.00	Sufficient	2nd LCB
3. Camori Builders and Supply	832,174.26	Bond	PUICI	49892	120 C.D.	41,888.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

O.B.
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC