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Republic of the Philippines

Provincial Government of Rizal
OFFICE OF THE GOVERNOR
NOTICE TO PROCEED
15 June, 2026
MR, GIL B. VILLONES
JILL CONSTRUCTION AND TRADING
Antipolo City
Dear Mr. Villones:

The attached Contract Agreement having been approved, notice is hereby given to
JILL CONSTRUCTION AND TRADING that work may proceed on the
Asphalt Overlaying of Road at Qriole St. Meralco Village,Broy.Mahabang Parang,Angono, Rizal

effective June 18, 2026 (Thursday).

You are responsible for performing the services under the terms and comditions of the
- Agreement and in accordance with the Fmplementing Schedule on the date above-mentioned,

Please acknowledge 1eceipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and retumn the other to the Provincial Government of Rizal.

Very truly yours,

NINA RICCT A. XNARES

Govemor [

I acknowledge receipt of this Notice on:

Authorized Signature:
Naine of the Representative of the Bidder;  GIL K, VILLONES

NTP 05112026#1
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CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:
This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, alocal govetnment unit, duly organized and
existing under Philippines laws, with sest of govemment and principal address at Rizal Provincial Capatol
Building. Ynares Center Compound, Circumferential Road comer P. Oliveros Street, Barangay San Roque,
Antipoln City, representad in this act by its PROVINCIAL GOVERNOR, HON. NINA RICCI A.
YNARES. duly suthorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 34,
Series of 2025 herein referred to os the “PROVINCE."

—and -

JILL, CONSTRUCTION AND TRADING, a sole propaetorship/private corporation, duly
organized and existing under the laws of the Republic of the Philippines, with principal place of business
and office address at Antipolo City, and herein represented by its Proprietor/President/General Manager,
GIL VILLONES. of Tegad age, Filipino citizen, single/married and a resident of Antipolo Gity, hereinafier
referred 1o us the *CONTRACTOR.™

WITNESSETH. That:

WHEREAS, the PROVINCE declares as n matier of policy that certmn infrastructure works should
be constructed pursuant to Sangguniang Panlalawigan Ordinance No. 03, S, 2026 namely:

Asphalt Overlaying of Road at Oriole Street, Meralco Village,
Brey, Mahabang Parang, Angono, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and wehmenl competence
to underiake the above said infrastructure works, and whose bid has been declared as the Lowest Caleulated
Responsive Bid i a public bidding held last_May 11, 2026 has accepted and binds itself 1o undertake the
construction and completion of the above-mentioned infrastructure works strictly in accordance with the
following standords set forth in the bid documents, approved plans, program works and specification m
cansideration of the amount of One Million Seventy Eight sand Sis Hundred Fifty Seven Pesos
& 47100 (Php! 078,657.47), Philippine Currency

NOW, THEREFORE, for and w consideration of the foregoing premmses, the parties hereto
hereby agree as follows:

_ I. The whole works subject matter of this Agreement shall be completed within _Forty  (40)
calendur days, in accordance with the provisions of the following documents as required by the
Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the “New

Government Procurement Act.” (RA 12009) and shall form partand be read and construed as integral pans
of this Agreement, viz:

a, Philippine Bidding Documents
i Drawing/Plans;
i Scope of Work:
il Invitation to Bid:
v, Instructions to Bidders;
v. Bid Date Sheet;
vi.  Bid Form, including all the documents/statements contained in the Bidder’s bidding
emvelopes, as annexes, and all other documents submitted (e.g.. Bidder's response 1o
the request for clanfications on the id), meluding corrections to the bid, il any,
resulting from the PROVINCE's bid evaluation,
vii. Bill of Quantities;
viii, General and Special Conditions of Contract; and
ix. Supplemental Bid Bulletins, if any.
b. Winmng bidder’s bid, including the Eligibility Requirements, Technical and Financial Proposals,
and all other documents or statements subrhitted,
= Performance Security;
. Notice of Award of Contract; and the Bidder's Conforme thereto; and
¢, Other gontret documents that may be required by existing laws and/or the PROVINCE, such
as bt nof limited to the Notice to Proceed and Warranty Security.
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2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the litir
herchy covenants with the PROVINCE 1o construct and complete the infrastructure works subject of this
Agreement in conformity with the provisions, tenms. and conditions af this Agreement:

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of One Million
Seventy Eight Thousand Six Hundred Fi ven Pesos & 47/100 (Phpl.078,657.47). Philippine
Currenicy, Subject to retention money, progress paymenis, and other conditions as provided under RA 12009
and ifs IRR, and Sangguniang Panlalawigan Resolution No, 471, 5. 2025 (If applicable)

4. Itis understood that prior o the signing of this Agreemnent, the Contructor has posted the recuined
performance security of Three Hundred Twenty Three Thousand Five Hundred Ninety Seven Pesos
& 24/100 (Php323.597.24), Philippine Currency, as a measure of guarantee for the faithful complinnce
with lis obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under
Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the onginal
value of the contract as a result of amendments to order or change orders, extrn work orders and
stipplemental agreements. as the case may be;

6. In the event that it is established that the CONTRACTOR 15 in defauli 1 any of 11s obligatons
under this Agreement, the performunce security shall be forfeited n favor of the PROVINCE:

7 The CONTRACTOR undertakes 1o post a wartanty security to gunrantee the perfonmunce qf i_m
obligations in the event of any “Structural Defects or Failures”, s defined in the IRR, that may ocenr within
the applicable warranty period provided in Section 80.2.5. of the IRR;

8. The CONTRACTOR shull abserve the warranties under Section 90 2 of the IRR |

9, The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or
consideration to any official or employee of the PROVINCE; or to any government instrumentality, for the
purpose of securing this Contract,

10. The CONTRACTOR undertakes to pay taxes in full md on time, failure to do so will entitle
the PROVINCE to suspend payment for any goods or services deliverad by the CONTRACTOR. Within
the Internal Revenue and a copy of its income mnd business tax returns duly stamped and received by the
BIR wnd duly validated wath the tax payments made thereon;

L1 For contracts One Million above, & Contractor’s All Risk Insurance shall be obtained and
maintained by the CONTRACTOR under its name and a1 its own expense, copy of wiich shall be provided
by the PROVINCE;

12 1f the CONTRACTOR fiils to satisfactorily complete the works under this Agesement within
the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall
be linble for hiquidmed damages in sn amount equal to at least one-tenth (1/10) of ong percent (1%) of the
cost of the unperformed portion of the works for every day of delmy;

13. The CONTRACTOR shall comply with all lahor and employment laws, mcluding ocoupational
health and safety, minimum wage, hours of work, and compensation for injuries,

14 The CONTRACTOR. shall assume all the risk m connection with the implementation of the
aforementioned project prior to the acceptance by the PROVINCE;

15, The provisions of Republic Act No. 12009, otherwise known as the New Government
Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known
as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the
General Accounting Auditing Manual (GAAM), unless otherwise mcongistent with RA 12009, regarding
the following: Variation Ovders, Suspension of Work. Extension of Conmract Time, Liquidated Damages,
Advance Payment Negahve Shippage, Progress Payment (i applicable), Retention Meoney, and Other
Aspects of Contract Implementation, shall be applicuble in the implementation of this Agreement;
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16, Disputzs nrising froth this Agreement shall be resolved through arbitration or alternative dispute
resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section B8 of
the IRR of RA 12000 The process of arbitention undir the foregoing low shall be assumed part of this
Agreement, without prejudice however, to any mutual agreement of the parties hereto 1o ugree i wiiting
to resort to other alternafive modes of disputes resolution;

I7. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall
belong to the approprinte courts of the City of Antipolo, with the exclusion of any other courts;

I8, The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries,
damages, or claims that may be sustained by them or by any third party in connection with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR:

19, The implementing rules and guidelines regarding adjustiment of Contract Price and/or change
order adopted and spproved by the Government and consistent with the provisions ol RA 12009 and its
IRR shall be apphied in this Agreement.

20, Unless otherwise stated, terms and expressions used in this Agreement shall have the same
meanings as those assigned 1o them in the Conditions of Contract, which form an integral part of this
Agresment,

2. i any clause of this Agreement is held invalid, the remaining provisions shall remain in full
force und effect;

22, Without prejudice w administrative sanctions that may be impoged i proper cases, & violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agresment
and/or undertaking prior or subsequent to the execution of this Agreement as well a5 any of the pertinent
provistons of Republic Act No. 12009 and its Implementing Rules and Regularions, shall make the
CONTRACTOR liable for damuges, which may either consist of iquidated damages and restitution {or the
damages done of the forfeiture in favor of the govermment of any unwarranted benefit denved fiom the act
or acts in question or bath, at the discretion of the court; and '

23 The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREQF, the parties have hereunto signed this Agreement Ilu'i U Agny of
at Antipolo City.

RIZAL PROVINCIAL GOVERNMENT JILL CONSTRUCTION AND TRADING
Entity/Firm/Corporation
By: By:
S,
NINA RICC YNARES GIKVILDMONES
A Provincial G\jveror [ Proprietor/ Mannger/President
WITNESSES

- .

MARISSA N. CLEOFAS MYLA DS. ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY ) S.S.

BEFORE ME, 4 Notary Public for and in Antipolo City, personally appeared the following:
NameEntity Valid 1D Presented Date Place
HON. NINA RICCLA. YNARES  Passport No, P76890568  September 24, 2051 DFA Manila

all known to me to be the same person/s who exectited the foregoing mstrument and acknowledged that the
same is theit free voluntary act and deed ns well as the entity that they respectively present, This instrument,
comsisting of four (4) pages mcluding this page wherein this acknowledgement is written, has been signed
by the parties hereto and every page hereof, refers to the Agreement for

Agphalt Overlaying of Road at Oriole Street. Meraleo Village,
Broy. Mahabang Parang, Angono, Rizal '

RERE
WITNESS MY HAND AND SEAL this day of , at Rizal Provincial
Capital, Antipolo City
Doc No. 31
Page No, e o m /\}/
Book No._ NOTARY pUBLIC " Ve
Series 20 My ey Lot bl
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Republic hi]ippines
Provincial Govermimeni of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED
15 June, 2026

MR. LAURO M. UBIADAS
JL GAV CONSTRUCTION
Binangonan, Rizal

Dear Mr. Ubiadas:

The attached Contract Agreement having been approved, notice is heseby given to
JL GAV CONSTRUCTION that work may proceed on the
Asphalt Overlaying of Starling §t., Meralco Village, Brgy. Mahabang Parang, Angono, Rizal
effective June 18, 2026 (Thursdav).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and accepiance of this notice by signing both copies in the space
provided below. Keep one copy and retuin the other to the Provincial Government of Rizal.

Very truly yours,

NINA RE . YNARES
Governor

1 acknowledge receipt of this Notice on: 16 JUN a6

Authorized Signature: ﬁM/
Name of the Representative of the Bidder; URO M. UBIADAS

NTP 05112028#2



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: -
¥

This AGREEMENT made and éntered into by and wtween:

The PROVINCIAL GOVERNMENT OF RIZAL, a local gavernment unit, duly organized and
existing under Philippines laws, with seat of govemment and pringipal address i Rizal Provincial Capitol
Bwlding, Ynares Center Compound, Circum ferential Road comer P, Oliveros Strees, Barangay Sun Roque,
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON. NINA RICCT A

YNARES, duly authorized by virtue of Sangguntang Panlalawigan Appropriation Ordinance No. 34,
Series of 2025, herein referred to as the “PROVINCE.”
— fnd —

JL GAV_CONSTRUCTION, @ sole proprietorship/private corporation, duly organized and
existing under the laws of the Republic of the Philippines, with principal place of business and office
address at _Binangonun, Rizal, and herein represented by its Proprietor/President/General Manager,

LAURO M. UBIADAS, of legal age. Filipino citizen, single/married and a resident of Binangonan, Rizal.
hercinafler rofierred 1o as the “CONTRACTOR."

WITNESSETH, Thi:

WHEREAS, the PROVINCE declares asa matter of policy that certain infrastructure works should
be constructed pursuant 1o Sangguniang Panlalawigan Ordinunce No, 03, 8. 2026 namely:

Asphalt Overdaying of Starling Street, Meralco Village,
Brgy. Mahabang Parang, Angono, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence
to undertake the above said infmstructure works, and whose bid has been declared ns the Lowest Calculated
Responsive Bid in o public bidding held last _May 11, 2026, has accepted and binds itself to underinke the
construction and completion of the above-mentioned infrastructure works stnctly m sccordance with the
following standards set forth in the bid documents, approved plans, program works and specification in
consideration of the pmomt of _Nine Hundred Twenty One  Thousand Four Hundred Fifty Seven
Pesos & 48/100 (Php921.457.48) Philippine Cumrency

NOW, THEREFORE, for and m consideration of the foregoing premuses, the parties hereto
hereby seree @ follows:

- I. The whole works subject matter of this Agreement shall be completed within _Forty  (40)
calendar days. m accordance with the provisions of the following documents as required by the
Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the “New
Government Procurement Act,” (RA 12009) and shall form part and be read and construed as imtegral parts
of this Agreeitient, vig:

a. Philippine Bidding Documents
i, Prawing/Plans;
. Scope of Work;
imi.  Invitation to Bid,
iv.  Instructions to Bidders,
v. Bid Date Sheer,

vi. Bid Form, including all the documents/statements contained in the Bidder's bidding
T ) envelopes, as annexes, and all other documents submitted (e.g.. Bidder's response 1o
_ the request for clanifications on the bid), including cormrections o the bid, if any,
resulting from the PROVINCE s bud evaluntion;
vik.  Bill of Cunntities,
viii. Gieneral snd Special Conditions of Contract, and
X Supplemental g:; Bulletins, if any.
b. Winning bidder’s bid, including the Eligibility Requirements, Technical and Firancial Proposals,
and all other documents or staternents submitted;
‘I‘I‘"‘J""" ¢. Performance Security;
d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
e, Other contract documents that may be required by existing laws and/or the PROVINCE, such
as but not limited to the Notice to Proceed and Warranty Security
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2. I consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter
hereby covenants with the PROVINCE to construct and complete the infrastructure wiorks subject of this
Aptesment in conformity with the provisions, terms, and conditions of this Agreement,

2. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of Nine Hundred
Twenty One Thousand Four Hundred Fifty Seven Pesos & 48/100 (Php921.457.48), Philippine
Currency, subject to retention mongy, progress payiments, and other conditions as provided under RA 12009
and its TRR. and Sangguniang Panlalawigan Resolution No. 471, & 2025 (IFapplicable)

4. Itis understood that prior to the signing of this Agreement, the Contractor has posted the required
petformance security of Two Hundred Seventy Six Thousand Four Hundred :l'ld;jv Sgﬂll. Emg_&
24/100 (Php276,437.24), Philippine Currency, as o measure of guaraniee for the faithful complinnce with
his abligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performunce security following the schedule under
Section 684 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the ariginal
value of the contiact ns # result of amendments to order or change orders, extra work orders and
supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations
unider this Agreement, the performance security shall be forfeited in favor of the PROVINCE,

7. The CONTRACTOR undertakes to post o wirranty secunity to guarantee the performance of its
obligations in the event of any “Structural Defects or Falures™, as defined in the IRR. that may occar within
the applicable warranty period provided in Section 90.2.3 ‘ol the IRR.

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9 The CONTRACTOR warrants that it hus not given, nor promised 10 give, any money, gifi. or
consideration to any official or employee of the PROVINCE, or to any government insttumentality, for the
parpose of securing this Contract,

10, The CONTRACTOR undertakes to puy taxes in full and on time, filure to do so will entitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Withm
the Internal Revenue and a copy of its income and businiss tax returns duly stwmped and received by the
BIR and duly validated with the tax payiments made thereon,

11. For contracts One Million above, a Contractor’s All Risk Insurance shall be obtained and
maintaingd by the CONTRACTOR under its nume und at its own expense. copy of which shall be provided
l'_i]." the PROVINCE;

_ 12 If the CONTRACTOR fails to satisfactorily complete the works undier this Agreement within
the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall
be liable for liquidated damages m an amount equal 1o at least one-tenth (1/10) of one percent (1%0) of the
cost of the unperformed portion of the works for every day of delay;

I3, The CONTRACTOR shall comply with all labor and employment laws, including occupationil
Hhealth and safety, minimum wage, hours of work, and compensation for injuries;

14 The CONTRACTOR shall assume all the visk in connection with the implementation of the
aforementioned project prior to the acceptance by the PROVINCE;

IS. The provisions of Republic Act No. 12009, otherwise known as the New Govemnment
Procurement Act and its Implementing Rules and Regulations, Republic Act No, 7160, otherwise known
as the Local Government Code of 1991 and the implementing Rules and Regulations embodied in the
Ceneral Accounting Auditing Manuul (GAAM), unless otherwise inconsistent with RA 12009, regarding
the following: Variation Orders, Suspension of Work, Extension of Contmact Time, Liquidated Damages,
Advance Payment, Negative Shppage, Progress Payment (if applicable), Retention Money, and Other
Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement:
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16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute
resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004} and Section 88 of
the IRR of RA 12009, The process of arbitration under the foregoing law shill be assumed part of this
Agreement, without prejudice however, to any mutuil sgreement of the puarties hereto to agres in wiiting
ta tesort 1o other alternative modes of disputes resolution;

17 Jurisdiction over civil cases or suil arising out of the implemeatation of this Agreement shall
belong to the appropriste courts of the City of Antipolo, with the exclusion of any other courts;

18, The PROVINCE shall have np EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries,
damages, or claims that may be sustained by them or by any third party in connection with the performangce
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR:

(9. The implementing rules and guidelines regarding adjustment of Contract Prce and/or change
order adopied and spproved by the Govermment and consistent with the provisions of RA 12009 and its
IRR shall be applied in this Agreement;

20, Unless otherwise stited, 1erms and expressions used in this Agreement shall have the same
mennings 4¢ those assigned 1o them in the Conditions of Contragt, which form an imtegral pan of this
Agreement,

21, If any clause of this Agreement is held invalid, the remaining provisions shall remain in full
force and effect,

22, Without prejudice to administrative sanctions that may be imposed in propet cases, a violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement
md/or undertaking prior or subsequent to the execation of this Agreement as well as any of the pertinent
provisions of Republic Act No. 12009 and us Implementing Rules and Regulations, shall make the
CONTRACTOR liable for damages, which may either consigt of liguidated damages and restitution for the
dumuges dotie or the forfeiture in favor of the government of any unwarranted benefit derived fiom the act
or acts in question or both, at the discretion of fhe court; and

23. The provisions under Section 71.4 of the IRR shall govern the termunation of this: Agreement,

13
N WITNESS WHEREDF, the parties have hereanto signed this Agreement this M ﬁ of

at Antipolo City.
RIZAL PROVINCIAL GOVERNMENT JL GAV CONSTRUCTION
Entity/Firm/C orporation
By By:
LAURO M. UBIADAS
ProprietorManager/President

WITNESSES

- i

MARISSA N, CLEOFAS MYLA DS, ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLOOITY IR

BEFORE ME. a Natary Public for and in Antipolo City, personally appeared the followmg:
Name/Entity Valid 1D Presented Date Place
HON. NINA RICCI A. YNARES  Passport No. PT6R90568  September 24,2031 DFA Manila

LAURO M. UBIADAS TIN No, 167-321-587

all known to me to he the same person/s who executed the foregoing instrument and acknowledged that the

stne 15 their free voluntary actand deed as well as the entity thit they respectively preseat. This instrument,
consisting of four (4) pages including this page wherem this acknowledgment is written, has been signed
by the parties hereto and every page heteof. refers 10 the Agreement for

Asphalt Overlaying of Starling Street, Meralco Village,
Brgy. Mahabang Parang, Angono, Rizal

15 JN 8

WITNESS MY HAND AND SEAL this ﬂay of & Rizal Provincial
Capitol, Antipolo City,
Doc No. 22
Page Mo, Tl W\A _,’W
Bﬂuk Nﬂ. i Nn']- , Pl LIF ==
Series 20 142 ive | {B AR
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Republic o hilippines

Provincial Government of Rizal
OFFICE OF THE GOVERNOR
NOTICE TO PROCEED
15 June, 2026
MR. WILFREDO B. UNIDAD
-3 CONSTRUCTION
Angono, Rizai
Dear Mr, Unidad:

The attached Contract Agreement having been approved, notice is hereby given to
G-3 CONSTRUCTION that work may proceed on the
Construction/Provision of Wash Facfliles (Water, Sanitation & Hygiene)
at Arveemar Homes, Brgy. Sam Isidro, Angonao, Rizal

effective June 18, 2026 (Thursday).

You are responsible for performing the services under the terms and conditions of the
Agrecment and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provincial Govemnment of Rizal,

Very trulyyo

NINA RICCIL X. YNARES
Governor [

I acknowledge receipt of this Notice on: 15 N g

Authorized Signature: ﬂj M

Naine of the Representative of the Bidder 'WILFREDO D, UNIDAD

NTP 05112026#3



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: <7

rF

)

This AGREEMENT muade and entered mto by and berween:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit. duly organized -flsnr.l
existing under Philippines laws, with seat of government and principal address o Rizal Provineinl Capitol
Ruilding, Ynares Center Compound, Circummferentinl Road comer P Oliveros Street, Barangay San Rogue,
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON, NINA RICCI A.
YNARES. duly authorized by virtue of Sangguniang Panlalawigan Appropristion Ordinance No. 34,
Series of 20258, herein referred 1o as the “PROVINCE.”

—qnd -

G-3 CONSTRUCTION, a dole propristorship/private corporation, duly organized and existing

under the Taws of the Republic of the Philippines, with principal place of business and office address at

and herein represented by its Proprietor/President/General Manpger, WILFREDO D,

LINIDAD, of leza! age. Filipino citizen, single/married and & resident of Angona, Rizal, hereinniter
reférred fo us the “CONTRACTOR."

WITNESSETH, Thist:

WHEREAS, the PROVINCE declaes as n matter of policy that certain mirastructure works should
be constructed pursuunt to Sangguniang Panlalawigan Ordinance No. 03, S, 2026 namely:

Construction/Provision of Wash Facilities (Water, Sanitation & Hygiene)
at Arveemar Homes, Brey. San Isidro, Angono, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence
10 undertake the above said infrastructure waorks, and whose bid has been declared os the Lowest Caleulisted
Responsive Bid in s public bidding held lnst May 11, 2026, has sccepted and binds itself to undertake the
canstruction and completion of the above-mentioned mfiastructure works strictly in accordance with the
following standards set forth in the id documenis, approved plans, program works and specificanion in
consideration of the amount of One Million Six Hundred Twenty Four Thousand Six Hundred One
Pesos & 31/100 (Phpl,624,601.31), Philippine Currency

NOW, THEREFORE, for and n consideration of the forogoing promises, the parties hareto
hereby agree as follows:

I. The whale woiks subject matter of this Agreement shall be completed within Sixty (64) calendar
days, in accordance with the provisions of the following documents as required by the Implementing Rules
and Regulations (IRR) of Republic Act Mo, 12009, otherwise known as the “New Govemnment Procurement
Act,” (RA 12009) and shall form part and be read and construed as mtegral parts of this Agreement, viz:

a. Philippine Bidding Documents
i Drawing/Plans;
il Scope of Wark;
fi.  Invitation to Bid:
. Instructions to Bidders;
v. Bid Date Shest;
vi Bid Form, imcluding all the documents/statements contained in the Bidder's bidding
envelopes, ns nnnexes, and all other documents submitted (e.g., Bidder's response to
the request for clanfications on the bid), mcluding corrections to the bid, if any,
resulting from the PROVINCE's bind evaluation;
vit.  Bill of Quoantities;
viil. General and Special Conditions of Contrict, and
ix. Supplemental Bid Bulletins, if any. _
b, Winning bidder’s bid, including the Eligibility Requirements, Technical und Financial Proposals,
and all other documents or statements submitted;
¢. Performance Secunty;
d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
e. Other contract documents thit may be required by existing laws and/or the PROVINCE, such
s but not limited 1o the Notice to Proceed and Warranty Security,
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2. In consideration of the paymient to be made by the PROVINCE 1o the CONTRACTOR, the latrer
hereby covenants with the PROVINCE to construct and complete the infrastrocture works subject of this
Agreement in conformity with the provisions, terms, and condinions of this Agresment,

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of One Million Six
Hundred Twenty Four Thousand Six Hundred One Pesos & 31/100 (Phpl,624.601.31), Philippine
Currency, subject 1o rétention money, progress payments, and other conditions as provided under RA 12009
and its IRR, and Sangiuniang Panlalawigan Resolution No. 471, 2025 ([T applicable)

4. Itis undersiood thai prior 1o the signing of this Agreement, the Contractor has postet the required
performance security of Four Hundred Eightv Seven Thousand Three Hundred Eighty Pesos &
39/100 (Php487.380.39), Philippime Currency, as a measure of guarantee for the fiithful compliance with
his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under
Section 684 of the IRR to cover any cumulative increase of mare than 10 percent ( 10%%) over the origmnl
vilue of the contract as a result of amendments to order or chunge orders, extra work orders and
supplemental agreements, as the case may be;

6, In the event that it is established that the CONTRACTOR is in default in any of its obligations
under this Agreement. the performance security shall be forfeited in favor of the PROVINCE,

7. The CONTRACTOR undertakes to post-a warranty security to guaranice the performince of its
obligitions in the event of'any “Structural Defects or Failures™, as defined in the IRR. that muy occur within
the applicable warranty period provided in Section 9023 of the IRR;

8 The CONTRACTOR shall observe the wanunties under Section 20.2 of the IRR |

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or
congideration to ary official or emiployee of the PROVINCE, of to #iny government mstrumentality, for the
purpose of securing this Contract;

10, The CONTRACTOR undertakes o pay faxes in full and on time, failure (o do so will entitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Withm
the Internal Revenue und o copy of its income and business tax returns duly stamped and recerved by the
BIR and duly validated with the tax payments made thereon;

11 For contructs One Million above, n Contragtor's All Risk Inswance shall be obtained and

maintamned by the CONTRACTOR under its name and at its own expense, copy of which shall be provided
by the PROVINCE;

12. I the CONTRACTOR fails to satisfactorily complete the works under this Agreement within
the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall

be linble for liquidated damages i an amount equal 1o at least one-tenth (1/10) of one percent (1%) of the
cost of the unperformed portion of the works for every day of delay:

_ 13. The CONTRACTOR shall comply with all labor and employment laws, including occupational
health and safety, minimum wage, hours of work, and compensation for injuries;

14 The CONTRACTOR shall assume all the nsk in conmection with the implementaiion of ihe
aforementioned project prior to the acceptance by the PROVINCE;

I5. The provisions of Republic Act No. 12009, otherwise known as the New Government
Procurement Act and its Implementing Rules and Regulations, Republic Act No, 7160, otherwise known
as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the
General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding
the followihg: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidited Damages,
Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other
Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;
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16. Disputes arising from this Agreement shall be resolved through arbiteation or alternative dispute
resolution mechanisms in sceordance with Republic Act No. 9285 (ADR Act of 2004) and Secticn 88 of
the IRR of RA 12009, The process of arbitration under the foregoing law shall be assumed part of this
Agreement, without prejudice however, to any mutunl agreement of the parties hereto 1o agree in writing
to resort to other alternative maodes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreemeni shall
belong to the appropriste courts of the City of Antipola, with the exclusion of any other courts;

iB. The PROVINCE shall hove no EMPLOYER-EMPLOYEE RELATIONSHIP with ihe
CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries,
damages, or claims that may be sustained by them or by any third party in connegtion with the perfarmance
of this Contract, all of which shall be the sole tesponsitality of the CONTRACTOR;

19, The implementing rules and guidelines regarding adjustient of Contract Price and/or change
order adopted and approved by the Government and consistent with the provisions of RA 12009 and its
[IRR shall be applied m this Agreement;

20. Unless otherwise stated, tenms and expressions used in this Agreement shall have the same
meanings fs those assigned to them in the Conditions of Contiact, which form an mtegral part of this
Agroement;

21 i any clause of this Agreement is held invalid, the remaining provisions shall remaimn m full
force and effect;

22, Without prejudice to administrative sanctions that may be imposed in proper cases, a violation
by the CONTRACUTOR of any of the provisions of this Agreement, the bidding documents or any agreement
and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent
provisions of Republic Act No. 12009 and its Impletnenting Rules and Regulanons, shall make the
CONTRACTOR liable for damnges. which may either consist of liquidated damages and reshitution for the
damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act
or acts in question ar both, at the discretion of the court; and

23. The provisions under Section 71.4 of the [RR shall govern the termination of this Agreement

]
IN WITNESS WHEREOF, the partics have hereunto signed this Agmnm;tithia;%uy of

at Antipolo City.
RIZAL PROVINCIAL GOVERNMENT G-3 CONSTRUCTION
Entity/Firm/Corporation
By By:
NINA RI . ¥NARES WILFREDG D. UNIDAD
A7 Provincial Wiovernor ProprictorManager/ President

WITNESSES

Qﬁ\— Ml

MARISSA N. CLEO¥FAS MYLA DS, ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY I8

BEFORE ME, 8 Notary Public for and in Antipolo City, personally appeared the following:
Name/Entity Valid 1) Presented Date Place
HON, NINA RICCI A. YNARES  Passport No, F7689056B  September 24, 2031 DFA Manila

WILFREDO D. UNIDAD TIN Na 156-191-402

all known to me to be the smme person/s who executed the foregoing instrument and acknowledged that the
same is their free voluntary act and deed as well us the entity tha they respectively present. This instrument,
consisting of four (4) pages including this page wherein this acknowledgement is written, has been signed
by the parties hereto and every page hereof, refers o the: Agreement for.

Construction/Provision of Wash Facilities (Water, Sanitation & Hygiene)
at Arveemar Homes, Brgy. San Isidro, Angono, Rizal

3 N
WITNESS MY HAND AND SEAL this day of ! 4 . m Rizal Provingal
Capitol, Antipolo City
Doc No. 3k
Page No. _F%
Book No._y NOTARY PUBLIC
Series 20 14 W
i g et e 20T el
Attarmre’s Foll
7 Uil e L 1M
MLy T1rgd SR 1] -
FIW e EAERAGETAC JAN, 5, TOF M



Repuiblic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED
I5 June, 2026

MR, LATURO M. UBTIADAS
JL GAY CONSTRUCTION
Binangonan, Riza)

Dear Mr, Ubiadas:

The attached Coniract Agreement having been approved, notice is hereby given to
JL GAV CONSTRUCTION that work may proceed on the
Constrnction of Playground Facilities and Perimeter Fence at
Medaiva Hills Village Phase 2, Brgy. San Isidro, Angono, Rizal

effective June 18, 2026 (Thursdavy).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and retum the other to the Provincial Government of Rizal,

Yery truly you

NINA RICC ARES

Gowvernor L

I acknowledge receipt of this Notice on: 15 AN g

Authorized Signatuwre: ../é

Name of the Representative of the Bidder ~ LAURO M. UBIADAS

NTP 05112026#4



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:
This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL 6 local government unit, duly organized t}mi
existing under Philippines Inws, with zeat of government and principal Inddrcus;m Rizal Pm-.rmc_ml Capitol
Building, Ynares Center Compound, Circumferential Road comer P. Oliveras Street, Barangay San Rogque,
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON. NINA RICCT A,

YNARES, duly authorized by virtue of Sangguniang Panlulawigan Appropriation Ordinance No. 34,
Series of 2025, herein referred to as the *“PROVINCE.™
- anid =

JL._GAV_CONSTRUCTION, a sole proprictorship/prvate. corporation, duly organized and
existing under the laws of the Republic of the Philippines, with principal place of husiness and office
address ot _Binangonan, Rizal, nnd herein represented by its Proprietor/Presideny/General Manager,
LAURO M. UBIADAS, of Tegal age, Filipino citizen, single/murried and a resident of’ Binangonun, Rizal
hevemnafier referred to as the “CONTRACTOR.™

WITNESSETH. That

WHEREAS, the PROVINCE declares as a matter of policy that cenain infrastructure works should
he constructed pursupnt 1o Sangguniang Panlalawigan Ordinance No, 04, 8. 2026 namely:

Construction of Playground Facilities and Perimeter Fence at Medalva Hills
Villuge Phase 2, Brgy. San lsidro, Angono, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial und techmeal competence
to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calcailoted
Responsive Bid in a public bidding held lnst _Mav 11, 2026, has accepted and binds itselF to undertake the
construction and completion of the sbove-mentioned infrastructure works strictly m sccordance with the
following standards set forth m the bid documents, approved plans, program works and specification in
consideration of the mnount of One Million Three Hundred Forty Nine Thousand Fighty Seven
Pesos & 56/100 (Phpl 349.087.56), Philippine Currency.

NOW, THEREFORE, for and i consideration of the foregoing premises, the parties hereto
herchy agree as follows:

. The whole works subject matter of this Agreement shall bé completed within _Seventy (70)
calendar days, in accordance with the provisions of the following documents us required by the
implementing Rules and Regulations (IRR) of Republic Act No, 12009, otherwise known as the “New

Government Procurement Act,” (RA 12009) and shall form part and be rerd and construed as witegral parts
of this Agreement, viz:

a. Philippine Bidding Documents

. Drawing/Plans;

i Scope of Waork;

i Invitation to Bid;

iv. Instructions to Bidders,

v. Bid Date Sheet;

vi. Bid Form, including all the documents/statements contained in the Bidder™s bidding
envelopes, as annexes, and all other documents submitted (e, Bidder's response to
the request for clanfications on the bid), mcluding comrechions to the d. 1f any,
resulting from the PROVINCE s bid evaluanon,

vii, Bill of Quantities;

vili. General and Special Conditions of Cantract; and

ix.  Supplemental Bid Bulletins, if any.

b. Winming idder’s bid, including the Eligibility Requirements, Technical and Financial Proposals,

I and all other documents or staternents submitted:

¢. Performance Security;
d. Notice of Award of Contract; and the Bidder's Conforme thereto; and

e. Other commct documents that may be required by existing laws and/or the PROVINCE, such
as but not lirmited to the Notice to Proceed and Warranty Secunity.
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2. In consideration of the paymient 1o be made by the PROVINCE to the CONTRACTOR, the latter

herehy covenants with the PROVINCE to construct and complete the infrastructure works sulject of this

Agreement in conformity with the provisions. terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of One Million
Three Hundred Forty Nine Thousand Eighty Seven Pesos & 56/100 (Phpl J49.087.56), Philippine
Curreicy, subject to retention money, progress payments, and other conditions as provided under RA 12009
and its [RR. and Sangguniang Panlalawigan Resolution No, 471, s 2025 (Il applicable)

4. It is understood that pror to the signing of this Agreement, the Contritctor has posted the required
performance security of Four Hundred Four Thousand Seven Hundred Twenty Six Pesos & 1_ T{lﬂ_ﬂ
(Phpd04,726.27), Philippine Currency, as 8 measure of guarantee for the faithful compliance with his
ohligations under this Agreement in accordance with the Bidding Documents;

5 The CONTRACTOR shall post an additional performance security following the schedule under
Section 68.4 of the IRR to cover any cumulative increase of more than [0 percent (10%) over the aniginal
vilue of the contract as a result of amendments to order or change orders. extra work orders and
supplemental agreements, ns the case may be,

6. In the event that it is established that the CONTRACTOR is in default in any ol its obligations
under this Agreement. the performance security shall be forfeited in thvor of the PROVINCE;,

7. The CONTRACTOR undertakes 1o post a warranty security to guarantee the performance of its
obligations in the ¢vent of any “Structiral Defiects or Failures”, ss defined in the IRR, that mury oceur within
the applicable warrmnty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR shall ohserve the warranties under Section 90.2 of the IRR |

9. The CONTRACTOR wartants that it has not given, nor prormsed (o give, any money, gifi, or
consideration to any officinl or employee of the PROVINCE, or to any government instrumentality, lor the
purpose of secumng this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on tme, falure to do so will entitle
the PROVINCE to suspend paymietit for any goods or services delivered by the CONTRACTOR. Within
the Intemal Revenue and a copy of its income and business tax returns duly stamped und received by the
BIR and duly validated with the tax payments mude thereon;

11, For contracts One Million above, o Contractor's All Risk Insurince shall be obtaimed and
maintgined by the CONTRACTOR under its name and at s own expense, copy of which shall be provided
by the PROVINCE,

12, If the CONTRACTOR fails 1o satisfactorily complete the works under this Agreement within
the specified contract duration, inclusive of daly granted time extensions, 1f any, the CONTRACTOR shall
be hable for iqudated damages i an amount equal 1o at least ong-1emh (1/10) of one percent (1%) of the
cost of the unperformied portion of the works for every day of delay,

I3, The CONTRACTOR shall comply with all labor and employment laws, including occupational
health and safety, minimum wage, hours of work, and compensation fior injuties;

4. The CONTRACTOR shall assume all the sk in connection with the implementanon of the
afrementioned project prior (o the aceeptance by the PROVINCE;

I5. The provisions of Republic Aot No. 12009, otherwise known s the New Government
Procurement Act and its Implementmg Rules and Regulations, Republic Act No. 7160, otherwise known
as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the
Genernl Accounting Aunditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding
the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages,
Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other
Aspects of Contmet Implementation, shall be applicable in the implementation of this Agreement;



16. Disputes arising from this Agresment shall be resolved through arbitration or altemative dispuie
resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
the TRR of RA 12009, The process of arbitration under the foregoing lnw shall be assumed part of this
Agroement, without prejudice however, o any muiual agreement of the purties hereto to agree n writing
to resort to other alternative modes of disputes resolution:

17. Jurisdiction over civil cases or suit arsing out of the implementation of this Agreement shall
belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

|8 The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall nor be respansible for any injuries,
dumages, or claims that miay be sustained by themy or by any third party in connection with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR:

19, The implementing rules and guidelines regarding adjusiment of Contract Price nmnd/or change
arder adopted and approved by the Government and consistent with the proyisions of RA 12009 and its
IRR shall be npplied in this Agreement,

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same
meanings as those assigned 10 them in the Condibons of Contract, which fonn an integral part of this
Agresment;

21, I iy elause of this Agreement is held invalid, the remaining provisions:shall remaim in full
foee und effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cuses, a violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreetnent
and/or undértaking priot or subsequent to the execution of this Agreemeni as well as any of the pertinent
provisions of Republic Act No. 12009 and its Implementing Rules and Regulutions, shall make the
CONTRACTOR lisble for damages, which may either consist of liquidated damages and restitution for the
damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act
or nets i guestion or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the tetmination of this Agreetmeint
| Sy
IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this % of
. _ atAatipolo City.

RIZAL PROVINCIAL GOVERNMENT JL GAY CONSTRUCTION
Entity/Firm/Corporatian

By: By:

LAURO M. UBIADAS
Propnetor/Mannger/ President

WITNESSES

o A,

MARISSA N, CLEOFAS MYLA DS, ALARCON
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ACKNOWLEDGMENT

REPLUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY } 8.5,

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:
MName/Entity Valid 1D Presented Date Pluce
HON. NINA RICCI A, YNARES  Pussport No. P76890568  September 24, 2051 DFA Manila

AURO M. UBIADAS TIN No._167-321-587

oll known to me to be the same person/s who executed the foregomg instrument and acknowledged thit the
samie 18 their free voluntary act and died 45 well asthe entity that they respectively present. This instidment,
consisting of four (4) pages including this page wherein this acknowledgment 18 written, has been signed
by the parties hereto and every page hereof, refers to the Agreement for;

Construction of Playground Facilities and Perimeter Fence at Medalva Hills
Village Phase Z, Brgy. San Liidro, Angono, Rizal

WITNESS MY HAND AND SEAL this day of | 5 N A5 . at Rizal Provincial
Capitol, Antipolo City.
Doe No, (534
Page No, =
Book No._ NOTARY qu .
Series 20 M. | ; Zohin W
g, A i
Adtorre-'s :
(e Uy Vit phn
¥ b ¥y
Pz, Q08T HL S, 200t

W



Republic of hiIippinm
Provincial Government of Rizat

QFFICE OF THE GOVERNCR

NOTICE TO PROCEED

15 Tune, 2026

MR, LAURO M, UBIADAS
JL GAV CONSTRUCTION
Binangonan, Rizal

Dear Mr. Ubiadas:

The attached Contract Agreement having been approved, notice is hereby given to
JL GAV CONSTRUCTION  that work may proceed on the
Improvement of Perimeter Fence at Lunsad Elem. School, Ergy. Lumsad, Binangonan, Rizal

effective June 18, 2026 (Thursday).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

NINA RI YNARES
Govemnor [

I acknowledge receipt of this Notice on: 15 WK 1%

Authorized Signature;
Name of the Representative of the Bidder: LAURO M. UBIADAS

NTP 05112026#5



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: J,,
This AGREEMENT made and entered into by and between: -

The PROVINCIAL GOVERNMENT OF RIZAL, 4 local government unit, duly arganized and
existing under Philippines laws, with seat of government and pritivipal address at Rizal Provineinl Capitol
Building, Yriares Center Compound, Circumferential Road comner P Oliveros Sireet, Barangay San Roque,
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON, H!PIA H!{TF.‘I A.
YNARES, duly suthorized by virtue of Sangguniang Panlalawigan Appropriation Ordingnce No. 34,
Series of 2025 lierein referted to as the “PROVINCE."

=] =

JL GAV CONSTRUCTION, a sole proprietorship/private: corporation, dui}'r organized and
existing under the laws of the Republic of the Philippines, with principal place of business and office
address ot _Binangonan, Rizal, and hesein represented by its Proprietor President/General Manager,
LAURO M. UBIADAS, of legal age. Filipmo citizen, single/marmied and a resident of Binangonan. Rizal,
heretnnfier referred 10 as the *CONTRACTOR.™

WITNESSETH, That

WHEREAS, the PROVINCE declures as s matter of policy that certain infrastructure works should
be constructed pursusnt 1o Sangguniang Panlalawigan Ordinance No, RPSB Rex. #2, S. 2026 namely:

Improvement of Perimeter Fence at Lunsad Elementary School,
Brgy. Lunsml, Binangonan, Rizal

WHEREAS, the CONTRACTOR, warrinting thit it has the financial and techmeal competence
to undertake the above said mfrastructure works, and whose bid has been decliared as the Lowest Calculated
Responsive Bid m a public bidding held last _May 11, 2026, has sceepted and binds itself to undertake the
construction and completion of the above-mentioned infrastructure works strictly in accordance with the
following standards set forth in the bid documents, upproved plans, program works and specification in

consideration of the ammot of _One Million Four Hund Thousand Eight Hundred Fi
Eight Pesos & 33/100 (Phpl.407.858.33), Philippine Cwrency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the partics hereto
hereby aree as follows:

1. The whale works subject matter of this Agreement shall be completed within _Sixty (60) calendar
days, in accordance with the provisions of the following documents as required by the Implementing Rules
and Reguolations (IRR) of Republic Act Ne. 12009, otherwise known as the “New Govermnment Procurement
JAct” (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

o Philippine Bidding Documents
i Drawing/Plans;
i, Scope of Waork,
i Invitation to Bid;
v, Instructions to Bidders,
v. Bid Date Shieet;
vi. Bid Formy, including all the documents/statements contained in the Bidder's bidding
envelopes, us annexes, and all other documents submitted (e . Bidder's response to
the request for clanficanons on the bid), meluding comections 1o rthe d. if sy,
resulting from the PROVINCIEE's lnd evaluation;
vii, Bill of Quantities;
viil. General and Special Conditions of Contract; and
ix.  Supplemental Bid Bulletins, if any.
b. Winning bidder's bid, mcluding the Elgibility Requirements, Technical and Fmancial Proposals,
ad all other documents or statements submitted:
. Performance Security;
. Natice of Award of Contract; and the Bidder's Conforme thereto: and
¢. Other contract documents that may be required by existing laws and/or the PROVINCE, such
a5 but not limited to the Notice o Proceed and Winrranty Segurity,

B



2 In considerntion of the payment to be made by the PROVINCE to the CONTRACTOR, the latter
hereby covennnts with the PROVINCE to construct anid complete the infrastructure works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE herehy covenants to pay the CONTRACTOR the amount of One Million Four
Hundred Seven Thousand Eight Hundred Fifty Eight Pesos & 33/100 (Php1.407.858.33), Philippine
Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009
and its IRR, and Sangeuniang Panlalnwigan Resolution No. 471, s 2025 (IFapplicable)

4.1t is unierstood that prior to the signing of this Agreement, the Contractor has posted the requiresd
perfarmance security of Four Hundred Twenty Two Thousand Three Hundred Fifty Seven Pesos &
S0/100 (Php422.357.50), Philippine Currency, as o tnedsure of guarantee for the faithful compliance with
his obligations under this Agreement in sccordance with the Bidding Documents,

5. The CONTRACTOR shall post an additional performance security following the schedule umder
Section 68.4 of the IRR 1o cover any cumulntive increase of more than 10 percent (10%) over the ariginal
value of the contract as n result of amendments to order or change orders. extrn work orders and
supplemental agreements, as the case may be;

fi, In the event that it is established thut the CONTRACTOR i in default in any of its obligntions
pnder this Agreement, the performance security shall be forfeited in favor of the PROVINCE:

7, The CONTRACTOR undertokes to post & warranty secutity 1o guarantee the performance of its
obligations in the event of any “Structural Defects or Failures”, a5 defined in the IRR, that may oceour within
the applicable wareanty period provided in Section 90.2.3. of the IRR;

8 The CONTRACTOR shall ohserve the warranties under Section 90,2 of the IRR

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift. or
cansideration to any official or employee of the FROVINCE, or to any government instrumentality, for the
purpose of securing this Contract;

10, The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle
the PROVINCE 1o suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Intemal Revenue and a copy of its income and business tax returns duly stamped and received by the
BIR and duly validated with the tax payments made thereon;

I For contracts One Million above, a Contractor’s: All Risk Insurance shall be abtained and

maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided
by the PROVINCE;

12. i the CONTRACTOR fails to satisfactorily complete the works under this Agreement within
the specified contract duranion, inclusive of duly granted time extensions, if any, the CONTRACTOR shall
be linhle for liquidated damages m an amount equal to ot least one-tenth (1/10) of one percent (1%) of the
cost of the unperformed portion of the works for every day of delay;

13. The CGN_TR ACTOR shall comply with all labor and employment laws, including occupational
health and safety, minimum wage, hours of work, and compensation for njuries;

14 The CONTRACTOR shall assume all the risk in connection with the implementation of the
aforementioned project prior to the acceptance by the PROVINCE;

I5. The provisions of Republic Act No. 12009, otherwise known as the New Government
Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known
as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the
General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, reparding
the following: Variation Orders. Suspension of Work, Extension of Contract Time, Liguidated Damages,
Advance Payment, Negative Slippage, Progress Puyment (if applicable), Retention Money, and Other
Aspeets of Contract Implementation, shall be applicable in the implementation of this Agreement;
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16, Disputes arising from this Agreement shall be resolved through arfntration or alternative dispute
resolution mechamisms in accordance with Republic Act No. 9285 (ADR Act of 2004) und Section 88 of
the IRR of RA 12009 The process of arbitration under the foregoing law shall be assumed part of this
Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing
Io tesort 1o other alternative modes of disputes resolution.

17, Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall
belong fo the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18 The PROVINCE shall have ne EMPLOYER-EMPLOYEE RELATIONSHIP with tho
CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any mjuries
dnmages, or claims that may be sustained by them or by any third party in connection with the performance
of this Cantract, all of which shall be the sole responsibitity of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Conteact Price and/or change
order adopted and approved by the Govermment and consistent with the provisions of RA 12009 and its
IRR shall be applied in this Agresment.

20 Unless otherwise stated, terms and expressions used in this Agreement shall have the sume
meanings 4s those assigned 1o them in the Conditions of Contract, which form an integral part of this
Agresment;

21. If any clause of this Agreement is held invalid, the remuining provistons shall remain wn full
foree and effect,

22, Without prejudice 1o administrative sanctions that may be imposed u proper cases, a violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement
and/or undertaking prior or subsequent to the execution of this Agresment as well as any of the pertinent
ptovisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the
CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the
damages done or the forfiture in fvor of the government of any unwarranted benefit detived from the act
ar sets in question or both, at the diseretion of the court, and

23 'The provisions under Section 71.4 of the IRR shall govern the termmation of this Agreement.

15 Juy
IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this i m of

_ar Antipolo City,
RIZAL PROVINCIAL GOVERNMENT JL GAV CONSTRUCTION
Entity/TFim/Corporation
By By
NINA RIC YNARES LAURDO M. UBIADAS
o Provineial Glwemor Proprietor/Manager/President
WITNESSES

MARISSA N. CLEOFAS MYLA DS, ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY )88

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:
Name/Ennty Valid [D Presented Date Place
HON. NINA RICCI A. YNARES  Passport No, P76890568  September 24, 2031 DFA Manila

LAURO M. UBIADAS TIN No_ 167-321-587

all known to me to be the sume person/s who executed the foregoing instrument and acknowledged that the
same is their free voluntary act and deed as well as the entity that they respectively present. This instrument,
consisting of four (4) pages including tus page wheremn this acknowledgment is written, has been signed
by the partics hereto and every page hereof. refirs to the Agreement for:

Improvement of Perimeter Fence at Lunsad Elementary School,
Brgy, Lunsad, Binangonan, Rizal

15 JON g
WITNESS MY HAND AND SEAL this day of . &t Rizol Provincial
Capitol. Antipolo City.
Doe Mo, &5
Page No. 3¢
Book No,_| NOTARY PIM‘T’- T
Series 20 2. 205 s Fried

J:'[Er-| ™
Liv )



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

15 June, 2026

MR. LATRO M. UBIADAS
JL GAV CONSTRUCTION
Binangonan, Rizal

Dear Mr., Ubiadas:
The attached Contract Agreement having been approved, notice is hereby given to

JL GAV CONSTRUCTION that work may proceed on the
Construction of Drainage Canal at T. Cedidoza St., Brgy. Mambog, Binsngonan, Rizal

effective June 18, 2026 (Thursday).

You arc responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

NINA RI YNARES
Governor

1 acknowledge receipt of this Notice on: 1; JN B8

Authorized Signature; ﬂ/

Namg of the Representative of the Bidder: LAURO M. UBIADAS

NTP 05112026#6



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: (
This AGREEMENT muade and entored inio by mnd between: \p

The PROVINCIAL GOVERNMENT OF RIZAL, 1 local government unit, duly organized anicl
existing under Philippines laws, with seat of government and principal sddress ut Rizal Provineial C apitol
Building. Ynares Center Compound, Circumferential Road comer I, Oliveros Strezt, Barangay San Rogue,
Amtipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON, NINA RICCI A.
YNARES, duly authorized by virtue of Sangguniang Panlalawigan Approprigtion Ordinance No. 34,
Series of 2025 herein referred (o os the “PROVINCE,”

— sind -

JL GAV CONSTRUCTION, s sole proprietorship/private corporation, duly organized and
existing under the laws of the Republic of the Philippines, with principal place of business md office
address ot _Binangonan, Rizal, and herein represented by iis Proprietar/President/General Manager,

LAURO M. UBIADAS, of legal age. Filipino citizen, single/married and a resident of Binangonan, Rizal
hereimifier referred to as the "CONTRACTOR.™

WITNESSETH, That

WHEREAS. the PROVINCE declares as n matter of policy that certain infrastructure works should
be constructed pursuant 1o Sangguniang Panlalawigan Ordinance Ne, 03 , S. 2026 namely:

Construction of Drainage Canal at T, Cefidoza Street,
Brgy. Mambog, Binangonan, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and rechnical competence
to undertake the above swid infrastructure works, ind whose bid has been declared us the Lowest Caleulatzd
Responsive Bid in a public bidding held last _May 11, 2026, has accepted and binds itsell o undertike the
comstruction and completion of the above-mentioned infiastructure works strictly in sccordance with the
fullowing standsrds set forth in the bid documents. npproved plans, program works and specification in
congideration of the amount of Two Million Ninety Six_Thousand Five i

& 61/100 (Php2.096,389.61), Philippine Curtency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto
hereby agree as follows:

1. The whalé works subject matter of this' Agréemisnt shall be completed within _Eighty (80)
calendar davs, in nccordince with the provisions of the following documents as requiréd by the
Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the “New

CGovernment Procurement AcL™ (RA 12009) and shall form part and be read and construed as integral paris
of this Agrecment, viz:

a Philippine Bidding Documents

i Drawing/Plans,

it.  Scope of Work;

iin.  Invitaton to Bid;

iv, Instructions to Bidders;

v. Bid Date Sheet;

vi. Bid Form, including all the documents/statements contained in the Bidder's bidding
envelopes, as annexes, and all other dacuments submitted (e g., Bidder's respanse 1o
the request for clarifications on the d), meluding cormections to the bid, if any,
resulting from the PROVINCE's bid evaloation;

vii. Bill of Quantities;

vili, General and Special Conditions of Contract. and

ix. Supplemental Bid Bulleting, if any,

b, Wmnning bidder’s id, includimg the Eligibility Requirements, Technical and Fancial Proposals,

'w'w. and all other documents or statements submitted;

¢. Performance Security;

d. Notice of Award of Contract; and the Bidder's Conforme thereto. and

. Other contract documents that may be required by existing laws and/or the PROVINCE, such
as but not Timited to the Nofice to Proceed and Warmanty Security '



2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the lutter
herehy covenants with the PROVINCE to construct and complete the infrastructure works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement;

1. The PROVINCE hereby covenants to pay the CONTRACTOR the mmount of Twe Million
Ninéty Six_Thousand Five Hundred Eighty Nine Pesos & 61/100 (Php2,096,589.61), Philippine
Currency, subject (o retention money, progress payments, and other comditions as provided under RA 12009
and its IRR. and Sangguniang Parlajawigan Resolution No. 471, s 2025 (1f applicable)

4. It1s understood that prior to the signing of this Agreement, the Contractor lnf's posted the required
petformance security of Six Hundred Twenty Fight Thousand Nine Hundred Seventy ﬁi:!. Pesos &
8R/100 (Php628,976.88), Philippine Currency, as a measure of puarantee for the fathful complianee with
his obligations under this Agreement in accordance with the Bidding Documents;

§ The CONTRACTOR shall post an additional performance security following the schedule ur[dm-
Section 684 of the IRR to cover any cumulative incretse of more than 10 percent (10%) over the ofigmal
value of the contract @s o result of amendments to order or change orders, extia work orders and
supplementul agréements, as the case muy be;

6 In the event that it is established that the CONTRACTOR 15 1o default in any nt s abligations
under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty secunity (o guiirantee the performunce qf ilu.
obligations in the event of any “Structural Defects or Failures™, as defined in the IRR. that may occur within
the applicable warranty period provided in Section 90.2.3. of the IRR;

8 The CONTRACTOR shall observe the warranties under Section 902 of the IRR |

9. The CONTRACTOR warrints that it has not given, nor promised 1o give, any mongy, gift, or
congideration to any official or employeée of the PROVINCE, or to sny government mstrumentality, for the
purpose of secunng this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Internyl Revenue and a copy of its income and business tax returns duly stamped and received by the
BIR and duly validated with the tax payments made thereon,

Il. For comtracts One Million above, a Contractor's All Risk Insurance shall be obtained and

maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided
by the PROVINCE;

12, 1f the CONTRACTOR fails to satisfactorily complete the works under this Agreement within
the specified contract duration, inclusive of duly granted time extensions, ifany, the CONTRACTOR shall

be hable for hiquidated damages in an amount equal to ot least one-tenth (1/10) of one percent (1%} of the
cast of the unperformed portion of the warks for every day of delay:

13, The CONTRACTOR shall comply with all labor and employment laws, including occupational
health and safety, mimmum wage, hours of work, and compensation for injuries;

14 The CONTRACTOR shall assume pl! the risk m connection with the implementation of the
aforementioned project prior 1o the aceeptance by the PROVINCE:

15, The provisions of Republic Act No, 12009, otherwise known as the New Government
Procurement Act and 1ts Implementing Rules and Regulations, Repuhblic Act Mo. 7160, otherwise known
a5 the Local Government Code of 1991 and the: lmplementing Rules und Regulations embodied m the
Ueneral Aceounting Auditing Manunl (GAAM), unless otherwise meonsistent with RA 12009, regarding
the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages,
Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Maoney, and Other
Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;
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16, Disputes arising from this Agreement shall be resalved through arbitration or alternative dispute
resolution mechanisms in secordunce with Republic Act No, 9285 (ADR Act of 2004 ) and Section 88 of
the IRR of RA 12009, The process of arbitration under the foregoing law shall be assumed past of this
Agreement. without prejudice however, to any mutual agreement of the parties hereto o agree in writing
to resort ta other alternative modes of disputes resolution:

17, Jurisdiction over civil cases or suit anising out of the implementation of this Agreement shall
helong to the appropriate courts of the City of Antipolo, with the exclusion of any ather courts:

18, The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or wifh any of its employees, and therefore, shall not be responsible for any injurics,
damapes. or claims that may be sustained by them or by any third party in cannection with the performurice
of this Conteact, all of which shall be the sole responsibility of the CONTRACTOR:

19. ‘The implementing rules and guidelines regurding adjustment of Contract Price and/or chunge
arder adopted and approved by the Government and consistent with the provisions of RA 12009 and it
1RR shall be applied w this Agreement;

20, Unless otherwise stated, terms and expressions used in this Agreement shall have the same
meanings a5 those assigned to them in the Conditions of Contract, which forn an integeal part of this
Agpegment;

21. 1If any clause of this Agreement is held invalid, the remaming provisions shall remain in full
force and eifect;

22, Without prejudice to administrative sanctions that miy be imposed in proper chses, o violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement
and/or undertaking prior or subsequent (o the execution of this Agreement as well as any of the pertinent
provisions of Republic Act No. 12009 and its Implementing Rules and Regulabons, shall make the
CONTRACTOR liable for damages, which may cither consist of liquidated dwrages und restitution for the
damuges dorie of the forfeiture in favor of the government of sny unwarranied benefit derived from the act
of acts in question at both, ut the discretion of the court; and

23. The provisions under Section 714 of the [RR shall govern the termination of this Agresment.

IN WITNESS WHEREDF, the parties have hereunto signed this Agreement Ihlss JU Ay of
at Antipolo City

RIZAL PROVINCIAL GOVERNMENT JL GAV CONSTRUCTION
Entity/Finn/Corporation
By: By:

BBa W

NINA RICCI 'AR}S LAURO M, UBIADAS
vain:ipl Goveynor Proprietor/Manager/President
WITNESSES
“hpln-

MARISSA N. CLEOFAS MYLA DS, ALARCON
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ACKENOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY JS.8.

BEFORE ME, a Notary Public for and in Antipole City, personally appeared the following:
Name/Entity Vahd 1D Presented Date Place
HON. NINA RICCI A. YNARES  Passport No, PT689056B  September 24, 2031  DFA Manila

LAURO M. UBIADAS TIN No. 167-321-587

all known to me to be the same person’s who executed the foregoing instrument and scknowledged that the
same 15 their free voluntary act and deed a8 well as the entity that they respectively present. This instrument,
consisting of four (4) pages including this page wherein this acknowledgment 15 written, has been signed
by the parties hereto and every page hereof, refers to the Agreement For:

Construction of Drainage Canal at T, Cenidoza Street,
Brgy. Mambog, Binangonan, Rizal

WITNESS MY HAND AND SEAL (his diy of | v JN nﬁt Rizal Provincial
Capitol, Antipolo City.

Doc No. _27%
PageNo. 77
Book No. ;1 NOTARY PUBLIC
Series 20 Ty, Wv/_y
Ve AR A0S
| [

ALTY
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Republic
Provincial Government of Rizal

OFFICE OF THE GOVERNCR

NOTICE TQ PROCEED
15 June, 2026

MR, MICHAEL A. VILLARINA
MAK-JAMS CONSTRUCTION
Binangonan, Rizal

Dear Mr, Villarifla:
The attached Coniract Agreement having been approved, notice is hereby given to
MAK-JAMS CONSTRUCTION that work may proceed on the

Construction of Drainage Canal with Concrete Reblocking of Road
at Linaluz St., Brgy. San Carlos, Binangonan, Rizal

effective June 18, 2026 (Thursday).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and retum the other to the Provincial Government of Rizal,

Very truly yours,

NINA RI YNARES
Governor )

E acknowledge receipt of this Notice on: 15 JUN

Authorized Signature: H
Name of the Representative of the Bidder ~ MICHAEL A. VILLARINA

NTP 05112026#7



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESEN'TS: 7
This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government (unf, duly organized and
existing under Philippines laws, with seat of govemment and principal address at Rizal Provingidl Capitol
Building, Ynares Center Componnd, Circumferentinl Road comer P. Oliveros Street, Barangay San Rogue,
Antipolo City, tepresented in this act by us PROVINCIAL GOVERNOR, HON. NINA RICCT A,
YNARES. duly authorized by virtie of Sungguniang Panlalawigen Appropriation Ordinance No. 34,
Series of 2025, hervin referred (o 85 the *PROVINCE."

—and ~

MAK-JAMS CONSTRUCTION, a sole proprietorship/private corporution, duly organized and
existing under the laws of the Republic of the Philippines, with prncipal place of business and office
addiess ot _Binangonan, Rizal. and herein represented by its Proprctor/President/General Manager,
MICHAEL VILLARINA, of legal age, Filipino citizen, single/murried and a resident of Binangonun,
Rizal, hereinafter referred 1o a8 the “CONTRACTOR."

WITNESSETH. That

WHEREAS, the PROVINCE declares as a matter of policy thar certain inifrastricture works should
e constructed pursuant to Sangganimng Panlalawigan Ordinance No. 03, 8. 2026 namely.

Construction of Drainage Canul with Conerete Reblocking of Road at
Linaluz, Street, Brey, San Carlos, Binangonan, Rizal

WHEREAS, the CONTRACTOR, warramiing that it has the financial and techmical competznce
to undertake the:above said infrastructure works, and whose bid has been declared as the Lowest Caleulated
Responsive Bid in‘a public bidding held last_May 11, 2026, has sccepted and binds itself to undertake the
construction and completion of the above-mentioned infrastructure works strietly in accordance with the
following standurds set forth in the bid documents, approved plans, program works and specification i
consideration of the amount of T illion i red T y Two Th
Forty Seven Pesos & 19/10M) (Php2,822.247,19), Philippine Currency.

NOW, THEREFORE, for and n consideration of the foregoing premises, the parties: hereto
hereby agree as follows:

1. The whole works subject marter of this Agreemnent shall be completed within _QOne Hundred
(100} calendar days, in accordance with the provisions of the following documents as required by the
tmplementing Rules and Regulatons (TRR) of Republic Act No. 12009, otherwise known 85 the "New

Governmenl Procurement Act,” (RA 12009) and shall form part and be read and construed as integral patts
of this Agreement, viz:

a. Philippme Bidding Documents
i, Drawing/Plans;
i Scope of Wark;
i Invitation to Bid,
iv.  Instructions to Bidders,
v. Bid Date Sheet; _
vi. Bid Form, metuding all the documents/statements contained in the Bidder's bidding
“envelopes, as annexes. and all other documents submitied {e.g.. Bidder's response to
the request for clarifications on the bid), including corrections to the bid, if any,
resulting from the PROVINCE's bid evaluation,
vii.  Bill of Quantities;
viii. General and Special Conditions of Contract, and
ix.  Supplemental Bid Bulletins, if any.
b. Winning bidder's nd, icluding the Eligibility Requirements, Techhical and Finaneial Propasals,
and all other documents or statemunts submitted;
Performance Securty;
Notice of Award of Contract; and the Bidder's Conforme thereto; and
e. Other contract documents that may be required by existing laws and/or the PROVINCE, such
as but not Hmited to the Notice to Proceed and Warranty Security.

on
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2. In consideration of the paymest to be made by the PROVINCE to the CONTRACTOR, the latter
hiereby covenants with the PROVINCE to construct and complete the nfrastructure waorks subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants (o pay the CONTRACTOR the amount of Two Million
Eight Hundred Twenty Two Thousand Two Hundred Forty Seven Pesos & 19/100 (Php,822.247.19),
Philippine Cusreney, subject to retention money, progress payments. and ather condititns as plmwdn;d ungdes
RA 12009 and its IRR, and Sangeuniang Panlalawigan Resolntion No, 471, & 2025 (If apphcable)

4. It is understood that priot to the signing of this Agreement, the Contractor has posted the required
performance security of Eight Hundred Forty Six Thousand Six Hundred Seventy Four Pesoy &
16/100 (Php846.674.16), Philippine Currency, as a measure of guarantee for the faithful compliace with
his obligations imder this Agreement in accordance with the Bidding Documents,

5, The CONTRACTOR shall post an additional performance security followmg the schedule under
Section 68.4 of the IRR to cover sny cumulative increase of more tham 10 percent (10%:) over the orginal
value of the contract as a result of smendments fo order or chunge orders, extr work orders und
gupplemental agreements, as the case may be:

6. In the event that it is established that the CONTRACTOR is in default in any p.f i_ts obligations
under this Agreement, the performance security <hiall bé forfeited in favor of the PROVINCE,

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance ol'its
obligations in the event of any “Structural Defeots or Failures”, as defined in the IRR. that may occur within
the applicable warranty period provided in Section 90.2.3. of the IRR;

& The CONTRACTOR shall abserve the warranties under Section 90.2 of the IRR

9. The CONTRACTOR warrants that 1t has not given. nor promised to give, any money, gl or
consideration to nny official or employee of the PROVINCE. or to any government instrumentality, for the
puspose of securing this Contract.

10, The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Internal Revenue and a copy of its income and business tax returns duly stamped and recerved by the
BIR and duly validated with the tex payments made thetson;

11. For contracts One Million above, a Contractor’'s All Risk Insurance shall be obtained and

maintained by the CONTRACTOR under its name and ot its own expense, copy of which shall be provided
by the PROVINCE;

12, If the CONTRACTOR fals to satistactarily complete the works under this Agreement within
the specified contract durmtion, inclusive of duly granted time extensions, if any, the CONTRACTOR shall
b linble for liquidated damuges m an amount equnl (o a1 least one-tenth (1/10) of one percent {1%) of the
cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall cormply with all labor and emploviment laws, mcluding oceupational
health and safety, minimum wage, hours of work, and compensation for injunes;

14 The CONTRACTOR shall assume all the nsk in connection with the implementation of the
aforementioned project prior to the acceptunce by the PROVINCE:

15. The provisions of Republic Act No. 12009, athéerwise known as the New Government
Procurement Aat and its Implementing Rules snd Regulations, Republic Act No. 7160, otherwise known
as the Local Government Code of 199] and the Implementing Rules and Repulations embodied in the
General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding
the fullowing: Variation Orders; Suspension of Work, Extension of Contract Time, Liguidated Damages,
Advance Pavment, Negative Slippage, Progress Payment (if applicable), Retention Maoney, and Other
Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement,
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16. Disputes arising from this Agreerient shall be resolved through arbitration or altemative dispute
resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009, The process of arbitration under the foregoing Taw shall be assumed part of this
Agresment, without prejuchee however, o any mutual agreement of the parties hereto 1o agree in writing
to resort 1o other alternative modes of disputes resolution:

17, Juriediction over civil cases or sult arising out of the implementation of this Agreement shall
helotg to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have mo EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries,
damuges. or claims that may be sustained by them or by any third party in connection with the performance
of this Cantract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding sdjustment of Contract Price and/or change
arder adopted and approved by the Govemnment and consistent with the provisions of RA 12009 and its
TRR shall be spplied in this Agreement;

20, Unless otherwise stated, terms and expressions used in this Agreement shall have the same
frieanings s those assigned to them in the Conditions of Contract, which forms an mtegral part of this
Agreement;

21 If any cluuse of this Axreement is held invalid, the remaming provisions shall remain in full
force and effed;

22, Without prejudice to administrative sanctions that may be imposed in proper cases, a violahon
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement
and/or undertaking prior or subsequent to the execution of this Agreement as well #s any of the pernment
privisions of Republic Act No, 12009 and its Implementing Rules and Regulations, shall make the
CONTRACTOR linble for damages, which inay either consist of liquidated damages and restitution for the
damages done or the forfeiture in favor of the government of any unwarranted benefit deérived from the act
or acts in question or both, at the discretion of the court, and

23. The provisions under Section 71.4 of the IRR shall g isjermination of this Agreement.

IN WITNESS WHEREDF, the parties Have hereunf

al Antipola City,
RIZAL PROVINCIAL GOVERNMENT STRUCTION
By: By
NINA RICCT A\VNARES MICHARL WLLARINA
/¢ Provincinl G¥vernor [ Proprietar Manijzer/ President
‘WITNESSES

P' T
MARISSA N.CLEOFAS MYLA DS, ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY )S.S:

BEFORE ME, 2 Notary Public for and in Antipolo City. personally appeared the following:

Nome/Ennity Valid ID Presented Date Place
HON. NINA RICCI A. YNARES  Passport No. P76890568  September 24, 2031 DFA Manila
MICHAEL VILLARINA TIN No. 221.027-734
all known to me to be the sime person/s who exeouted the foregoing instrument and acknowledged that the
sarmie is their free voluntary act and deed as well as the entity that they respectively present. This instrument,

consisting of four (4) pages mcluding this page wherein this acknowledgement 15 wninen, has been signed
by the partics hereto and every page hereof, refers to the Agreement for:

Construction of Drainage Canal with Concrete Reblocking of Road at
Linaluz Street, Brgy, San Carlos, Binangonan, Rizal

WITNESS MY HAND AND SEAL this day of | 5 JuN A5 . at Rizil Provincial
Capitol, Antipolo City.
DocNo. 17) w "
Page No._F7_ ATV D AN AV DA
Book No._| NOTARY PUBLIC tipc. !
Series 20 e Attariry ~
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Republic of the Philippines
Provincial Government of Rizal

QFFICE OF THE GOVERNOR

NOTICE TO PROCEED
15 Fune, 2026

MR. LAVRO M, UBTADAS
JL: GAV CONSTRUCTION
Binangonan, Rizal

Dear Mr. Ubiadas:

The attached Contract Agreement having been approved, notice is hereby given to
JL GAV CONSTRUCTION that work may proceed on the
Conerefing of Creek Bed (portion) at Gupilnp Creek
{near BJMP) Brgy. Lunsad, Binangonan, Rizal
effective June 18, 2026 (Thursdav).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and retum the other to the Provincial Government of Rizal.

Very truly yours,

NINA RI YNARES
Governor {

I acknowledge receipt of this Notice on: 15 JWM 28

Authorized Signature: M

Name of the Representative of the Bidder: LAURO M. URIADAS

NTP 05112026#8



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: '
This AGREEMENT made und entered into by and hetween:

The PROVINCIAL GOVERNMENT OF RIZAL, 1 local government unit, duly organized and
existing under Philippines laws, with scat of government and principal address st Rizal Fmvimju] Copitol
Building, Ynares Center Compound, Circumferential Roud comer P, Oliveros Stieet, Barangay San Roque.
Antipolo City, represented i this act by its PROVINCIAL GOVERNOR, HON. NINA RICCI A,

YNARES, duly suthorized by virtue of Sangguniang Panlalowigan Appropriation Ordinance No. 34,
Series of 2025, herein referred to as the “PROVINCE.”
B

JL GAV CONSTRUCTION, n sole propnetorship/private corporation, duly organized and
existing under the laws of the Republic of the Philippines. with principal place of business and office
address ot _Binangonan, Rizal and herein represented by its Proprietor/President/General Mannger.

LAURO M. UBIADAS, of legal age, Filipino citizen, single/married and a resident of Binangonan, Rizal,
hereinifter referred 1o as the “CONTRACTOR.”

WITNESSETH, Tha:

WHEREAS. the PROVINCE declares a8 o mutter of poliey that certain mfragtructure works should
be constructed pursuant (o Sangguniang Panlalawignn Ordinance No, 03, 5. 2026 namely:

Concreting of Creek Bed (portion) at Gupiing Creek
(near BJMP), Brgy. Lunsad, Binangonan, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the finoncial and technical competence
to undertake the above said infrastructure works, and whose bid has been declared us the Lowest Caleulated
Responsive Bid in a public bidding held last _May 11, 2026. has accepted and binds itself o undertake the
construction and completion of the above-mentioned infrastructure works stricily in accordance with the
following standards set forth in the bid docutnents, approved plans, program works and specification m

considerption of the pmount of Million Four Hundred ntv Four Thousand Fon
Eighty Two Pesos & 23/100 (Phip1,424,482.23), Philippine Currency.

NOW, THEREFORE, for and n considerahon of the foregoing premuses, the parfies hereto
hereby agree as follows:

|. The whole works subject matter of this Agreement shall be completed within _Eighty _(80)
calendsr days, in accordimee with the provisions of the following documents as required by the
Implementing Rules and Regulntions (IRR) of Republic Act No, 12009, otherwise known as the “New
Government Procurement Act,” (RA 12009 and shall form part and be read and construed as integral parts
of this Agresment, viz:

a. Philippine Bidding Documents

. Drawing/Plans:

. Scope of Work;

iit, Invitation to Bid;

iv. Instructions to Bidders,

v. Bid Date Sheet,

vi. Bid Form, including all the documents/staternents contained in the Bidder’s bidding
envelopes, s annexes, and all other documents submitted (e g.. Bidder's response fo
the request for clanifications on the ad), meluding corrections to the bid, if any,
resulting from the PROVINCE's bid evaluation;

vii. Bill of Quantitics,

viti, General and Special Conmditions of Contract; and

ix. Supplemental Bid Bulletins, if any.

b Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals,
and all other documents or sintements submittedl.

¢. Performnnce Security;

d Notice of Award of Contract, and the Bidder's Conforme thereto; and

¢. Other contract documents that may be requuired by existing laws and/or the PROVINCE. such
s but not limited 1o the Notice to Proceed and Warranty Security



2 In consideration of the payment to be mide by the PROVINCE to the CONTRAC TDF_L. the !nm?r
hereby covenants with the PROVINCE to construct and complete the infiastricture works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement,

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of One Million
Four Hundred Twenty Four Thouwsand Four Hundred Eighty Two Pesos & 23/100
(Php!.424 482.23) Philippine Currency, subject to tetention mongy, progress payments, and other
conditions as provided under RA 12009 and its IRR. and Sangguniang Panlalawigan Resolution No. 471,
s. 2025 (If apphcable)

4, It is understood that prior to the signing of this Agreement, the Contractor has posted the required
performance security of Four Hundred Twenty Seven Thousand Three Hundred Forty Four Pesos &
67/100 (Php427.344.67), Philippine Currency, ns 1 measure of guarantee for the fuithful comphance with
his obligations under this Agreement in accordance with the Bidding Documents,

5. The CONTRACTOR shall post an addinonal performance security following the schedule under
Section 68.4 of the IRR to cover any cumulutive increase of more than 10 percent (10%) over thi originagl
value of the contract as a result of amendiments to arder. or change orders, extra work orders and
supplemental agreements, as the case miy be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations
under this Agtesment. the performance security shall be forferted in favor of the PROVINCE;

7. The CONTRACTOR underiakes to post & warranty security to guarantee the performance uf‘i_u
ubligations in the event of any “Structural Defiects or Failures”, as defined in the IRR, that may occur within
the applicable warranty peniod provided in Section 90.2.3. of the IRR.

8 The CONTRACTOR shall abserve the warranties under Sechon 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money. gift, or
comsiderntion to any officinl or employee of the PROVINCE, or to any govemment instrumentality, for the
purpose of securing this Cantract:

10, The CONTRACTOR undertakes to pay taxes m full and on time. fuilure to do so will entitle
the PROVINCE to suspend payment for any goods or serviees delivered by the CONTRACTOR. Within
the Intemal Revenue and a copy of its income and business tax retumns duly stamped and received by the
BIR and duly validated with the tux payments made thereon;

11. For comtragts One Million above, a Contractor’s All Risk Insurnnee shall be obtaned and

muntamed by the CONTRACTOR under its naime and at its own expense, copy of which shall be provided
by the PROVINCE;

12, i the CONTRACTOR fls to satisfactorily complete the works under this Agreement within
the specified contract duration, inclusive of duly granted time extensions; i any, the CONTRACTOR shall
be hable for liguidated damagies in an amount equal to ot Teast one-tenth (1/10) of one percent (1%) of the
cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational
health and safety. mmimum wage, hours of work, and compensation for injunes;

14, The CONTRACTOR shall assume all the risk in connection with the impilementation of the
aforementioned project prior to the acceptance by the PROVINCE;

I5. The provisions of Republic Act No. 12009, otherwise known as the New Government
Procurement Aet and 11s Implementing Rules and Regulutions, Republic Act No. 7160, otherwise known
us the Local Government Code of 1991 and the Implementing Rules and Repulations embodied in the
General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding
the following: Variation Orders, Suspension of Waork, Extension of Caontract Time, Liquidated Damages,
Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other
Aspeots of Contruct Implementation, shall be applicable in the implementation of this Agreégment;
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16. Disputes arising from this Agreement shall be resolved through arbitration or alterntive dispute
resalution mechanisms in secordance with Republic Act No, 9285 (ADR Act of 2004) and Section 88 of
the TRR of RA 12009 The process of arbitration under the foregoing luw shall be assumed pan of this
Agreement, without prajudice however, to any mutwal agreement of the parfies hereto to agree in writing
to resort (o other alteriative modes of dispures resolution:

17. Jurisdiction over civil cuses or suit arising out of the implementation of this Agreement shall
belong to the appropnate courts of the City of Antipolo, with the exclusion of any ather courts;

I8, The PROVINCE shall bave no EMPLOYER-EMPLOYEE RELATIONSHIF with the
CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries,
damages, or claims that may be sustained by them or by any third party in connection with the performmnee
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR,

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change
order adopted and approved by the Government and consistent with the provisions of RA 12002 and its
IRR shall be applied in this Agreement;

20, Unless otherwise stated, ferms and expressions used in this Agreement shall have the same
meanings as those nssigned to them in the Condinons of Contract, which form an integral part of this
Agreement,

21, If miy clause of this Agreement is held invalid. the remaining provisions shall remain in full
foree und effect;

22. Without prejudice to administrative sanctions that may be mmposed in proper cases, i violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement
and/or undertoking prior or subsequent to the execution of this Agreement as well a2 any of the pertinent
provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the
CONTRACTOR liable for damages, which may either consist of liquidsted damages and restitution for the
damnges done or the forfeiture in favor of the government of any unwarranted benefit derived from the act
or sets in question or both, at the discretion of the court; and

23, The provisions under Section 71 4 of the [RR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this Mdn)- of

at Antipolo City.
RIZAL PROVINCIAL GOVERNMENT JL GAY CONSTRUCTION
Entity/ Firm/ACarpotation
By. By.
NINA RICCIL NARES LAURO M. UBIADAS
/& Provincial Golernor [ ProprietorMannger/President

WITNESSES

MARISSA N. CLEOFAS MYLA DS ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY )SS.

BEFORE ME. a Notary Public for and in Antipolo City, personally appeared the following,

Name/Entity Valid 1D Presented Diate Place
HON. NINA RICCI A, YNARES  Passport No. PT689056B  Seplember 24, 2031 DFA Wianila
LAURO M. UBIADAS TIN No_167-321-587
all kiiown to me to be the same person/s who exceuted the foregoing instrument and acknowledged that the
samik is their free voluntiey act and deed us wiell as the entity that they respectively present. This instrument.

consisting of four (4) pages including this page wherein this acknowledgment is wntten, has been signed
by the partics hereto and every page hereof, refers to the Agreement for!

Concreting of Creck Bed (portion) at Gupiing Creek
(near BIMP), Brgy. Lunsad, Binangonan, Rizal

WITNESS MY HAND AND SEAL this daglof IN g5 a1 Rizal Provincial
Capitol, Antipolo City.
Doc No, _Flk
Puge No, M)
Book No_| NOTARY PLFW e~
Series 20 Ho. 0 R RPTIED
.hll'.:" 0



Repub]:c uf thePh:hppm&s
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED
15 June, 2026

MR. LAURO M, UBIADAS
JL. GAY CONSTRUCTION
Binangonan, Rizal

Dear Mr, Ubiadas:

The attached Contract Agreement having been approved, notice is hereby given to
JL GAV CONSTRUCTION that work may proceed on the
Repafr/Repainting of Ynares Mulfi-Purpose Covered Court at
Bilibiran Elem. School, Brgy. Bilibiran, Binangonan, Rizal

effecive Jume 18, 2026 (Thursday),

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

NINA YNARES
Goverhar

I acknowledge receipt of this Notice on: j f JUN g%
Authorized Signature:

Name of the Representative of the Bidder:  LAURO M. UBIADAS

NTP 05112026#a



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: LZ
This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit. duly organized and
existing under Philippines laws, with sent of government and principal address a Razal Provincial Cuapitol
Building. Ynares Center Compound, Circumferential Road comer P. Oliveros Strezt, Barangay San Rorue,
Antipolo Ciry, represented in this act by its PROVINCIAL GOVERNOR, HON. NINA RICCI A.
YNARES, duly authorized by virtue of Sangguniang Panlalnwigan Appropriation Ordinance No. 34,
Series of 2025, herein referved 1o as the *“PROVINCE."”

und —

JL_GAV CONSTRUCTION, & sole proprictorship/private: corpormtion, dulyr organized and
existing under the laws of the Republic of the Philippines, with principsl place of business and office
address st _Binangonan, Rizal and herein represenied by its Proprietor/ President/General Manager,

LAURO M. UBIADAS. of legal age, Filiping citizen, single/married and o resident of Binangonan, Rizal,
hereinafter referred 1o as the “CONTRACTOR."

WITNESSETH, That

WHEREAS, the PROVINCE declares us s matter of policy that certain mfrastructure works should
be constructed pursuant to Sangguniang Panlalywigan Ordinance No. RPSB Res. #1, S, 2026 namely:

Repair/Repainting of Ynares Multi-Purpose Covered Court at Bilibiran
Elementary School, Brgy. Bilibiran, Binangonan, Riznl

WHEREAS, the CONTRACTOR, wartanting that it has the finuncial and rechmical competence
to undertake the above said infrastructure works, and whose bid hiss been declared as the Lowest Calculsted
Responsive Bid in a public bidding held last May 11, 2026. has accepted and binds itself to undertake the
construction and completion of the above-mentioned infrastructure works strictly in sccordance with the
following standards set forth in the bid documents; approved plans, program works and specification in
consideration of the amount of Five Hundred Sixty One Thousand Two Hundred Ninetv Nine Pesos
& 827100 (Phps61.299.82), Philippine Cutrency.

NOW, THEREFORE, for and m consideration of the foregoing premises, the parties hereto
hereby agree as follows:

I The whole works subject matter of this Agresment shall be campleted within _Forty Seven  (47)
calendlar days, n sccordance with the provisions of the following documents as required by the
Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the “New
Government Procurement Act.” (RA 12009) and shall form part and be read and construed as mtegral parts
of this Agreement, viz:

. Philippine Bidding Documenis

i DPrawing/Plans,

i Scopeof Waork;

ni. Invitstion o Bid;

w.  Instructions to Bidders;

v, Bid Date Sheet;

vi. Bid Form, mcluding all the doguments/statements contained in the Bidder’s bidding
envelapes, as annexes, and all other documents submuitted (.o, Bidder's response to
the request for clanifications on the bid), including corrections to the bid, if any,
resulting from the PROVINCEs bid evaluation;

vii. Bill of Quantities:

viil. Cieneral and Special Conditions of Contract, und

ix. Supplemental Bid Bulletins, it any.

b, Winning mdder’s bid, meluding the Ehgiblity Requirements, Technical and Finmmeial Proposals,
und all other documents or statements submitted,
¢. Performante Security;

Pedv d. Notice of Award of Contract; and the Bidder’s Conforme thereto; and

¢ Other contract documents that may be required by existing laws und/or the PROVINCE, such
as but not limited to the Notice to Proceed and Wamanty Security.



2. In consideration of the payment 1o be made by the PROVINCE to ﬂzﬂ'(“(]NTRA{.‘T’OE. the ]_al:ufr
hereby covenints with the PROVINCE to construct nnd complete the infrastructure works subject of this
Agreement in conformity with the provisions, terms, und conditions of this Agreement,

3 The PROVINCE hereby covenmts to pay the CONTRACTOR the amount of Five Hundred
Sixty One _Thousand Two Hundred Ninety Nine Pesos & 82/100 (PhpS61.209.82), Philippine
Currency, subject o retention money, progress payments, and other conditions as provided under RA 12009
and its IRR, and Sangguniang Panlalawigan Resolution No. 471, s 2025 (If applicable)

4. 1t 15 understood that prior to the signing of this Agreement, the Contractor has pusted the required
performance secutity of One Hundred Sixtv Eight d e Hund ighty Nind :
95/100 (Phpl68,389,95), Philippme Currency, #s » measure of guaraniee for the faithful complinnce with
his obligations under this Agreament in uccordance with the Bidding Documents;

3. The CONTRACTOR shall post an additional performance security following the schedule under
Section 68 4 of the IRR to.cover any cumulative increase of more than 100 percent (10%) over the arigitnl
value of the comtract us a result of amendments to order or change orders, extra work orders and
supplemental agreements, s the case may be;

6. In the event thit it s established that the CONTRACTOR is in default in any of its obligations
under this Agreement, the performance security shall be forfeited in favor of the PROVINCE,

7 The CONTRACTOR undertakes 1o post swarmanty security to guamntee the performance {:'nr m.
ohligations in the event of any “Structural Defects or Failures™, as defined in the TRR. that may occur within
ihe applicable warranty period provided in Section 90.2.3. of the IRR:

8. The CONTRACTOR shall observe the warranties under Section 90 2 of the IRR. |

9. The CONTRACTOR warrusits that it has not given, nor prommsed to give, any money, gift, or
consideration to any official or employee of the PROVINCE, dr to any government instrumentality. for the
purpose of securing this Contract,

10. The CONTRACTOR undertakes to pay taxes in full and on time, fuilure to do so will entitle
flie PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR.  Withn
the Internnl Revenue iand a copy of its income and business tax returns duly stumped and received by the
BIR and duly validated with the tax payments mide thereon;

11. For contmcts One Million above, a Contractor's All Risk Insurance shall be obtained and

maintuined by the CONTRACTOR under its name and at its own expense, copy of which shall be provided
by the PROVINCE;

e/

12, I the CONTRACTOR fails to satisfactorily complete the works under this Agreement within
the specified contract durttion, inclusive of duly granted time extensions, \f any, the CONTRACTOR. shall

be liable for liquidated damages m an amount equal to a1 least one-tenth (1/10) of one percent (1%) of the
cost of the unperformed portion of the works for every day of delay:

13. The CONTRACTOR shall comply with all labor and employvment lnws, including oceupational
health und safety, minimum wage, hours of work, and compensation for injuries;
_ i4 The CONTRACTOR shall assume all the risk in connection with the implementation of the
aforementioned project prior 1o the acceptance by the PROVINCE:
15, The provisions of Republic Act No. 12009, otherwise known as the New Government
'ﬂl Procurement Act and its Implementing Rules and Regulations. Republic Act No, 7160, otherwise known
: as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied i the
General Accounting Auditing Manusl (GAAM), unless otherwise meonsistent with RA 12009, regarding
WVU’( the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidnted Dartinges,

Advimee Payment, Negative Slippage, Progress Puyment (if apphcable), Retention Money, and Other
Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement:
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16. Disputes arising from this Agreement shall be resolved theough arbitration or aliernative dispute
resolution mechanisms in accordance with Republic Act No, 9285 (ADR Act of 2004) and Section 88 of
the TRR of RA 12009 The process of arhitration under the foregoing law shall be assurmied part of this
Agreement. without prejudice however, to any mutual agreement of the partics hereto 1o agree in writing
to resort to other alternative modes of disputes-resolution;

17. Jurisdiction over civil cases or suit arismg out of the implementation of this Agreement shall
belong 1o the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18 The PROVINCE ihall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shull not be responsible for any injuries,
dnmages, or claims that muy be sustained by them or by amy third party in conmection with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR,

19, The implementing rules and guidelines regarding adjustment of Contract Price anil/'or change
order adopted and npproved by the Government and consistent with the provisions of RA 12009 and its
IRR shall be applied in this Agreement:

70, Unless otherwise stiited, terms and expressions used in this Agreement shall have the same
meanings as those assigned to them in the Conditions of Contract, which form an mtegral part of this
Agreement;

21, If any clouse of this Agreement is held invalid, the remaimng provisions shall remain in full
force and effect;

22, Without prejudice to administrative sanctions that may be imposed m proper cases, a violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any sgreement
and/or undertaking prior or subsequent to the execution of this Agreement s well as any of the pertinent
provisions of Republic Act No. 12009 and its Implementing Rules and Repulations, shall make the
CONTRACTOR lisble fior damages, which may sither consist of liguidated damages and restitution for the
damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act
or acts in (uestion or both, at the diseretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govesn the ternination of this Agreement.

IN WITNESS WHEREOF, the paities have hereunto signed this Agreement this day of
~at Antipolo City,

RIZAL PROVINCIAL GOVERNMENT JL GAV CONSTRUCTION
Entity/Firm/Corparation

LAURDO M. UBIADAS
ProprietorManager/President

NIN

WITNESSES

MARISSA N. CLEOFAS MYLA DS. ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY 188

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:
Nume/Entity Valid 1D Presented Date Place
HON. NINA RICCI A, YNARES  Passport No. PT0E90568  September 24, 2031 DFA Muanila

LAURO M. UBIADAS TINNo 167-321-587

ull known to me to be the same person/s who executed the foregomg ingtrument and acknowledged that the
saime is their free valuntiey act ane deed as well as the entity that they respectively present. This instrument,
consisting of four (4) pages including this page wherein his acknowledgment is written, has been signed
by the parties hereto and every page hereof, refers to the Agreement for:

Repair/Repainting of Ynures Multi-Purpose Covered Court at Bilibiran
Elementary School, Brgy. Bilibiran, Binungonan, Rizal

WITNESS MY HAND AND SEAL this day Jl' E ‘IEM , it Rizal Provincial
Cupitol, Antipolo City

Doc No. 49
Page No. 73
HBook No._ NOTARY PU i _
Series 20 . o "
' IE € RURAYL-ADANDS
L Lagl g
Ayaen: )
{ By, ditk
vy 1 g,
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Republic ' hi]ippines

Provincial Government of Rizal
QFFICE OF THE GOVERNOR
NOTICE TO PROCEED
15 June, 2026
MR. PAOLO OLIVER D. AQUINO

DIAZ AQUINO CONST. CORP.
Binangonan, Rizal

Dear Mr. Aquino:
The attached Contract Agreement having been approved, notice is hereby given to
DIAZ AQUINOG CONST. CORP. that work may proceed on the

Repair/Repainfing of Ynares Multi-Purpose Covered Court a¢
Mabuhay Homes, Brzy. Darangen, Binangonan, Rizal

effective June 18, 2026 (Thursdav).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and retum the other to the Provincial Government of Rizal,

Very truly yours,

NINA Ri YNARES
Governor

I acknowledge receipt of this Notice on; n
Authorized Signature: ; °7r'

Name of the Representative of the Bidder: PAOLO ?Lrvmyn AQUINO

NTP 05112026#10
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CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: /
This AGREEMENT made and entered into by and betwesn: [

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly organized and
existing under Philippines laws, with seat of government and principal address ot Rizal Provinecial Capitol
Building, Ynares Center Compound, Cireumferential Road comer P. Oliveras Street, Barangay San Roque,
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON. Nl?iﬁu RICCT A
YNARES, duly authorized by virtue of Sanggunighg Panlalawigan Appropriation Ordinance No. 34,
Series of 2025, herein referred to as the “PROVINCE."

- and —

DIAZ AQUINO CONSTRUCTION CORPORATION, a sole p:’upd:k:—r:ship!;_nﬂ-mu
cotporation, duly organized and existing under the laws of the Republic of the Philippines, with pnnm;?al
place of business and office address' at Binangonan, Rizal and heren represmmd by its
Proprietor/President/General Manager, PAOLO OLIVER D. AQUINO. of legal age, Filipino ertizen.
single/married and a resident of Binangonan, Rizal, hereinafter referred to as the “CONTRACTOR.™

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a matter of palicy that certain infrastructure works should
be constructed pursuant to Sangguniang Ponlalawigan Ordinance No, 04, 8. 2026 namely

Repair/Repainting of Ynares Multi-Purpose Covered Court at
Mabuhay Homes, Brgy. Darangan, Binangonan, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the finuncinl and technical competence
to undertake the above said infrastructure works. and whose bid has been deglared as the Lowest Caleulated
Responsive Bid in o public bidding held last May 11, 2026, has sccepred and binds iiself 1o undernake the
construgtion and completion of the above-menhioned infrastructure works strictly in accordance with the
following standards set forth in the bid documents, approved plans, program works and specification m

consideration of the amount of OpeMilion Seven Hundred Forty Eight Thousand One Hundred
Pesos & 33/100 (Php1.748,100.33), Philippine Currency

NOW, THEREFORE, for and in censideration of the loregoing premises, the parties hersto
lhereby agree as follows:

I. The whole works subject matter of this Agreement shall be completed within Eighty  (80)
calendwr days, in accordance with the provisions of the following documents #s required by the
Implementing Rules and Regulations (IRR) of Republic Act No, 12009, othérwise known as the “New
Government Procurement Act.” (RA 12009) and shall form part and be read and construed as integral parts
of this Agreement, viz:

n. Philippine Bidding Documents

i Drawing/Plas;

i Scope of Work;

il Invitation 1o Bid,

v.  Instructions to Bidders;

v. Bid Date Sheet;

vi. Bid Form, mcluding all the decuments/statements contained tn the Bidder's bidding
envelopes, us annexes; and all other documents submitted (e g, Bidder's response to
the request for clarifications on the bid), including cormrections to the bid, if any,
resulting from the PROVINCE's bid evaluation;

vii.  Bill of Quantities;

vin. Genersl and Special Conditions of Contract; and

ix. Supplemental Bid Bulletins, if iny.

b. Winning bidder’s thd, including the Eligibility Requirements, Technical and Financial Proposals,
and all other documents or statements submitted,

W ¢. Performance Secunty;

d. MNotice of Award of Contract; and the Bidder's Confornte thereto: and

e Other contract documents that miy be required by existing laws and/or the PROVINCE, such
as but not limited to the Notice to Proceed and Warranty Security



2. In consideration of the payment to be made by the PROVINCE 1o the CDNTE,_&E'TDK the Inm:-r
hereby covenants with the PROVINCE to construet and complete the infrastructure waorks subject of this
Agresient in conformity with the provisions, terms, and conditions of this Agreement,

3, The PROVINCE hereby covenmts to pay the CONTRACTOR the amount of One Million
Seven Hundred Forty Eight Thousand One Hundred Pesos & 33/100 (Phpl,748,100.33), Philippine
Currency. subject to retention money, progress payments, and other conditions as provided under RA 12009
and its IRR, and Sanggunimg Panlalawigan Resolution No. 471, s 2025 (If applicable)

performance security of ired T _ 10/10
(PhpS24,430.10), Philippine Curvency, #s 8 measure of guaranice for the faithiul compliance with his
obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under
Section 68 4 of the IRR to cover any cumulative incregse of more than 10 percent { 10%) over the orvigingl
value of the contract 6s a result of amendments to order or change orders, extra work orders and
supplemental agreements, as the case may be;

6. In the event that it is established thit the CONTRACTOR is in default in any of its obliganons
under this Agreement the performance security shall be forfeted in faver of the PROVINCE;

7 The CONTRACTOR undertnkes to past a warranty secarity o guntantee the performance of its
oblipations in the event of any “Structural Deficts or Failures™, as defined in the IRR, that miay occur wrthin
the applicable wartanty period provided m Section 90.2 3, of the IRR;

& The CONTRACTOR shall observe the warranties under Section 90,2 of the IRE. ;

9. The CONTRACTOR warrants that it has not given. nor promised to give, any imoney, gifl, or
consideration to any officinl or employee of the PROVINCE, or to any govemment instrumentality, for the
purpose of seouring this Contract:

10. The CONTRACTOR undertukes to pay taxes in full and on time, fatlure to do so will entitie
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Intemal Revenue and o copy of its income and business tax returns duly stamped and received by the
BIR and daly validated with the tax pmvments magde thereon,

11, For comracts Ope Million above, a Contragtor's All Risk Insurance shall be obtained and

maintpined by the CONTRACTOR under its nume and at its own expenge, copy of which shall be provided
by the PROVINCE,

12, 1f the CONTRACTOR fails to satisfactorily complete the works under this Agreement within
the specified contract duration. inclusive of duly granted time extensions, if any, the CONTRACTOR shall
b liable for liquidated dumapes in an amount equal to at least ooe-tenth (1/10) of one percent (1%) of the
cost of the unperformed portion of the works for every day of delav,

13, The CONTRACTOR shall comply with all Inbor and employment laws, including occypational
health and safety, mimimum wage, hours of work, and compensation for injuries;

14. The CONTRACTOR shall assume all the nsk in connection with the implementation of the
alorementioned project prios to the acceptance by the PROVINCE;

I5. The provisions of Republic Act No. 12009, otherwise known as the New Govermment
Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known
us the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the
General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding:
the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liguidated Damages,
Advance Payment, Negative Shippage, Progress Payment (if applicable), Retention Money, and Other
Aspects of Contract Implementation, shall be applicable in the implementanon of this Agreement;
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16, Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute
resolution mechanisms in necordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009, The process of arbitrarion under the foregoing law shall be assumed part of this
Agreement, without prejudice however, to mry mutupl agreement of the partics hereto to ugree in writing
to resort to other alternative modes of disputes resolunon:

17. Jurisdiction over civil cases or spif arismg out of the implementation of this Agreement shall
belong 1o the appropriate courts of the City of Antipolo, with the exclusion of any pther courts,

I8 The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall ngt he responsible for any injuries,
domnges, or claims that may be sustained by them or by any third party in connection with the perfrmance
of this Contract, ull of which shall be the sole respansibility of the CONTRACTOR:

19, The implementing rules and guidelines regarding adjustment of Contruct Price and/or change
order adopted and approved by the Government and consistent with the provisions of RA 12009 and 115
IRR shall be applied in this Agreement;

20, Uriless otherwise stated, erms and expressions used in this Agreement shall have the same
meanings as those assigned 1o them in the Conditions of Contract, which form an mtegral pan of this
Agreement;

21, If any clause of this Agreement is held invalid, the remaining provisions shall remain in full
force and effect:

22 Without prejudice to administrative sanctions that nmy be imposed in proper cases, a violation
by the CONTRACTOR of any of the provisions of this Agrecment, the bidding documents of any agreement
and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent
provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the
CONTRACTOR liable for dumages, which mny either consist of liquidated damages and restitunion for the
dampges done or the forfeiturs in favor of the government of any unwarranted benefit derived from the act
or acts in question or both, at the discretion of the court. and

23. The provisions under Section 71.4 of the IRR shall goyern the rermination of this Agreement,

IN WITNESS WHEREOQF, the purfies have hereunto signed this Agreament this 1 3 m%f
at Antipalo City.

RIZAL PROVINCIAL GOVERNMENT  DIAZ AQUINO CONSTRUCTION CORPORATION
Ennty/Firm/Corporation

r
|'.-"r .
;o

PAOLO OLIVER D. AQUINO
Praprictor/Mannger/President

WITNESSES

- s

MARISSA N. CLEOFAS MYLA DS. ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY }5.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:
Name/Entity Valid 1D Presented Date Place
HON. NINA RICCI A. YNARES  Passport No, P76890568  September 24, 2031 DFA Muanila

PAOLO OLIVER D. AQUINO TIN No. 010-(84-780 _

all known to me t be the same person/s who executed the foregoing instrument and acknowledized that the
<ariie is their free voluntary act and deed is well as the entity that they respectively present. This mstnmment,
consisting of four (4) pages including this page wherein this acknowledgement is written, has been signed
by the parties hereto and every page hereof, refers to the Agreement for.

Repuir/Repainting of Ynares Multi-Purpose Covered Court at
Mabuhay Homes, Brgy. Darangan, Binangonan, Rizal

15 JUN p
WITNESS MY HAND AND SEAL this ~doy of _, 8t Riml Provincinl
Capitol. Antipolo Ciry.

Doe No, Eﬁﬁ
Page No. T
Book No._| NOTARY PUBLIO, L LY T Y
Series 20 Wy ARy g

HAN
!ln!ﬁ."' Hy

{Tesy | s bai



Republic the ilippinf:s
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE, TO PROCEED
15 June, 2026

MR. PAOLO OLIVER D. AQUINO
DIAZ AQUINO CONST. CORP.
Binangonan, Rizal

Dear Mr. Aquino:
The atiached Contract Agreement having been approved, notice is hereby given to

DIAZ AQUINO CONST. CORP. that work may proceed on the
Repair/Repainting of Yosres Multi-Purpose Covered Court at Bryy. Tagpos, Binangonan, Rizal

effective June 18, 2026 (Thursday).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provincial Govemment of Rizal,

Very truly yours,

NINA RICCI ARES
Governor

I acknowledge receipt of this Notice on:

Authonzed Signature: b
Name of the Representative of the Bidder: PAOLO O R INAQUINO
ey

NTP 05112026#11



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: ’
This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly organized and
existing under Philippines laws, with seat of government and principal address at Rizal Provingial Capitol
Biilding, Ynares Center Compound, Circumferential Road comer P. Oliverns Street, Barangay San {l?_que.
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON. NINA RH’.FI A.
YNARES, duly suthorized by virtue of Ssngguninng Panlalawigan Appropristion Ordinance No. 34,
Serdes of 2025, hergin referred to as the “PROVINCE.”

and -

DIAZ AQUINO CONSTRUCTION CORPORATION. a sole proprictorship/private
corporation, duly organized and existing under the laws of the Republic of the Philippines, with ;H'i!t:.iq::]
place of business and office nddress at Binangonan, Rizal. and herein represented hfy its
Proprietor/President/General Manager, PAOLO OLIVER D. AQUINGO, of legal nge, Filiping citizen.
single/married and o resideny of Binangonan, Rizal, hereinafier referred 1o as the *CONTRACTOR."

WITNESSETH, Thii:

WHEREAS, the PROVINCE declares as amatter of policy that cenain mfrastruciure works should
be constructed pursuant to Sengguniang Panlalawigan Ordinance No. 04, 8, 2026 namely.

Repuir/Repuinting of Ynares Multi-Purpose Covered Court
at Brgy, Tagpos, Binungonan, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and techmeal competence
to undertake the above said infristructure works, and whose bid has been declared as the Lowest Calonlnted
Responsive Bid in o public bidding held lnst May 11, 2026, has accepted and binds itself to undertike the
construction and completion of the above-mentioned infrastructure works strictly in accordiance with the
following standards set forth in the bid documents, approved plans, prograun works and specification in
cansideration of the amount of One Million Nine Hundred Sixty Eight Thousand One Hundred
Thirteen Pesos & 35/100 (Phpl 968.113.35). Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties heroto
hereby apree as follows:

1. The whole works subject matter of this Agreement shall be completed within Fifty (50) calendar
diys, in secordnnce with the provisions of the followmg documents as required by the Implementing Rules
mnd Regulations (IRR) of Republic Act No. 12009, atherwise kinown as the "New Govammeant Procurement
Act.” (RA 12009) and shall form part and be read and construed as integrul parts of this Agreement, viz:

a. Phlippine Budding Documents
i Drawing/Plans;
. Scopeof Work,
i, Invitation to Bid;
iv. Instructions to Bidders,
v. Bid Dawe Shect;

ﬂ vi. Bid Form, including all the documents/statements contmned in the Bidder's bidding
envelopes, us annexes, and all other docimients submitted (e g | Bidder's regponse to
the request for clarifications on the bid), including corrections to the bid, if any,
\ resulting from the PROVINCE s bid evaluation,
vii.  Bill of Quantities,
viil. General and Special Conditions of Contract; and
1. Supplemental Bid Bulletios, if any.
b, Winning biddet’s bid, including the Eligibility Requirements, Technical and Financial Proposals,
_ and all other documents or statements submitted,
}1-'4(4"" ¢ Performance Security,
d. Notice of Awmrd of Contract; and the Bidder's Conforme thereto; and
.
.
N

e Other contract documents that may be required by existing lews and/or the PROVINCE, such
a¢ bt not Hmited to the Notice to Proceed and Warranty Security.
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2. In considemtion of the payment to be made by the PROVINCE to the CONTRACTOR, the lutter
hereby covenants with the PROVINCE to construct umd camplete the infrastructure works subject of this
Asreement in conformity with the provisions, terms, and conditions of this Agreement;

1 The PROVINCE heteby covenunts to pay the CONTRACTOR the amount of Ouae Million
Nine Hundred Sixty Eight Thousand One Hundred Thirteen Pesos & SSH[!H (Phpl.968,113.35),
Philippine Currency, subject (o retention money, progress payments, unti other conditions as provided under
RA 12009 and its IRR. and Sanggunisng Panlalawigan Resolution No, 471, 5 2025 (If applicable)

A, It is understood that prior to the signing of this Agreement, the Contractor his posted the required
performuice security of Five Hundred Ninety Thousand Four Hundred Thirty Four Pesos & 01/100
(Php890,434.01Y), Philippine Currency, as a measure of guarantee for the fuithful camplimee with is
abligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under
Section 68 4 of the IRR 1o cover any cumulative increase of more than 10 percent (10%) aver the atigmil
value of the cantract as a result of mmendments W order or change orders, extrn work onders and
supplemental agreements, as the case may be:

6. In the event that it is esiahlished that the CONTRACTOR is in default in any of its obligations
undet this Agreement. the performance securify shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post 8 wirranty security to guarantee the performance of s
obligations in the event of any “Structural Defects or Failures™, as defined in the IRR, that may ocetr within
the applicable warranty period provided in Section 90.25. of the IRR;

8 The CONTRACTOR shall observe the wartanties under Section 90,2 of the IRR |

9, The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift. or
semsideration to any official ar employee of the PROVINCE, or to any government instrumentality, for the
purpose of securing this Contract;

10, The CONTRACTOR undertkes o pay taxes in full and on time, failure 1o do so will entitle
the PROVINCE to sispend payimient for any goods or services delivered by the CONTRACTOR. Within
the Internal Revenue and a copy of ils income and business tax returns duly stamped and received by the
BIR and duly validated with the tax pavments made thereon:

11. For contracts One Million above, & Contractor’s All Risk Insurance shall be obtained and
maintiined by the CONTRACTOR under its name and o its dwn expense, copy of which shall be provided
tiy the PROVINCE,

12, If the CONTRACTOR fails to satistactonly complete the works under this Agreement within
the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall
be liable Tor liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the
cist of the unpérformed portion of the works for every day of delay,

13, The CONTRACTOR shall comply with all labor and employment laws, including occupational
health nnd safety, minimum wage, hours of work, and compensation for injuries;

14 The CONTRACTOR shall assume all the nisk in cannection with the implementation of the
aforementioned project priot to the acceplunce by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Govemment
Procurement Act and its Implementing Rules and Regulations. Republic Act No. 7160, otherwise known
as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied i the
General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding
the following: Vanation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damnges,
Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, snd Other
Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;
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16. Disputes arising from this Agreement shall be resolved through arbitrution or alternative dispute
resoliition mechaisms th accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009 The process of arbitration under the foregomg law shall be assumed part of this
Agreement, without prejudice liowever, to any mutual agresment of the parties hereto to agree i wnting
to reson 1o other alternative modes of disputes resolution,

17, Jurisdiction over civil cases or suit arising out of the implementation of this Agresment shall
belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18 The PROVINCE shall have tio EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any mjuries,
damages, or claims that may be sustained by them or by any third party in connection with the performance
of this Contract. ali of which shall be the sole responsibility of the CONTRACTOR,

19. The implementing rules and goidelines regarding adjustment of Confract Price ancl/or change
order adopted and approved by the Government and consisient with the provisions of RA 12009 and its
IRR shall be applied in this Agresment,

20. Unless otherwise stited, terms and expressions used in this Agreement shall have the same
mieanings us those assigned to them in the Condifions of Contract, which form an integral parg of this
Agreement,

21, I any clause of this Agreement is held invalid, the remaining provisons shull remain i full
force and effect;

22 Without prejudice to administrative sanctions that may be imposed in proper cases, a violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agresment
ancl/or undertaking prior or subsequent to the execution of this Agreement as well s any of the péttinent
provisions: of Republic Act No. 12009 and its Implementing Rules ond Regulations, shall make the
CONTRACTOR linble for damages, which may either consist of liquiduted damages and restitution for the
darmuges done or the farfeiture in favor of the government of any unwarranted benefit derrved from the act
or acts in question or both, 4t the discretion of the court, and

23, The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement

5
IN WITNESS WHEREQF, the parties have hereunto signed this Agreement t’hisI ‘mdm:f
at Antipolo City.

RIZAL PROVINCIAL GOVERNMENT DIAZ AQUINO CONSTRUCTION CORPORATION

Entity/Firm/Corporation
By: By:
NINA RICH A Aﬂfs PAOLO LIVEED. AQUINO
AProvine ernor Proprictor/ManagerPresident
WITNESSES

" ke

MARISSA N, CLEOFAS MYLA DS. ALARCON
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ACKNOWLEDGMENT

REPURLIC OF THE PHILIPPINES)
ANTIPOLO CITY }S.5.

BEFORE ME, a Nofary Public for and in Antipolo City, personally appeared the following:

Name/Entity Valid 1D Presented Dote Place
HON. NINA RICCI A. YNARES  Passport No, PTORO056B  Seprember 24, 2031 DFA Manila
PAOLO OLIV AOQLIN [N No 010-084-780
all knows 1o me to be the same person/'s who executed the foregoing instrument and acknowledged that the
same is their free voluntary sct and deed as well as the entity that they respectively present. This mstrument,

consisting of four (4) pages including this page wherein this scknowledgement is written, has been sizned
by the parties herelo and every page hereol, refiers to the Agreement fur:

Repait/Repainting of Ynares Multi-Purpose Covered Court
at Brgy. Tagpos, Binangonan, Rizal

WITHESS MY HAND AND SEAL this diy 011_5 'Ew_m_. at Rizal Provincial
Capitol, Antipalo City.
Do¢ No. -
Page No, 7% .
Book Na. NU‘I‘HR'Y .’Fl._T ol I""‘"'ﬁ\"l"']
Series 20 Wy Wlome gy " /

) _ltt-ﬂr‘. L ¥ 5340
s Wietei a2 > 1 54 =

| F



Republic of the Philippines

Provincial Government of Rizal
OFFICE OF THE GOVERNOR,
NOTICE TO PROCEED
5 une, 2026
MR. PAOLO OLIVER D. AQUINO

DIAZ AQUINO CONST. CORP.
Binangonan, Rizal

Dear Mr. Aquino:

The attached Contract Agreement having been approved, notice is hereby given to
DIAZ AQUINO CONST. CORP. that work may proceed on the
Repair/Repainting of 1-Storey Yoares Multi-Purpose Bldg. at Brgy. Kasile, Binangonzar, Rizal

effective June 18, 2026 (Thursday).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provincial Government of Rizal,

Yery truly yours,

NINA RI YNARES

Governor {

1 acknowledge receipt of this Notice on; 1.7 JUR

Authorized Signature: '

Name of the Representative of the Bidder: FAOLO AQUIND

NTP 05112026#12



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: / =y

/4
This AGREEMENT made and entered mto by and berween:

The PROVINCIAL GOVERNMENT OF RIZAL, s local government unit. duly organized and
exinting under Philippines laws, with seat of government and principal address at Rizul Provincial Capiol
Building, Y nares Center Compound, Cirgumferential Road corner P. Oliveros Streel, Barangoy Sun Rogue,
Antipalo City, represented in this act by its PROVINCIAL GOVERNOR, HON. NINA RICCI A.

YNARES, duly authorized by virtue of Sanggumiang Ponlalawigan Appropriation Ordinunce No. 34,
Series of 2025, herein referred to as the “PROVINCE."

- anif -

DIAZ UIND CONSTR N CORPORATION, a sole proprietorsiop/private
carporétion, duly organized and existing under the laws of the Republic of the Philippines, with principal
place of husiness and office address »t Binangonan, Rizal and herein represented by it
Proprietor/President/General Manager, PAOLO OLIV UINO, of legnl age, Filipino citizen,
single/married and 1 resident of Binangonan. Rizal, hereinafter referred to 4s the “CONTRACTOR."

WITNESSETH, That

WHEREAS, the PROVINCE declares as a matter of policy that certain infrastructure works should
be constructed pursuant to Sangguniang Panlalawigan Ordinance No, 04, 8. 2026 namely:

Repair/Repainting of 1-Storey Ynares Multi-Purpose Building
at Brgy. Kasile, Binangonnn, Riznl

WHEREAS, (e CONTRACTOR, wartunting that 1t has the financial and technical competerice
to undertake the above said infrastructure works, and whose bid his been declared as the Lowest Calculated
Responsive Bid in g public bidding held last _May 11, 2026, hus sccepted and binds itself 1o underake the
construction and completion of the ahave-menboned mimstructure works strictly in aceordance with the
following standards set forth m the bid documents, approved plans, program works and specification in
congideration of the amount of One Million One Hundred Seventy One Thousand Five Hundred
Fifty Seven Pesos & 68/100 (Phpl.171,557.68), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto
heveby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Eighty  (80)
calendar days, in accordance with the provisions of the (ollowing documents as required by the
Implementing Rules and Regulstions (IRR) of Republic Act No. 12009, otherwise known as the “New

Govermment Procurement Act,” (RA 12009) and shall form part and be read and construed s integral parts
of this Agreement, viz:

a. Philippine Bidding Documents

L Drawing/Plans;

i Scope of Work;

1. Invitation to Bid;

iv. Instructions to Bidders;

v.  Bid Date Sheet;

vi. Bid Form, including all the documents/statements contained m the Bidder's bidding
envelopes, as annexes, and ul] other documents submitted (e.g., Bidder's response to
the request for clanfications on the bid), including corrections to the bid, if any,
resulting from the PROVINCE's bid evaluation;

vii.  Bill of Quantities;

viii, General and Special Conditions of Contract; and

ix. Supplemental Bid Bulletins, if any.

‘”W" b. Winning bidder’s bid, including the Eligibility Reguirements, Technical and Financial Proposuls,

and all other documents or statetments submitted,

¢. Performance Security;

d. Notice of Award of Contract, and the Bidder's Conforme thereto; and

e Other contruct documents that may be required by existing laws and/or the PROVINCE, such
A5 but not limited to the Notice to Proeeed and Warranty Secunty.
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2. 1n consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the Tatter
hereby covenonts with the PROVINCE to construct and complete the infrastructure works subject of this
Agreement in conformity with the provisions, terms, and condinons of this Agreement,

5. The PROVINCE hereby covenants to pay the CONTRACTOR the mnount of One Miltion
One Hundred Seveniy One Thousand Five Hundred Fifty Seven Pesos & 68/100 (Phpl.171,557.68),
Philippine Currency, subject (0 retention Money, PrORIess payments, and other conditions as provided under
RA 12009 and its IRR., and Sangguniang Panlalawigan Resolution No, 471, 5. 2025 (IF applicable)

4. Itis understood that prior to the signing of this Agreement, the Contractor has posted the required
performance security of Three Hundred Fifty One Thousand Four Hundred Sixty Seven Pesos &
30/100 (Php3S1.467.30)), Philippine Currency, as a measure of guarantee for the faithiv] comphance with
his obligations under this Agreement i accordance with the Bidding Documents,

5. The CONTRACTOR shall post an additional performance security following the schedule under
Section 68.4 of the IRR 1o cover any cumilative ingrease of more than. 10 percent 101%0) over the oniginal
volie of the contract as 8 result of amendments 1o order or change orders. extrn work arders and
supplemental agreements, as the case may be;

6. I the event that it is established that the CONTRACTOR is in defuult in any of its obligations
under this Agreement, the performance security shall be forfeited in favor of the PROVINCE,

7. The CONTRACTOR undertakes to post o warranty security to guarantee the performange of its
obligations in the event of any “Structural Defects or Failures™. 4§ defined in the IRR. that may occur within
the applicuble warranty period provided in Section 90.2.3, of the IRR:

8 The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9 ‘The CONTRACTOR warrants that it has not given, nor promised to give, any money, gilt. or
consideration to any official or employee of the PROVINCE. or to any government instrumentality, for the
purpose of seciring this Contract:

10, The CONTRACTOR undertakes to pay taxes in full and on time. fallure to do so will entitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Intemal Revenue and a copy of its mcome and business tax returms duly stamped and received by the
BIR and duly validated with the tex payments made thereon;

L1, For contracts One Million above, i Conttactor's All Risk Insurance shall be obtained and
mamtained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided
by the PROVINCE:

12, 1f the CONTRACTOR fails to satisfictorily complete the works under this Agreement within
the specified eontract duration, inclusive of duly granted time extensions; if any, the CONTRACTOR shall
be lfable for iquidated damages in an amount equal to at least one-temb (1/10) of ane percent (1%) of the
cost of the unperformed portion of the works for every day of delay;

13, The CONTRACTOR shall comply with all labor and employment laws, including eccupanonal
henlth and safety, minimun wage, hours of work, and compensation for injuries;

14, The CONTRACTOR shall assume all the risk in connection with the implementation of the
aforementioned project prior to the acceptance by the PROVINCE;

15 The provisions of Republic Act Noo 12009, otherwise known as the New Government
Procurement Act and its lmplementing Rules and Regulutions, Republic Act No, 7160, otherwise known
as the Local Government Code ol 1991 and the Implementing Rules and Regulations embodied in the
General Accounting Auditing Manusl (GAAM), unless otherwise inconsistent with RA 12009, regarding

the following: Vanation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages.

Advance Payment. Negative Slippage, Progress Payment (if spplicable), Retention Money, and Other
Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;
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16. Disputes arising frot this Agreement shall be resolved through arbitration or alternative dispute
resolution mechinisms in accordance withi Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009, The process of arbitration under the foregoing law shall be assumed part of this
Agreement, without prejudice however, to any mutual sgreement of the parties hereto (o ngrée in writing
to resort to other alternative modes of disputes resolunion;

17, Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall
belong 1o the appropriate courts of the City of Antipolo; with the exclusion of any other courts;

18, The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefors, shull not be responsible for any imjunes,
damages, or claims that may be sustained by them or by any third party in connection with the performance
of this Continct, all of which shall be the sole responsibility of the CONTRACTOR;

|9, The implementing rules ond guidelines regnrding adjustment of Contruct Price andfor change
order adopted and approved by the Government and consistent with the provisions of RA 12009 and its
IRR shall be applied in this Agreement;

20, Unlgss otherwise stated, terms and expressions used in this Agreement shall have the same
meanings as those assigned to them in the Conditions of Contract, which form an integral part of this
Agregment,

21. 1f any clause of this Agreement 15 held invalid, the remaining provisions shall remain in full
force and effect;

22, Without prejudice to administrativie sanctions that may be imposed in proper cases, a violation
by the CONTRACTOR of eny of the provisions of this Agreement, the bidding documents or any agreement
and/or undertaking prior or subsequent fo the execution of this Agreement ds well us any of the pertinent
provisions of Republic Act No. 12009 and its: Implementing Rules and Regulations, shall make the
CONTRACTOR liable for danages, which may either consist of liquidated damages and restitution for the
dumages done or the forfeiture in favor of the government of any unwarmnted benefit derived from the act
or #ets in question or both, at the diseretion of the court, and

23. The provisions under Sectton 714 of the IRR shall govern the termination of this Agresment.

IN WITNESS WHEREOF, the parties have herounto signed this Agreement thik 5y d of
at Antipoli City o

RIZAL PROVINCIAL GOVERNMENT  DIAZ AQUINO CONSTRUCTION CORPORATION
Entity/Frrm/Corporation

By: By:

/

NINA RIC PAOLO OLIVER . AQUINO
_ Proprietor/Managée/President

WITNESSES

- o PO

MARISSA N. CLEOFAS MYLA DS. ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIFOLO CITY )SS.

BEFORE ME. a Notary Public for and in Astipolo City, personally appeared the following:
Name/Entity Valid 1D Presented Date Place
HON. NINA RICCIA. YNARES  Passport No. P76890568  September 24, 2031 DFA Manila

PAOLO OLIVER D. AQUINO TIN No, O A-T80

all known to me (o be the <ame person/s who executed the foregoing imstrument and acknowledged that the
sume i their free volunisry actand deed as well as the entity that they respectively present. This instrument,
consisting of four (4) pages including this page whorein this acknowledgement is written, has been sipgned
by the parties hereto and every page hereof, refers to the Agreement for-

Repair/Repainting of | Storey Ynares Multi-Purpose Building
at Brpy. Kasile, Binangonan, Rizal

WITNESS MY HAND AND SEAL this Idéy ‘ﬂ'w_@ﬁ . a1 Rizal Provincial
Cupitol Antipola Ciry.

Doc No. _2&1
PH-EE ND: 3 !
Buook Nu.wl__ NOTARY PUBLIC
Series 20 1,



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

15 June, 2026

MR. FELIMON M, SANTOS
FLS CONSTRUCTION & BUILDERS

Taytay, Rizal
Dear Mr. Santos:

The attached Contract Agreement having been approved, notice is hereby given to
FLS CONSTRUCTION & BUILDERS  that work may proceed on the
Construction of Drzinage Canal at Quail St. (portion),Anak Pawis St.,Brey.San Juan,Cainta, Rizal

effective June 18, 2026 (Thursday).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date sbove-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Yery truly yours
NINA RICCI A, ARES
Governor [

I acknowledge receipt of this Notice on; 16 JUN 78

Aunthorized Signature: m—/

Name of the Representative of the Bidder:  FELIMON M. SANTOS

NTP 05112026#13



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: vl

This AGREEMENT msade and entered into by and between: |

The PROVINCIAL GOVERNMENT OF RIZAL, o local govermment unit, duly c!rggni:md ?nd
existing under Philippines lnws, with seat of government md principal nddress ar Rizol Provincial Copitol
Building, Ynares Center Compound, Cireumfesential Road comer P Oliveros Strest, E?nmng?y Sun Rogue,
Antipolo City, tepresented in this act by its PROVINCIAL GOVERNOR, HON. NINA RICCI AL
YNARES, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ovrdinance No. 34,
Series of 2025, herein teferted to a5 the “PROVINCE."

= mnd =
FLS CONSTRUCTION & BUILDERS, o sole piroprietorship/private corporation, duly organized

and existing under the laws of the Republic of the Philippines, with principal place of bukiness and ﬂti'lm':
address at_Taytay, Rizal, and herein represented by its Proprictor/President/General Manoger, FELIMON

SANTOS, of lepal age, Filipino citizen, single/mamied and aresident of Taytay, Rizal hesinafier refetred
to ns the *CONTRACTOR."

WITNESSETH, That:

WHEREAS, the FROVINCE declares iis a mattet of policy that certnin infrastruciure works should
be constructed pursuant to Sangguniang Panlalawigan Ordinance No, 03, S. 2026 numely:

Construction of Drainage Canal at Quail Street (portion),
Anuk Pawis Street, Bry. San Juan, Cainta, Rizal

WHEREAS, the CONTRACTOR, warranting that it higs the financial and technical competence
to undertake the above said infrasiructure works, and whose bid has been declared as the Lowest Caléulated
Responsive Bid in & public bidding held last May 11, 2026, has accepted and binds itseli 10 undertake the
gonstruction and completion of the above-mentioned infinstructure works strictly in accordance with the
following standards set forth in the bid documents, approved plans, program works and specification n
consideration of the ammmt of One Million Two Hundred Fifty Three Thousand Seven Pesos &
44/100 (Phpl 253.007.44), Philippine Cumrency

NOW, THEREFORE, for and in consideration of the foregoing promises, the parties hereto
hereby datee as follows:

L. The whole works subject matter of this Agreement shall be completed within _Seventy  (70)
cilendnr days, in accordunce with the provisions of the following documents as required by the
Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the “New
Giovernment Procurement Act,” (RA 12009) and shall form pant and be vead and construed as intcgral parts
of this Agreement, viz:

a Philippine Bidding Documents
i Drawing/Plans;
1w Scope of Work:
il Invitation o Bid;
iv. Instroctions to Bidders;
v. Bid Date Sheet,

: vi, Bid Form, including all the documents/statements contained m the Bidder's bidding
envelopes, asannexes, and all other docyments submitted (e.g., Bidder's response to
Qﬂ_‘ the request for clarifications on the bid), meluding corrections to the bid, if any,
resulting from the PROVINCE s bid evaluation;
vil. Bill of Quuntities;
viil. General and Special Conditions of Contract, and
X Supplemental Bid Bulletins, if any.
b. Wiming bidder's bid, includmg the Eligibility Requirements, Technical and Finaneial Proposals,
and all other documents or statements submitted,
¢. Performance Security;
d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
e. Other contract documents that may be required by existing laws and/or the PROVINCE, such
a5 but not limited to the Notice to Proceed and Warranty Securnity.
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2. lin consideration of the payment 1o be made by the PROVINCE to the CONTRACTOR, the latier
hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the smount of Mw_}iﬂ,

undred Fiftv T pusand Pesos & 0 (Phpl,253,007.44). Philippine Currency, subject

1o retention toney, progress payments, and other conditions as provided under RA 12009 and its IRR, and
Sangguniang Panlalawigan Resolution No. 471, s 2025 (If applicable)

4. iLis understood thal prior (o the signing af this Agrecment, the Contructor has posied the required
performance security of Three Hundred Seventy Five Thousand Nine Hundred Two Pesos & 23/100
(Php375.902.23). Philippine Currency, us a measure of guamnies for the faithful complionee with his
obligations under this Apreement in-accordance with the Bidding Documents;

5. The CONTRACTOR shall past an additionnl performance security following the schedule uqdw-
Section 68 4 of the IRR 10 cover any eumulative increase of more than 10 percent (10%) over the original
value of the conirsct as a result of amendments to order or change orders, extra work orders mnd
supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is i default inany of i_ts abligations
under this Agreement. the performance security shall be forfeited in favor of the PROVINCE

7. The CONTRACTOR undertnkes to post a warmanty secunity to guarantee the performance of its
obhpations in the event of any “Structural Defects or Failures”, as defined in the TRR. that may ogcur within
the applicable warranty period provided in Section 90.2.3, of the [RR:

8 The CONTRATTOR shall observe the warranlies under Section 90.2 ol lhe IRR,

9. The CONTRACTOR warranis that it has not given, nor promised to gve, any money, gift, or
eonsideration to any official or employee of the PROVINCE. or 1o any government insiromentality, for the
purpose of securing this Contract,

10, The CONTRACTOR undertakes io pay tuxes in {ull and on e, failwe to do so will entitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Internal Revenue und & copy of its mcome and business tax returns duly stamped and received by the
BIR and duly validated with the tux payments made thereon;

1. For contracts One Million above, a Contractor's All Risk Insurance shall be obtaingd and

maintained by the CONTRACTOR under its name snd at its own expense, copy of which shall be provided
by the PROVINCE;

12, 1f the CONTRACTOR fails to satisfactorily complete the works under this Agreement within
the specified contract duration, inclusive of duly grunted time extensions, if any, the CONTRACTOR. shall
be linble for Bguidated damages i an amount equal 10 at Jeast one-tenth (1/10) of one percent (1%) of the
cost of the unperformed portion of the works for every day of delay:

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational
health and safety, ounimum wage, hours of work, and compensation for injuries.

14 The CONTRACTOR abail assame all the nisk 10 connection with the implementaiton of ihe
aforementioned project pnor to the acceptance by the PROVINCE;

15, The provisions of Republic Act No. 12000, otherwise known as the New Government
Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known
a5 the Local Government Code of 1991 and the Implementing Rules and Regulations embodiad in the
General Accounting Auditing Manugal (GAAM), unless otherwise inconsistent with RA 12009, regarding
the following: Varation Orders, Suspension of Work, Extension of Contenet Time, Liquidsted Damages,

Advance Paymem, Negative Slippage. Progress Payment (if applicable), Retention Money, and Other
Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;



16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute
resolution mechanisms in accordance with Republic Act No, 9285 (ADR Act of 2004) and Section 88 of
the TRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this
Agreement, without prejudice however, 1o any mutual agresment of the parfies hereto o agree in whiting
to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall
helong 1o the appropriste courts of the City of Antipolo, with the exclusion of any other courts,

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its omployees, and therefore; shall not be responsible for any injuries,
damuges, or claims that may be sustained by them or by any third party m connection with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR,

19. The implementing rules and guidelines regarding adjustment of Conteact Price and/or change
order adopted and upproved by the Government and consistent with the provisions of RA 12009 and its
IRR shall be applied in this Agreement,

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same
meanings as those assigned to them in the Conditions of Cantract, which form un integral part of this
Agreement;

21, If any clause of this Agreement is held invalid, the remaming provisions shall remain n full
force and effect,

22, Without prejudice to sdministrative sanctions that may be impaosed in proper cases, a violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents ur any agreement
and/or undertaking prior of subséquent to the exectition of this Agreement as well as any of the pertiment
provisions of Republic Act No. 12009 and its Implementing Rules and Regulanions, shall make the
CONTRACTOR linble for dumages, which may either consist of liquidated damages and restitution for the
damages done or the forfeiture in favor of the gavernment of any unwimanted benefit denved from the act
of acts in guestion or both, at the discretion of the court; aml

23. The provisions under Section 71 4 of the IRR shall govern the tenmination of this Agresment,

IN WITNESS WHEREQF, the partics huve hereunto signed this Agreement T M of

at Antipolo City.
RIZAL PROVINCIAL GOVERNMENT FLS CONSTRUCTION & BULDERS
Entity/Firm/Corporation
By: By:
NINA Ri YNARES ::Eumém'mwms
JProvincial (QYvernor £ Proprictor/Manager/ President
WITNESSES

| _é' | Tirdlar
MARISSA N, CLEOFAS MYLA DS. ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY }SE

BEFORE ME, a Notiry Public for and in Antipolo City, personally appeared the following
Name/Entity Valid 1D Presented Dite Place
HON. NINA RICCI A. YNARES  Passpori No. PT68%i508  Seplember 24, 2051 DFA Manila

FEL N SANTOS TIN No. 137-732-196

all known to me 1o be the same person/s who executed the foregaing instrument and acknowledged that the
same is their free voluntary act and deed as well as the entity that they respectively present. This instrument,
consisting of four (4) pages including this page wherein this acknowledgement is written, has been signed
by the parties hereto and every page hereof, refers to the Agreement for;

Construction of Drainage Canal at Quail Street (portion),
Anak Pawis Street, Brey. San Juan, Cainta, Rizal

15 I 18
WITNESS MY HAND AND SEAL this day of . af Rizal Provincial
Capitol, Antipolo City

e C8im i ot N
Page No. e LA 1.;.:1.._....! A :{p
Book No. vondRY BUBiIC
Series 20 e MCLE Cam i VIT oL . 5u£i.-1

VI Mo, ZSREERTA, WY, 5, TODE fipal



Republic of ePhilippines
Provincial Govemnment of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED
I5 June, 2626

MR. DANILQ C, MAGNQ
TRANCOM ENGINEERING CONST.
Cainta, Rizai

Dear Mr. Magno:;

The attached Contract Agreement baving been approved, notice is hereby given to
TRANCOM ENGINEERING CONST. that work may proceed on the
Improvement of 1-Storey Ynares Multi-Purpose Bldg, (Senlor Citizen Office) ac
Bik, 108 Kalinisan St. Karangalan Village, Brgy. San Isidro, Cainta, Rizal

effective June 18, 2026 (Thursday).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned,

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provincial Government of Rizal,

Yery truly yours

NINA RIC YNARES

Governor [ /

I acknowledge receipt of this Notice on; 16 N ams

Authorized Signature; w 7<

Name of the Representative of the Bidder:  DANILQ C/MAGNO

NTP 05112026#14
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CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: /‘ _J
This AGREEMENT made and entered mto by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, & local govenment unit, duly organized and
existing under Philippines laws, with seat of government and prineipal address ot Rizal Provincinl Capitol
Building Ynnres Center Compound, Circumferential Road comer P Oliveros Street, Barangay San Roane,
Antipolo City, represented i this act by its PROVINCIAL GOVERNOR, HON. NINA RICCI A.
YNARES, duly authorized by virtue of Smngeuniang Panlalawigan Appropriation Ordinance No. 34,
series of 2025, herein referred to as the “PROVINCE "

— il -

TRANCOM ENGINEERING CONSTRUCTION, a sole proprictorship/privale corporation,
duly organized and existing under the laws of the Republic of the Philippines, with principal place of
business and office address at _Tavtay, Rizal and herein represented by its Proprictor/President/General
Muonager, DANILO MAGNO. of legal age, Filipino citizen, single/married and n resdent of Taytay,
Rizal, hereinafier referred to as the “CONTRACTOR.”

WITNESSETH, That.

WHEREAS, the PROVINCE declores as a ramtter of policy that certain infrastructure works shonld
be constructed pursuant (o Sangguniang Panlalawigan Ordinance No. 03, 8. 2025 namely:

Improvement of 1-Storey Ynares Multi-Purpose Building (Senior Citizen Office)
at Blk. 108 Kalinisan Street, Karangalan Village, Brgy. San isidro, Cainta, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence
to undertake the uhove said infrastructure works, and whose bid has been declared as the Lowest Caleulated
Responsive Bid in & public ndding held lost_May 11, 2026, has sccepted and binds itsell' o unieriake (he
construction and completion of the above-mentioned nfrastructure works strictly in accordance with the
following standirds set forth m the bid documents, approved plans, progrmm works md specification in
consideration of the amount of _One Million Nine Hundred Ei Eight Thousand E
Forty Seven Pesos & 64/10) (Phpl 988.847.64), Philippine Currenicy.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto
hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within - _Seventy (70)
calendar days, in pecordunce with the provisions of the following documents as required by the
Implementing Rules and Regolations (IRR) of Republic Act No, 12009, otherwise known as the “New
Government Procurement Act,” (RA 12009) and shall form part and be resd and construed as integral parts
of this Agreement, viz:

. Philippine Bidding Documents
i Dmwing/Plans;
i Scope of Work,
. Imvitation (o Bid;
v, Instructions (o Bidders;
v. Bid Date Shest;
vi.  Bid Form, including all the documents/statements contained in the Bidder™s idding
enyelopes, us annexes, and all other documents submitied (e.g, Bidder's response to
the request for clarifications on the bid), including corrections to the bid, if any,
resulting from the PROVINCE's bid evaluation;
vii, Bill of Quantities;
vili. General and Special Conditions of Contract, ind
ix. Supplemental Bid Bulletins, if any _
b. Winning bidder’s hid, including the Eligibility Requirements, Technizal and Financial Proposals.
and all other documents or statements submitted:
¢, Performance Security;
d, Notice of Award of Contract; and the Bidlder's Conforme theveto; and
e, Other contract documents that may be required by existing laws and/or the PROVINCE, such
as but net limited to the Notice 1o Proceed nnd Warranty Security.
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2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the Iatter
hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement,

3. Thie PROVINCE hereby covenants to piy the CONTRACTOR the amount of Ome Million Nine
Hundred Eighty Eight Thousand _Eight Hundred Forty Seven Pesos & 64/100 (Phpl.988.847.64),
Philippine Currency, subject o retention money, progress payments, and other conditions as provided under
RA 12009 and its TRR. and Sangeomiang Panlnlawigan Resolution No, 471, 5. 2025 {If applicable)

4.1t is undersiood (hal prior 1o the signing of this Agreement, the Contragior has posted the required
performance security of Five Hundred Nine Thousand Six H ifty I /100
(Php596.654.29), Philippine Currency, as a measure of guarantee fior the Fanthful complinnce with his
obligations under this Agreement in accordance with the Bidding Documents,

5. The CONTRACTOR shall post an additional performance security following the schedule under
Section 684 of the IRR 1o cover iy cumulutive incresse of more than 10 pergent {10%) over the original
value of the contract as a vesult of amendmeits to arder or change orders, extrn work orders and
supplemental agreements, as the case may be;

. In the event that it is established that the CONTRACTOR is in default in any of its obligations
under this Agreement, the parfbrmance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes 10 post & wartanty security (o guaraniee the performance of its
obligations in the event of any “Structural Defects or Failures”, as defined in the IRR, that imay occur within
the applicable warranty period provided ia Section 90.2.3. ofthe IRR;

8. The CONTRACTOR shall observe the warranlies under Section 90.2 of the IRR .

9. The CONTRACTOR warmants that it has not given, nor promised to give, any money, gift, or
cansideration to any offictal or employee of the PROVINCE, or to any government instrumentality, o the
purpose of securing this Contract:

10, The CONTRACTOR underiukes i pay taxes in full and an time, fulure io do so will entilie
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Internal Revenue and a copy of its income and business tax returns duly stamped und received by the
BIR and duly validated with the tax payments made thereon;

11. For contriicts One Million sbove, a Contractor’s All Risk Insarunce shall be obtmned and

maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided
by the PROVINCE;

12, If the CONTRACTOR fails to sabsfactorily complete the works under this Agreement within
the specified contract duration, inclusive of duly granted time extensions, i€ any. the CONTRACTOR shall
be liable for liquidated damnges in an amount equal 1o ol least one-tenth (1/10) of ane pereem (1%) of the
cost of the unperformed portion of the works for every day of delay,

13. The CONTRACTOR shall comply with all labor and employment lnws, including ocoupational
health and safety, minimom wage. hours of work, and compensation for injunes.

14 The CONTRACTOR shall assume all (he risk in connection wilh the implementalion of the
aforementioned project prior to the acceptance by the PROVINCE,

15. The provisions of Republic Act No. 12009, otherwise known ns the New Govermment
Procurernent Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known
as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the
General Accounting Auditing Manusl (GAAM), unless otherwise inconsistent with RA 12009, regarding
the following: Vanation Orders, Suspension of Work, Extension of Contract Time, Liquidated Dumages,
Advance Payment. Negative Slippage, Progress Paymeni (if apphcable), Retention Money, and Other
Aspects of Contract Implementation, shall be applicable in the mmplementation of this Agreement;
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16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute
resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
the TRR of RA 12009, The process of arbitration under the foregoing law shall be assumed part of this
Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in wriling
10 resort (o other alternative modes of disputes resolution;

17, Jurisdiction over civil cases or suit arising out of the impletnentation of this Agreement shall
belong to the approprate courts of the City of Antipolo, with the exclusion of any other couts;

I8 The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employess, and therefore, shall not be responsible for any njunes,
damages, or claims that may be sustained by them or by any third party in cornnection with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19, The implementing rules and guidelines regardingadjustment of Contract Price and/or change
order adopted and spproved by the Government and consistent with the provisions of RA 12009 and its
IRR shall be applied in this Agreement;

20. Linless otherwise stated. terms and expressions used in this Agreement shall hiave the same
meanings ks those assigned to thent in the Conditions of Contract, which form an integral part of this
Agreement,

21 If any clause of this Agreement is held invalid, the femaming provisions shall remain i full
force and effect

22, Without prejudice o administrative sanctions that may be imposed in proper cases, a violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreetnent
and/or undestaking prior or subsegquent to the execution of this Agresment as well as any of the pertinent
provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the
CONTRACTOR linble for damages. which may aither consist of liquidated damages and restitution for the
dumages done or the forfeiture in favor of the government of any unwarranted henefit derived from the act
or acts in question or both, at the discretion of the cotrt; and

23. The provisions under Section 71.4 of the IRR shull govern the termination of this Agreement.

5
IN WITNESS WHEREOF, the parties have hereunto signed this Agreement s N § of
a Antipolo Ciy,

RIZAL PROVINCIAL GOVERNMENT TRANCOM ENGINEERING CONSTRUCTION
Entity/Finn/Corpormatian
By: By:
A
DAN AGNO

Proprietor/ Munager/President

WITNESSES

o i

MARISSA'N, CLEOFAS MYLA DS, ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY 155

BEFORE ME. a Notary Public for and in Antipolo City, personally sppeared the following:
Name/Emtity Valid 1D Presented Date Place
HON. NINA RICCHA. YNARES  Possporl No. PT689056B  Sepleniber 24, 2031  DFA Mamia
DANILO MAGNO TIN No 130-861-254 =
all known to me (o be the same person/s who executed the foregoing instrument and acknowledged thut the
smme is their free voluntary act and deed as well ag the entity that they respectively present. This instrument,
consisting of four (4) pages including this page wherein this acknowledgment 1s written, has been signed
by the parties hereto and every page hereof, refers to the Agreement for:
improvement of 1-Storey Ynares Multi-Purpose Building (Seaior Citizen Office)
at BIk. 108 Kalinisan Street, Karangalan Village, Brgy. San isidro, Cainta, Rizal

WITNESS MY HAND AND SEAL this &ny!:llﬁ N 08 . al Rizul Provincial
Capitol, Anripolo City.

Doc No, o

Page No, 2w

Book No._| NOTARY FI.!W

Series 2030 Al ﬂ
12 gl

Alles i
LT “ai]



Republic ippiru:s
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED
15 June, 2026

ENGR. CARLOS 8, GERONIMO
CSGER CONSTRUCTION CORP,
Rodriguez, Rizal

Dear Engr. Geronitno:

The attached Contract Agreement having been approved, notice is hereby given to
CSGER CONSTRUCTION CORP.  that work may proceed on the
Construction of Drainage Cansl at Eagle St. Ansk Pawis, Brgy. San Juan, Cainta, Riral

effective June 18, 2026 {Thursday),

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copiss in the space
provided below. Keep one copy and retwm the other to the Provincial Government of Rizal.

Very truly yo

NINA RI YNARES
Governor

I acknowledge receipt of this Notice on; 1¢ JIK %

Authorized Signature;
Name of the Representative of the Bidder: 8. GERONIMO

NTP 05112026#15
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CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: f’
This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, # local government unit, duly arganized and
existing under Philippimes Jaws, with seat of government and principal address ot Rizal Provineial Capitcl
Building, Ynares Center Compound, Circumferentinl Road comer P Oliveros Strest, Barangay San Roque,
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON. NINA RICCI A.
YNARES, duly authorized by virtue of Sangguniong Panlalowigan Appropriation Ordinance No. 34,
Series af 2025, herein reférved to as the “PROVINCE."

—and -

CSGER CONSTRUCTION CORPORATION. a sole proprietorship/private corpaation, Ideulg.-
orgzanized and existing under the laws of the Republic of the Philippines, with pnncipal plm:_e of business
and office address i Montalban, Rizal and herein represented by its Proprietor/President/General
Manager, CARLOS GERONIMO, of legal age, Filipino citizen, single/married and & resident of
Montalban, Rizal, hereinafter referred to as the “CONTRACTOR.™

WITNESSETH, That:

WHEREAS, the PROVINCE declares a5 a matter of policy that certain infrastrusture works should
be constructed pursuant to Sangguniang Panlalawigan Ordinance No, 03, S. 2026 namely:

Consiruction of Drainage Canal at Eagle Street, Anuk Pawis,
Brgy San Juan, Cainta, Rizal

WHEREAS, the CONTRACTOR. warranting that it has the financial and technical competence
to undertake the above suid infrastructsre works, und whose bid has been declared as the Lowest Calculnted
Responsive Bid in a public bidding held ast May 11, 2026, has sveepled and binds itsell to undertike the
construction and completion of the above-mentioned infrastructure works strictly in accordance with the
following standards set forth in the bid documents, approved plans. program works and specification in
consideration of the amount of Three Million Eight Hundred Twenty Eight Thousand Four Hundred

Five Pesos & 64/100 (Php3.828.475.64), Philippine Currency

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto
hereby ngree as follows:

1. The whole works subject matter of this Agreement shall be completed within_One Hundred
Twenty (120) calendar days, in accordance with the provisions of the following documents as required by
the Implementing Rules and Regolanons (TRR) of Repubhic Act No. 12009, atherwise known as the “New
CGiovernment Procurement Act,” (RA 12009) and shall form part and be read and construed as infegral parts
of this Agrecment, viz;

. Philippine Bidding Documents
i Drawing/Plans,
i, Seope of Work,
iil.  Invitation to Bid;
v, lhstructions o Bidders;
v. Bid Date Sheet;
vi. Bid Form, including all the documents/statements contained in the Bidder's bidding
envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to
the request for clarifications on the bid), mcluding corrections to the bid, if any,
resulbng from the PROVINCE s id evaleation,
vii.  Bill of Quantities;
viti. General and Spectal Conditions of Contract, and
ix.  Supplemental Bid Bulletins, if any.
b. Winning mdder’s bad, meluding the Eligibility Requirements, Technical and Financial Proposals,
and all other documents or statements submitted;
¢ Performance Security;
d. Notice of Award of Contract; and the Bidder’s Conforme thereto; and
e, Other contract documents that may be required by existing laws and/or the PROVINCE. such
as but not limited to the Notice to Proceed and Warranty Security.
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2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the Intter
hereby covenmnts with the PROVINCE w© construct #nd complete the infrastructure works subject of this
Agreement in conformity with the provisions, temms, and conditions of this Agréement,

1. The PROVINCE hareby covensnts to pay the CONTRACTOR the amount of Three Million

Eight Hundred Twenty Eight Thousand Four Hundred Seventy Five Pesos & 647100
(Php3.828.475.64), Plilippine Curency, subject to retention money, Progiess payments, and other

conditions as provided under RA 12009 and its IRR, and Sanggunimg Panlalawigan Resolunon No. 471,
s, 2025 (If applicable)

A4 1t is understood that prior to the signing of this Agreement, the Contractor has posted the required
performance security of One Million One Hundred Forty Eight Thousand Five Hundred Forty Two

Pesos & 69/100 (Phpl,148,542.69), Philippine Currency, s & measure of guarniee for the farthful
compliance with his obligations under this Agreement in aégardance with the Bidding Documents:

5. The CONTRACTOR shail post an additional perfonmunce securily following the schedule under
Secticn 68 4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the originnl
value of the contri¢t as a result of amendmenis to order or change orders, exira work orders and
supplemental agreements, as the cage muy be,

6. In the event that it is established that the CONTRACTOR ig in default in any of its obligations
under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post o warranty secarity to guanmtee the performance of its
obligations in the event of any “Structural Defects or Failures”, as defined in the IRR, that may ocour within
the applicablie warranty period provided in Section 90.2.3, of the IRR.

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the |RR .

9. The CONTRACTOR warmants that it has not given, nor prommsed to give, any money, gift. or
consideration to any official or employee of the PROVINCE, or 1o any government instrimentality, for the
purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entiile
the PROVINCE to siispend payment for any goods or services delivered by the CONTRACTOR. Within
the Intermal Revenue and n copy of its income and business tax retirns duly stamped and received by the
BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor's All Risk Insurance shall be obtamed and
maintiined by the CONTRACTOR under its name and at its own expense, copy of which shall be provided
by the PROVINCE;

12, 1f the CONTRACTOR fails to satisfictorily complete the works under this Agreement within
the specified contract durntion, inclusive of duly granted time extensions, if any, the CONTRACTOR shall
e linble for liguidaed damages in an smount equal (o at least one=tenth (1/10) of one percent (1%) of the
cost of the unperformed portion of the works for every day of delay,

13, The CONTRACTOR shall comply with all labor and employment laws, including oecupational
health and safety, minmum wage, hours of work, and compensation for injunes:

14, The CONTRACTOR shall assume all the visk in connection with the implemeniation of the
aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government
Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, ofherwise known
as the Local Govermment Code of 1991 and the Implementing Rules and Regulations embodied in the
General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding
the following: Vanation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages,
Advince Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other
Aspects of Coniract Implementation, shall be applicable in the implementation of this Agreement;
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16, Disputes arising from this Agreement shall be resolved through arbitration or ulternative dispute
resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004} and Section 88 of
the IRR of RA 12009. The process of arbitration under the foregoing faw shall be assumed part of this
Agreemient, without prejudice however, 10 any mutual agreement of the parties hereto o agree in writing
fo resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall
belong to the approprinte courts of the City of Antipolo, with the exclusion of any other courts;

1B, The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any mjanes,
damages, of cliims that may be sustained by them or by any third party in connection with the performance.
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR,

19, The implementing rules and guidelines regarding adjustment of Contract Price and/or change
ordet ndopted and spproved by the Government and consistent with the provisions of RA 12009 and its
IRR shall be applied in this Agreement,

20, Unless otherwise stated, terms and expressions used in this Agreement shall have the same
meanings as those assigned to them in the Conditions of Contract, which form an mtegral part of this
Agrigetnent;

21 1f any clause of this Agresment is held invalid, the remaining provisions shall remaun in fall
force and effect;

22. Without prejudice to admimistrative sanctions that may be imposed in proper cuses, a violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agresmeni
andl/or undertaking priot or subsequent 16 the execution of this Agreement as well as any of the pertinent
provisions of Republic Act No. 12009 and its Tmplementing Rules and Regulations, shall make the
CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the
damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the pot
or acts n question or both, at the discretion of the court; and

23, The provisions under Section 71.4 of the IRR shall govern the tenmination of this Agreement,

IN WITNESS WHEREDOF, the parties have hereunto signed this Agreement i A of
. at Antipola City.

RIZAL PROVINCIAL VERNMENT CSGER CONSTRUCTION CORPORATION
Entity/Firm/Corporation
By: By

WITNESSES

=

MARISSA N, TLEOFAS MYLA DS. ALARTCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY 188

BEFORE ME, a Notary Public for and in Antipolo City. personally appeared the followmg:
Name/Entity Valid 1D Presented Date Place
HON, NINA RICCLA. YNARES  Passpatt No. PT6BHIS6E  Seplember 24, 2031 DFA Manila

CARLOS GERONIMO TIN No_ (06-082.732

all known to me to be the same person's who executed the foregomg instrument and acknowledged that the same
15 their free voluntary act and deed as well as the entity that they respectively present This mstrument, consisting
of Tour {#) pages meluding this page wheremn thin acknowiedgment 1s written, has been sygned by the parties
Hereto and every page hereof refess 1o the Agreement for

Construction of Drainage Canal at Engle Street, Anak Pawis,

Brey San Juan, Cainta, Rizal
WITNESS MY HAMD AND SEAL tus ; duj:m , il Rzl Provincial Capitel,
Antipolo City e piitii
Doe No.
Page No. 3¢
Book No._|_ NOTARY FHBLIC
Series 20 My W ~
I 1k -
Aot |
[TH R lal

b e



Republic of the Philippines

Provincial Govermmment of Rizal
OFFICE OF THE GOVERNOR
NOTICE TO PROCEED
15 June, 2026
MR. GERALD KENN 81, BILOG
GKB BUILDERS
Morong, Rizal
Dear Mr. Bilog:

The attached Contract Agreement having been approved, notice is hereby given to
GKB BUILDERS  that work may proceed on the
Repair/Repainting of Ynares Mulfi- e Bidg. {Brgy. Hall) at Brgy. Real, Carvdona, Rizal

effective June 18, 2026 {Thursday).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentionad.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provincial Government of Rizal,

WYery truly yours,

NINA RICCI A. TNARES
Governor f

I acknowledge receipt of this Notice on; 18 JN %6

Authorized Signature: %
Name of the Representative of the Bidder: G SJ. BLOG

NTP 05112026#18
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CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS; I {' 7

[ Y
This AGREEMENT snade and entered into by and between: |

The PROVINCIAL GOVERNMENT OF RIZAL, # local govemment unit, duly organized and
existing under Philippines laws, with seat of government and principul address ol Rizal Provincial Capitol
Building, Ynares Center Componnd, Cirenmferential Road comer P Oliveros Strest, Barangay San Roque,
Antipolo City; represented i this act by its PROVINCIAL GOVERNOR, HON. NINA RICCI A.
YNARES, duly anthorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 34,
Series of 2025, herein referred 1o as the “PROVINCE."

— ol =

GKH BUILDERS, # sole proprietorship/private corporntion, duly organzed and existing under
the laws of the Republic of the Philippines, with principal place of business and office address at_ Morong,
Rizal, and herein represented by its Proprietor/President/General Manager, GERALD KENN S.J.
BILOG. of legal age, Filipino citizen, single/married and a resident of Morong, Rizal, hereinafier referred
to as the *CONTRACTOR."

WITNESSETH, That

WHEREAS, the PROVINCE declares at # matter of policy that certain infrastructure works should
be constructed pursuant to Sangguniang Panlalawigan Ordinance No,_04, 8. 2026 namely:

Repair/Repainting of Ynares Multi-Purpose Building (Brgy. Hall)
ut Brgy. Real Cardona, Rizal

WHEREAS, the CONTRACTOR, warrnnting that it has the financial and rechmeal competence
1o undertake the above smd infinstructure works, and whose bid has béen declared as the Lowest Caleulated
Responsive Bid in a public bidding beld last _May 11, 2026, has nccepted and binds itselfito undertake the
construction and completion of the sbove-mentioned infrastructare works stnctly in sceordance with the
following standards set forth in the bid documemts, approved plans, program works and specification in
consideration of the smount of One Million One Hundred Sixty Seven Thousand Five Pesos & 67/100
{Phpl.167.005.67), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premuises, the purties hereto
hiareby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within _Seventy Two
(72} calendar days, in accordance with the provisions of the following documents as required by the
Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known &5 the “New
Government Procurement Act.” (RA 12009) and shall form part and be read and construed as micgral parts
of this Agresment, viz

a. Philippine Bidding Documents

i.  Drawmng/Plans;

. Scope of Work;

k. Invitation to Bid:

iv.  Instructions to Bidders,

v, Bid Date Sheet;

vi, Bid Form, including all the documents/statements contained in the Bidder’s biddig
envelopes, us annexes, and all other documents submitted (2., Bidder’s response (o
the request for clanfications on the hid), including comections to the bid. if any.,
resulting from the PROVINCE s bid evaluation;

vit. Bill of Quantities;

viti. General and Special Conditions of Contract; and

ix. Supplementnl Bid Bulletins, if any.

b. Winning bidder's bid, including the Ehgibility Requirements, Technical and Financial Proposals,
and all other documents or stiterments silbimitted,
. Performance Security,

¢
W d. Notice of Award of Contract; and the Bidder's Conforme thereto; and

e. Other contract documents that may be required by existing laws and/or the PROVINCE, such
us but not hmited 1o the Notice to Proceed and Warranty Secunty.



2. In consideration of the payment to be made by the PROVINCE to the CONTRACT DF!., the lm?r
hereby covenants with the PROVINCE to construet and complete the infrastructure works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement,

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of One Million One
Hundred Sixty Seven Thousand Five Pesos & 67/100 (Phpl.167.005.67), Philippine Currency. subject
o retention money, progress pavments, and other conditions as provided under RA 12009 and s [RR, and
Sanggeuniang Panlalawigan Resolution No, 471, s 2025 (I apphicable)

4. It is undersiood thaf prior to the signing of this Agreemnent, the Contractor has posied the required
performinee security of Three Hundred Fiftv Thousand One Hundred One Pesos & 70/100
(Php350,101.70), Philippine Currenicy, as a messure of guarantee for the faithful compliance with his
obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under
Section 68.4 of the IRR to cover any cumnulative increase of more than 10 percent (10%) over the arigingl
value of the contract @5 » result of amendments 1o order or change orders, extra work orders and

supplementsl agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations
nder this Agreement, the performance security shall be forfeited in favor of the PROVINCE,

7. The CONTRACTOR undermkes to post o wiirtanty security to guarantee the performance .:fl‘ its
abiligations in the event of any “Structural Defects or Failures”, as defined in the IRR, thit may oceur willitn
the applicable warranty period provided in Section 90,2.3. of the [RR;

B The CONTRACTOR shull observe the warranties under Sectton 90.2 of the IRR ;

9. The CONTRACTOR warrunts that it has not given, nor promised 1o give, any money, gift. or
comsideration to any official or employee of the PROVINCE, or to any government instrumentality, for the
purpose of securing this Contract,

1. The CONTRACTOR undertakes 1o pay taxes in [ull and on e, falure 1o do so will gnuile
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the
BIR &@nd duly validated with the tax payments made thereon;

11. For contracts: One Million above, o Conractor's All Risk Insurince shall be obrmined and
maintained by the CONTRACTOR under its name and ot 11s own expense, copy of which shall be provided
by the PROVINCE;

12.If the CONTRACTOR fails to satisfactorily complate the works under this Agreement withip
the specified contract duration, mclusive of duly granted nme extensions, if any, the CONTRACTOR shall
be liable for liquidated damages in an amount equal 1o al least one-tenth (1/10) of one percent (1%) of the
ciost of the unperformed portion of the works for every day of delay;

13, The CONTRACTOR shall comply with all Inbor and emplovment laws, including occupational
health and safety, minimum wage, hours of work. and compensation for injunies;

14 The CONTRACTOR shall assuime all the nisk in connection with the implemeniation of the
attvemennoned project prior to the acceptance by the PROVINCE:

I5. The provisions of Republic Act No. 12009, otherwise kmown as the New Govemment
Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known
as the Local Governtnent Code of 1991 and the [mplementing Rules and Regulations émbodied in the
General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding

the following: Vanution Orders, Suspension of Work, Extension of Contrast Time, Liguidated Damages,
AV Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other
Aspects of Contract Implementation, shall be applicable mn the implementanon of this Agreement;
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16, Disputes arising from this Agreement shall be resolved through arbitration or aliernative dispute
resolution mechanisms in accordunce with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009, The process of arbitration under the foregoing law shall be assumed part of this
Agreement, without prejudice however, to any mutunl agreement of the parties hereto W0 agree in writing
to resort o other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shal
belong ta the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18, The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIF with the
CONTRACTOR or with any of its employees. and therefore, shall not be responsible for any injuries,
dmminges, or claims that may be sustained by them or by any third party in conmection with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR:

19. ‘The implementing rules and guidelines reparding adjustment of Confract Prce andfor change
order sdopted and approved by the Government and consistent with the provisions of RA 12009 and its
TRR shall be applied in this Agreement;

20, Unless otherwise stated, terms and expressions used in this Agreement shall have the same
meanings s those assigned to them in the Conditions of Contract. which form an integral pat of this
Agrecment,

21. If sny clause of this Agreement is held invalid, the remmning provisions shall remain in fuli
force nnd effect;

22, Without prejudice 1o administrative sanctions that may be imposed in proper cases, a vialation
by the CONTRACTOR of any of the provisions af thus Ageeement, e bidding documents or mny agreement
and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent
provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the
CONTRACTOR liable for damages, which may either consigt of hquidated daninges and restitution for the
damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act
of acts i question or both, at the discretion of the court, and

23 The provisions under Section 71 4 of the [RR shall govern the termination of this Agreement.

— . . 1S
IN WITNESS WHEREQF, the parties have hereunto signed this Agreement this d@fnf

st Antipolo City,
RIZAL PROVINCIAL GOVERNMENT GRB BUILDERS
Entity/Firm/Carporation
By By:
NINA RICCH ARES GERALD?Q S.J. BILOG
vingial Go' rd Proprigtor/ KManager/President
WITNESSES
yrbie

MARISSA N, CLEOFAS MYLA DS, ALARCON
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ACKNOWLEDGMENT

REPLBLIC OF THE PHILIPPINES)
ANTIPOLO CITY )85

BEFORE ME, a Notsry Public for and in Antipolo City, personally appeared the following:
Mame/Entity Valid 1D Presented Date Place
HON. NINA RICCI A. YNARES  Passport No. PT689056B  Seplember 24, 2031 BFA Mantia

 E KENN S Bl TiN No 196-519-323

all known to me to he the same person/s who executed the foregoing instrument and acknowledged that the
same is their free voluntary act and deed as well as the entity that they respegtively present. This instrument,
consisting of four (4) pages including this page wherein this acknowledgment is written. has heen signed
by the parties hereto and every page hereof, refers to the Agreement for:

Repair/Repainting of Yaares Multi-Purpose Building (Brgy. Hall)
at Brgy. Real Cardona, Rizal

WITNESS MY HAND AND SEAL (his ol g al Rizsl Provincial
Capitol, Antipolo City. -
Doc No, ML _ _
Prge No. 3 Jovan i
Book No. NOTARY-PUBLIC 9
Series 201 m W

At



Repoblic ' hilippines
Provincial Goverrnment of Rizal

QFFICE OF THE GOVERNOR

NOTICE TO PROCEED
15 June, 2026

MR. LAURO M. TUBIADAS
JL: GAYV CONSTRUCTION
Binangonan, Rizal

Diear Mr. Ubiadas:

The attached Contract Agreement having been approved, notice is hereby given to
JL GAY CONSTRUCTION that work may proceed on the
Improvement of Multi-Purpose Day Care Center, Bray. Ssn Roque, Cardona, Rizal

effective June 18, 2026 {Thursdav).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned,

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provincis] Government of Rizal.

Very tuly you
NINA RI . YNARES

Governorf

1 acknowledge receipt of this Notice om: 1 ¢ AN A8

Authonzed Signature:
Name of the Representative of the Bidder. LAURO M. UBIADAS

NTP 05112026#17
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CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: ] _{
This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unil, duly organized and
existing under Philippines laws, with seat of government ond principal address at Rizal Provincial Capitol
Building. Ynares Center Compound, Circumferential Road comer P, Oliveros Street, Barangay San Royue,
Antipolo City, represented in this act by jts PROVINCIAL GOVERNOR, HON. NINA RICCI A.
YNARES, duly authorized by virtue of Sangguniang Panlalowigan Appropriation Ordinance No. 34,
Series of 2025, herein referred 1o os the “PROVINCE.”

= ﬂ-ﬂd -

JL GAY _CONSTRUCTION, & sole proprictorship/private. corporation, duly orgamzed and
existing under the laws of the Republic of the Philippines, with principal place of business and office
address at _Binangonan, Rizal. and herein represented by its Propoetor/President/General Munoger,
LAURQ M. UBIADAS, of legal age, Filipino citizen, single/manied and u resident of Binangonan, Rizal
herettifter referred 1o as the *CONTRACTOR.™

WITNESSETH, That

WHEREAS. the PROVINCE declures as a matter of policy that certain infrastrocture wotks should
be constructed pursiant 10 Sangguniang Panlalawigan Ordinance No, 03, S. 2026 namely:

Improvement of Multi-Purpose Day Care Center, Brgy. San Roque, Cardoni, Rizal

WHEREAS, the CONTRACTOR, warranting that 1t has the financial and technical competence
1o undertake the ahove said infristrucure works, and whose bid hns been declared as the Lowest Calculated
Responsive Bid in a public bidding held last May 11, 2026, has accepted and binds itself to undertake the
canstruction and completion of the above-mentioned infrastructure warks strictly in accordunce with the
following standards set forth in the bid documents, approved plans, program works and specification in
consideration of the amount of One Million Six Hundred Twenty One T seven Hunil
Nine Pesos & 49/100 (Phpl,621.759.49), Philippime Currency.

NOW, THEREFORE, lor and in consideration of the foregoing premises, the parties hereto
hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within_Seventy Two
{72) calendar days, in accordance with the provisions of the following documetits as required by the
Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the “New

Government Procurement Act,” (RA 12009) and shall form part and be read and construed as integral parts
of this Agreement, viz

a ' Philippine Bidding Documents

i Drawing/Plans,

il Scope of Work,

. Invitation to Biid:

. Instructions to Bidders;

v. Bid Diane Sheet,

vi. Bid Form, inéluding all the documents/statements contained in the Bidder"s bidding
envelopes, as annexes, and all other documents submitted (e.g , Bidder's respanse to
the request for clarifications on the bid), mcluding corrections to the bid, if any,
resulting from the PROVINCE s bid evaluation:

vii.  Bill of Quantities:

vii, General and Special Canditions of Conttact, and

ix.  Supplemental Bidd Bulleting, if any

b, Winnming bidder's bid, including the Eligibility Requirements, Technical und Financial Proposals,
and all other documents or statements submitted;
¢. Performance Secunity;

W d. Notice of Award of Contract; and the Bidder's Canforme thereto, and

(7!-‘

e. Other contract documents that may be required by existing laws and/or the PROVINCE. such
as but not limited to the Notice to Proceed and Warranty Security,
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2. [n consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the Jatter
herchy covenants with the PROVINCE to canstruct and complete the infrastructure works subject of this
Agreament in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the mmount of One Million Six
Hundred Twenty One Thousand Seven Hundred Fifty Nine Pesos & 49/100 (Phpl.621.759.49),
Philippine Currency, subject to retention money, progress payments, and other conditions as provided under
RA 12000 und its IRR, and Sanggunmiang Panlalawigan Resolution No, 471, 5. 2025 (IF applicable)

4, 1tis understood that prior to the signing of this Agreement, the Contractor hits posted the required
performance security of Hundred E Six Thousand Five Hund Sev
85/100 (Php486,527.85), Philippine Currency. as a measure of guarantes for the futhful complisnce with
his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security fallowing the schedule under
Section 684 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the oriingl
value of the confract as a result of amendments o order or change orders. extra work orders and
stpplemental agreements, as the case may be,

6. In the event that it is established that the CONTRACTOR i¢ in default in any of its obligutions
under this Agreement, the performance socarity shall be forfeited in favor of the PROVINCE,

7. The CONTRACTOR undertakes to post a warranty security to guarantée the performance of its
obligations in the event of any “Structural Defects or Failures™, as defined in the IRR. that may occur within
the applicable warranty perod provided in Section 90.2.3, of the IRR;

8 The CONTRACTOR sholl ohserve the warrantios under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given. nor promised 16 give, any money, gift, or
consideration to any official or employee of the PROVINCE, o to any government instrumeniality, for the
purpose of securing this Contract;

10, The CONTRACTOR underinkes to pay taxes in full and on time, failure to do so will entitle
the PROVINCE to suspend payment for uny goods or services delivered by the CONTRACTOR. Within
the Intemal Revenue and a copy of its income and business tax returns duly stamped and received by the
BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor’s All Risk Insurance shall be obtmmed and

maintnined by the CONTRACTOR under its name and at its own expense, copy of which shall be provided
by the PROVINCE:

12, 1f the CONTRACTOR fimls to sahisfactonily complete the works under this Agreement within
the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall
be linble for hguidated dumpges in on amount equal to al least one-tenth (1/10) of one percent (1%) of the
cost of the unperformed portian of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including oecupational
health and safety, minimum wage, hours of work, and compensation for injuries;

14 The CONTRACTOR shall assume all the risk in connection with the iimplementation of the
aforementioned project prior to the ncceptance by the PROVINCE;

15, The provisions of Republic Act No. 12009, otherwise known as the New Government
Procurement Act and its Implementing Rules and Regulanons, Republic Act No. 7160, otherwise known
as the Local Governtnent Code of 1991 and the Implementing Rules and Regulations embodied in the
Gieneral Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regurding
the following: Vanation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages,
Advance Payment, Negative Slippage, Progress Payment (if apphicable), Retention Money, and Other
Wakam Aspects of Comract Insplementation, shall be applicable it the implementation of this Agresment;

N



13-

16. Digputes arising from this Agrezment shall be resalved through arbitration or altemative digpute
resolution mechanisms in necordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
ihe IRR of RA 12009, The process of arbitration under the foregoing Jaw shall be sssumed part of this

Agreement, without prejudice however, 1o any mutugl agreement of the parties hereto to agree i writing
to resort to other nlternotive modes of disputes resolution:

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall
belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts,

18 The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries,
damages, or claims that may be sustained by them or by any third party in connection with the performance
of this Contract, o]l of which shall be the sole responsibility of the CONTRACTOR:

19, The implementing rules and guidelines regarding adjustment of Contract Price and/or change
arder adopted and approved by the Govemnment und consistent with the provisions of RA 120090 und its
IRR shall be applied in this Agreement:

70, Unless otherwise stated, terms and expressions used in this Agreement shall have the same
meanings as those agsipned to thom in the Conditions of Contruct, which form an integenl part of this
Agreement,

21 1f any clouse of this Agreement is:held myalid, the remaining provisions shall remam in full
force and effect;

22, Without prejudice to administrative sanctions that may be imposed in proper cases, a violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement
and/or undertaking prior or subsequent to the execution of this Agreement 35 well as uny of the pertinent
provisions of Republic Act No. 12009 und its Implementing Rules and Regulations, shall make the
CONTRACTOR linble for damages, which may cither consist of liquidared damagpes and restitution for the
damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act
or acts in question or both, at the discretion of the court; and

23 The provisions under Section 71.4 of the [RR shall govemn the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agréemeny thi day vf
at Antipolo City. iy Flinh

RIZAL PROVINCIAL GOVERNMENT JL GAV CONSTRUCTION
Entity/Firm/Carporation

LAURO M. UBIADAS
Proprietos/Munagern/ President

WITNESSES

MARISSA N.CLEOFAS MYLA DS. ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY )85

HEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:
Name/Entity Valid 1D Presented Date Place
HON. NINA RICCI A. YNARES  Passport No. PT6890368  September 24, 2031 DFA Manila

LAUROM. UB TIN No. 167-321-587

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the
wiirne is their free voluntary act and deed as well as the entity that they respectively present. This instrument,
gonsisting of four (4) pages including this page wheremn this acknowledgment is written, has been signed
by the parties hereto and every page hereof, refers to the Agreement for:

Improvement of Multi-Purpose Day Care Center, Brgy. San Roque, Cardona, Rizal

WITNESS MY HAND AND SEAL this daylob JUN 105 8t Rizal Provincial
Capitol, Antipolo City.
Doc No. 457
Page No. 39
gr&uk Nln. 0 NOTARY PUBLIC
eries 20 1y
o 1hn, A il
Attornoy's fol! 13320
[T L Eari b CTiApTer
| [HE AL W) i3
FIL I, 1S S ) e, 5, 107 Rin!
e



Republic of the Philippines

Provincial Government of Rizal
QFFICE OF THE GOVERNOR
NOTICE TO PROCEED
15 Iune, 2026
MR. EDWIN B. REVERA
YAKALER CONST. AND SUPPLIES
Morong, Rizal
Dear Mr. Rivera:

The attached Contract Agreement having been approved, notice is hereby given to
YAKALER CONST. AND SUPPLIES  that work may proceed on the

Repair/Repainting of 1-Storey 4-Rooms Ynares School Bidg. at
Bayuge National High Schoel, Brgy. Bayuge, JalaJala, Rixal

effective June 18, 2026 {Thursday).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned,

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provincial Government of Rizal,

Very truly you

NINA RIC YNARES
Governor

Facknowledge receipt of this Notice on; 1 JN s

Anthorized Signature: ;4“( .

Name of the Representative of the Bidderr EPWIN B. RIVE,

NTP 05112026¥18
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CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: /r

Building, Ynares Center Campound, Circumferential Road comer P. Oliveros Streed, Barangay San Roqgue:
Antipolo City, represented in this st by its PROVINCIAL GOVERNOR, HON, NINA RICCI A,
YNARES. duly authorized by virtue of Sangouniang Panlalawigan AMMML&
Series of 2028, hercin referred 1o as the “PROVINCE

..n_'n,d_

YAKALER CONSTRUCTION & Sup i sole proprietorship/private corponition, duly
organized and existing under the laws of fhe Republic of the Philippines, with principal place of husiness
and office nddresy at _Maorong, Rizal and hereiny represented by it Proprietor/President/General Munager,
EDWIN VE of legal nge, Filiping citizen, single/married and 4 resident of Morong, Rizal
hereinafier referved to as the “CONTRACTOR.”

WITNESSETH, Thar:

WHEREAS, the PROVINCE declires as amatter of policy that certain infrastructure works should
be constructed pursugni to Sangguninng Panlalawigan Ordinance No. RPSB Res. #1, 8, 2026 nanely:

Rrpﬂrmepnlnﬂng of 1-Storey 4-Rooms Ynares School Building at
Bayugo National High School, Brgy. Bayvugo, Jalajala, Rizal

WHEREAS, the CONTRACTOR. warranting that it lias the financial and technical competence
to undertake the above spid infrastrocture works, and whose bid has been declared as the Lowest Caleylatad
Responsive Bid in a public bidding held Jast May 11, 2026, has accepted and binds itself ro underinke (he
canstruction and completion of the above-mentioned infrastructure werks strictly in accordance witly the

tollowing standards ser forth in the bid documents, approveed plans, program works and specification in
consideration of the amount of Two H Six Hu

NOw, THEREFORE, for and i consideration of the foregoing premises, the parties hereto
hereby agree as follows:

1. The whole works subject mafter of this Agreemeni shall he completed within Sixty  (60)
calendsir days, in aocordance with the provisions of the following dociiments 45 required by the
Implementing Rules and Regulations (IRR) of Republic Act No, 12009, otherwise known us the “New

Govemment Procureinent Act,” (RA 12009) and shat) form part and pe read and construed s integral pars
of this Agreement, vig-

o Philippine Brdding Documents
Drawing/Plans-
I Scope of Wark:
i Invitation to Bid,

v Instructions to Ridders
v.  Bid Date Sheer:
vi. Bid Form, including all the dm-:mnmt.'#ﬂmmm contained in the Bidder's bidding
envelopes, ds annexes, and all other documnents submitted (eg., Bidder's response 1o
%0- request for clarifications on the bid). inchding corrections fo the bid, if aty,
resulting from the PROVINCE bid evaluation: '
vil, Rill of Quamfities:
viii. General and Special Conditions of Contract: and

a. ;-
d. Notice of Award of Contrict; und the Bidder's Conforme theretos: and

c. Other cantract documents that may be required by existing laws and/or the PROVINCE, such
s but not limited 1o the Notice 1 Proceed and Warranty Security
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2. In consideration of the payment to be made by the PROVINCE 1o the CONTR ACTOR, the Tu:tr?r
hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenmnts to pay the CONTRACTOR the amount of Two Million
d

ive H Fo ree Th ix Hundre ht Pesos & 47/100 (Php2.543.648.47),

Philippine Currency, subject 1o retention money, progress payments, ond other conditions as provided under
RA 12009 and its IRR, and Sangguniang Panlalowigan Resolution No. 471, 5. 2025 (1f applicable)

4. Itis understood that prior to the signing of this Agreement, the Contractor has posted the required
performance security of Hundre | r
(Php763.094.54), Philippine C urrency, as a measure of guarantee for the faithful compliance with his
obligations under this Agreement in accordance with the Bidding Documents;

value of the contract as o result of amendients o order or chinge orders, extra work orders and
supplemental agreements. as the case thay be:

6. In the event that it i< established that the CONTR AC™ T'OR is in default in any of its obligations
under this Agreemeny, the performance socurity shall be forfeited in favar of the PROVINCE:;

7. The CONTRACTOR undertakes Lo post a warranty security 1o guaraniee the performance of s
obligatiiing in the event of any “Structural Defects or Failures™, a5 defined in the IRR, that may oceur within
the applicable warranty period provided in Section 90.2 3. of the IRR;

8. The CONTRAUTOR shall abserve the warranties under Section 90.2 of the IRR

9. The CONTRACTOR warrants that it has not given. nor promised to give, any money, gifi, or
consideration 1o any official or employee of the PROVINCE. or to mny govermment mstrumentality, for the
purpose of securing this Contracr;

10. The CONTRACTOR undertakes 10 pay taxes in full and on time, failure to do so will entitle
the PROVINCE to suspend payment for any gouds or services delivered by the CONTRACTOR. Within
the Internal Revenue and g copy of its income and busmess 1ax returns duly stamped and received by the
BIR and duly validated witl the tax payments made thereon:

I'L. For contraéts One Million above, a Contractor's Al Risk Insuranice shal| be obtamed and

maintained by the CONTRACTOR under its name and af its own expense, PY of which shall be provided
by the PROVINCE: o ’

12, If the CONTRACT OR fails 1o satistactorily complete the works under this Agreement within
the specified contract duration, incluui-.re.nf‘duly granted time extensions. if any, the CONTRACTOR skl

be linble for hquidared damages in an ameun equal to &t least onesrent)y (1/10) of one percem (1%) of the
cost of the unperformed portion of the works foy every day of delay;

IS, The provisions of Republic Act No. 12009, otherwise known as the New Governmeny
Procurement Act and its Implementing Rutes and Regulations, Republic Ag No. 7160, otherwise known
as the Local Government Code of 1991 and the Implementing Rules and Regulations embidied in the

Advance Payment, Negative Slippage, Progress Payment (if Applicable). Retention Money, and Dlhe;
Aspects of Contract lmplamﬂlmiﬂn. shall be applicable in the implementation of this Agrecment:
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16, Dispites arising from this Agreement shall be resolved through arbitration or altemative dispute
resolution mechanisms ih accardance with Republic Act No. 9285 (ADR Act of 2004 ) and Section 88 af
the TRR of RA 12009, The process of arbitration under the foregoing law shall be assumed part of this
Agresment. without prejudice however, 1o any mutual agreement of the parties hereto to agree in writing
to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit srising out of the implementation of this Agreement shall
belong to the appropriate courts of the City of Antipolo. with the exclusion of any other courts,

18 The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall not be respansible for any injuries,
damages. or claims that may be sustained by them or by iy third party in connection with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR:

19. The implementing rules and guidelines regarding adjustment of Contract Prige and/or change
order adopted and approved by the Govemnment and consistent witll the provisions of RA 12009 and its
IRR shall be apphied in this Agreement,

20, 1nless otherwise stated, terms and expressions used in this Agreement shall have the same
meanings is those assigned to them in the Conditions of Contract. which fomm an integral part of this
Agreement,

21, I any clause of this Agreement is held invalid, the remaining provisions shall remmn n full
force and effoct:

22, Without prejudice to ndministrative sanctions that may be imposed in proper cases, a violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreetnent
and/or undertaking privr or subsequent to the execution of this Agreement as well as any of the pertinent
provisions of Republic Act No, 12009 and its Implementing Rules and Regulations, shall make the
CONTRACTOR lisble for damages, which may cither consist of lignidated damages and restifunon for the
damnges done or the forfeiture in favor of the government of any unwarranted benefit derrved from the act
or aets i question or both, at the discretion of the court; and

23, The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOQF, the parties have hereunto signed this Agreement l;llé M}f of
-at Antipolo City,

REZAL PROVINCIAL GOVERNMENT YAKALER CONSTRUCTION & SUPPLIES
Enoty/Firm/Corporation

D n ravERA

Proprietor/Manager/President

WITNESSES

W‘b_'-'-ﬂ_
MARISSA N, CLEOFAS MYLA DS ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY 1 5.5

BEFORE ME, a Notary Public for and in Antipolo City. personally appeared the following:
Nume/Entity Valid ID Presented Date Pluce

HON. NINA RICCI A. YNARES  Passport No, PT689056B  September 24, 2031 DFA Manila

EDWIN B. RIVERA TIN No. 428-018-500

all Known to me 1o be the same person/s who executed the foregoing instrument and acknowledged that the
same is their free voluntary act and deed as well s the entity that they respectively present. This instrument,
consisting of four (4) pages including this page wherein this scknowledgment is written, has been signed
by the parties hereto and every page hereol. refers to the Agreement for:

Repuir/Repainting of 1-Storey 4Rooms Ynares School Building at
Buyugo National High School, Brgy. Bayugo, Jalajala, Rizal

I3 I e

WITNESS MY HAND AND SEAL this day of , at Rizal Provincial
Capitol, Antipolo City.

Dioe Mo ¥ ;
PPage No. g - H V‘Y
BookNo. | NOTARY FW -ANEN

. e

Series 20 W sl
Ao
ifeu et




Republic of the Philippines
Provincial Government of Rizal
OFFICE OF THE GOVERNOR
NOTICE TO PROCEED
15 June, 2026
MR. GERALD KENN 5J. BILOG
GKE BUTLDERS
Morong, Rizal
Dear Mr. Bilog:

The attached Contract Agreement having been approved, notice is hereby given to
GKB BUILDERS  that work may proceed on the
Construetion of Covered Pathwalk at Palaypalay Elem. Schoal, Brgy. Palaypalay, JalaJala, Rizgl

effective June 18, 2026 (Thursday).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided befow. Keep one copy and return the other to the Provincial Government of Rizal,

Very truly yours,

NINA RIC YNARES
Governor i

I acknowledge receipt of this Notice on: 1¢ 4N a8

Authorized Signature:
Name of the Representative of the Bidder: GERAJ:%NN SJ. BILOG

NTP 05112026#19
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CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: /{y‘
This AGREEMENT made snd emtered mio by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government ur{iL duly urgqmmd gnd
existing under Philippines lnws, with seat of government and principal address at Rizal Provineisl Cupiiol
Building, Ynares Center Compomnd, Cireumferentinl Road comer P. Oliveros Sireel, Barangay San I‘{ﬁulut.
Antipolo City, vepresented in this act by its PROVINCIAL GOVERNOR, HON, NINA RICCI A,

YNARES, duly nuthorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No, 34,
Series aof 2025, herein referted to us the “PROVINCE."
- nnd —

GKB BUILDERS 2 sole projiristorship/private corporation, duly organized and existing undgr
the laws of the Republic of the Philippines, with principal place of business and office address at_Moreng,
Rizal, and herein represented by s Proprictor/President/General Mannger, GERALD KENN S.J.
BILOG, of legal age, Filipino citizen, single/married and a resident of Morong, Rizal, hereinafier referred
to s the “CONTRACTOR."

WITNESSETH, That

WHEREAS, the PROVINCE declares as o matter of policy that certain infrastructure works should
be constructed pursuant to Sangguniang Panlalawigan Ordinance No, RPSB Res. #1, 8. 2026 namely:

Construction of Covered Pathwalk at Palaypalay Elementary School,
Brgy. Palaypalay, Jalajala. Rizal

WHEREAS, the CONTRACTOR, warranting thut it has the financial and technical competence
to underiake the above said infrastructure works, and whose bid hns besn declured us the Lowest Caleulated
Responsive Bid in a public bidding held last _May 11, 2026, has accepred and binds itself to undertake the
construction and completion of the above-mentioned infrastructure works strictly in accordance with the
following standards set forth in the bid documents; approved plans, program works and specification in
cansideration of the amount of Two Million Five Hundred Twenty Thousand Fight Hundred Twenty
Two Pesos & 17/100 (Php2,520,822.17), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premuses, the parties hereto
herchy agree as follows:

I. The whole works subject matter of this Agresment shall be completed within _Fifty Four (54)
calendar days, in accordance with the provisions of the following documents as required by the
Implementing Rules and Regulations (IRR) of Republic Act No, 12009, otherwise known as the “New
Government Procurement Act.” (RA 12009} and shall form part and be read and construed as integral pans
of this Agrecment, viz!

o Philippine Bidding Documents

i Deawing/Plans,

i Scope of Work;

i Invitation to Bad:

v.  Instructions o Bidders;

v. Bid Date Sheet,

vi. 'Bid Form, including all the documents/statements contmined in the Bidder's bidding
envelopes, us annexes, and all other documents submitted (e.g., Bidder's response 1o
the request for clarifications on the bid), including corrections to the id, if any,
resulting from the PROVINCE's bid evaluation;

wil.  Bill of Quantities,

vill. Genernl and Special Conditions of Contract; and

ix.  Supplemental Bid Bulletins, if any.

b. Winming bidder’s bid, including the Eligibitity Requirements, Techmcal and Financial Proposals,

_ / and all other docwments or statements submitted:

Performance Security,

. Notice of Award of Contract; und the Bidder's Conforme thereto, and

e. Dther contract documents that may be required by existing laws and/or the PROVINCE, such
as but not himited to the Notice to Proceed and Warranty Security,

as
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2, In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latrer
hereby covenants with the PROVINCE to construct und complete the infrastructure works subject of this
Agreement in conformity with the provisians, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of Two Million Five
Hundred Tweatv Thousand Eight Hundred Twenty Two Pesos & 17/100 (Php2,520.822.17),
Philippine Currency, subject to retention money, progress payments, and other conditions as provided under
RA 12009 and its IRR, and Sangzuniang Panlalawigan Resolution No. 471, s 2025 (If applicable)

41t is understood that prior to the signing of this Agreement, (he Contractor has posied the required
performance security of Seven Hundred Fifty Six Thousand Two Hundred Forty Six Pesns & g,_ S/100
(Php156,246.65), Philippine Currency, as a measure of gunraniee for the faithful compliance with his
ohligations under this Agresment in accordance with the Bidding Documents:

5. The CONTRACTOR shall post an additional performance security following the schedule under
Section 68 4 of the IRR to cover any cumulafive increase of more thun 10 percent (10%) over the original
value oF the contraet as o result of smendments 1o order or change orders, exird work orders and
supplemental agreements, s the cnse may be;

6. In the event that it is established that the CONTRACTOR is in defiult in wny ol its obliganons
under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7 Thé CONTRACTOR underinkes to post a warranty security to guaraimtee the performancs a:_ml'i_ts
abligations in the event of any “Structurl Defects or Failures™, as defined 1n the IRR, that may occur within
the applicable warranty period provided in Section 90.2.3. of the IRR|

8. The CONTRACTOR shall observe the winaniies under Section 50.2 ol the IRR |

9, The CONTRACTOR warrants that #t has not given, nor promised o' give; any money, gifl, or
consideration to any official or employee of the PROVINCE, or to any govermment instrurtientality, for the
purpose of securing this Contaet,

10, The CONTRACTOR underinkes to pay iaxes in full and on iime, fahwe jo do so will entrile
the PROVINCE 1o suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Intemal Revenue and a copy of its income and business tax returns duly stamped and recerved by the
BIR and duly validated with the tax payments maode thereon;

11. For conteacts Ome Million above, a Contrsctor™s All Risk Insyrance shall be obtained and
maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided
by the PROVINCE,

12, If the CONTRACTOR fails 1o satisfactorily complete the syorks under this Agreement within
the specified contract duration. inclusive of duly granted fime extensions, 1f any, the CONTRACTOR shall
be liable for liquidated damages in an amount equel 1o st feast onestenth (1/10) of one percent (1%0) of the
cost of the unperformed portion of the works for every day of delay;

13, The CONTRACTOR shall comply with all labor and employment laws, including occupational
health and safety, minimum wage, hours of work, and compensation for injuries:

14. The CONTRACTOR shall assume all (he risk in connection with the implementation of the
aforemeéntioned praject prior to the scceptance by the PROVINCE:

15. The provisions of Republic Act No, 12009, otherwise known as the New Government
Procurement Act and its Implementing Rules and Regulanons, Repubhic Act No. 7160, otherwise known
as the Local Government Code of 1991 and the lmplementing Rules and Regulations embodied in the
General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding
the following: Variation Orders. Suspension of Work, Extension of Contract Time, Liquidated Damages,
Advance Payment, Negative Slippuge, Progress Payment (if applicable), Retention Monegy, and Other
Aspects of Contract Implementatior. shall be applicable in the implementation of this Agreement;



16, Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute
resolution mechanisms in secordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
the TRR of RA 12009, The process of arbitration under the foregoing law shall be assumed purt of this
Azrgement, without prejudice however, to any mutunl agreement of the partics hereto to agree in woting
{0 resort 1o other alternative modes of disputes resolution;

17 Jurisdiction over civil cases or suil arising ot of the implementation of this Agreement shall
helong to the appropriate courts of the City of Antipolo, with thi exclusion of any other courts:

18. The PROVINCE shail have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries,
damages, or cluims that misy be sustained by thetn or by any third porty i commection with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19 The implementing rules and guidelines regurding adjustment of Contract Price anidfor change
order adopted and approved by the Government and consistent with the provisions of RA 12009 and its
IRR shall bie applied m this Agreement;

20, Unless otherwise stated, temis and expressions used in this Agreement shall have the same
meanings as those assigned to them in the Conditions of’ Conract, which form an untegral part of this
Agreement;

21, If any clause of this Agreement is held invalid, the remaining provisions shall remain m full
force and effect.

22, Without prejudice to administrative sanctions that may be imposed in proper cases; & violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding docurments or any sgreement
and/or undertuking prior or subsequent to the execution of this Agreement as well as any of the pertinent
provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make: the
CONTRACTOR liable for dimages, which may either consist of liquidated damages and restitution for the
dumages done or the forfeiture in fivor of the government of any unwarranted benefit derived from the aet
or acts in question or both, at the discretion of the court, and

23, The provisions under Section 71.4 of the TRR shall govern the termination of this Agreement.

N WITNESS WHEREOF, the parties have hereunto signed this Agreement i M_mﬂv of

at Antipolo City,
RIZAL PROVINCIAL GOVERNMENT GREB BUILDERS
Entity/Firm/Corporation
Bw: By:
NINA R!C(:.'l : INARES GERA NN 5., BILOG
Provincial Govifnor Proprictor/Manager/President

WITNESSES

" e

MARISSA N, CLEOFAS MYLA DS, ALARCON
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ACKNOWLEDGMENT

REPURBLIC OF THE PHILIPPINES)
ANTIPOLO CITY 1850

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:
Nume/Entity Vatid 1D Presented Dhtte Place
HON. NINA RICCI A. YNARES  Passport No, P76890568  Sepiember 24, 2031 DFA Manila

GE D KEN BILOG M No 196-519-323

all known to me to be the same person/s who executed the foregoing instrument pnd acknowledged that the
same i their free voluntary sct und deed as well as the entiry that they respectively presaat, This instrument,
consisting of four () pages including this page wherein this scknowledgment is written, has been signed
by the parties hereto and every page hereof, refers to the Agreament for:

Construction of Covered Pathwalk at Palaypalay Elementary School,

WITHESS MY HAND AND SEAL us day ol , al Rizal Provinciai
Capitol, Antipolo City.
DocNo. {7

Page No. gi - ‘/Y
Book Na. NOTARY Ié;; Iiz‘i A s
Sﬂiaslﬂ_;'_b{. it &3t 1 il £

Attorn=y's Iig and
(1w I ! Captn

¥y " Al
T i




Republic of the Philippines
Provincial Govemment of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED
15 June, 2026

ENGR. CARLOS §. GERONIMO
CSGER CONSTRUCTION CORP.
Rodriguez, Rizal

Dear Engr. Geronimo:
The attached Contract Agreement having been approved, notice is hereby given to

CSGER CONSTRUCTION CORP,  that work may proceed on the
Construction of Yunares Stage (6mx6m) at Estrella Heights Subd., Brgy. Burgos, Montalban, Rizal

effective June 18, 2026 (Thursday).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below, Keep one copy and retum the other to the Provincial Government of Rizal.

Very truly yours,

NINA RIC YNARES
Govemm:f

I acknowledge receipt of this Notice on: 1¢ JN 05

Authorized Signature:
Name of the Representative of the Bidder: 8. GERO

NTP 05112026520
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CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: 20

This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, dulv q:gqniud and
existing under Philippines laws, with sea of government and principal address at Rizal Provincial Capitol
Building, ¥nares Center Compound, Cirermferentinl Road comer P, Oliveros Stréet, Barangny San Roque,
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON. NINA RICCH A,

YNARES, duly authorized by virtue of Sangzuniang Panialawigan Appropriation Ordinance Na, 3,
Series of 2025, herein referred 1o &5 the *PROVINCE."

—and —

CSGER CONSTRUCTION CORPORATION, a sole proprietorship/private corporation, _rlul:.'
otpanized mnd existing under the laws of the Republic of the Philippines, with principal place of business
and office address at Montalban, Rizal, and hetein represented by its Proprietor/President/General
Manager, CARLOS GERONIMO. of legal age, Filipino citizen, singleftnarried and o residont of
Montaiban, Rizal, hereinnfter referred to us the “CONTRACTOR.?

WITNESSETH. That;

WHEREAS, the PROVINCE declares as a mstter of policy that certain mnfrastructure works should
be constructed pursuant to Sangguniang Panlalawigan Ordinance No. 04, S. 2026 namely:

Construction of Ynares Stage {6mx6m) ut Estrella Heights Subdivision,
Brgy, Burgos, Montalban, Rizal

WHEREAS. the CONTRACTOR, warranting that it hns the financial and wechnical competence
to undertnke the above said infrastructure works, and whose bid has been declured ns the Lowest Caleulated
Responsive Bid in o public bidding held lost May 11, 2026, has secepied and binds itsell 1o undertake the
construction and completian of the sbove-mentioned mfrastructure works strictly in secordance with the
Following standards set forth in the bid documents, approved plans, program works and specification in
consideration of the amount of One Million Four Hupndred Ninety Thousand Five Hundred Fighty
Seven Pesos & 97/100 (Php! 490,887.97), Philippine Currency

NOW, THEREFORE, for and in consideration of the foregomg prevmuses, the parties hereto
hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Seventy Two (72)
calendar days. in accordance with the provisions of the following documents as required by the
Implementing Rules and Regolations (TRR) of Republic Act No. 12009, otherwise known as the “New
Government Procurement Act,” (RA 12009) and shall form part and be read and construed as integral parts
of (his Agreement, viz:

i Philippine Bidding Documents

i Drawing/Plans,

i Scope of Work;

. Invitstion to Bid;

iv, Instructions 1o Bidders:

v. Bid Date Sheet,

vi. Bid Form, including all the documents/statements contamed in the Bidder's bidding
envelopes, as annexes, and all other documents subroimed (e.g, Bidder's response to
the request for clarifications on the bid), including corections 1o the bid, if’ any,
resulting from the PROVINCE s bid evaluation;,

vii. Bill of Quantitics;

viii. General and Special Conditions of Cantraer; and

. Supplemental Bid Bulletins, if any.

h, Wimming bidder's bid, ingluding the Eligbility Requirements, Technical snd Financial Proposals,
and all other documents or statements submitted;

e ¢. Performance Security,

d Notice of Award of Contract; and the Bidder's Conforme thereto; and

. Other contract documents that may be required by existing laws and/or the PROVINCE, such
as but not hmited 10 the Notice o Proceed and Warranty Security,
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2. In consideration of the payment 10 be made by the PROVINCE to the CONTRACTOR, the latter
herehy covenants with the PROVINCE to construct and complete the infrastructure works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the gmonnt of  One Million
Four Hundred Ninety Thousand Five Hundred Eighty Seven Pesos & 97/100 (Phpl 490.587.97)
Philippine Currency, subject Lo retention money, progress payments, and ather conditions as provided under
RA 12000 and its TRR, and Sangeuniang Panlalawigan Resolution No, 471, 5 2023 {If ypplicable)

4 1f isundersiood that prios to the signing of this Agreement, Lthe Contracior has posted the required
performance security of _Four Hundred Forfv Seven Thousand One Hundred Seventy Six Pesos &
39/100 (Php447.176,39), Philippme Currency. as a measure of gustantee for the faithful compliance with
his obligarions under this Agreement in accordance with the Biddmng Documents,

5. The CONTRACTOR shall post an additional performance security following the sch edule under
Section 68 4 of the IRR to cover any cumulative merease of moge than 10 percent (10%) over the onginal
value of the contract as @ resull of amendments to order or change ordets, extin work orders and
supplemental apreements. as the case may be:

6. In the event that if is established that the CONTRACTOR is in default in any of its obligations
amder this Agreement, the performance security shall be forfeited n favor of the PROVINCE;

7 The CONTRACTOR undertakes to post a warmnty security to guarantee the performance of its
obligations in the event of any “Structural Defects or Failures”, us defined in the IRR. that may occur within
the applicable warranty period provided in Section 90.2.3. of the IRR;

8 The CONTRACTOR shull observe the warrantics under Section 90.2 ol the IRR |

9. The CONTRACTOR warrants that it has not given. nor promised 1o give, any money, gift, or
cansiderntion to any officit] or emplovee of the PROVINCE. or to any government instrumentality, for the
purpose of securing this Cantract;

10. The CONTRACTOR undertakes (o pay taxes i full and on time, finlure to do so will entille
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Internal Revenue and o copy of its income and business tax returns duly stamped and received by the
BIR and duly validated with the tax payments made theteon;

11. For contracts One Million above, a Contractor's All Risk Insurance shall bé obtained and

maintaned by the CONTRACTOR under its name and at its own expense, copy of which shall be provided
by the PROVINCE;

12, 1f the CONTRACTOR fails to satisfactorily compilere the works under this Agreement within
the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall
be tiable for liquidated damages in an smount equal 1o o Jeast one-tenth (1/10) of one percent (1%) of the
cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment lows, including occupational
health and safety, minimum wage, hours of work, and compensation for injunes;

i The CONTRACTOR shall assome all the nsk i connection with the implementaiion of the
aforementioned project prior to the acceptance by the PROVINCE;

15, The provisions of Republic Act No. 12009, otherwise known as the New Government
Procurement Act and its Implémenting Rules and Regulations, Republic Act No. 7160, otherwise known
a5 the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the
General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding
the following: Varistion Orders, Suspension of Wark. Extension of Conmract Time, Liquidated Damages,
Advance Payment. Negative Slippage, Progress Payment (if applicable), Retention Maney, and Other
Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;



16, Disputes arising from this Agreemient shall be resolved through arbitration or alternative dispute
resolution mechinisms in sccordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
the TRR of RA 12009, The process of arbitration under the foregoing law shall be asstned part of this
AgreemenL without prejudice however, to any mutual agreement of the parties hereto to agree in writing
{0 rissort to other alternative modes of disputes resolution: '

17 Jurisdiction over ¢ivil cases or suit arising out of the implementation of this Agreement shall
belong to the approprinte courts of the City of Antipolo, with thee exclusion of any other courts,

18 The PROVINCE shall have no EMPLOYER-EMPLOVEE RELATIONSHIF willy (e
CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries,
damages, or claims that may be sustmned by them or by any third party in connection with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19, The implementing rules and guidelines regarding adjustment of Contract Price and/or change
arder adopted and approved by the Govermment gnd cansistent with the provisions of RA 12009 and its
IRR shall be applied in this Agresment:

20, Utiless otherwise stated, terms and expressions used in this Agreement shall have the same
meanings #s those assigned to them in the Conditions of Contract, which form an integral put of this
Agreement.

21, Tf sny clapse of this Agreement is held invalid, the remaining provisions shall remam m full
fiorce and effect;

22, Without prefudice to administrative sanctions that may be imposed in proper cases, a violation
by the CONTRACTOR of any of the provisions of this Agreement, (he bidding documenis or any agrecment
and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent
provisions of Republic Act No, 12009 and its Implementing Rules and Regulations, shall muke the
CONTRACTOR linble for damapes, which may eithér consist of liquidated damages and restitution for the
damages done or the forfeiture in favor of the government of any unwarranted benefit denved from the net
or acts in question or both, at the discretion of the court; and

23 ‘The provisions under Section 71.4 of the IRR shall govern the termimation of this Agreement.

IN WITNESS WHEREOF, the partics have hereunto signed this Agreement this doy of
at Antipalo City, 8
ZAL VINC GOVERNMENT CSGER CONSTRUCTION CORPORATION
Entity/Firm/Carporation
By By:

WITNESSES

MARISSA N, CLEGFAS MYLA DS, ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY 155,

BEFORE ME, & Notary Public for and in Antipolo City, personally appeared the following.
Name/Entity Valid 1D Presented Date Ploce
HON. NINA RICCI A. YNARES  Passport No, PT6ROG56B . Seplember 24, 2051 DFA Manila

CARLOS GERONIMO TIN No_ 009-082-732

all known to me to be the same person’s who executed the fotegonmo instrument and nocknowledged tha the same
is their free volumtary act and deed as well as the entity that they tespectively presenit. This mstrument, consisting
of four (4) pages inclading this page wheremn this acknowledament is wittien, s been sied by the paries
heret and every page hereof, refers to the Agreement for

Construction of Ynares Stage (6mx6m) at Estrells Heights Subdivision,
Brgy. Burgos, Montalban, Rizal

15 N Bir;
WITNESS MY HAND AND SEAL thus day of , ot Rizal Proviewl Cagntol,

Antipolo City
Doc No.
=k ol T
Book No._y NOTARY ¥ 3 CATACS
S‘t‘..l‘il.‘.'s :lﬂ'l" MEs A IT:IF

lrll?qlﬁ.. Y )
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IGELS
Republic of the Philippines

Provincial Government of Rizal
OFFICE OF THE GOVERNOR
NOTICE TO PROCEED
15 June, 2026
ENGER. RENATO C, VILLAROMAN
LARD BUILDERS
Morong, Rizal

Dear Engr, Villaroman:

The attached Contract Agreement having been approved, notice is hereby given to
LARD BUILDERS that work may proceed on the
Construction of Ynares Stage at Victoria Frails Subd., Brry. San Isidro, Montalban, Rizal

effective June 18, 2826 (Thursday).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned,

Please acknowledge receipt and acceptarce of this notice by signing both copies in the space
provided below. Keep one copy and retum the other to the Provincial Government of Rizsl,

Very truly yours,

NINA RY YNARES
Governoy

1 acknowledge receipt of this Notice on; 1 A%

Authorized Signature:
Name of the Representative of the Bidder: O C. VILLAROMAN

NTP 05112026821



CONTRACT AGREEMENT

RNOW ALL MEN BY THESE PRESENTS: _
Fa

This AGREEMENT made and entered into by and between: 4

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly organized and
existing undet Philippines luws, with seat of government and pringcipil address at Rizal Provincial Capitol
Ruilding, Ynarcs Center Compound. Ciretmibrontial Road corner P. Dliveros Street, Eumngay San I:!m;ur:,
Antipolo City, represented in this act by its PROVINCIAL {_';OVEHNDR.‘ HON. NII_‘M FH(,:IE‘I A
YNARES, duly suthorized by vicdue of Sangguniang Panlalawigan Appropriation Ordinance No. 34.
Series of 2025. herein referred 1o us the “PRD\’IN;:;.."

LARD BUILDERS, a sule proprictorship/private corpouilion, duly orginized and existivg undes
ihie Taws of the Republic of the Philippimes, with principal place of business and uﬂi:c: address a1 _Baras,
Rizal, and herein represented by its Proprietor/President/Cieneral Manager, RENA 1O VILLAROMAN,
of legal ape, Filipino citizen, single/married and & resident of Baras, Rizal. heremafter referred to as the
“CONTRACTOR.”

WITNESSETH, That:

WHEREAS. the PROVINCE declares as a matter of policy that certain infrastructure works should
be constructed pursuant to Sangguniang Panlalawigan Ordingnce No,_04, S, 2026 namely:

Construction of Ynares Stage at Victoria Trails Subdivision,
Bray. San Isidro, Montalban, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence
o undertake the ahove suid infrastructure works, and whose bid has been declared as the Lowest Caleulated
Responsive Bid in a public bidding held lnst May 11, 2026, has sccepted and binds itself 1o imdertake the
congtruction and completion of the above-mentioned infragtructure works striotly in accordance with the
following standards set forth in the bid documents, approved plans, progrom works and specification in
consideration of the amount of One Million Seven Hundred Ten Thousand Eight Hundred Fifty Five
Pesos & 52/100 (Php1.710,855.52), Phalippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto
herehy sgree as follows:

1. The whole works subject matter of this Agreement shall be completed within _Sixty Eight (68)
calendar days, in accordance with the provisions of the followmg documents as required by the
Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the “New
Government Procurement Act,” (RA 12009) and shall form part and be read and construed as integral parts
of this Agreement, vie

a. Philippine Bidding Documents

i, Drawing/Plans,

il.  Scope of Work;

. Invitation 1o Bid;

v, Instructions to Bidders,

v. Bid Date Sheet,

vi. Bid Form. including all the documents/siatements contamed in the Bidder's hidding
envelopes, as aunexes, and all other doctments submitted (¢.g-, Bidder's response 1o
the request for clurifications on the bid), including corrections to the bid, if any,
resulting from the PROVINCE's bid evaluation;

vit.  Ball of Quantities;

viit. Cieneral and Special Conditions of Contract: and

ix.  Supplemental Bid Bulleting, if iy,

b. Winning bidder's bid, including the Eligibility Requirements, Technical ind Financinl Propésals,

and all other documents ar statemems submitted;

¢ Performance Security,

d. Motice of Award of Contract; and the Bidder's Conforme thereto; and

e, Other contract documents that may be requured by existing laws and/or the PROVINCE, such
a3 bul not limited to the Notice to Procesd and Warranty Security.
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2 In consideration of the payment to be made by the PROVINCE 1o the CONTRACTOR, the lutter
hereby covenants with the PROVINCE to construct and complete the 'rn:i“raiatruutum works subject of this
Agreement in conformity with the provisions, terms. and conditions of this Agresment;

3 The PROVINCE herchy covenants to pay the CONTRACTOR the amount of One Million
Seven Hundred Ten Thousand Eight Hundred Fifty Five Pesos & Slﬂﬂ_ﬂ {PhglJi_ﬂ,Bﬁiﬂ].
Philippine Currency, subject to retention money, progress payments, and other conditions as provided undet
RA 12009 and its IRR. and Sangguniang Panlalawigan Resolution No. 471, s 2025 (1f applicable)

41 is undetsiond that prior to the signing of this Agreemeul, the (:nnimm?r hm‘pmswd the required
performince security of Five Hundred Thirteen Thousand Two Hundred_Fg!x Six Pem & ﬁl.l'i.l'!ﬂ_ﬂ
(Php513.256.66), Philippine Currency, as a measure of guaranfee for the faithful compliance with s
obligations under this Agreement in accordunce with the Bididing Documents,

5. The CONTRACTOR shall post an additional performance security following the schedule under
Saction 68 4 of the 1RR tn cover any cumulative ingrease of more thun 10} percent ( 10%6) over the onginal
value of the contriet as @ result of amendments to order or change orders, extra work orders and
supplemental ngreements. as the case may be;

6. In the event thut it is established that the CONTRACTOR is in default in any o{' its obligations
under this Agreement, the performance security shall be forfeited in favor of the PROVINCE,

7. The CONTRACTOR undertakes to post a warmanty security to guarantes the pm-!‘_r:-nnnnne -:r:ur i_rs
obligations in the event of any “Structural Defects or Failures™, as defined in the IRR, that miry oceur within
the applicable wasranty period provided in Section 90.2.3. of the IRR:

R. The CONTRACTOR hall obseive the warranties under Section 50.2 of the IRR ;

9, The CONTRACTOR warrants that it hns not given, nor promised to give, my money, wift, or
consideration to any official or emplovee of the PROVINCE, or to any government instrumentality, for the
purpose of securing this Contract;

10. The CONTRACTOR undestakes to pay laxes in fill and on tite, failure 10 do so will entitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Internal Revenue and a copy of its ingome and business tax retwms duly stamped and recerved by the
BIR and duly validated with the tax payments made thereon;

11. For contrncts One Million above, s Contractor’s All Risk Insurunce shall be obtained and

maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided
by the PROVINCE;

12. If the CONTRACTOR fails 1o satisfactorily complete the works under this Agreement within
the specified contract duration, inclusive of duly grarted titme extensions, if any, the CONTRACTOR shall
be lable for ligmdated damages in an amount equal to a1 least one-tenth (1/10) of one percent (1%) of the
cost of the unperformed portion of the works for every day of delay,

13. The CONTRACTOR shall comply with all Inbor and employment laws, mcluding occupational
health and safety, minimum wajite, hours of work; and compensation for injuries:

4 The CONTRACTOR shall assume all the gk in connection with the implementation of the
aforementioned project prior to the acceptance by the PROVINCE;

15, The provisions of Republic Act No. 12009, otherwise known as the New Government
Progurement Act and its Implementing Rules and Regulations, Republic Act No, 7160, otherwise known
as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the
General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding
the following: Vanation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages.
Advance Payment, Negative Slippage, Progress Payment (if’ applicable), Retention Money, and Cther
Aspects of Contract Implemettation, shall be applicable i the implementution of this Agreement;
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16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute
resolution mechanisms in accordance with Republic Act No. 9285 {ADR Act of 2004) and Section 88 of
the IRR of RA 12000, The process of arbitration under the foregoing taw shall be assumed part of this
Agreement, without prejudice however, to any mutunl sgreement of the parties hereto to pgree m wiiting
to resort to other alternative modes of disputes resolution,

17, Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall
belong 1o the appropriste courts of the City of Antipolo, with the exclusion of any ather courts;

18, The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP walh the
CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries,
damages. or claims that may be sustamed by them or by atly third party in connection wilh the performance
af this Coniract. all of shich shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change
order adopted and approved by the Government and consistent with the provisions of RA 12009 and its
IRR shall be applied in this Agreement,

20, Linless otherwise stated, terms and expressions used in this Agreament shall have the syme
mieanings s those nssigned to them i the Conditions of Contract, which form an integral part of this
Agreement,

21. If any clause of this Agreement is held invalid, the remaming provisions ghall remam in full
force and effect,

22 Without prejudice to administrative sanctions that may be imposed in proper cases, a violation
by thie CONTRACTOR ofainy of the provisions of this Agreenient, the bidding documents ar any agreement
and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent
provisions of Republic Act No, 12009 and its Implementing Rules and Regilations, shall make the
CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the
damages done or the forfeiture in favor of the government of any wnwarranted henefit derived from the act
ar acts in question or both, ot the diseretion of the court; and

23, The provisions under Section 71.4 of the IRR shall govemn the termination of this Agreement.

IN WITNESS WHEREOQF, the parties have hereunto signed this Agreement thik 3 (L m of
wt Antipolo City,

RIZAL PROVINCIAL GOVERNMENT LARD BLUILDERS
Entity/Finm/Corporition
By: By:

SProvineal Yovernor { Proprictor/Manager/President

WITNESSES

+ .

MARISSA N, CLEOFAS MYLA D5 ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY ) S5,

BEFORE ME. a Notary Public for and in Antipolo City, persanally appeared the following:
Name/Entity Valid [D Presented Date Place

HON. NINA RICCI A, YNARES  Passport No. P7689056B  September 24, 2631 DFA Manila

RENATO VILLAROMAN TIN No_119-041-448

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the
same is their free voluntary act and died as well as the entity that they respectively present. This instrument,
consisting of four (4) pages including this page wherein tus acknowledgment is written, has been signed
by the parties hereto and every page hereof, refers 1o the Agreement for:

Construction of Ynares Stage af Victorin Trails Subdivision,
Brgy. San lsidro, Montalban, Rizal

WITNESS MY HAND AN SEAL this day of _1 s Jun 25, & Rizal Provincial
Cuprtol, Antipolo City.
Doe No, 291
Page No. 40/ uc/_ﬁ— ;
Book No._ NOTARY PUBLICH ’// TTZ,-
Series 20 Mo, e g -
Attarn "
it Y -
e
f I

Ly F g W



Republic o
Provincial Government of Rizal

OFFICE OF THE GOVERNOR,
NOTICE TO PROCEED
[5 June, 2026
ENGR. RENATO C, VILLAROMAN
LARD BUILDERS
Morong, Rizal

Dear Engr. Villaroman;

The attached Contract Agreement having been approved, notice is hereby given to
LARD BUILDERS that work may proceed on the
Improvement of Ynares Multi-Purpose Covered Court at
Estrella Heights Sabd., Brgy. Burgos, Montatban, Rizal

effective June 18, 2026 (Thursday).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned,

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provincial Government of Rizal,

Very truly yours,

NINA R IAYNARES

Governor{

I acknowledge receipt of this Notice on; 15 N %
Authorized Signature: \ ﬁ

Name of the Representative of the Bidder: Rm@p C. VILLAROMAN

NTP 051120268#22


















































































































































































































