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Republic of the Philippines

Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED
30 June, 2026

MR, PAOLO OLIVER D, AQUINO
DIAZ AQUINO CONST. CORP.

Binangonen, Rizal
Dear Mr. Aquino:

The attached Contract Agreement having been approved, notice is hereby given to
DIAZ AQUINO CONST, CORP. that work may proceed on the
Improvement of 2-Storey Ynares Multi-Porpose Bldp. (HOA, Office)
at The Village Snbd., Brgy. San Isidre, Angono, Rizal

effective July 3, 2026 (Friday).

You are responsible for performihg the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and retum the other to the Provincial Government of Rizal.

Very truly yours,

NINA R} YNARES
Governor 'u

Tacknowledge receipt of this Notice on: 71 77
Authorized Signature: a N

Name of the Representative of the Bidderr  PAOLO ZOLIWJR b. AQUINO

NTP 05282026#1
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CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:
This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, alocal government unit, duly organized and
exigting under Philippines Inws, with seat of government and principal address at Rizal Provincial Capitol
Building, Ynares Center Compound, Circumfesential Road comer P. Oliveros Street, Barangay San Roque,
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON. NINA RICCI A.

YNARES, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 34,
Series of 2025 herein referred 1o a8 the “PROVINCE"

— and -

DIAZ AQUINO STRUCTION CORPORATION, a sole proprctorship/private
carporation, duly orgsnized and existing under the laws of the Republic of the Philippines, with principal
place of busmess and office address at Binangonan, Rizal snd herein represented by its
Proprigtor/President/General Mansger, PAOLO OLIVER D. AQUINO. of |egal age, Filipino itizen,
sinele/murried and a resident of  Binangonan, Rizal, hereinafter refemed o as the “CONTRACTOR.”

WITNESSETH, That:

WHEREAS, the PROVINCE declares 8s p matter of policy that certain infrastructure works should
he constructed pursuant to Sangeuniang Panlalawigan Ordinance No. 03, 8, 2026 namely;

Improvement of 2-Storey Ynares Multi-Purpose Building (HOA Office) at
The Villuge Subdivision, Brgy, San Isidro, Angono, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technicsl competence
to undertuke the aboye said infrostructure works, and whose bid has been declared as the Lowest Caleulated
Responsive Bid in a public bidding held last_May 29, 2026, has accepted and binds itself to undertake the
construction and completion of the above-mentioned infrastructure works strictly in accordance with the
following standards set forth in the bid documents; approved plans, program works and specification m
consideration of the amount of Eight H itxty Two Thousand Three Hundred Ni
Pesos & 31/100 (Php862395.31), Philippine Currency.

NOW, THEREFORE, for and wn consideration of the foregoing premmses, the parties hereio
hereby agree as follows:

I. The whole works subject matter of this Agreement shall be completed within Forty Five (45)
calendar days, m accordance with the provisions of the following documents ns required by the
Implementing Rules and Regulations (IRR) of Republic Act Ne. 12009, otherwise known as the “New
Government Procurement Act,” (RA 12009) and shall form part and be read and construed as imegral parts
af this Agreetnent, viz:

a. Philippine Bidding Documents
1. Drmwing/Plans,
il.  Scope of Wark:
1. Invitation to Bid:

envelopes, as annexes, and all other doguments submitted (e g, Bidder's response 1o
the request for clarifications on the bid), including correcnions to the bid, if any,
resulting from the PROVINCEs bid evaluation;

vit. Bill of Quantities,

vill. General and Special Conditions of Contract; and

ix.  Supplemental Bid Bulletins, if any.

iv. Instructions to Bidders;
v. Bid Date Sheet;
: vi. Bid Form, mcluding all the documents/statements contained in the Bidder's bidding

N b. Winning bidder’s bid. including the Eligitnlity Requirements, Technical and Finanoial Proposals,

and all other documents oF datements subimitted:

(e ¢, Performance Security;

d. Nutice of Award of Contract, and the Bidder's Confonme thereto; and

. Dther contragt documents that may be required by existing laws and/or the PROVINCE, such
as but not limited to the Notice 1o Proceed and Warranty Security.
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2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the lamlx
hereby covenunts with the PROVINCE to construct and complete the mfrastructure works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement:

3. The PROVINCE hereby covenmnts to pay the CONTRACTOR the amount of  Eight Hundred
Sixty Two Thousand Three Hundred Ninety Five Pesos & 31/100 (Php862395.31), Philippine
Currency. subject 1o retention mongy, progress payments, and other conditions as provided under RA | 2009
and its TRR, and Stngguniang Panlalawigan Resolution No. 471, 5. 2025 ({If applicable)

4. It is understood that prior to the signing of'this Agreement, the Contractor has posted the required
performance security of Twe Hundred Fifty Eight Thousund Seven Hundred Eighteen Pesos & 59/100
(Php258.718.59), Philippine Currency. as & measure of guarnniee for the Huthiful complinnee with his
obligations under this Agreement in sccordance with the Bidding Pocuments;

5. The CONTRACTOR shall post an additional performance security foliowing the schedule under
Section 68,4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original
vilue of the contract as a result of amendments to order or change orders, extrn work orders and
supplemental agreements, as the case may be:

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations
under this Agreement, the performance secarity shall be forfeited in favor of the PROVINCE:

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its
obligmtions in the-event of any “Structural Defects or Failures”, as defined in the IRR, that may occur within
the applicable warranty period provided in Secnion 90.2 3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Séction 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or
consideration o any official or employee of the PROVINCE, or to any government instrumentality, for the
purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within
the internal Revenug and a copy of its income and business tax retums duly stamped and received by the
BIR and duly validared with the tax payments made thereon;

11, For contracts One Million above, a Contractor's All Risk Insurance shall be obtained and
manitained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided
by the PROVINCE:

12 1f the CONTRACTOR fails to satisfactorily complete the works under this Agrésment within
the specified contract duriition, inclusive of duly granted time extensions. if any, the CONTRACTOR shall
be Lable for liguidated damages in an amoumt equal to at least one-tenth (1/10} of one percent (1% of the
cost of the unperformed portion of the works for every day of delay:

13. The CONTRACTOR shall comply with all lnbor and employment laws, including occuputional
health and safety, minimumi wage, hours of work, and compensation for injuries,

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the
aforementioned project prios to the acceptance by the PROVINCE;

13, The provisions of Republic Act No, 12009, othérwise kinown as the New Governmerit
Procurement Act ond its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known
as the Local Govemment Code of 1991 and the Implementing Rules and Regulations embodlied in the
General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding
the following: Variation Orders. Suspension of Work, Extension of Comtraet Time, Liquidared Damages,
Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other
Aspects of Contrnct Implementation, shall be applicable in the implementation of this Agreement;
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16, Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute
resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this
Agreement. without prejudice however, to any mutual agreement of the parties hereto to agree in writing
to resort to other alternstive modes of disputes resolution;

17 Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall
belong o the appropriate courts of the City of Antipolo, with the exclusion of any other courts:

18, The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries,
dismages, ot claims that may be sustuined by them or by any third party in connection with the performance
of this Contract, all of which i1l be the sole responsibility of the CONTRACTOR:

19, The implementing rules and guidelines regarding adjustinent of Contract Price and/or chinge
order adopted and approved by the Government and consistent with the provisions of RA 12009 und its
IRR shall be applied in this Agresment:

20. Unless otherwise stated, tefms and expressions used m this Agreement shall have the same
meanings 85 those assigned to them in the Conditions of Contract, which form un integral part of this
Agreement;

21. 1f any clause of this Agreement is held mvalid, the remaining provisions shall remain in full
force and effect;

22 Without prejudice to administrative sanctions that may be imposed in proper cases, o violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement
and/or undertaking prior or subsequent fo the execution of this Agreement a5 well as any of the pertinent
provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the
CONTRACTOR linble for dumages, which may either consigt of liquidated damages and restitution for the
damuges done or the forfeiture in favor of the government of any unwarranted benefit derived from the act

or nets m question of both, at the discretion of the court; and
23. The provisions under Section 714 of the [RR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this 'ﬁgmﬁn:ng{mm,,ﬁ__ day of
At Antipolo City. — '

RIZAL PROVINCIAL GOVERNMENT DIAZ AQUINO CONSTRUCTION CORPORATION

Entity/Firny/Corporation
By: By.
i J II II
NINA R] . YNARES PAOLO OLIVER D. AQUINU
& Provinei vemor | Proprietor/Manager/President
WITNESSES

MARISSA N. CLEOFAS MYLA DS. ALARCON
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ACKNOWLEDGMENT

REFPUBLIC OF THE PHILIPPINES)
ANTTPOLO CITY 155

BEFORE ME, & Notary Public for and m Antipolo City, personally appeared the following:
Name/Entity Valid 1D Présented Date Place
HON. NINA RICCI A: YNARES  Passport No. P76890568  September 24, 2031 DFA Manila

PAOLO OLIVER D. AQUINO TIN No. 010-054-780

all known 1o me to be the same persan/s who executed the forsgoing instrument and acknowledged that the
same is their free voluntary act and deed ps well as the entity that they respectively present. This instrument,
consisting of four (4) pages including this page wherein this acknowledgement is written, has been signed
by the parties hereto and every page hereof, refers to the Agreement for:

Improvement of 2-Storey Ynares Multi-Purpose Building (HOA Office) at
The Village Subdivision, Brgy, San Isidro, Angono, Rizal

32 AN

WITNESS MY HAND AND SEAL this __day of . at Rizal Provincial
Capitol, Antipalo City.

Boc No. "h-[
Page No.

Book No_y ' NOTARY P
Seris 203cp m
| ¥, Mani sADC/RUERVA- ADAMICS

WetnalBem wrem fept Ne 35-23/Atiaol, Tty
St tay's Rolf o, 55320
7 Lilerree ol N, T508 1 RSA) Chaptes
WLt reys s Wi Vg, 6 202

0. L 98B A, AN 5, INTs) Rl



Republic of the Philippines
Provincial Government of Rizal
OFFICE OF THE GOVERNOR
NOTICE TO PROCEED
30 June, 2026
MR, CECIL P. FRANCISCO
C.P.F. CONSTRUCTION
Cardona, Rizal

Dear Mr, Francisco:

The attached Contract Agreement having been approved, notice is hereby given to
CE.E, CONSTRUCTION  that work may procesd on the
Improvement of Public Comfori Room and Repair/Repainting of Ynares
School Bldg. at Brgy. San kkidro and Brypy, Sac Roque, Angono, Rizal

effective July 3, 2026 (Friday).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by sigring both copies in the space
provided below. Keep one copy and retuen the other to the Provincial Government of Rizal.

Yery truly .

NINA R1 YNARES

Governor §

1 acknowledge receipt of this Notice on: 7 1-_<d')¢
Authorized Signature: &' <

Name of the Representative of the Bidder: CE7L P, CISCO

NTP 05282026#2



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

o

This AGREEMENT made and entered mto by and between: -

The PROVINCIAL GOVERNMENT OF RIZAL, s local government unit, duly orgamzed and
existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol
Building, Ynares Center Compound, Circumferential Road comer P. Oliveros Street. Barnnguy San Roque,
Antipolo City, represented in this sct by its PROVINCIAL GOVERNOR, HON. NINA RICCI A,
YNARES, duly authonized by virtue of Sangguniang Panlalawigan Approprintion Ordinance No, 34,
Series 0f 2028 herein referred to as the “PROVINCE."

~ aind —

C.P.F. CONSTR ON, 1 sole proprictorship/private corporation, doly organized and existing
under the laws of the Republic of the Philippines, with prinicipal place of business and office nddress at
Cardona, Rizal. and herein represented by its Proprictor/President/General Manager, CECIL P,
FRANCISCO, of legal age, Filipino citizen, single/married and 4 -esident of Cardona, Rizal, hereinafier
referred 1o as the *“CONTRACTOR.”

WITNESSETH, Thei:

WHEREAS, the PROVINCE declures as a matier of policy that cenain infrastructure works should
be constructed pursuant to Sangguniang Panlalawigan Ordinance No, 04, S, 2026/RPSB Res. #1, 8. 2026,
namely:

Improvement of Public Comfort Room and Repair/Repainting of Ynares School
Building at Brgy. San Isidro and Brgy. San Roque, Angono, Rizal

WHEREAS, the CONTRACTOR, waranting that it has the financinl and technical competence
to undertake the above said mfrastructure works, and whose bid has been declured as the Lowest Caleulsted
Responsive Bid in a public hiddimg held last _May 29, 2026, has accepted and binds itself to undertake the
construction and completion of the above-mentioned mfrastructure works strictly in accordance with the
following standards set forth m the bid documents, approved plans; program works and specification in

consideration of the amount of Nine Hundred Sixty Thousand Two Hundred Seventeen Pesos &
46/100 (Php960,217.46), Philippine Currency.

NOW, THEREFORE, for and i consideration of the foregoing premises, the parties hereto
hereby agree as follows:

I, The whole works subject matter of this Agreement shall be completed within _Forty  (40)
calendar days, in accordance with the provisions of the following documents as required by the
Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the “New
Govermment Procurement Act,” (RA 1200%) and shall form part and be read and construwed as integral parts
of this Agreecrment, vie:

a. Philippine Bidding Documents

. PrawingPlans,

i.  Scope of Work,

i Invitation o Bid;

iv. Instructions to Bidders;

v. Bud Date Sheet;

vi. Hid Form, including all the documents/statements contained in the Bidder's bidding
envelopes, as annexes, and all other documents submitted (e, Bidder's response to
the request for clarifications on the id), including corrections to the d, if any,
resulting from the PROVINCE s hid evaluation;

vit,  Bill ol Quisntities;

viil. General and Special Conditions of Contract; and

ix. Supplemental Bid Bullstins, if any.

b, Winning bidder’s bid, including the Eligibility Requirements; Technical and Financial Proposals,

}-y-oV"" and all other documents or stitements submmitted.

¢, Performance Security;
d. Notice of Award of Contract; and the Bidder's Conforme thereto: and

e Other contragt documents that may be required by existing laws and/or the PROVINCE. such
as but not limited to the Notice to Proceed and Warranty Security.
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2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter
herehy covenants with the PROVINCE to construct and complete the infrastructure works subject of this
Agreemient in canformity with the provisions, ferms. and conditions of this Agreement,

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of Nine Hundred
Six Two Hundred Seventeen P 46/100 (Php960.217.46). Philippine Currency,
subject to retention money, progress payments, and other conditions as provided under RA 12009 and its
[RR. and Sangauniang Panlaliwigan Resolution No, 471, 5. 2025 (1f applicable)

4. lvis understood that prior to the signing of this Agreement. the Contractor has posted the required
performance security of Two Hundred Eighty Eight Thousand _Sixty Five Pesos & Ijﬂm_
(Php288,065.24), Philippine Currency, as n measure of guaranice for the faithful comphance with his
obligations under this Agreement in accordance with the Bidding Documents,

5, The CONTRACTOR shall post an additional performance secarity following the schedule under
Section 68,4 of the TRR 1o cover any cumulative increase of more than 10 percent (10%) over the original
value of the contricl #s a result of amendmetits to order or change orders. exta work orders and
supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR 15 in default in any of its obligations
under this Agreement. the performance security shall be forfeited m favor of the PROVINCE,

7. The CONTRACTOR undértakes to post a warranty security 1o guarantee the performance of its
obligations in the event of any “Structural Defects or Failures™, as defined in the IRR, that may ocour within
the applicable warranty period provided in Seetion 90.2.3, of the IRR;

& The CONTRACTOR shall observe the warrmmbes ander Section 90.2 of the IRR ;

9 The CONTRACTOR warrants that it has not given, not promised to give, any money, gift, ar
consideration to any official or employee of the PROVINCE, or to any govemment instrumentality, for the
purpose of secunng this Confract;

10, The CONTRACTOR undertakes to pay taxes in full and on time, fnilure to do so will entitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Internal Revenue and o copy of its income and business tx returns duly stamped and received by the
BIR and duly validated with the tax payments miuie thereon,

11, Far conracts One Million above, a Contractor's All Risk Insurance shall be obtained and
maintained by the CONTRACTOR under its name and ot its own expense, copy af which shall be provided
by the PROVINCE;

12, If the CONTRACTOR fals to satisfactorily complete the works under this Agreement within
the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTTOR. shall
be ligble for liquidated damuges in an amount equal 1o at least one-tenth (1/10) of one percent (1%) of the
cost of the unperformed portion of the works for every diny of delay;

13, The CONTRACTOR shall comply with all labor and employment laws, including occupational
health and safety, minimum wage, hours of work, and compensanan for injuries;

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the
atorementioned project prior to the acceptance by the PROVINCE,

15. The provisions of Republic Act No. 12009, otherwise known as the New Government
Procurement Act and 1ts Implementing Rules and Regulations, Republic Act No. 7160, otherwise known
as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the
Gieneral Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding
the following: Varnstion Ordets. Suspension of Work, Extension of Contract Time, Liquidated Damages,
Advance Payment, Neganve Shippage, Progress Payment (if applicable), Retention Money, and Other
Agpects of Contract Implementation, shall be applicable in the implementation of this Agreement;
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16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute
resolution mechanisms in accordance with Republic Act No, 9285 (ADR Act of 2004) and Section 88 of
the TRR of RA 12009, The process of arbitration under the foregoing law shall be assumed part of this
Agreement, without prejudice however, 1o any mutuil agreement of the parties hereto to agree in writing
to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall
belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its emplovees, and therefore. shall not be responsible for any mjuries,
damages, or claims that may be sustained by them or by any third party in connection with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR,

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change
order adopted and upproved by the Government and consistent with the provisions of RA 12009 and its
KR shall be applied in this Agresment;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same
meanings ns those assigned to them i the Conditions of Contract, which form an integral part of this
Agtpemeti;

21, Ifany clause of this Agreement is held invalid, the remaining provisions shall remain in full
force and effect:

22. Without prejudice to administrative sanctions that may be imposed i proper cases, a violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement
md/or undertaking prior or subsequent 1o the execution of this Agregment as well as any of the pertinent
provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the
CONTRACTOR linble for dumnges, which may either consist of liquidated damages and restitution for the
damages done or the forfeiture in fivor of the government of any wnwarmanted benefit denved from the act
or acts in question or both, at the disoretion of the court; nnd

23, The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREQF, the parties have hereunto signed this Agcumcnﬁ thishdl ‘pday of

ut Antipalo City
RIZAL PROVINCIAL GOVERNMENT C.P.F, CONSTRUCTION
Entity/Finm/Corporation
By: By
NINAR YNARES CELIL P, CisCo
M Provi vernor riet ager/President
WITNESSES

r e

MARISSA N, CLEOFAS MYLA DS. ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY )S S

BEFORE ME, n Notary Public for and in Antipolo City, personally sppeared the following:
Name/ Entity Valid 1D Presented Dute Place
HON. NINA RICCI A. YNARES  Passport No. P7689036B  September 24, 2031 DFA Manila

CECIL P. FRANCISCO TIN No_ 124-335-080

all known 1o me 1o be the same person/s who executed the foregoing instrument and acknowledged that the
sarie is thelr free voluntary act and deed as well as the entity that they respectively present. This instrument,
consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed
by the parties hereto and every page hereof. refers to the Agreement for:

Improvement of Public Comfort Room and Repair/Repainting of Yaares School
Building at Brgy. San Isidro and Brgy. San Roque, Angono, Rizal

WITNESS MY HAND AND SEAL this dunySof N 3% at Rizd Provincisl
Capitol, Antipolo City.
Doc No, "h-!
Page No. I,
Book No._f NOTARY PUBLIC

Series 20 %, . T
e TY. MARIA SALVE ! W

Conal Lanmanen Appt. No. 25-18/A-tigals, Tty
Altom#s Aol No, 53710

(WP Liberims 11000 Ny O047/REM Chanter

Na VIEODLIEIOTE UE & A

r [ s
Ao I, S, 2008 R



Republic of hilippines
Provincial Government of Rizal

QFFICE OF THE GOVERNOR

NOTICE TO FROCEED
30 June, 2026

MR. PAOLO OLIVER D. AQUINO
DIAYZ AQUINO CONST. CORP.
Binangonan, Rizal

Dear Mr. Aquino;

The attached Contract Agreement having been approved, notice is hereby given to
DIAZ AQUINO CONST. CORF. that work may proceed on the

Repair/Repainting of Multi-Parpose Bldg. at Ph IV-B,
Bagong Nayon II, Brgy. Dela Paz, Antipoly Cily, Rizal

effective July 3, 2026 (Friday).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provincial Government of Rizal,

Very truly youys,

NINA RRXHA. YNARES

Governor M /

T acknowledge receipt of this Notice on; N o

Authorized Signature: / e

Name of the Representative of the Bidder  PAOLO GZLIVER D/AQUINO

NTP 05252026#3



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:
This AGREEMENT made and éntered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, & local government unit, duly orpanized and
extsting under Philippines laws, with sent of government and principal adiress at Riznl Provincial Capitol
Building, Ynares Center Compound, Circumferential Road comer P. Oliveros Streel, Barangay San Roque,
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON. NINA RICCI A.
YNARES, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No, 34,
Series of 2025, herein referred to as the *“PROVINCE."

~ und -

DIAZ AQU NSTRUCTION CORPORATION, & sole proprietorship/private
corporation, duly organized and existing under the laws of the Republic of the Philippines, with prinmp_lhl
place of business snd office address w Binangouwan, Riral nnd herein represenied by its
Proprictor/President/General Manager, PAQ 'ER D. IINO. of legal age, Filipino cinzen,
single/martied and @ resident of Binangonan, Rizal, hereinufier referred to as the “CONTRACTOR.”

WITNESSETH, Thar:

WHEREAS. the PROVINCE declares as n matier of policy that certain infiastructure works should
he constructed pursuant to Sanggunimg Panlalawigan Ordinance No, 04, 8, 2026 namely:

Repair/Repainting of Mulli-Purpose Building at Phase 1V-B, Bagong Nayon 11,
Brgy, Dela Paz, Antipolo City, Rizal

WHEREAS, the CONTRACTOR, wartunting that it has the financial and teclinical competence
to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated
Responsive Bid ina public bidding held last _May 29, 2026, has accepted and binds itself 1o underiake the
congtruchon and completion of the above-mentioned infrastructure works strictly m accordance wath the
following standards et forth in the bid documents, approved plans, program works anid specification in
considermtion of the amount of One Mitlion F ive Thousand S Forty One P
27/100 (Php!,045.641.27), Philippine Currency

NOW, THEREFORE, for and in consideration of the foregoing premises. the parties hereto
hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Eighty Eight (88)
calendar days, in accordance with the prowvisions of the following documents as required by the
Implementing Rules and Regulations (IRR) of Republic Aot No. 12009, otherwise known as the “New
Government Procurement Act™ (RA 12009 aind shall farin part and be réad and construed as integral parts
of this Agresment, viz:

~ i\"“‘ a. Philippine Budding Documents
1' i DraowmgTlons;

i i Scopeof Work:

\ i Invitation o Bid:

. Instructions to Bidders;
v. Bid Date Sheet,

vi. Bid Form, including all the documents/statements contained in the Bidder's midding
Lﬁ\" envelopes, as annexes, and all othor documents submitted (e.g., Bidder’s response to
! the request for clanificanons on the bid), mcluding corrections o the bid, if any,
resulimg from the PROVINCE s bid evaluation:
vil.  Bill of Quantities;
viti. General and Special Conditions of Contract: and
ix. Supplemental Bid Bulletins, if any.
b. Winning bidder’s bid, including the Eligibility Requirements, Téchnical and Financial Proposals,
and all other documents or staiements submitted,
'h"j""'-" Performance Security;
. Notice of Award of Contract; and the Bidder's Conforme thereto; and
c. Other contract documents that may be required by existing laws and/ar the PROVINCE, such
is but not limited to the Notice to Procesd and Warranty Security.

N
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2. In consideratian of the payment to be made by the PROVINCE to the CONTR ACTGI-‘_E. the lutrer
hereby covenants with the PROVINCE to construct and complete the infmsrructum works subject of this
Agreement in conformity with the provisions, teems, and conditions of this Agreeinent;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of One Million
Forty Five Thousand Six Hundred Forty One Pesos & 27/100 (Phpl 045.641.27), Philippine
Currency, subject to retention money, progress payments, and other conditions us provided under RA 12009
and its IRR, tnd Sangguniang Panlalawigan Resolution No. 471, s. 2025 (I applicable)

4, It is understood that prios to the signing of this Agreement. the Contractor has posted the required
performance security of Three Hundred Thirteen Thousand Six Hundred Ninety Two Pesos & 38/100
(Php313,692.38), Philippine Currency, us a measure of guarantee for the faithful compliance with his
obligations under this Agreement in accordance with the Bidding Documents,

5. The CONTRACTOR shall post an additional pérformunce seeurity followmg the schedule under
Section 684 of the IRR to cover any cumulative increase of more than 10 percent {10%) over the arigmal
value of the contract as & result of amendments to order or change orders, extrs work orders and
supplemental agreements, as the case may be;

6 In the event that it is established that the CONTRACTOR is in defanlt in any of its obligations
under this Agreement. the performance security shall be forfeited in favor of the PROVINCE:

7. The CONTRACTOR undertakes 1o post a warranty security fo guarantee the performance of its
obligations in the event of any “Structural Defects or Failures”, as defined in the IRR, that may oceur within
the applicable warranty period providid in Section 90.2.3. of the TRR:

£ The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR |

9. The CONTRACTOR warrants that it has not wiven, nor promised to give, any money, gift, or
consideration to any official ar employes of the PROVINCE, or 10 any government instrumentality, for the
purpose of securing this Contract,

10. The CONTRACTOR undertnkes to pay tnxes in full and on time, failure to do so will eatitle
the PROVINCE to suspend payment for any goods or serviees delivered by the CONTRACTOR. Within
the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the
BIR and duly validated with the tax payments made thereon,

11. For contracts One Million above, a Contractor’'s All Risk Insurance shall be obtained and

mantained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided
by the PROVINCE:

12 1f the CONTRACTOR fails to satisfactorily complete the works under this Agresment within
the specified contract duration, inclusive of duly granted time extensions, if nny, the CONTRACTOR shall
be hable for liguidated damages in an amount equid 10 least one-tenth (1/10) of one percent (1%0) of the
cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including ocoupational
health and safety, minimum wage, hours of work, and compensation for injurics;

4. The CONTRACTOR shall assume all the nisk in connection with the implementation of the
aforementioned project pnior to the acceptance by the PROVINCE:

I1S. The provisions of Republic Act No. 12009, otherwise known as the New Government

Procurement Act and its Implementing Rules and Regulations, Republic Act No, 7160, otherwise known

as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the
General Accounting Auditing Monual (GAAM), unless otherwise mconsistent with RA 12009, regarding
the following: Variation Orders, Suspension of Work, Extension of Contract Tithe, Liquidated Damaises,
Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money. and Other
Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;
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16, Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute
resolution mechanisms in aceordance with Repuhlic Act No, 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009, The process of arbimation under the foregoing law shall be assumed part of this
Agreement, without prejudice however; to any mutual agreement of the purties hereto lo agree in writing
to resort to other alternative modes of disputes resplution;

17. Jusisdiction over civil tases or suit arising out of the implementation of this Agreement shall
belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

I8, The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries,
damages, or claims that may be sustained by them or by any third party in comnection with the performance
of this Contraet, all of which shall be the sole responsibility of the CONTRACTOR;

19, The implementing rules and guidelines regarding adjustinent of Cantract Prce andior change
order adopted and approved by the Government and consistent with the provisions of RA 12009 and its
IRR shall be apphed in this Agreement:

20, Unless otherwise stated, terms and expressions used 1 this Agreement shall have the same
meanings as those assigned to them in the Conditions of Contract, which form an integral part of this
Agresment;

21, Ifany clause of this Agreement is held invalid, the remaming provisions shall remain m full
force and effect;

23 Without prejudice to administrative sanctions that may be imposed in proper cases, i violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement
and/or undertaking prior or subsequent to the execution of this Agreement as well as amy of the pertinent
provigions of Republic Act No. 12009 and its Iimplementing Rules and Regulations, shall make the
CONTRACTOR lishle for damages, which may either consist of liquidiated damoges and restitution for the
damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act
or acis m question or both, at the discretion of the court: and

23, The provisions under Section 71 4 of the TRR shall povern the terminstion of this Agreement

b -
IN WITNESS WHEREOF, the parties huve hereunto signed this Agreement this 4 J&ﬁy&&ﬁ
at Antipolo City.

RIZAL PROVINCIAL GOVERNMENT  DIAZ AQUINO CONSTRUCTION CORPORATION

Entity/Firm/Corporation
Bwv: By:
)
NINA RIC YNARES PAOLO OLIVER DLAQUINO
A/ Provincial Qpvernar f Proprietoy/Manager President
WITNESSES

MARISSA N. CLEOFAS MYLA DS. ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY )SS.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following;
Name/Entity Valid 1D Presented Duate Place
HON. NINA RICCI A. YNARES  Passport No, P7689056B  September 24,2031 DFA Manila

OLO VERD. A P TIN No_ 010-084-780

all known to me to be the same person/s who executed the forégoing instriment and scknowledged that the
sane is their free voluntary act and deed as well as the entity that they respectively present. Tlus instrument,
consisting of four (4) pages mcluding this page wherein this acknowledgement is written, hus been signed
by the parties hereto and every page hercof, refers to the Agreement for:

Repair/Repainting of Multi-Purpose Building at Phase IV-B, Bagong Navon 11,
Brgy. Dela Paz, Antipolo City, Rizal

kR ] N
WITNESS MY HAND AND SEAL this dny of T, at Rizal Provincinl
Capitol, Antipolo City.

Doc No. g
Poge No, g
Hook No. - ~ADANDS
Series 20 g Wetaral fameiion Appt Ko, 26-25/ Antigola, City
Sttarney's Roll No. 55320
180 bt 25 Me, T30 TRSY Chapter
MELE Crmmiimnrz Ry 1T 211050 Ao 5. A

PTa G DA0E9RATAS JANL 5, 2076 Rual



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED
30 June, 2026

MR. LAURO M. UBIADAS
JL GAV CONSTRUCTION
Binangonan, Rizal

Dear Mr, Ubiadas:

The attached Contract Agreement having been approved, notice is hereby given to
JL GAV CONSTRUCTION that work may proceed on the
Construction of Drainage Canal a¢ Hornbill S, (portion),
Anak Pawis, Brgy. San Juan, Cainta, Rizal

effective July 3, 2026 (Friday).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provincial Govemment of Rizat,

Very truly yo

NINA YNARES

Governor

T acknowledge receipt of this Notice on: 01 X%
Authorized Signature: At

Name of the Representative of the Bidder =~ LAURO M., UBIADAS

E S

NTP 05292026#4
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CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:
This AGREEMENT made and éntered into by and between: — |

The PROVINCIAL GOVERNMENT OF RIZAL, 2 local government unit, duly organized and
existing under Philippines laws, with seat of government and principal address at Rizal Provinaial Capitul
Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Barangay San R?qu:.
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON, NINA RICCI A.

YNARES, duly authorized by virtue of Sangguniung Panlalawigan Appropriation Ordinance No. 34,
Series of 2025, herein referred to a2 the “PROVINCE."
- und =]

JL GAY CONSTRUCTION, # sole proprictorship/private corporation, duly organized and
existing under the lsws of the Republic of the Philippines, with principal place of business and office
address of _Binangonan, Rizal, and herein represented by its Proprictor/President/General Manager,

LAURO M. UBIADAS. of legal age, Filipino citizen, single/marned and a resident ol Binangonan, Rizal
heremafier reférred o as the “CONTRACTOR."

WITNESSETH, That

WHEREAS, the PROVINCE decliires as 4 miatter of policy that cevtoin infrastructure works should
be constructed pursuant 1o Sangguniang Panlalawigan Ordinance No, 03, 8. 2026 namely.

Construction of Drainage Canal at Hornbill Street (portion),
Annk Pawis, Brgy. San Juan, Cainta, Rizal

WHEREAS, the CONTRACTOR, warranting that 1t has the financial and technical competence
to undertuke the above said infrastructure works, snd whose bid has been declared as the Lowest Calenlated
Responsive Bid in a public bidding held last _May 29, 2026, has sceepted and binds itself to undertake the
construction and completion of the above-mentioned mfrastructure works stnctly in accordance with the
following standards set forth in the bid documents, approved plans, program works and specification i
consideration of the amount of One Million Eight Hundred Fourteen Thousand Six Hundred Seventy
Nine Pesos & 39/100 {Php1,814,679.39), Philippine Currency.

NOW, THEREFORE, for and m considerntion of the foregoing premises, the parties hereto
hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completzd within _Ninety (940}
cilendur days, in accordimee with the provisions of the following documents as requited by the
Implementing Rules and Regulations (TRR) of Republic Act No. 12009, otherwise known as the “New
Government Procurement Act,” (RA 12009) and shall form part and be read and construed as imtegral parts
of this Agreement, viz:

. Philippine Bidding Documents

i Drawing/Plans;

i.  Scope of Work;

i Invitation 1o Bid;

iv. Instructions to Bidders:

v. Hid Date Sheet;

vi. Bid Form, including all the documents/statements contained in the Bidder's bidding
envelopes, as annexes, and all other documents submitted (e.g., Bidder's response 1o
the request for clarifications on the bid), including corrections to the bid, if any.
resulting from the PROVINCE s bid evaluation:

vil, Bill of Quantities;

vitl. General and Special Conditions of Contract; and

ix. Supplemental Bid Bulletins, if any.

b, Winming bidder's bid, including the Eligibiliry Reguirements, Technical and Financial Proposals,
and all other documents or statements submitted,

'h""""'— ¢. Performance Security,

d. Notice of Award of Contract; and the Bidder's Conforme thereto, and

¢. Other contract documents that may be required by exasting laws and/or the PROVINCE, such
as bul not limited to the Notice 1o Proceed and Warranty Security.



2. In consideration of the payment to be mnde by the PROVINCE to the CONTRACTOR, the I.FEHFF
hereby covenants with the PROVINCE to construct and complete the infiastrugture works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3 The PROVINCE herchy covenonts to poy the CONTRACTOR the amount of One Million
Eight Hundred F. Tho Six Hundred Nine 39/100 (Php1.814,679.39),
Philippine Currency, subject to rétention money, progress payments, and other conditions as provided under
RA 12009 and its IRR, and Stngguniang Panlalawigan Resolution No, 471, s 2025 {If gpplicable)

4. 1 1s understood that prior to the signing of this Agreement. the Contriictor has posted the required
performance security of Five Hundred Forty Four Thousand Four Hundred Three Pesas & SIIIII.'I{!
(Php544,403.82), Philippine Currency, as # measure of guarantee for the fuithful compliance with his
obligations under this Agreement in accordance with the Bidding Documents;

5 The CONTRACTOR shall post an additional performunce security following the schedule under
Section 684 of the IRR to cover any cumulative merease of more than [0 percent (10%) over the original
value of the contract #s & result of amendments to order or change orders, extrn work orders and
supplemental agreements, as the case may be;

6. Int the evernt that it is established that the CONTRACTOR is in default in any of its obligations
undor this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post & warranty security to guarantee the performance of i_tﬁ
obligations in the event of any “Structural Defects or Failures™, as defined in the IRR, that may oceur within
the applicable warmanty period provided in Section 90.2.3 of the IRR;

8 The CONTRACTOR sball observe the warranties under Section 90.2 of the IRR |

9. The CONTRACTOR warrants that it has not givet, nor promised 1o give, any money, gift, or
consideration to any official or employies of the PROVINCE, or to any government instruméntality, for the
purpose of securing this Contract:

10. The CONTRACTOR undertakes to pay wmxes in full and on time, failure to do so will entitie
the PROVINCE to suspend payment for sy goods or services delivered by the CONTRACTOR. Withm
the Internal Revenoe and a copy of its income and business tax returns duly stumped and received by the
BIR and duly validated with the tax payments made thereon,

11, For contracts One Million above, a Contractor’s All Risk Insurance shall be obtained and
mmmamned by the CONTRACTOR under nts name and at its own expense, copy of which shall be provided
by the PROVINCE;

1211 the CONTRACTOR fails to satisfaetorily complete the works under this Agreement within
the specified contract duration, inclusive of duly granted time extensions. if any, the CONTRACTOR shall
be liable for hguidated damages in an amount equal to ai least one-tenth (1/10) of one percent (1%) of the
cost of the unperformed portian of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational
health wnd safety, minimum wage, hours of work, and compensation for mjunes;

14. The CONTRACTOR shall assume all the nsk in connection with the implementation of the
aftrementioned projegt prior to the aceeptance by the PROVINCE;

15, The provisions of Republic Act No, 12009, otherwise known as the New Government
Procurement Act and its Implementing Rules and Regulations, Republic Act No, 7160, otherwise known
as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the
Ceneral Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding
the following: Vasiation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages,
Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other
Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;
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1. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute
resolution mechanisms in accordance with Republic Act No, 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009. The progess of arhitration under the foregoing law shall be assumed part of this
Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing
toy resart 1o other alternative-modes of disputes resolution;

17 Jurisdiction over civil cases or suit rising out of the implementation of this Agreement shall
belong to the appropriste courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries,
damaoges, or claims that misy be sustiined by them or by any third party m connection with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change
order adopted and approved by the Government nnd consistent with the provisions of RA 12009 and its
IRR shall be applied in this: Agreement;

20. Unless otherwise stafed. tems and expressions used in this Agreement shall have the same
meanings as those fssigned to them in the Conditions of Contract, which form an mtegral part of this
Agreement:

21, If any clause of this Agreement is held invalid. the remaining provisions. shall remain in full
force and efYect,

22, Without prejudice to administrative sanctions thit may be imposed in proper cases, a violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement
ahd/or undertaking priov or subsequent 1o the execution of this Agreement as well as any of the pertinent
provisions of Republic Act No, 12009 and its Implementing Rules and Regulations, shall make the
CONTRACTOR liable for damages, which may either consist of liguidated damages and restitution for the
damages done or the forfeiture in favor of the government of any unwarrsnted benefit derived from the act
or acts in question or both, at the discretion of the court; and

23, The provisions under Section 714 of the IRR shall govern the termmation of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this ﬁigrumamilhiﬂmr_%tluy of
el

at Antipolo City.
RIZAL PROVINCIAL GOVERNMENT JL GAY CONSTRUCTION
Entity/Firm/Corporation
By By:
NINA RIC YNARES LAURO M. UBIADAS
Provincial (gyvernor S ProprietorManager/President
WITNESSES
Y

MARISSA N, CLEOFAS MYLA DS. ALARCON
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ACENOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY 158

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:
Name/Entity Valid 1D Presented Dite Place
HON, NINA RICCTA. YNARES  Pussport No. P76890568  September 24, 2031 DFA Manila

LAU M.LE TIN No_167-321-587

all known to me to be the same person/s who executed the foregoing mstrument and acknowledged that the
samits i their free voluntary act and deed as well as the entity that they respectively present. This instrument,
consisting of four (4) pages including this page wherein this acknowledgment is written, has heen signed
by the parties hereto and every page hereofl refers to the Agreement for:

Construction of Drainnge Canal at Hornbill Strect (portion),
Anak Pawis, Brgy, San Juan, Cainta, Rizal

3. N me
WITNESS MY HAND AND SEAL this doyof ut Rizal Provinial
Capitol, Antipolo City
Dou No. iz
Poge No. ¥y
Book No._y NOTARY PUBLIC
Series 20 Wy

ITY. Wnt 3mﬁh‘iﬂ ADAMOS
Ll e -ﬂm;! o 2525 brieaio, K

e Boll N 35320
A1 M. USGA 1SN Chiapler
no: il TR
sany il



Republic of lippines

Provincial Government of Rizal
OFFICE OF THE GOVERNOR
NOTICE TO PROCEED
30 June, 2026
MR. GERALD KENN SJI. BILOG
GKB BUILDERS
Morong, Rizal
Dear Mr. Bilog:

The attached Contract Agreement having been approved, notice is hereby given to
GKB EUILDERS  that work may proceed on the
Construction of 2-Seater Comfort Room and Construction of Handwashing

Facility at Brgy. Pinngay and Brgy. San Joan, Baras, Rizal
effective July 3, 2026 (Friday).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provincial Govermnment of Rizal.

Very truly yours,
NINA RT ﬁNARES
Governor

1 acknowledge receipt of this Notice on: un

Authorized Signature: P’
Name of the Representative of the Bidder;: GERALD KENN 8J. BILOG

NTP 05292026#5
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CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:
This AGREEMENT mude and entered mto by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly organized and
exiuting under Philippines laws, with seat of government and principal address ot Rizal Provincial Cupitol
Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Sireet, Barangay San Roque,
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON. NINA RICCI A.

YNARES, duly suthorized by virtue of Sangguniang Panlalawigan Approprintion Ordinance No. 34,
Series of 2025 herein referred to as the “PROVINCE."
- md=

GKB BUILDERS, a sole proprietorship/private corporation, duly organized and existing under
the laws of the Republic of the Philippines, with principal place of business and office address at_Morong,
Rizal. and herein represented by its Proprieton/President/Cencral Manager, GERALD KENN S.J,
BILOG. of legal age, Filipino citizen, single/married and & resident of’ Morang, Rizal, hereinaiter referrad
to as the *"CONTRACTOR."

WITNESSETH, That

WHEREAS, the PROVINCE declires us o matter of policy that certain infrastructure works should
be constructed pursuant to Sangguniang Panlalawigan Ordinance No,_04, S, 2026/ RPSB Res. #1, S, 2026
namely;

Construction of 2-Seater Comfort Room und Construction of Handwashing
Fucility at Brgy. Pinugay and Brgy. San Juan, Baras, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence
to undertuke the above said infrastructure works, and whose bid has been declared as the Lowest Calculited
Responsive Bid m a public idding held last May 29, 2026, has accepted and binds itself to undertake the
construgtion and completion of the above-mentioned infrastructure works strictly in sccordunce with the
followmng stimdards set forth m the bid documents, approved plans, program works and specification in
consideration of the amount of Million Ninety Thousand Three H E Four Pes
74/100 (Php1,090,384.74), Philippine Currency

NOW, THEREFORE, for and w consideration of the foregoing premises, the parties hereto
herehy agree as follows:

I. The whole works subject matter of this Agreement shall be completed within_Sixty ((60)
calendar days, in accordance with the provisions of the following documents ss required by the
Implementing Rules and Regulations (IRR) of Republic Act No. 12009, atherwise known as the “New
Government Procurement Act.” (RA 12009) and shall form part and be read and construed s mtsgral parts
of this Agreemient, viz:

a. Philippine Bidding Documents
1. Drawing/Plans;
i Scope of Work;
iii. Invitation io Bid;

the request for clanfications on the bid), including corrections to the bid, if any,

iv.  Istructions (o Bidders:

v. Bid Date Sheet;

vi. Bid Form, mcluding all the documents/statements contained in the Bidder's bidding
envelopes. as annexes, and all other documents submitted (e.g.. Bidder’s response to

resulting from the PROVINCE s bid evaluation;
vii.  Bill of Quantities,
viti, General and Special Conditions of Contract: and
ix. Supplemental Bid Bulletins, if any.
b. Winning bidder’s bid, including the Eligibility Requirements, Technical and Financial Proposals,
and all other dociments or statements submitted:
Performance Security,
. Notice of Award of Contract; and the Bidder's Conforme thereto; and
e. Other contract documents that may be required by existing laws and/or the PROVINCE, such
a5 but not limited to the Notice 1o Proceed and Warranty Security.

e 0



2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the lntter
hereby covenants with the PROVINCE to sanstruct and complete the infrastructure works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement:

3. The PROVINCE hereby covenunis o pay. the CONTRACTOR the amoumt of One Million
Ninetv Thousand Three Hundred Eighty Four Pesos & 74/100 (Phpl090.384.74), Philippine
Currency, subject 1o retention money, progress pavments, and other conditions as provided under RA 12009
and its TRR, and Sanggumang Panlalawigan Resolution No, 471, . 2023 (Il applicable)

4. Itisunderstood that prior to the signing of this Agreement, the Contractor has posted the required
performance security of Three Hundred Twenty Sceven Th Pesos
42/100 (Php327.115.42), Philippine Currency, as o measure of guarantee for the faithful compliance with

“his obligations under this Agreement in accordance with the Bidding Documents;

$. The CONTRACTOR shall post an additional performance security following the schedule under
Segtion 68.4 of the IRR (o cover any cumulative increase of more than 10 percent (10%) over the onginal
vilue of the contrait as 4 result of mmendments to order or change orders, extra work orders and
supplemental agrecments, as the case mny be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations
under this Agreement, the performance security shall be forfeited i favor of the PROVINCE;

7. The CONTRACUTOR undertakes to post a warranty security to gusrantee the performance of its
obligations in the event of any “Structural Defects or Failures”, as defined in the IRR, that may oceur within
the applicable wirmanty penod provided in Section 90.2 3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90,2 of the IRR ;

9 The CONTRACTOR warrants that it has not given, nor promised 1o give, any money, gift, or
consideration to any official or employee of the PROVINCE, or to any government instrusmentality, for the
purpase of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes o full and on time, failure to do so wall entitle
the PROVINCE to suspend payment for any goods or senvaces dalivered by the CONTRACTOR. Within
the Internal Revenue and a copy of its income and business tx returns duly stamped and received by the
BIR and duly validated with the tax payments made thereon;

11, For contracts One Million above, a Contractor’s All Risk Insuromee shall be obtamed and
muintamned by the CONTRACTOR under its name and at its own expense, copy of whichi shall be provided
by the PROVINCE;

12, If the CONTRACTOR fails to satisfactorily complete the works snder this Agreement within
the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall
be liable for liguidated damages in an smount equal 1o at least one-tenth (1/10) of one percent (1%) of the
cost of the unperformied portion of the works for every day of delay;

13 The CONTRACTOR shall comply with all labor and employment luws, including occuputional
health and safety, mimimum wage, hours of work, and compensation for injunes;

14 The CONTRACTOR shall assume all the risk in contiection with the implementation of the
nforementioned project prior to the acceptance by the PROVINCE,

I5. The provisions of Republic Act No. 12009, otherwise known as the New Government
Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known
as the Local Oovernment Code of 1991 and the Implementing Rules and Regulations embodied i the
General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding
the following: Vanation Orders, Suspension of Work, Extension of Contract Time, Liquidsted Dumages,
Advance Payment, Negative Slippage, Progress Payment (if apphcable), Retention Money, and Other
Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;



I:l‘l

16. Disputes ariging from this Agreement shall be resolved through arbitration or alternative dispute
resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12000 'The process of arbitration under the foregoing law shall be assumed part of this
Agreement, without prejudice however, to any mufual sgreement of the purties hereto to agree in writing
to resort to other alternative modes of disputes resolution;

17, Jursdiction over civil cases or suit arising out of the implementation of this Agreemment shall
belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with miy of its employees, and therefore, shall not be responsible for any injunes,
damages, or claims that may be sustained by them 6r by any third party in connection with the performance
of this Contract, all of which shall be the sole respondibility of the CONTRACTOR:

19, The implementing rules and guidelines regarding adjustment of Contract Price und/or ':h"“.gﬂ
arder adopted and approved by the Government and consistent with the provisions of RA 12009 and its
IRR shall be applied mn this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the sune
meanings as those assigned to them in the Conditions of Contract, which form an integral part of this
Apreement;

21. Ifany clause of this Agreement is held invalid, the remaining provisions shall remain in full
force and effect,

22, Without prejudice to-administrative sanctions that may be yimpaosed in proper cases, a vielation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agresment
and/or undertking prior or subsequent to the execution of this Agreement a5 well as any of the pertinetit
provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the
CONTRACTOR liable for dunuges, which may either consist of hquidated damages and restitution for the
damages done or the forfeiture in favor of the government of any unwarrsnted benefit denved from the act
ot acts in question or both, at the discretion of the court; and

23, The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement dhs M;Mny of

at Antipolo City.
RIZAL PROVINCIAL GOVERNMENT GKB BUILDERS
Entity/Firm/Corparation
By: By.
NINA RICSIY, YNARES GERALDFGRN 8.0, BILOG
M Provincial Qvernor ‘[ Proprictor/NMannger/President
WITNESSES

“pr i

MA.RISSA.H. CLEOFAS MYLA DS, ALARCON



agqr

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY 155,

BEFORE ME, a Notary Public for and in Antipolo City, personally appearsd the following:

Nartie/ ity Valid [D Presented Date Place
HON. NINA RICCLA. YNARES  Passport No, P7689056B  September 24, 2031 DFA Manila
GERALD KENN S.4. BILOG TIN No 106-519-32%
all known to me to be the same person/s who execated the foregoing instrument and acknowledged that the
<ume is their free voluntary actand deed as well as the entity that they respectively present. This instrument,

consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed
by the parties hereto and every page bereof, refers w the Agréement for

Construction of 2-Seater Comfort Room and Construction of Handwashing
Facility at Brgy. Pinugay and Brgy, San Juan, Baras, Rizal

30 JUN g
WITNESS MY HAND AND SEAL this day of , al Rizal Provincial
Capitol, Antipolo City,

Doc No, f

Page No, ¥

gm_:k ?:g'_u,[ NOTARY PUBLIC,
ernes 2 ]

e o Rt Ny 26 dafAutipule, Citg
4" Roll N, 553240
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Republic of the Philippines

Provincial Government of Rizal
QFFICE OF THE GOVERNOR
NOTICE TO PROCEED
30 June, 2026
MR. GERALD KENN 5J1. BILOG
GKB BUILDERS
Morong, Rizal
Dear Mr. Bilog:

The attached Contract Agreement having been approved, notice is hereby given to

GKB BUILDERS that work may proceed on the
Consiruction/Provision of Wash Facilites and Installatien of Electrical Lighting System at
Y¥nares Mulii-Purpose Covered Cowrt at Brgy. San Juan and Brpy. Piougay, Baras, Rizal

effective July 3, 2026 (Friday).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

NINA RI YNARES

Governor u

1 acknowledge receipt of this Notice on: 04—euopr
Authorized Signature: ot

Name of the Representative of the Bidderr GERALD KENN 8J. BILOG

NTP 05290202648



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:
This AGREEMENT made and enterad mto by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, & local government unit, duly organized and
existing under Philippines laws, with seat of government and principal address al Ri:m_l Provincial Capitol
Building. Ynares Center Compound, Circumferential Road comer P, Oliveros Street. Barangay San Roque,
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON. NINA RICCI A,

YNARES, duly authorized by virtue of Sanggumiang Panlalawigan Appropriation Orvdinance No. 34,
Series of 2025, herein referred to as the *PROVINCE,”
_anid —

GKB BUILDERS, a sole proprietorship/private corporation, duly otganized and existing ander
the laws of the Republic of the Philippines, with principal place of business and office address at_Morong,
Rizal, and herein represented by its Proprietor/President/General Manager, GE&&LI_I KENN S.1.
BILOG, of legal nge, Filipino citizen. single/married and a resident of Morong, Rizal, heremnafter referred
to as the *CONTRACTOR.”

WITNESSETH, That

WHEREAS, the PROVINCE declares as a maiter of policy that certain infrastructure works should
be constructed pursuant to Sanggunisng Panlalawigin Ordinance No, RPSB Res, #1, 8. 2026/ Ordinance
No. (4, §. 2026 namely;

Construction/Provision of Wash Facilities and Installation of Flectrical Lighting System at
Ynares Multi-Purpose Covered Court at Brgy, San Juan und Brgy. Pinugay, Baras, Rizal

WHEREAS, the CONTRACTOR. wartanning that it has the financal and technical competence
to undertake the above suid infrastrocture works, and whose bid has been declared as the Lowest Calculaied
Responsive Bid in a public bidding held last _May 29, 2026, his accepted and binds itself to undertake the
construction and completion of the above-mentioned infrustructure works strictly in accordance with the
following standnrds set forth in the bid documents, approved pluns, progrum works and specification in
considerntion of the amount of One Million Nine Hundred Twelve Thousand Eight Hundred Seventy
Eight Pesos & 72/100 (Php1.912.878.72), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto
hereby agree as follows:

I. The whole works subject matter of this Agreament shall be complered within  Sixty Four (64)
calendnr days, in accordmnce with the provisions of the followmg documents as required by the
Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the “New

Giovernment Procurement Act,” (RA 12009) and shall form part and be read and construed as integral paris
of this Agreement, vie

a. Philippime Bidding Documents
i Drawing/Plans,
i,  Scope of Wark;
fii.  Invitation to Bid;
iv. Instructions to Bidders;

v. Bid Duate Shest;
vi. Bid Form, mcluding all the dogurnents/statements contained m the Bidder's bidding

envelopes, as annexes, and all other documents submitted (e g, Bidder's responss 1o
the request for clatifications on the bid), incloding corrections to the bid. if any.
resulting from the PROVINCE's bid evaluation;
vii.  Bill of Quantities;
viit. General and Special Conditions of Contract. and
ix. Supplemental Bid Bulletins, if any.
b, Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals.
_ and all other documents or gatements submmtted,
W o Performance Secunity;
d. Notice of Award of Contract; and the Bidder's Conforme thergto, and
¢, Other contract documents that may be required by existing laws and/or the PROVINCE, such
a5 but not limited 1o the Notice to Proceed and Warranty Security
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2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter
hereby cavenants with the PROVINCE to construet and complete the infrastrocture works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of One Million Nine
Hundred Twelve Thousand Eight Hundred Seventy Eight Pesos & 727100 {thl,‘ll_!,g‘?ﬂ.?gj,
Philipping Currency, subject to retention money, progress payments, and other c.uuditilmjsaﬁ pmv:ded under
RA 12009 and its IRR. and Sangeuniang Panlalawipan Resolution No. 471, s. 2025 (I appheable)

4, It is understood that prior to the signing of this Agreenient, the Contractor hus posted the required
performance security of Five Hundred Seventy Three Thousand Eight Hundred Sixty Three Pesos
& 62/100 (PhpS73,863.62), Philippine Currency, as a measure of gunrantee for the farthful compliunce
with his obligations under this Agreement in accordance with the Bidding Documents;

5 The CONTRACTOR shall post an additional performance security following the schedule under
Section 68.4 of the TRR to cover sny cumulative increase of more than 10 percent (10%) aver the onginal
valie of the contract ss & result of amendments 1o order or change orders, extra work orders and
supplemental agreziments, as the case may be;

&, In the event that it is established that the CONTRACTOR i3 in defiult in any of its-obhigations
under this Agreement, the performance security shall be forfeited m favor of the PROVINCE;

7. The CONTRACTOR undertakes to post & warranty security to guarantee the performance of its
obligations in the event of any “Structural Defects or Failures”, as defined in the IRR, that may occur within
the applicable warranty period provided in Section 90,23, of'the IRR;

§ The CONTRACTOR shall observe the warmanties under Section 90.2 of the IRR ;

9, The CONTRACTOR wartants that it has not given. nor promised to give, ony money, gifi, or
considiration to any official or etaployee of the PROVINCE, or to any govemment instramentality, for the
purpase of securing this Contract,

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will enfitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Intemal Revenue and a copy of its income and business tax returns duly stamped nnd received by the
BIR and duly validated with the tax paviments imade thereon;

11 For contracts One Million above, a Contractor’s All Risk Insurance shall be obtmned and
muintamed by the CONTRACTOR under its name and at its own expense. copy of which shall be provided
by the PROVINCE;

12, If the CONTRACTOR. fails o satisfactorily complete the works under this Agreement within
the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall

be liable for liqudated damages in an amount equal to at least one-tenth (1/10) of one percent (1%6) of the
cast of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all lnbor and employment laws, including vccupational
health and safety, mimimum wage, hours of work, and compensation for injuries;

14 The CONTRACTOR shall nssume all the nsk i connection with the snplementation of the
aforementioned project prior to the acceptance by the PROVINCE;

I5. The provisions of Republic Act No. 12009, otherwise known as the New Govermment
Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known
as the Local Government Code of 199 and the lmplementing Rules and Regulations embodied in the
General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding
the following: Varation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damnges,
Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other
Aspects of Contruct Implementation, shall be applicable in the implementation of this Agreement:
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16, Disputes arising frot this Agreerment shall be resolved through arbitration or alternative dispute
resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009, The process of arbitration under the foregoing law shall be assumed part uf‘ I!m;
Agreement, without prejudice however, to any murnal agreement of the parties hereto to agree in writing
to resort to other alternative modes of disputes resolution!

17, Jusisthction over civil cases or suit arising out of the implementation of this Agreement shall
bélong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18 The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries,
darmages, or claims that may be sustained by them or by any third party m connegtion with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR:

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change
order adopted and approved by the Government and consistent with the provisions of RA 12009 and its
[RR shall be apphed m this Ageeement,

20. Unless otherwise stated, terms and expressions used m this Agreement shall have the same
meanings as those assignéd to them in the Conditions of Contract, which fortn an integral part of this
Agmeemient;

21. If any clause of this Agreement is held invalid. the remammg provisions shall remain in full
force and effect;

- 22, Withouwt prejudice to administrative sanctions that may be imposed in proper cases, a violation
by the CONTRACTOR of any of the provisions of this Agreement. the biddmg documents or any agreement
and/or undeniaking prior or subsequent to the execution of this Agreement as well as any of the pertiment
provisions of Republic Act No. 12009 and ns Implementing Rules and Regulations, shall make the
CONTRACTOR linble for damages, which may either consist of liquidated damapes and restitution for the
damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the pet
or acts in question or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the partics have hereiinto signed this Agreement isd 0 Ju"d%r

at Antipolo City.
RIZAL PROVINCIAL GOVERNMENT GKB BUILDERS
Entity/Frrm/Corporation
GERALDAANN S.0. BILOG
Proprietor/Manager/President

WITNESSES

o o oy
MARI N.CLEOFAS MYLA DS. ALARCON



vy

ACKNOWLEDGMENT

REFPUBLIC OF THE PHILIPPINES)
ANTIPOLOCITY ) §.8.

BEFORE ME, 8 Notary Public for and in Antipolo City, personally appeured the following:
Name/Entity Valid ID Presented Date Place
HON. NINA RICCI A. YNARES  Passpont No, P76890568  Seplember 24, 2031 DFA Manila

GERALD KENN S.J, BILOG TIN No: 196-519-323

all known to me to be the same person/s who executed the foregoing mstrurment and ncknowledged that the
same is their free voluntary act and deed ns well as the entity that they respectively present. This instrument,
consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed
by the parties hereto and every page hereof, refers to the Agreement for:

Construction/Provision of Wash Fucilities and Installation of Electrical Lighting System at
Ynares Multi-Purpose Covered Court at Brgy. San Juan and Brgy, Pinugay, Baras, Rizal

30 JUN ape
WITNESS MY HAND AND SEAL this day of

Cupitol. Antipolo City.

. at Rizal Provincial

Doc No. T
Page No. _&7
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Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED
30 June, 2026

MR. LAURO M, UBIADAS

JL GAV CONSTRUCTION

Binangonan, Rizal

Dear Mr. Ubiadas:

The attached Contract Agreement having been approved, notice is hereby given 1o
JL GAV CONSTRUCTION that work may proceed on the

Improvement/Repair/Repainting of Mulii-Purpose Bldg, & Stage and Construction of Guard
Honse at Brgy. San Jsidro, Angono, Rizal and Brgy. Tatala and Brgy. Bilibiran, Binangonan, Rizal

effective July 3, 2026 (Fridavy).

You are responsible for performing the services under the terms and condifions of the
Agreernent and in accordance with the Implementing Schedule on the date above-mentioned,

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provincial Govemnment of Riza}.

Very truly yours,

NINA A, YNARES
Governor

1 acknowledge receipt of this Notice on: 0100 X%

Auwthorized Signature; P—ﬂz—‘_./

Name of the Representative of the Bidder.  LAURO M. UBIADAS

NTP 0529202647



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:
This AGREEMENT mude and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, alocal government umit, duly organszed und
existing under Philippines liws, with seat of goverament and principal address ot Rizal Provineinl Capitol
Building, Ynares Center Compound, Circumfergntial Road comer P, Oliveros Street, Barangay Snn Rogue,
Ansipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON. NINA RICCH A.

YNARES, duly autharized by vinue of Smnggumiang Panlalawipan Appropriation Ordinance No. 34,
Series of 2025, herein referred 10 as the *PROVINCE."
and —

JL GAV CONSTRUCTION, s sole proprietorship/private corporation. duly organized and
existing under the lnws of the Republic of the Philippines, with principal place of business and office
address at _Binangonan, Rizal and hersin represented by ils Proprietor/President/General Manager,
LAURO M. UBIADAS, of legal age. Filipino citizen. smgle/married and a resident of Binangonan, Rizal
heteinafter referred to as the “CONTRACTOR.™

WITNESSETH, That:

WHEREAS, the PROVINCE dieclares s a matter of policy that certuin infrastructure works should
be constructed pursuant to Sangguniang Panlalawigan Ordinance No, 03, 8. 2026/ RPSB Res. # 1. S.
2026/0 nce No, (4, S, 2026 namely:

Improvement/Repair/Repuinting of Multi-Purpose Building & Stage and
Construction of Guard House nt Brgy, San Isidro, Angono, Rizal and
Brey. Tatala and Brey. Bilibiran, Binangonan, Rizal

WHEREAS, the CONTRACTOR, warrunting that it has the financial and technical competence
fo undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated
Respionsive Bid in a public bidding held last May 29, 2026, has accepted and binds itself to undertake the
construction und completion of the above-mentioned infrastructure works stnetly in accordance with the
following standards set forth in the bid documents, approved plans, program works and specification n
consideration of the amount of _One Million t Hundred §

Eightv Seven Pesos & 77/100 (Php1.872.387.77). Philippine Currency.

NOW, THEREFORE, for und in consideration of the foregoing premises, the parties hereto
hereby agree as follows:

I. The whole works subject matter of this Agreement shall be completed within _Forty Eight (48)
calendar days, i aceordance with the provisions of the following documents as required by the
Iimplementing Rules wnd Regulutions (IRR) of Republic Act No. 12009, otherwise known as the “New

Govermnment Procurement Act,” (RA 12009) and shall forn part and be read and construed as integral parts
of this Agreement, viz:

g Phulippme Bidding Documents

1. Drawing/Plans;

1, Scope of Work,

il Invitation to Bid,

iv. Instructions to Bidders;

v. Bid Date Sheet;

vi. Bid Form, including all the documents/statements contamed in the Bidder's idding
envelopes, as annexes, and all other dociiments submitted (e.g , Bidder s response to
the request for clarifications on the bid), including corrections to the bid, if any,
resulting from the PROVINCE's bid evaluation;

vii.  Bill of Quantities;

viit, General and Special Conditions of Contract; and

. Supplementsl Bid Bulletins, if any.

b. Winning bidder’s bid, including the Eligibility Requirements, Tedhnicul and Financial Proposals,

Y and all other documents or statements submitted;

Performance Secunty,
. Nonce of Award of Contract; and the Bidder's Cenforme thereto; and

o, Other contract documents that may be required by existing laws and/or the PROVINCE, such
as but not limited (o the Notice to Proceed and Warranty Security.

)



2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the Iﬂlir:'f
herchy covenants with the PROVINCE to construct and complete the infrastructure works subject of this
Apreement in confoemity with the provisions, terms. and conditions of this Agreement.

3. The PROVINCE herehy covenants to pay the CONTRACTOR the amount of One Million Eight
' Two 'l Three Hund Ei Seven s & 71/100 (Phpl.872,387.77),

Philippine Currency, subject 1o retention money, progress payments, and other conditions us vaidﬂd tnder
RA 12009 nnd its IRR, and Sangguniang Panlalawigan Resolution No. 471, 5. 2025 (Ifapplicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required
performance security of Five Hundred Sixty One Thousand Seven Hundred Sixteen Pesos & 337100
(Php561,716,33), Philippine Currency, as a measuse of guarantee for the faithfiil complisnce with his
obligations under this Agreement in accordance with the Bidding Documents,

5 The CONTRACTOR shall post an addinonal performance sequrity followmg the schedule under
Section 68.4 of the IRR 1o cover any cumulative mcrease of more than 10 percent (10%) over the original
vilue of the contract as n result of amendments 1o arder o change orders, extmn work orders and
supplemental ngreements, as the case may be;

6. In the event that it is cstablished that the CONTRACTOR is in defuult in any of its obligations
under this Agreement, the performunce security shall be forfeited in faver of the PROVINCE.

7. The CONTRACTOR undertukes to post a warranty security to guarantee the performance of its
phligations in the event of any “Structural Defects or Faillures”, as defined in the IRR, that may occur within
the applicable wirranty period provided in Section 90.2.3, of the IRR,

8 The CONTRACTOR shall observe the warranties under Section 90,2 of the [RR ;

9 The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or
consideration to any official or employee of the PROVINCE, or to any govemment instrumentality, for the
purpase of securing this Contract;

1. The CONTRACTOR undertakes to piy taxes in fill and on tithe, filure to do so will entitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Withim
the Internal Revenue and a copy of its income and business tax retwmns duly stamped and received by the
BIR mnd duly validated with the tax payments made thereon,

[ 1, For ¢ontracts One Million gbove, 4 Contractor’s All Rigk Insurance shall be oblaied and

maintained by the CONTRACTOR under its nmme and ot its own sxpense, copy of which shall be provided
by the PROVINCE:

12, if the CONTRACTOR fals to satisfactorily complete the works under this Agreement within
the specified contract duration, inclusive of duly gramed time extensions, if any, the CONTRACTOR shall
be liable for Hquidated damages in on amount equal 1o a1 least one-fenth (1/10) of one percent (1%5) of the
coit of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR. shall comply with all labor and employment lnws, including occupational
health and safety, mimmum wage, hours of wark, snd compensation for injuries:

14 The CONTRACTOR shall assume all the risk in connection with the implementation of the
aforementioned project prior to the acceptance by the PROVINCE;

15, The provisions of Republic Act No. 12009, otherwise known as the New Government
Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, vtherwise known
s the Local Govermment Code of 1991 and the Implementing Rules and Regulations embodied in the
General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding
the following: Vanation Orders, Suspension of Waork. Extension of Confract Time, Liquidated Damages,
Advance Payment. Negative Slippage, Progress Payment (if applicable), Retention Money, and Other
Aspects of Contrnct Implementation, shall be applicable in the implementation of this Agresment.
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16, Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute
resolution mechanisms in accordance with Republic Act No, 9285 (ADR Act of 2004) and Section 88 of
fhe TRR of RA 12000, The process of arbitration under the foregning law shall be assumed part of this
Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing
to resort to other nltermative modes of disputes resclution:

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agrestment shall
belong to the approprinte courts of the City of Antipolo, with the exclusion of any ather courts,

18, The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR of with any of its employees, and therefore, shall not be responsible for any mjunes,
damages, or claims that may be sustained by them or by any third party in connection with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR:

19, The implementing rules nnd gwidelings regarding adjustment of Contract Price andfor change
arder adopted and approved by the Government and consistent with the provisions of RA 12009 and its
IRR shall be applied in this Agreement;

20. Unless otherwise stuted, terms and expressions used in this Agreement shall have the same
meanings as those assigned to them in the Conditions of Contrugt. which form an integral past of this
Agrecment,

21. 1f any clause of this Agreement is held invalid, the remamning provisions shall remain in full
foree and effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cases. o violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement
and/or undenuking prior or subsequent to the execution of this Agreement as well as any of the pertinent
provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the
CONTRACTOR liable for damages. which may either consist of lipuduted dumages and restitution for thee
dnmages done or the forfeiture m favor of the government of any unwarranted benefit derved from the act
or acts in question or bath, at the discretion of the court; and

23, The provisions under Section 71 4 of the IRR shall govemn the termination of this Agreement,

IN WITNESS WHEREOF, the parties have herennto signed this Agreement this] N gy of
at Antipolo City.

RIZAL PROVINCIAL GOVERNMENT JL GAY CONSTRUCTHON
Entity/ Firm/Corparation

By: By:

LAURO M. UBIADAS
Proprietor/Manager/President

WITNESSES

Tk
MARISSA N. CLEOFAS MYLA DS, ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY ) S.8,

BEFORE ME, a Notary Public for and in Antipalo City, personally appeared the following:
Nnme/Entity Valid 1D Presented Date Plice
HON. NINA RICCI A, YNARES  Passport No, PT6890568  Seprember 24, 2031 DFA Muanila

LALURO M. UBIADAS TIN No, 157-321-587

all known 1o ine to be the same person/s who executed the foregoing mstrument and acknowledged that the
same is their free voluntary act and deed ns well as the entity that they respectively present. This strument,
consisting of four (4) pages including this page wherein this acknowledgment 1s writtei, has been signed
by the parties hereto and every page hereof, refers to the Agreement for.

Improvement/Repair/Repainting of Multi-Purpose Building & Stage and
Construction of Guard House at Brgy. San Isidro, Angono, Rizal and
Brgy. Tatala and Brgy, Bilibiran, Binangonun, Rizal

WITNESS MY HAND AND SEAL this day 0? i i . at Rizal Provincial
Capitol, Antipolo City,
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Republic n the hilippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED
30 June, 2026

MR. LAURO M. UBIADAS
JL. GAY CONSTRUCTION
Binangonan, Rizal

Dear Mr, Ubiadas:

The attached Contract Agreement having been approved, notice is hereby given to
JL GAY CONSTRUCTION that wotk may proceed on the
Repair/Repainting of Ynares Multi-Purpose Cavered Court
at 8itio San Juan, Brgy. Darangan, Binangonan, Rizal

effective July 3, 2026 (Fridav).

You are responsible for performing the services under the tenns and conditions of the
Agreement aml in accordance with the Implementing Schedule on the date above-mentioned.

Please aclmowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provincial Govemment of Rizal.

Very truly yours,

NINA YNARES

Governor H ,A/ﬁ

I acknowledge receipt of this Notice on: "
Authorized Signature: L st

Name of the Representative of the Bidder: LAURO M. UBIADAS

NTP 05292026#8



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:
This AGREEMENT made and ettered into by and between;

The PROVINCIAL GOVERNMENT OF RIZAL, o local government I.lll:il, duly qtgn!nu-wd and
existing under Philippines laws, with seat of government and principal address ot Riznl Provineinl Capitol
Building, Ynores Center Compound, Circumferential Road corner P, Oliveros Street. Barangay San Rogue,
Antipolo City, represented in this act by its PROVINCIAL GOYERNOR, HON. NINA RICCH A,

YNARES, duly suthorized by virtue of Sangguniang Panlalawigan Appropristion Ordinance No. 34,
Series of 2025, herein referred to as the “PROVINCE."
= m_ld_

JI. GAV QDNSTRU;:[EE:{ a sole proprictorship/private corporation. duly organized and
existing under the laws of the Republic of the Philippines, with principal place of business and office
address at _Binangonan, Rizal, and herein represented by its ProprictonPresident/General Mumager,
LAURO M. UBIADAS, of legal age, Filipino citizen, single/married and a resident of Binangonan, Rizal,
heremafier referred 1 as the “CONTRACTOR."

WITNESSETH, That'

WHEREAS, the PROVINCE declares as . matter of policy that certam infrostructure works should
be constructed pursuant to Sangguniang Panlalawigan Ordinanice No,_04, S, 2026 numely:

Repair/Repainting of Ynares Multi-Purpose Covered Court at
Sitio San Juan, Brey. Darangan, Binangonan, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and techmcal competence
to undertake the above said infrastructure works, and whose bid has been diclarsd us the Lowest Calculated
Responsive Bid in # public bidding held last _May 29, 2026, has sceepted and binds itself to undertake the
construction and completion of the above-mentioned mfrastructure works strictly in accordance with the
following standards set forth in the bid documems. approved plans, program works and specification in
considerntion of the amount of _Tweo Million Five Hundred Twenty Five Thousand One Hundred
Seven Pesos & 15/100 (Php2.525,107.15), Philippine Curtency

NOW, THEREFORE, for and in consideration of the foregoing premises, the paries hereto
hereby agrec ns follows:

1. The whole waorks subject matter of this Agreament shall be completed within | _Ninety (90)
calendar days, in accordance with the provisions of the following documents as required by the
Implementing Rules and Rewulations (IRR) of Republic Act No. 12009, otherwise known as the “New
Government Procurement Act,”™ (RA 12009) and shall form part and be read and construed as integral pans
of his Agresmenl, vie:

a. Philippine Bidding Documents
. Drawing/Plans,
il Scope of Wark;
i Invitation 1o Bid;
v, Instrocrions to Bidders;
v,  Bid Date Sheét;
vi. Bid Form, including all the documents/statements contained in the Bidder's budding
envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to
the request for clarficanons on the bid), mcluding corrections to the bid, if any,
resulting from the PROVINCE s bid evaluation;
vii. Bill of Quantities;
viii. Genesal and Special Conditions of Contract; und
ix. Supplements! Bid Bulletins, if any.
b, Winning bidder's bid, including the Ehgibility Requirements, Technical and Financial Propesals,
and all other docoments or statermens suboottad;
¢. Performance Security,
d. Notice of Award of Contract, and the Bidder's Conforme thereto; and
e (ther contract documents that may be required by existing laws and/or the PROVINCE, such
as but not timited to the Notice to Proceed and Warranty Secunty.
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2. 'In considération of the payment to be made by the PROVINCE to the E‘.L'}NFRAC'I’UE. the latter
hereby covenants with the PROVINCE to canstruct and mmpl;tz the ini_“muuutum works subject of this
Agreement in confammity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amoumt of Two Million
Five Hundred Twenty Five Thousand One Hundred Seven Pesos & I5/100 (Php2,525,107.15),
Philippine Currency, subject to retention money, progress payments, and other conditions as provided under
RA 12009 and its IRR, and Sanguuniang Panlalawigan Resolution No. 471, s. 2025 (If apphicable)

4. 1t is understood that prior 1o the signing of this Agreement, the Contractor has posted the required
performance security of Seven Hundred Fifty Seven Thousand Five Hundred Thirty Two Pesos &
15/100 (Php?57.532.15), Philippine Currency. asa measure of guarantee for the faithful compliance with
his obligntions under this Agreement in aecordance with the Bidding Documents;

5. The CONTRACTOR shall post an sdditional perfonmance security following the schedule under
Section 68.4 of the IRR to cover smy cumulanve increase of more than [0 percent { [0%) over the original
value of the contact as a result of amendments to order or change orders, extra work arders and
gupplemental agreements, a8 the case may be;

6. In thee event thu it is established that the CONTRACTOR is in default in any of its obligations
under this Agreement, the performance security shall be forfzited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security fo guarantee the performance of its
abligations in the event of any “Structual Defects or Failutes™, as defined in the IRR, that may occur within
the applicable wartinty period provided 1n Section 90.2 3. of the IRR;

8 The CONTRACTOR shall observe the warranties under Section 20.2 of the [RR ;

9, The CONTRACTOR warrants that it has not given, nor promised to give. any money. gifi. or
consideration to any official or employee of the PROVINCE, or to any government instrumesitality, for the
purpose of securing this Contract,

1}, The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will eptitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Internal Revenue and g copy of its income and business tax returns duly stamped and received by the
BIR and duly validated with the tax payments mude thereon,

11, Foar contracts Ome Million above, a Contractor’s All Risk lnsurance shall be obtamed and

mnuintained by the CONTRACTOR under its nane and ar 1is own expense, copy of which shall be provided
by the PROVINCE,

12, If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within
the specified conteact duration, inclustve of duly granted time extensions, if any, the CONTRACTOR shall
be hable for liqmdated dunages m an amount equal (o at least one-tenth (1/10) of one percent ( 1%) of the
cast of the unperformed portion of the works for every day of delay;

13, The CONTRACTOR shall comply with all labor and employment laws, including occupational
health and safety, minimum wage, hours of work, and compensation for mjunies;

(4. The CONTRACTOR shall assume all the ask in connection with the implemeniation of the
aforementioned project prior to the acceptance by the PROVINCE:

15. The provisions of Republic Act No. 12009, otherwise known as the New Government
Procurement Act andl its Implementing Rules and Regulations. Republic Act No, 7160, otherwise known
a5 the Local Government Code of 1991 and the Implementing Rules snd Regulations embodied in the
General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding
the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages,
Advance Payment, Negative Slippage, Progress Payment (if’ applicable), Retention Money, and Other
Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement:
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{6, Disputes urising from this Agreement shall be resolved thiough arbitration or alternative dispute
resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009, The process of arbitrarion under the foregoing law shall be assumed part of this
Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree iIn writng
to resor 1o other slternntive modes of disputes resolution;

1%, Jurisdiction over civil cases or suit arismg out of the implementation of this Agreement shall
belong to the appropriate courts of the City of Antipolo, with the exclusion of any other conrts;

I8 The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employess, and therefore, shall not e responsible for any jmjuries,
damages, or claims that may be sustained by thet or by any third party in cannection with the performance
of this Contract. all of which shall be the sole responsibility of the CONTRACTOR;

19, The implementing rules und guidelines regarding adjustment of © ontract Price and/or change
otder adopted and approved by the Government and consistent with the provisions of RA 12009 and its
IRR shall be applied in this Agreement]

20. Unless otherwise stated, terms and expressions used in this Agresteit shall have the same
meanings as those assigned to them in the Conditions of Contruct. which fuan an integral part of this
Agresment:

21 1 any clisuse of this Agresment is held invalid, the remmining provisions shall remam. i full
force and effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cases, n violation
by the CONTRACTOR of any of the provisions of this Agreement, the ndding dootments or any ggreemeni
nndior undertuking pricr or subsequent o the execution of this Agreement ss well as any of the pertinent
provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the
CONTRACTOR liable for dumages, which may cither consist of liquidated damages and restitution for the
damages done or the forfeimre in favor of the government of uny unwarranted benefit derived from the act
or-gcts m guestion or both. al the disoretion of the court; and

23, The provisions under Section 71.4 of the IRR shall govern the tetrination of this Agreement

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement ﬁ.f:ﬂ _-MI iy of

at Antipolo City.
RIZAL PROVINUIAL GOVERNMENT JL GAV CONSTRUCTION
Entity/Firm/Corporation
By: By
NINA RIGE YNARES LAURO M. UBIADAS
N Provincial overnor{ Proprietor/Manager/ President

WITNESSES

A Sk

MARISSA N. CLEOFAS MYLA DS, ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLOCITY J S8

BEFORE ME, a Notary Public for and in Antipolo City, personally appenred the following:

Name/Entity Valid 1D Presented Dale Place
HON. NINA RICCI A. YNARES  Passport No: PT689056B  September 24, 2031 DFA Munila
LAURO M. UBIADAS TIN No, |67-321-587
all known to me 1o be the same person/s who execnted the foregoing instrument and acknowledged that the
same is their free voluntary act and deed s well as the entity that they respectively present. This instrument,

consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed
by the parties hereto und every page hereof, refers to the Agreement for:

Repuir/Repainting of Yoares Multi-Purpose Covered Court at
Sitio San Juan, Brey. Darangan, Binangonan, Rizal

WITNESS MY HAND AND SEAL this dayof 30 AN 28 . Rizsl Provincial
Capitol, Antipalo City

Do No. _1"‘?_

Page No, &7
Book No._ ) NOTARY Pl D i
Series 20 . 4 AN u,;% % ng;ﬁj:ﬁm
Je __,-ai.;‘;-,;ﬂfmysgwpu, iy
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Republic thePhilippines
Provineial Govermment of Rizal

OFFiCE OF THE GOVERNOR

NOTICE TO PROCEED
30 June, 2026

MR. LAURO M. UBIADAS
JL GAV CONSTRUCTION

Binangonan, Rizal
Dear Mr. Ubiadas;

The attached Contract Agreement having been approved, notice is hereby given to
JL GAV CONSTRUCTION that work may proceed on the
Concreting of Road (rear Talim Point NHS) at Brgy, Habagatan, Binangonen, Rizal

effective July 3, 2026 (Fridav),

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provincial Government of Rizal,

Very truly yours,
NINA YNARES
(Governor

I acknowledge receipt of this Notice on: (.

Authorized Signature: Ll

Name of the Representative of the Bidder:  LAURO M. UBIADAS

NTP 0529202649
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CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

S, S
o

This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, 4 local government unit, duly orgamzed and
existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol
Building. Ynares Center Compound, Circumferential Road corner P Oliveros Street, Barungay San Roque.
Antipolo City, represented n this act by its PROVINCIAL GOVERNOR, HON, NINA RICCT A,

YNARES, duly authorized by virtue of Sanggumang Panlalawigan Appropriation Ordinance No. 34,
Series of 2025, herein refered 1o as the “FROVINCE.”
— gniel =

JL GAV CONSTRUCTION, # sole proprictorship/private corporation. duly arganized and
existing under the laws of the Repul®c of the Philippines. with principal place of business and office
address at _Binangonan, Rizal, and herein represented by ils Proprictor/ President/General Manager,

LAURO M. UBIADAS, of legal age, Filipino citizen, single/married and a resident of’ Binangonan, Rizal.
herstnnfier referred to asthe “CONTRACTOR."

WITNESSETH, Thar

WHEREAS, the PROVINCE declares as o matter of palicy that certmn infrastructure works should
be constructed pursuant to Sangguniang Panfalawigan Ordinance No,_03, 8. 2026 numely:

Conereting of Road (near Talim Point NHS) at Brey. Habagntan,
Binangonan, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the finnncial and technical competence
to undertake the above said infrastructure works, and whose bid hss been declared us the Lowest Calculated
Responsive Bid in a public bidding held last _May 29, 2026, hus sccepted and binds itself to undertake the
construction and completion of the sbove-mentioned infrastructure works smetly m accordance with the
following standards set forth in the bid documents, approved plans, program works and specification in
consideration of the amount of Two Million Thirty Two Thousand Four Hundred Seventy One Pesos
& 10/100 (Php2.032.471.10), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises. the parties hereto
herehy agree as follows:

1. The whole warks subject matter of this Agreemerit shull be completed within _Ninety (90)
calendnr duys, in accordance with the provisions of the following documents ns required by the
Implementing Rules and Regulations (IRR) of Republic Act Mo, 12009, otherwise known as the "New

Government Procurement Act” (RA 12009) and shall form part and be read and construed as mtegral pants
of this Agreement, vie:

a. Philippine Bidding Documents

i Drawing/Plans,

ii.  Scope of Work;

i Invitation 1o Bad,

1y, Instructions o Budders;

v. Bid Date Sheet;

vi. Bid Form, including all the documents/statements contained in the Bidder's bidding
envelopes, as annexes, and all other documents submitted (e.p., Bidder's response to
the request for clarifications on the bid), meluding comections to the hid, if uny,
resulting from the PROVINCE"s Indl evaluation;

vil. Bill of Quantities;

viii. General and Special Conditions of Contract; and

ix.  Supplemental Bid Bulletins, if any. _

b, Winning bidder’s bid, mcluding the Eligibility Requirements, Technical and Financial Proposals,
and all other documents or statements subnmtted;
¢ Performance Security,

~ra— d. Notice of Award of Contract; nnd the Bidder's Conforme thereto; and

e Other contract documents that muy be required by existing laws and/or the PROVINCE, such
#s but not limited to the Nofice to Proceed and Warranty Security.



2. In consideration of the paymient to be made by the PROVINCE 1o the CONTRACTOR, the lniter
hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement,

3, The PROVINCE herehy covennnts to pay the CONTRACTOR the amount of Two Million
T Two Thousand Four Hun niy One P H100 (Php2,032.471.10),  Philippine
Currency, subiject 1o retention maney, progress pavments, and other conditions as provided under RA 12009
and its IRR, and Sangeunisng Panlalawigan Resolution No. 471, s. 2025 (If appheable)

4. It is understoad that prior to the sipning of this Agreement, the Contractor has posted the required
performance security of Six Hundred Nine Thousand Seven Hundred Forty One Pesos & 337100
(Php609,741.33), Philippine Currency, as a measure of gusranice for the faithful compliance with his
abligations under this Agréement in accordance with the Bidding Documents,

5. The CONTRACTOR shall post an additionnl performance security following the schedule under
Section 68.4 of the IRR 10 cover nny cumulative increase of more than 10 percent (10%) over the original
villue of the contract as a result of wmendments to order or change orders, extra work orders and
supplemental agreements, s the case may be;

6. In the event that it is established that the CONTRACTOR % in defudlt in any of its obligations
under this: Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes 1o post a warranty security to guarantee the performance of iis
obligations in the event ol any “Structural Deliects or Failurés™, ss defined in the IRR. that mmy occur within
the applicable warranty period provided in Section 90 2.3 of the IRR:

8. The CONTRACTOR shall observe the warranties under Section 90 2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised 1o give, any money, gift, or
consideration to any official or employee of the PROVINCE, ot to any govermment instrumentality, for the
purpose of securmg this Contract;

10, The CONTRACTOR undertakes to pay tuxes in full and on time, failure to do so will entitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Internal Revenue and 4 copy of its income and business tax rituins duly stnmped and receivied by the
BIR and duly validated with the tec payments made thereon;

I}, For contracts One Million above, a Contractor’s All Risk Insurance shall be obtained and
maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided
by the PROVINCE;

- 12 I the CONTRACTOR fails to satisfactorily complete the works under this Agreement within
the specified contraet durntion, inclusive of duly granted time extensions, if any, the CONTRACTOR shall
be liable for liqudmed domages in an mmount equal to at least one-tenth (1/10) of one percent (1%) of the
cast of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all Isbor and employment laws, including occupational
health and safety, mmmmum wage, hours of work, und compensation for injurics:

14 The CONTRACTOR shall assume all the risk m connection with the implementation of the
"—'w—) wiorementioned project prior to the scceptance by the PROVINCE:

I15. The provisions of Republic Act No, 12009, otherwise known ns the New Government
Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known
s the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the
Genetal Accounting Auditing Mangal (GAAM), unless otherwige inconsistent with RA 12009, regarding
the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages,
Advance Paymenl, Negative Slippage, Progress Payment (if’ applicable), Retention Money, and Other
w4 Aspects of Controct Implementation, shall be applicable in the implementation of this Agreement:
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16. Disputes arising from this Agreement shall be resolved through arbitration or aliernative dispute
resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004 ) and Section 88 of
ihe TRR of RA 12009, The process of arbitration under the faregoing faw shall be assumed part of this

Agreement, without prejudice however, to any mufual agreement of the parties heneto 1o agree n writing
to resort to other alternative modes of dispuics resalution;

17, Jurigdiction over civil cases or suit arising out of the implementation of this Agreement shall
helong to the approprinte courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries,
damages. of claims that may be sustained by them or by any third party in connection with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR:

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or chimge
order adopted and approved by the Govemment and consistent with the provisions of RA 12009 nnd its
[RR shall be applied in this Agreement:

20, Unless otherwise stated, terms and expressions used in this Agreement shall have the same
meanings as those tssigned to them in the Conditions of Contracl, which form an integral part of this
Agreement;

21 Ifdny clause of this Aprestrient is held invalid, the remaining provisions shall remmn i full
force and effect,

22, Without prejudice w administrative sanctions that may be imposed in proper cases, a violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding doguments ot any agreement
und/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent
provisions of Republic A¢t No. 12009 and its Tmplemeénting Rules and Regulanons, shall make the
CONTRACTOR liable for dumages. which may ¢ither consist of liquidated domages and restitution for the
dnmnges done or the forfeiture in favor of the govemment of uny unwarranted benefit derived from the act
or acts in guestion or both, at the discretion of the court; and

23, The provisions under Section 714 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREQF, the parties have hereunto signed this Agreementthis day of
ot Antipalo City. taﬁ.ﬂ JUH‘ZQ&

RIZAL PROVINCIAL GOVERNMENT JL GAY CONSTRUCTION
Entity/Firm/Corporatian

By By:
NINA RIC YNARES LAURO M. U'BIADAS
A/ Provincial Qpvernor | Proprictor/Manager/President
WITNESSES

" o

MARISSA N, CLEOFAS MYLA DS. ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY ] 5.5,

BEFORE ME, a Notary Public for and in Antipolo City, personally sppeared the following:
Name/Entity Vahd 1D Presented Date Place
HON, NINA RICCI A. YNARES  Passport No, P76890568  September 24, 2031 DFA Manila

LAURO M. UBIADAS ‘[IN No_167-321-587

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the
same is their free voluntary act and deed as well gs the entity that they respectively present. This instrument,
consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed
by the partics hereto and every page hereol. refers to the Agreement for:

Conereting of Road (near Talim Point NHS) at Brgy. Habagatan,

Binangonun, Rizal
WITNESS MY HAND AND SEAL this dnygu?‘ ‘”" AR . at Rizal Provincial
Capitol, Antipolo City.
Do Nov "_IE
Page No. &)
Bouok No. NOTARY PUBLIC
Series 20 U
! & &
L MARIA >ﬂmm-hﬂlmn
ol L -*'*‘*?W-"-H'Wﬂ-‘nﬂm,{"rf,
s kol No. 55320
= R BT Cneetey
y ' TR
! R, d00 g
Yt



Republic of the Philippines
Provincial Government of Rizal

QFFICE OF THE GOVERNOR

NOTICE TO PROCEED
30 June, 2026

MR. LAURO M. UBIADAS
JL GAV CONSTRUCTION

Binangonan, Rizal
Dear Mr. Ubiadas:
The attached Contract Agreement having been approved, notice is hereby given to

JL GAV CONSTRUCTION  that work may proceed on the
Repair/Repainting of ¥Ynares Multi-Purpose Covered Court at Brgy. Kasile, Binangonan, Rizal

effective July 3. 2026 (Friday).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned,

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and retum the other to the Provincial Government of Rizal.

Very truly yo

NINA WARES

Governor

[ acknowledge receipt of this Notice on: .
Authorized Signature: A, S

Name of the Representative of the Bidder: LAURO M. UBIADAS

NTP 05292026#10
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CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: _
£

This AGREEMENT madse and entered into by and between: [/ L

The PROVINCIAL GOVERNMENT OF RIZAL, s local government unit, duly organized and
existing under Philippines laws, with seat of government wnd principnl nddress at Rizal Provincial Capitol
Building, Ynares Center Compound, Circumfetential Rond comer P. Oliveros Street, Barangiy San Roque,
Antipolo City, represented i this act by its PROVINCIAL GOVERNOR, HON, NINA RICCH A,
YNARES, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 34,
Series of 2025 herein referred to as the “PROVINCE."

- md -

JI. GAV CONSTRUCTION. a sole proprictorship/priviite corporation, duly organized and
existing under the laws of the Republic of the Philippines. with principal place of business and office
address at _ Bingngonan, Rizal and herein represented by its Proprietor/President/General Manager,
LAURO M. UBIADAS. of legal age, Filipino citizen, single/married and e resident of Binangonan, Rizal,
hereinafier referred 1 as the “CONTRACTOR.”

WITNESSETH, Thar

WHEREAS. the PROVINCE declares as a matter of policy that certam infstructure works should
be constructed pursuant (o Sangguniang Panlalawigan Ordiance No._H. S. 2026 namely

Repair/Repainting of Ynares Multi-Purpose Covered Court at
Brey., Rasile, Binangonan, Rizal

WHERFEAS. the CONTRACTOR, warranting that it has the financial and technical competence
1o undertake the above said infrastructure warks, wnd whose bid has been declared as the Lowest Calculated
Respansive Bid in & public bidding held last May 29, 2026, las aceepred and binds itselfto imderake the
construction mnd completion of the above-mentioned infrnstructure works strictly in accordance with the
following standards set forth m the bid documents, approved plans, program works and specification in
considetation of the amount of One Million Three Hundred Twenty Five Thousand Seven Hundred
Forty Bight Pesos & 21/100 (Phpl 325.748.21), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto
hereby ngree as follows:

1. The whole works subject matter of this Agreement shall be completed within _Sixty Four (64)
calendar duys, in sccordance with the provisions of the following documents ss required by the
Implementing Rules and Regulations (IRR) of Republic Act No. 12009, stherwise known as the “New

Government Procurement Act.” {RA 12009) and shall form part and be read and construed as infegral parts
of this Agreement, viz:

a. Philippine Budding Documents
i Drawing/Plans,
it.  Scopeof Work,
i, Invitation to Bad;
. Instructions to Bidders;
v. Bid Dare Sheet;

vi. Bid Form, including all the documents/stutements contmned m the Biddes's bidding
envelopes, as annexes, and all other documents submitted (e.g.. Bidder’s response to
the request for clarifications on the bid), including comections o the bid, if’ any,
resulting from the PROVINCE's bid evaluntion;
vii. Bill of Quantities;
viii. General and Special Condinons of Contract; and
ix. Supplemental Bid Bulleting, if any.
b, Winming bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals,
mnd all other documents or statements submitted,
¢. Performunce Security;

B . Notice of Award of Conteact; and the Bidder's Conforme thereto. and

¢, Other contract documents that may be required by existing laws and/or the PROVINCE, such
as but not lamited to the Notice 1o Proceed and Warranty Security.
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2. In consideration 6f the payment to be made by the PROVINCE to the CONTRACTOR. the Iﬂm}'r
herehy covenants with the PROVINCE 1o construct and complete the hii_i‘aﬂructum works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agresment;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of One Million
Three Hundred Twenty Five Thousand Seven Hundred Forty Eight Pesos & 21/100
(Phpl.325.748.21), Philippine Currency, subject o retention money, Progress payments, and other
conditions as provided under RA 12009 and its IRR, and Sangguniang Panlalawigan Resolution No. 471,
5 2025 (If applicable)

4. Itisunderstood that prior to the signing of this Agreement, the Contractor h:mpmicd l“hc required
performance security of Three Hundred Ninety Seven Thousand Seven Hnrtggg! Twenty Four Pesos
& 46/100 (Php397,724.46), Philippine Currency, us a measure of guarantee for the faithful compliance
with his obligations under this Agreement in accovdance with the Bidding Documents;

5. The CONTRACTOR shall post an additions] performanee security following the schedule under
Section 684 of the [RR to cover any cumulative increase of more than 10 percent (10%) over the original
villue of the contract s o result of amendments to order or change orders, extrn work orders and
supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is ih default in any of s obligations
under this Agreement. the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post o warrgnty security 1o guaraniee the pcrfnnnmu&qf is
obligations in the event of any “Structural Defests or Failures™, as defined in the IRR, that may occur within
the applicable warminty period provided in Section 90 2 3, of the IRR;

8. The CONTRACTOR shall observe the warranties under Seation 202 of the IRR .

9, The CONTRACTOR warrants that it has not given, nor prommsed 1o give, any money, gifi, or
consideration to any official or employee of the PROVINCE, or te any government instrumentality, lor the
purpose of securing this Contract,

10, The CONTRACTOR undertakes to pay taxes in full and on time. fulure 1o do so will enfitle
the PROVINCE 1o suspenid payment for any goods or services delivered by the CONTRACTOR. Within
the Intemnal Revenoe and a copy of its income and business fax returns duly stamped and received by the
BIR and duly validated with the tax payments made thereon;

11. For contracts One Milhon above. n Contrrctor's All Risk Insuromce shall be obtmned and
maintained by the CONTRACTOR under its name and at 1ts own expense, copy of which shall be provided
by I.'hc_ PROYVINCE,

12 ifthe CONTRACTOR fails to sutisfactonly complete the works under this Agreement within
the speeified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall
be liable lor liguidsied damages m an amount equal to at least one-tenth { 1/171) of one percent (1%) of the
cost of the unperformed portion of the works for every day of delsy,

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational
health and safety, minimum wage, hours of work, and compensation for injuries;

[4. The CONTRACTOR shall assume all the risk in connection with the implementaton of the
aforementioned project pror o the accepiance by the PROVINCE,

15. The provisions of Republic Act No. 12009, otherwise known us the New Government
Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known
as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the
Ceneral Accounting Audinng Manual (GAAM), unless otherwise mconsistent with RA 12009, regarding
the following. Vanation Orders, Suspension of Work, Exiension of Contract Time, Liquidated Damages,
Advance Payment, Negatrive Shippage, Progress Payment (if applicable), Retention Money, and Other
Aspects of Contract Implementation, shall be applicable in the implementation of this Agresment;
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16. Disputes arising from this Agreement shall be resolvid through arbittation or alternutive dispute
resolition mechanisms n accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009, The process of arbitration under the foregoing law shall be assumed part of this
Agreement, withow prejudice however, to amy mutual agreement of the purties hereto to ngrese in writing
1o resor to other sliernative modes of disputes resolution;

17, Jurisdiction over civil cises ot silit arising out of the implementation of this Agreement shall
belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its emplovees, and therefore, shall not he responsible for any injuries,
dumages, or claims that may be sustained hy them or by any third party in connection with the performance
of this Contract, all of which shall be the sole respansibility of the CONTRACTOR;

19, The implementing rules and guidelines regarding adjustment of Contract Price and’or change
arder adopred and approved by the Government and consistent with the provisions of RA 12009 and its
IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same
memnings as those assigned to them in the Conditions of Contract, which form sn integral part of this
Apreemnent;

21, If niy cluse of this Agrectnent is held invalid, the remaining provisions shall remain in full
force and effiect;

22, Without prejudice to administrative sanctions that may be imposed in proper cases, a violation
by the CONTRACTOR of any of the provisions of this Agreement, the ndding documents or tny sgreement
and/or undertaking priot or subsequent to the execution of this Agreement as well as any of the pertinent
provisions of Republic Act No. 12009 and its Implementing Rules und Regulations, shall make the
CONTRACTOR liable for damages, which may either consist of hiquidated damages and restitution for the
damages done or the forfeiture m fivor of the government of any unwarranted benefit derived from the act
or acts in guestion or both, at the diseretion af the court; and

23, The provizions under Section 71 .4 of the TRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties bave hereunto signed this AgreementtiisJ gppday of
at Antipolo City.

RIZAL PROVINCIAL GOVERNMENT JL GAVY CONSTRUCTION
Entity/Finm/Corpaoration

LAURO M. UBIADAS
Propnictor/Manager/President

WITNESSES

Qﬁ" el
MARISSA N, CLEOFAS MYLA DS. ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY IS8

BEFORFE ME, a Notary Public far and in Antipolo City, personally appeared the following:

Nume/Entity Valid 1D Presented Date Place
HON. NINA RICCI A. YNARES  Passport No. PT6890568B  September 24, 2031 DFA Manila
LAURO M. UBIADAS 1IN No_167-321-587 i

all known to me to be the same person/s who executed the foregoing instrument and acksiowledeed that the
e 15 their free voluntary sctand deed as well as the entity that they respectively present. This instrument,
consisting of four {4) pages including this page wherein this acknowledgment is wnitten, has been signed

by the parties heretn and every page hereof, refers to the Agreement for:

Repair/Repainting of Ynares Multi-Purpose Covered Court at
Brgy. Kasile, Binangonan, Rizal

WITNESS MY HAND AND SEAL this Cgavof 0 8t Rizal Provineial
Capitol, Antipolo City.

Dise No. II'H U/—\{
PageNo. ¥ oy A g 2AYR-ADANOS
Bk No. NOTARY PUBLIC e 15 uitigls, Uy
Series 20 2: s ol e 53320
il e 861 RS Chapter
NS0 BAL g, S 0N
STAS 1. 3 ALY il
R i



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

30 June, 2026

MR, FAOLO OLIVER D. AQUINO
MAZ AQUINO CONST. CORP.
Binangonan, Rizal

Dear Mr, Aquino:

The attached Contract Agreement having been approved, rotice is hereby given to
DIAZ AQUINO CONST. CORP. that work may proceed on the
Repair/Repainting of Ynares School Bldgs, at
Kinagatan Elem, School, Brgy. Kinagatan, Binangonan, Rizal

effective July 3, 2026 (Fridavy).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned,

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yougs,

i Vi

T acknowledge receipt of this Notice or 7 /

Authorized Signature:
Name of the Representative of the Bidder:  PAOLO . AQUIN

NTP 05292026#11



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: { I|
This AGREEMENT mude and entered into by and hetween:

Tlie PROVINCIAL GOVERNMENT OF RIZAL, a local government unit. duly qrgg.nizr:d and
existing under Philippings luws, with seat of governmient and principal address ar Rizal Provincial Capitol
Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Barangay San Rc:mm.
Antipola City, represented in this act by its PROVINCIAL GOVERNOR, HON. NINA RICCH A.
YNARES, duly suthorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 34,
Series of 2025, herewn referred to as the “PROVINCE"

— qrig] -

! ., a sole proprietorship/private
i ’ 151 ' f the Republic of the Philippines, with principal
carporntion, duly organized and existing under the laws o : _ :
place ‘of business and office address i Binangonan, Rizal, and herein represented b«_.r is
Proprietor/President/General Manager, PAOLO OLIVER D. AQUINO, of legal nge, Filipino citizen,
single/martied and o resident of Binangonan, Rizal, hereinafter referred 10 4 the “CONTRACTOR.

WITNESSETH, That:

WHEREAS, the PROVINCE declares us a matter of policy that certain infrastructure works should
he constructed pursuant to Sangeuniang Panlalawigan Ordininee No. RPSB Res. # 1. 5. 2026 namely

Repuir/Repainting of Ynares School Bulldings at Kinagatan Elementary School,
Brgy. Kinagatan, Binangonan, Rizal

WHEREAS, the CONTRACTOR. watranting thot it has the financial and techmical competence
10 undertake the above said infrastructure works, and whose bid has been declared o8 the Lowest Calculated
Responsive Bid in a puiblic bidding held last May 29, 2026, has accepled and_hind.f? itsell'to undﬁrmlkc the
construction and completion of the above-mentioned infrastructure works stnictly in .-u:mrdﬂm‘:c wq:h tl?v:
following standards set forth in the bid documents, approved plans, program works and specification m
consideration of the amount of Three Million One Hundred Sixty Thousand Eight Hundred Nin
Seven Pesos & 64/100 (Php3.160,897.64}, Philippine Currency,

NOW, THEREFORE, for and in consideration of the foregomg premises, the parties hereto
hereby apree as follows:

1. The whole works subject matter of this Agreement shall be completed within Eighty (30)
calendar doys, in sccordanee with the provisions of the following documents as required by the
lmplementing Rules and Regulations (IRR) of Republic Act No. 12009, atherwise known a8 the “New
Government Procurement Act.” (RA 12009) and shall form part and be read and construed as integral parts
of this Agreement, vie

a Phitippine Bidding Documents
i Drawing/Plans;
it. Scopeof Work;
. Invitaton o Bid;
iv. Instructions 1o Bidders;
v. Bid Date Sheet;
vi.  Bid Form, including all the documents/statements contained in the Bidder's ndding
envelopes, as nomexes. and all other documents submitted (e.g,, Bidder's response to
C#'_ thie request for clanfications on the bid), including corrections to the id, if any,
resulting from the PROVINCE's id evaluation,
I vii. Bill of Quantities;
- viii, General and Special Conditions of Contract, and
ix.  Supplemental Bid Bulletins, if any.
s b. Wmning bidder's bid, including the Eligibility Requirements, Technical and Financial Propesals.
-‘.nl.-"“ and all other documents or siatements submitted:
Performance Security;
. Notice of Award of Contract; and the Bidder's Conforme thereto; and

e, Other contmet documents that may be required by existing laws and/or the PROVINCE, such
as but not limited to the Notice to Proceed and Warranty Security.

4
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2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter
hereby covenants with the PROVINCE to construct and compleie the infrastructure works subject of this
Agreement in conformity with the provisions, tefins, and conditions of this Agreement.

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amouunt of Three Million
One Hundred Sixéy Thousand Eight Hundred Ninety Seven Pesos & 647100 lrgggﬁn,gw.ﬁn.
Philippine Currency, subject to retention money. progress payments, and other cnndilimtft as;pfm'idad under
RA 12000 and its IRR, and Sangguniang Panlalawigan Resolution No. 471, 5. 2025 (1f applicable)

4 1t is understood that prior 1o the signing of this Agreement, the Contractor has posied the required
performance security of Hundred Eight Thous Two H Sixty Nine Pesos
29/100 (Php948,269.29), Philippine Currency, as a measure of guaraniee for the faithful compliance with
his obligations under this Agreement in accordance with the Bidding Documents,

5. The CONTRACTOR shall post an additional performance security following the schedule under
Section 68 4 of the IRR to cover any cimulative increase of more than 10 percent (10%) over the ongnal
viltie of the contract as & result of smendments to order or change orders, exita work orders and
supplemental agresments, as the case may be:

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations
under this Agreement, the performance secunty shall be forfeited in favor of the PROVINCE;

7 The CONTRACTOR undertakes to post a warranty security 10 guaraniee the performance ::111‘ i:ts
obligations in the event of any “Structurnl Defects or Failures”, as defimed in the IRR, that may occur within
the applicable warranty period provided in Section 90.2.3. of the TRR;

8 The CONTRACTOR shall ohserve the warranties under Section 90,2 of the IRR |

9. The CONTRACTOR warrmnts that it has not given, nor promised to give, uny money, gift, or
consideration to any ofTicial of emplovee of the PROVINCE. or to any government mstrumentality, for the
purpose of securing this Contract.

10, The CONTRACTOR undertakes to pay taxes in full and on time, fhilure to do so will entitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Internal Revenue and a copy of its income and business tax retumns duly stamped and received by the
BIR and duly validated with the tax payiments niade thercon:

1. For contracts One Million above, a Contractor’s All Risk Insurance shall be ottained and

maintained by the CONTRACTOR under its name and af its own expense, copy of which shall be provided
by the PROVINCE:

12, If the CONTRACTOR fails 1o satistactarily complete the works under this Agreement within
the specified contract duration, melusive of doly granted time extensions, if any, the CONTRACTOR shall
he liable for iquidated damages in an amount equal to af least ane-tenth (1/10) of one percent (1%) of the
cost of the unperformed portion of the works for every day of delay;

13 The CONTRACTOR shall comply with all lahor and emplovment laws, includimg occupational
health and safiety, minimum wage, hours of work, and compensation for injuries;

(4. The CONTRACTOR shall assume all the sk in connection with the implementation of the
aforementioned project prior to the acceptance by the PROVINCE;

15, The provisions of Republic Act No, 12009, otherwise known as the New Govemment
Procurement Act and its Tmplementing Rules and Regulations, Republic Act No, 7160, otherwise known
as the Local Government Code of 1991 and the Implementing Rules and Regulntions embodied m the
General Accounting Auditing Munual (GAAM), unless otherwise inconsistent with RA 12009, regarding
the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liguidated Damages,
Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other
Aspects of Contraet Implementation, shull be applicable in the implementation of this Agreement;
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16, Disputes arising from this Agreement shall be resalved throngh arbitration or alternative dispute
resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009. The process of arbitration under the foregoing law shall be nssumed part of this
Agreemont, without prejudice however, to any mutual agreement of the partics hereto to agree in writing
th Yeort to othet dlternative modes of disputes resolution;

17 Jurisdiction over eivil cases of suit arising out of the implementation of this Apreement shall
belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts,

18, The PROVINCE shall hove no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with uny of its employees, and therefore, shall not be respongible for any injuries,
damages, or claims that tiay be sustmned by them or by any third party in connection with the performance
of this Contract. all of which shall be the sole responsibility of the CONTRACTOR:

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change
order adopted and approved by the Government and consistent with the provisions of RA 12009 and its
IRR shall be applied in this Agreement;

30, Unless otherwise stated, terms and expressions used in this Agreement shall have the same
meanings as those assigned 1o them in the Conditions of Contract, which form an integral part of this
Agreement:

21, 1f any clause of this Agreerent is held invalid, the remaining provisions shall remain in full
force and effect;

22, Without prejudice to administrative sanctions that may be impaesed in proper cases, o violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents o iny nrecment
and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent
provisions of Republic Act No. 12009 #nd its lmplemennng Rules and Regulations, shall make the
CONTRACTOR liable for damages, which may either consist of hquidated damages and restitution for the
damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act
or acts in question or both, at the discretion of the court, nnd

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREDF, the partics have hereunto signed this Agreement ttu‘?:.s":;|I iy Aw of
- Antipolo City. '

RIZAL PROVINCIAL GOVERNMENT DIAZ AQUINO CONSTRUCTION CORPORATION
Entity/Firm/Corporation

By: Byt

4
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e PAOLO OLIVER I, AQUINO
A Provincid Governor, Proprieto Mmag,mgFrcsidm;

WITNESSES

Yrdta
MARISSA N. CLEOFAS MYLA DS, ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY 1SS,

BEFORE ME. a Natary Public for and in Antipolo City, personully appeared the following:
Name/Entity Valid 1D Presented Dite Place
HON. NINA RICCT A. YNARES  Passport No. P7T6890568  September 24,2031 DFA Manila

PAOLO OLIJ D. AQUINO TIN No 010-084-780

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the
samie is their free voluntary act and deed as well as the entity that they respectively present. This mstrument.
consisting of four (4) pages meluding this page wherem this neknowledgement is written, has been signed
by the parties hereto and every page hereof, refers to the Agreement for

Repair/Repainting of Ynares School Buildings at Kinagatan Elementary School,
Brigy. Kinngatan, Binangonan, Rizal

30 AN 75
WITNESS MY HAND AND SEAL this day of _, at Rizal Provincisl
Capitol, Antipnlo City.
Doc No. iR
Poge No. _xy
Book No._| NOTARY PUBLIC
Series 20 Wy

ATTY. MARIA snmm-mma

Mekarial hcmlﬂhﬂ_lﬂthﬁ-ﬁﬂnﬁinﬁ. Gty
Atterney's Ral! No. 55320
I 4 0etme Sall Mo, L9047 /RSM Chapter
URLE Campliane Mo, YIN-I012430/ Aug, 6, 204
ITR lin: T50B88667A; JAN. 5, 2026/ Minl



Republic of the Philippines
Provincial Government of Rizal

QOFFICE OF THE GOVERNCOR

NOTICE TO PROCEED
30 June, 2026

MR. LAURO M., UBIADAS

JL: GAY CONSTRUCTION

Binangonan, Rizal

Dear Mr. Ubiadas:

The attached Contract Agreement having been approved, notice is heseby given to

JL GAY CONSTRUCTION that work may proceed on the
Conereting of Road at Apostadero Cmpd., Brgy. Darangan, Binangonan, Rizal

effective July 3, 2026 (Friday).

You are responsible for performing the services under the temms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and retum the other to the Provincial Government of Rizal.

Very truly yours,

NINA ARES

Governor ﬂ /

1 acknowledge receipt of this Notice on: D1 e
Authorized Signature: Alnf

Name of the Representative of the Bidder: LAURO M, UBIADAS

NTP 05202026#12
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CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS; |
This AGREEMENT iinade and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL,  local government unit, duly organized and
existing under Philippines laws, with seat of govemment and principal address at Rizal Provineial Capitol
Building. Ynares Center Compount, Circumferential Road coimer P. Oliveros Street, Barangzay San Roque,
Antipolo City, represented mn this act by its PROVINCIAL GOVERNOR, HON, NINA RICCE AL
YNARES, duly authorized b " virtug of Sanggumiang Panlalawigan Appropriation Ordinance No. 34,
Series of 2025, herein referred 1o a< the “PROVINCE."

—and -

JL GAY CONSTRUCTION, a sole proprctorship/privaie corporation, duly organized and
existing under the laws of the Republic of the Philippines, with principal place of business and office
address al _Binangonan, Rizal, and herein represeoted by its Proprietor/ President/General Manager,
LAURO M. UBIADAS, of legal age, Filipino citizen, single/married and a resident of Binangonan, Rizal,
hereinafter referred to as the “CONTRACTOR.”

WITNESSETH, Thut

WHEREAS. the PROVINCE declires as a matter of policy that certain infrmstructure works should
be constructed pursuant to Sanggumang Panlulowigan Ordinance No._03, S. 2026 namely:

Congreting of Road at Apostadero Compound, Brgy. Darangan,
Binangonun, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence
to undertake the sbove said infrastructure works. and whose bid has been declared ns the Lowest Caleulated
Responsive Bid in a public bidding held last May 29, 2026, has accepred and binds itself to underiake the
construction and completion of the above-mentioned infrastructure works strictly in accordance with the
following standards set forth in the bid documents, spproved plans, program works and specification in
considerntion of the gmount of Four Hundred Eighty Four Thousand Two Hundred Forty Eight
Pesos & 69/100 (Php484.248.69), Philippine Currency

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto
hetehy apree as follows:

| The whole works subject matter of this Agreement shall be completed within Sixty (60) calendar
days. in sccordance with the provisions of the following documents as required by the Implementing Rules
and Regulations (TRR) of Republic Act No. 12009, otherwise known us the “New Govemment Procurement
Act.” (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz.

a Philippine Bidding Documents

i Drawing/Plans,

ii.  Scope of Work:

m Invitabion to Baid;

iv.  lostructions to Bidders:

v. Bid Date Shoet,

vi. Bid Form, mcluding all the documents/statements contained in the Bidder's bidding
envelopes. as annexes, and all other documents submitted (e.¢ | Biddet's response to
the request for elarifications on the bid), including corrections to the bid, if any,
resulting from the PROVINCE's nd evaluation;

wit, [l of Ounantities;

viil, General and Special Conditions of Contract, and

ix. Supplemental Bid Bulletins, ifany.

b, Winning bidder's bid, including the Eligibility Requirements, Technical and Finanaial Proposals,
and all other documents or statements submirted;
¢. Performunce Security;

- A Notice of Award of Contruct: and the Bidder's Confurime thereto, and

¢, Other contraet documents that may be required by existing laws and/or the PROVINCE, such
as but not limited to the Notice to Proceed and Warranty Security.



9. in considération of the piiyment to be made by the PROVINCE to the CONTRACTOR, the latter
herehy covenants with the PROVINCE to construct and eomplete the infrastructure works subject of this
Agreement m conformity with the provisions, feams, and conditions of this Agreement;

1 The PROVINCE herehy covenants to pay the CONTRACTOR the amount of Four Hun dred
Lighty Four Thousand Two ':J}'m Forty Eight Pesos & 69/100 (Phpd84.248.69), Philippine
Currency, subject 1o retention money, progress payments, and other conditions as pmwdud under RA 12009
and its IRR, and Sangguniang Panlalawigan Resolution No. 471, s, 2025 (1f applicable)

4. Itis understood that prior to the signing of this Agreement, the Contractor has posted the required
performance security of One Hundred Forty Five Thousand Two Hundred Seventy Four Pesos &
61/100 (Phpl45274.61), Philippine Currency, a5 a measure of guaramee for the faithful compliance with
his obligations under this Agreement in accordance with the Bidding Docutnents,

5. The CONTRACTOR shall post an additionnl performance security following the schedule u_n_d:r
Section 68.4 of the IRR ta cover any cumulative increase of more than 10 percent (10%) over the onginoi
value of the contruct as a result of amendments to order of change orders, extr work orders and
supplementnl agreerents, as the case may e

6. In the event that it is established that the CONTRACTOR is in default 1o any E*Fits obligations
under this Agreement. the performance security shall be farfeited in favor of the PROVINCE:

7. The CONTRACTOR undertakes to post & warmnty security (o guarantee the performance q!’ i_ts
ahligations in the event of any “Siructural Defiects or Failures”, as defined m the IRR, that may occur within
the applicable wirranty period provided in Section 90.23. ol the IRR;

8 The CONTRACTOR shall obserye the warranties under Section 90.2 of the [RR ;

9 The CONTRACTOR warrants that it has nol given, nor promised to give, any money, gift, or
consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the
purpose of seeuring this Contract;

10, The CONTRACTOR undertakes to pay taxes in full and on time, failufe 1o do se will entitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Internal Revenue and & copy of its income and business tax returns duly stamped and received by the
BIR and duly validated with the tax payments made thereot,

11. For contracts One Million above, a Contractor’'s All Risk Insurance shall be obtained and

. mumntained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided
by the PROVINCE,

12 If the CONTRACTOR fails to satisfactorily compléte the works under this Agreement within
the specified contract duration, inclusive of duly granted time extensions, il any, the CONTRACTOR shall
be liable for liquidated damages in an amount equal to at feast ane-tenth (1/10) of one percent { 1%) of the
cast of the unperformed portion of the works for every day of delay:

I3 The CONTRACTOR shall comply with all lnbor md employment laws, including occupational
health and safety, minimum wage, hours of work, and compensation for injuries,

{4, The CONTRACTOR shall assume all the nsk in connection with the implementation of the
aforementioned project prior 1o the aceepinnce by the PROVINCE;

15, The provisions of Republic Act No. 12009, otherwise known as the New Government

Procurement Act and its Implementing Rules nnd Regulations, Republic Act No. 7160, otherwise known

as the Local Goverment Code of 1991 and the Implementing Rules and Regulations embodied in the

Cieneral Accounting Auditing Manuval (GAAM), unless otherwise inconsistent with RA 12009, regarding

the following: Varation Orders, Suspension of Work, Exténsion 'of Contract Time, Ligudated Damages,

Advance Payment, Negative Slippage, Progress Payment (if’ applicable), Retention Money, and Other

1,,-}""‘ Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;
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16, Disputes arising from this Agreemeént shall be resolved throngh arhitration or alternative dispute
resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009, The process of arbitration under the foregoing law shall be assumed part of this
Agreement. without prejudice however, o any mutual apreement of the parties heteto to agree in WITHng
to redort 1o othir alternative modes of disputes resolution;

17, Jusisdiction over civil cases or suit ansing out of the implementation of this Agreement shall
helong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts,

18, The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall not be responsibile for any injuries,
dumiges, or claims that may be sustained by them or by any third party in connection with the performunce
of this Contract, all of which shall be the sole responsibility of the CONTRAC TOR,

19. The implementing rules and guidelines regarding adjustment of Contract Pnge and/or change
atder adopted and approved by the Government and cansistent with the provigions of RA 12009 and s
IRR shall be applied in this Agreement;

30, Unless otherwise stated, terms and expressions used i this Agreement shall hive the same
meanings as those assigned to them in the Conditions of Contract, which form an mtegral part of this
Agreement;

21. Ifany clause of this Agreement s held invalid, the remaining provisions shall remain in foll
force and effect:

22 Without prejudice to administrative sanctions that may be itnposed in proper cases, a violation
by the CONTRACTOR of mmy of the provisions of this Agreement, the bidding documents or any agrectnent
and/ar undertaking prior or subsequent to the execution of this Agreement us well as any of the pertingnt
provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the
CONTRACTOR linble for damages, which may cither consist of liguidated damnges and restitution for the
damuges done of the farfeiture in favor of the government of any unwarranted benefit derived from the act
or acts in question or both, at the discretion of the court, and

23 The provisions under Section 714 of the IRR shall govern the termination of this Agreement,

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement thisd ] JUN diof

at Antipolo City.
RIZAL PROVINCIAL GOVERNMENT JL GAV CONSTRUCTION
Entity/Firny/Corporation
By: By
LAUROM, UBIADAS
ProprietorManager/President

WITNESSES

MARISSA N. CLEOFAS MYLA DS. ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY ) 5.5.

AEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:
Name/Entity Valid 1D Presented Date Ploce
HON, NINA RICCT A, YNARES  Passport No. P76820568  September 24,2031 DFA Maniln

LAURO M. UBIADAS TIN No. 167-321-387

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the
carne is (heir free voluntary act and deed as well as the entity that they respectively present. This instrament,
consisting of four (4) pages including this page wherein this acknowledgment is writien, hos been signed
by the parties hereto and every page hereof, refers o the Agreement for:

Conereting of Road at Apostadero Compound, Brgy. Darangan,
Binangonan, Rizal

_ _ 3 n N e
WITNESS MY HAND AND SEAL this day of ™ , 4t Rizal Provincial
Capitol, Antipolo City.

Doc No. {9
Page No. _ ¥
Book No._ ¢
Series 20w,




Republic o
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED
30 June, 2026

MR. LAURO M. UBIADAS
JL GAV CONSTRUCTION
Binangonan, Rizal

Dear Mr. Ubiadas:

The attached Contract Agreement having been approved, notice is hereby given to
JL GAV CONSTRUCTION that work may proceed on the
Construction of Fencing for Proposed Park af
Barengay Center, Brgy, Lunsad, Binzogonen, Rizal

effective July 3, 2026 (Friday).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned,

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Yery truly youry,

NINA RI ARES

Govemor ﬂN /

I'acknowledge receipt of this Notice on: 10 9
Authorized Signature: sy

Name of the Representative of the Bidder: LAURO M., UBIADAS

NTP 05292026#13



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: ;’_.'-' ¥

This AGREEMENT maidi and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL. a local government unif, dily qrgt_miu_:d r‘md
existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol
Building. Ynares Center Compeound, C itcumferential Road comer P, Oliveros Street. anng*:iy San Etnqm:.
Antipole City, represented i this act by its PROVINCIAL GOVERNOR, HON, NINA RICCI A.
YNARES, duly suthorized by virtue of Sangguniang Punlalawigin Appropriation Ordinance No. 34,
Series of 2025, herein reférred t- o the “PROVINCE."

= uﬂd =

JL. GAV CONSTRUCTION, n sole proprietarship/private carporation, duly' organized and
extsting under the laws of the Republic of the Philippines, with principal plsce of husiness and office
address of _Binanponan, Rizal and herein represented by its Proprietor/President/General Mnna‘gtr.

LAURO M. UBIADAS, of legal age, Filipino citizen, single/mamied and a resident of Binangonan, Rizal
hereinafier referred 1o as the “CONTRACTOR."

WITNESSETH, That

WHEREAS. the PROVINCE declares as o matter of policy that certain mfrastructure works should
be constructed pursuint (o Sangeuniang Panlalawigan Ordinance No, 04, 8, 2026 namely:

Construction of Fencing for Proposed Park at Barangay Center,
Brgy. Lunsad, Binungonun, Rizal

WHEREAS. the CONTRACTOR, warranting that it has the financial and technical competence
1o utidertake the above said intrastructure works, and whose bid has been declured as the Lowest Caleulnted
Responsive Bid in a public bidding held last _May 29, 2026, has accepted and binds itself 1o undertake the
construction and completion of the shove-mentioned infrastructure works strictly in accordance with the
following standards set forth in the bid documents, approved plans. program works and specification in
consideration of the amount of One Million Four Hundred Seventy Four Thousand Seven Hundred
Eighty Nine Pesos & 64/100 (Phpl,474.789.64), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises. the parties hereto
herchy agree as follows:

1. The whole works subject matter of this Agreement shall be completed within_Fifty (50)
calendar days, in sccordance with the provisions of the following documents as required by the
Implementing Rules and Resulations (IRR) of Republic Act No. 12009, otherwise known as the "New

Government Procurement Act.” (RA 12009) ind shall form part and be read and construed as mtegral parts.

of this Agreement, viz:

# Philippine Bidding Dacuments
i, Drawing/Plans,
it.  Scope of Work;
il Invitation to Bid;
v, Instructions 1o Bidders;
v. Bid Date Sheet;

vi. Bid Form. mcluding all the documents/statements contained in the Bidder's bidding
- envelopes, as annexes, and all other documents subminted (e.g., Bidder’s response 1o
Cﬁh : the request for clarifications on the bid), mcluding comegtions to the bid, if any,
resulting from the PROVINCE's ud evalustion;
vil, Bill of Quantities;
viit. Genersl and Special Conditions of Contract; and
ix.  Supplemental Bid Bulleting, ifany.
b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals,
and all other documents or statemenis submirted;
¢. Performance Security;

q d. Naotice of Award of Contrsct; and the Bidder's Conforme thereto, and

e Other contract documents that may be required by existing liws and/or the PROVINCE, such
as but not limited to the Notice to Proceed and Warmanty Security.
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3. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the l?m._'r
hereby covenants with the PROVINCE to construct and complete the infmstrumlru warks subject of this
Agrieement in conformity with the provisions, terms, and conditions of this Agresment,

3 “The PROVINCE hercby covenants to pay the CONTRACTOR the amount of One Million
Four Hundred Seventy Four Thousand Seven Hundred Eightv Nine Pesos & 64/100
(Phpl,474,789.64), Philippine Currency, subject to retention money, progress payments, and other
conditions as provided under RA 12009 and its IRR, nnd Sangguniang Ponlslawigan Resolunion Na. 471,

s 2025 (17 applicable)

4. Tt is understood that prict 1o the signing of this Agreement, the Contractor his posted }h: required
performance security of Four Hundred Forty Two Thousand Four 1 gy;gred Thirty Six Pesos .&
89/100 (Phpd442,436.89), Philippme Currency, 85 a measure of guerantee for the faithful comphiance with
his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under
Section 684 of the IRR to cover ay cumulative merease of more than 10 percent (10%) over the original
value of the contract 85 & result of amendivients o order or change orders, extra work orders and
supplemental agreements, as the case miy be,

& In the event that it is established that the CONTRACTOR is in default in any of its obhgations
under this Agreement. the performance security shall be forfeited in favor of the PROVINCE;

7 The CONTRACTOR undertakes (o post i warranty security 1o gusrantes the performance qi‘ i_ts
obligations in the event of any “Structusal Defects or Failures”, as defined m the IRR. that may occur within
the applicable warranty penod provided i Section 90.2.3. of the IRR;

8 Tlie CONTRACTOR shall observe the warranties under Section 90.2 of the IRR |

9, The CONTRACTOR warrants that it hag hot given, nor promised 1o give, any money, gift. or
consideration to any officiul or employee of the PROVINCE, or 10 any government instrumentality, for the
purpose of securing this Contract:

10. The CONTRACTOR undertakes 1o pay taxes in full and on time, failure to do so will entitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Internal Revenue and a copy of its meome and business tax returns duly stamped and received by the
BIR and duly vahdated wath the tax payments made thereon,

11. For conttacts One Million sbove, 8 Contractor’s All Risk Insuronce shall be obtamned and

maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided
by the PROVINCE;

12, I the CONTRACTOR fails to satisfactorily complete the works under this Agrecment. within
the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall
be linble for liguidated damages in an amount equal to at least one<tenth (1/10) of one percent (1%) of the
cost of the unperformed portion of the works for every day of delay:

13. The CONTRACTOR shall comply with all lnbor and employment lnws, including ocoupationnl
health and safety, minimum wage, howrs of work. and compensation for injunes;

14, The CONTRACTOR shall assume al] the risk in connection with the implementition of the
aforementioned project prior to the acceptance by the PROVINCE;

15, The provisions of Republic Act No. 12009, otherwise known as the New Government
Procurement Act and its Implementmg Rules and Regulatons, Republic Act No. T160. otherwise known
as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied m the
General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding
the following: Variation Orders, Suspension of Wark, Extension of Contract Time, Liquidated Damages,
Advange Pagyment, Neganve Slippage, Progress Payment (if applicable), Retention Money, and Other
Aspiects of Contruet Implementation, shall be applicable in the implementaton of this Agreement;
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16. Disputes arising from this Agreement shall be resolved through arbitration or alternanive dispute
resolution mechanisms in gecordance with Republic Act No. 9285 (ADR Act of 2004 ) md Section 88 of
the IRR of RA 12009, The process of arbitration under the foregoing low shall be assumed part of this
Agreement, without prejudice however, 1o any mutual agreement of the parties hereto 1o agree in writing
to resor 1o other alternative modes of disputes resolution;

17, Jurisdiction over civil cases or suit #rising out of the implementastion of this Agreement shall
belong 1o the approprinte cousts of the City of Antipolo, with the exclusion of any gther courts;

18 The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall not be respansible for any injuries,
damages, or claims that may be sustained by them or by my third party in connection with the performance
of this Contract, all of which shall be the sole respansibility of the CONTRACTTOR:

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or chonge
order adopted and approved by the Govermnment and consistent with the provisians of RA 12009 and its
IRR shall be applied in this Agreement,

30, Unless otherwise stited, terms and expressions used in this Agreement shall have the same
meanings as those assigned to them in the Conditions of Contsact, which form an integral part of this
Agreement,

21 If any clause of this Agreement 15 held invalid. the remaining provisions shall remain in full
force and effecr;

22, Without prejudice to administrative sanctions that may be imposed in proper cases, # violation
by the CONTRACTOR of anty of the provisions of this Agreement, the bidding documents ar any agreement
and/or undertaking prior or subsequent to the exccution of this Agreement as well as uny of the pertinent
provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the
CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the
damages done or the forfeiture in favor of the government of any unwarranted benefit derived fram the act
or uets in question or both, at the discretion of the court; and

23 The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.
# - 3 :
IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this ) %ﬂﬁﬁ

sl Antipolo City.
RIZAL PROVINCIAL GOVERNMENT JL GAY CONSTRUCTION
Entity/Firm/Carporation
By: By
NINA Hl . YNARES LATRO M. UBIADAS
K Provineial Qovernor f Propnetor/Mansager President

WITNESSES

MARISSA N. CLEOFAS MYLA DS, ALARCON
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ACKNOWLEDGMENT

REPLIBLIC OF THE PHILIPPINES)
ANTIPOLO CITY IS8

BEFORE ME. a Notary Public for and in Antipalo City, petsonally tippeared the following:
NameEntily Yalid 11 Presented Date Pluce
HON, NINA RICCI A, YNARES  Phsspont No. PT6890568B  Seprember 24, 2031 DFA Maniln

LAURO M. UBIADAS TIN No_ 167-321-587

all known to ine 1o be the same person/s who executed the foregoing instrumiont and acknowledged that the
same is their free voluntary act and deed as well as theentity that they respecti vely present. This instrument,
consisting of four (4) pages including this page wherein this acknowledzment is written, has been signed
by the parties hereto and every page hereof, refers o the Agteament for:

Construction of Fencing for Proposed Park at Barangay Center,
Brgy. Lunsad, Binangonun, Rizal

| 3o W5
WITNESS MY HAND AND SEAL this day of . ar Rizn! Provincial
Capitol, Antipolo City.

Doc No,

Page No. _ ¢
pilie Somis ¥
o HP’-“‘-‘“E&M&-&DAMOE

Series 20 Wy,
e Wt nnAnsi N 352 Attt Oty
i's Roll Ko, 55321
1M D04 T LS Thapter
oo ThS Ahr & Tb_"i



Republic of the Philippincs
Provincial Govermment of Rizal

OFFICE OF THE GOVERNOR
NOTICE TO PROCEED
30 June, 2026
MR, ILAURO M. UBIADAS
JL GAY CONSTRUCTION
Binangonan, Rizal
Dear Mr. Ubiadas:

The attached Contract Agreement having been approved, notice is hereby given to
JL GAV CONSTRUCTION that work may proceed on the
Constroction of Drainage Canal and Concreting with Side Protection
of Raad at Brgy. Macamot and Bryy. San Carlos, Binangonan, Rizal

effective July 3, 2026 (Friday).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned,

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provincial Government of Rizal,

Very truly yo

NINA RI YNARES

Governor /

1 acknowledge receipt of this Notice on; 1L A

Authorized Signature: otelS

Name of the Representative of the Bidder =~ LAURQ M., UBIADAS

NTFP D5292026#14
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CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:
This AGREEMENT made and entered mto by and between;

The PROVINCIAL GOVERNMENT OF RIZAL, a local govermment l.mtl duly r_|rg|?t|i:md ;I:ml
existing under Philippines laws, with seat of govermment and principal address at Rizal Provingial Capitol
Building, Ynores Center Compound, Circumferential Road comer P. Oliveros Street. Barangay San !_mqun.
Antipolo City, represented in this act by 1ts PROVINCIAL GOVERNOR, HON. NINA RICCI A.

YNARES, duly authorized by virtue of Sanggumang Panlulawigan Appropriation Ordinance No. 34, s,
2025, herein referred (o as the “PROVINCE”

— and -

JL_ GAV_CONSTRLUCTION, & sole proprietorship/private corporation, duly organized and
existing under the laws of the Republic of the Philippines, with principal place of busmess and office
address a1 Binangonan, Rizal and herein represented by its Proprietor/President/Genernl Manager,
LAURO M. UBIADAS of legal age, Filipino citizen, single/married md a resident of Binangonan, Rizal
hereinafter referred o as the “CONTRACTOR."

WITNESSETH, That:

WHEREAS, the PROVINCE declures as & matter of policy that certain infrastructure warks should
be constructed pursuant to Sangguniang Panlalawigan Ordinance No. 03, s. 2026 namely

Construction of Drainage Canal and Concreting with Side Protection of Road
at Brgy. Macamot and Brgy. San Carlos, Binangonan, Rizal

WHEREAS, the CONTRACTOR, warranting thitt it has the financial and techmcal competence
to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculnted
Responsive Bid in a public bidding held last May 29, 2026, has accepted and binds iiself to undertake the
construction and completion of the sbove-mentioned infrastcture works sty in sccordange with the
following standards set forth in the bid documents, approved plans, program works and specification in
consideration of the amount of Seven Million Twenty-Two Thousand Eight P & 55/100
(Php7,022.008.55), Philippine Curmepey.

NOW, THEREFORE, for and m consideration of the foregoing prepmses, the parties hereto
hereby agree as follows:

|, The whole works subject matter of this Agreement shall be completed within One Hundred
Twenty (120) calendar days, in sccordance with the provisions of the following documents as required by
the limplementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New
Government Procurement Act,” (RA 12009) and shall form part und be read and construed as integral parts
of this Agreement, viz:

& Philippine Bidding Documents

1. Drawing/Plans:

i Scope of Wark:

i, Invitation to Bid;

iv. Instructions to Bidders

v. Bid Date Sheet;

vi. Bid Form. including all the documents/statements contsined in the Bidder's bidding
envelopes, as annexes, and all other documents subpmitted (e.g., Bidder's response to
the request for clarifications on the bid), including corrections to the bid, if any,
resulting from the PROVINCE s bid evaluntion;

vii. Bill of Quantities;

i General and Special Conditions of Contract; and

1x. Supplementnl Bid Bulletins, if mmy.

Tplte— b. Winning bidder’s bid, mcluding the Eligibility Requirements, Technical and Financial Proposals,

and all other documents or stiterments submmtted:
<. Performance Security,
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wy.

d Notice of Awurd of Contract; and the Bidder's Conforme thereln; anl _
¢ Other contract documientsthat muy be required by existing laws and/or the PROVINCE, such
n% but not limited to the Notice to Proceed ond Warranty Security.

2 In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the ltter
hereby covenants with the PROVINCE 1o construct and complete the infrastructure works subject of this
Agreement in conformity with the proyisions, terms, and canditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of Seven Million
‘Twenty-Two Thousand Eight Pesos & S5/100 (Php7,022.008.55). Philippine Currency, subject to
relention money, progress paviments, and other conditions as provided under RA 12009, its IRR and
Sangeuninng Panlalawigan Resolution No. 471, 5. 2025, (If applicable)

4. It is understood that prior 1o the signing of this Agreement, the Contractor has posted the required
performance security of Two Million One Hundred Six Thousand Six Hundred Two Eﬁﬂﬁ_ & :'?'Hlﬂl-ﬂ
(Php2,106,602.57) Philippine Currency, as n measure of guarntee for the faithful comphance with his
obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under
Section 684 of the IRR to cover any cumulative incresse of more than 10 percent (10%) over the original
value of the contract as u result of amendments to order or change orders, extra work orders and
supplemental agreements, as the case may be,

6. In the event that it is established that the CONTRACTOR is in default in any of ils obhigations
under this Agreement. the performance security shall be forfeited in favor of the PROVINCE;

7 The CONTRACTOR undertakes (o post a warranty security to guarantes the performance of its
ahligations in the event of any “Structural Defects or Failires”, as defined in the IRR, that may occur within
the applicable warranty period provided in Section 90.2.3. of the IRR,

8. This CONTRACTTOR shall observe the warranties under Section 20,2 of the IRR ;

9, The CONTRACTOR warrants that it has not given. nor promised to give, any money, gift, or
considerntion to any official or employvee of the PROVINCE, or to any govemment instrumentality, for the
purpose of securing this Contract:

10, The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle
the PROVINCE to suspend payment for any goods or services delivared by the CONTRACTOR. Within
the Internal Revenue and a5 copy of its income and business tax returns duly stamped and regeived by the
BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor's All Risk Insurunce shall be obtamed and
muintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided
by the PROVINCE;

12 If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within
the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall
be linble for hqmdated damages in on mimount cqual 10 at least one-tenth (1/10) of one percent (1%) of the
cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all Inbor and employment laws, including occupational
health and safety, minimum wage, hours of work. and compensation for injuries;

14 The CONTRACTOR shall assume all the risk in connection with the implementation of the
aforementioned project prior to the acceptance by the PROVINCE,

15, The provisions of Republic Act No, 12009, otherwise known as the New Government
Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known
s the Local Government Code of 1991 and the Implementing Rules nnd Regulntions embodied in the
General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding
the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Dumages,
Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other
Aspects of Contraet Implementation, shall be applicable in the inplementation of this Agreement:
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16. Disputes arising from this Agreement shall be resolved through arbitration or altemative dispute
resolition mechanisms in necordance with Republic Act No. 9283 (ADR Act of 2004) and Section 88 of
the JRR of RA 12009, The process of arbitration undet the foregoing law shall be assumed part of this
Agreement, without prejudice however, to any mutual agreement of the partics hereto to agree in writing
to resort to other aliernative modes of disputes resolution;

17. Jurisdiction over civil cases or suit anisiag out of the implementation of this Agreement shall
helong to the approprinte courts of the City of Antipolo, with the exclusion of any other courts,

18, The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIF with the
CONTRACTOR or with amy of its emplovees, and therefore, shall not be responsible for any injuries,
dumages, or claims that may be sustained by them or by any third party in connection with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19, The implementing rules and guidelines regarding adjustment of Contract Price snd/or change
order adopted and approved by the Government und consistent with the provisions of RA 12009 and s
IRR shall be applied in this Agreement.

20, Unless otherwise stated. terms and expressions used in this Agreement shall have the same
meanings a3 those sssigned to them in the Condinons of Contract, which form an integral pant of this
Agreemuent;

21. If any clause of this Agreement i5 held invalid, the remaining provisions shall remain in fll
force mnd eifect;

22 Without prejudice to administrative sanctions that may be impased in proper cases, a violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documernts or any agreement
and/or undertuking prior or subsequent to the execution of this Agreement as well as any of the pertinent
pravisions of Republic Act No, 12009 and its Implementing Rules and Regulations, shall make the
CONTRACTOR liable for damages, which may either consist of liquidated damages and restiration for the
damages done or the forfiiture in favar of the govermnent of any unwarranted benefit derived from the act
or #cts in question or both, at the discretion of the cowrt; and

23. The provisions under Section 71.4 of the IRR shall govern the terminition of this Agreement.

; 30N e
IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this y of
at Antipalo Clity,

RIZAL PROVINCIAL GOVERNMENT JL GAV CONSTRUCTION
Entity/Firm/Carporation

'y

UE YNARES LAURO M. UBIADAS
M Provincial Qovemor | Proprietor/Manager/President
WITNESSES

MARISSA N, CLEOFAS MYLA DS, ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY )SS.

BEFORE ME, & Notary Public for and i Antipolo City, personally appeared the following:

Name/Entity Vahid [D Presented Darte Place
HON. NINA RICCI A. YNARES  Passport No, P76890568  Seplember 24, 2031 DFA Manila
LAURO M. UBIADAS TIN No, 167-321-587

all known to me to be the sume person/s who exccuted the foregomg instrument and acknowledged that
the sume is their free voluntary act and deed as well as the entity that they respectively present. This
instrument. consisting of four (4) pages including this page wherein this acknowledgment is wiitten, has
been signed by the parties hereto and every page hereof, refers to the Agreement for.

Construction of Drainage Canal and Conereting with Side Protection of Road
at Brgy. Macamat and Brgy. San Carlos, Binangonan, Rizal

WITNESS MY HAND AND SEAL this day 30 WM AB i Rizal Provincial
Capitol, Antipalo City,

Boc No. s

Page No, %%

s AR o
Series 202 . TV R ABil A m

e <o Appt N 225 Ratfpelo, Ciy
sorne'e Roll No, 55320
I§ (e tgtl e, DOOAT/REM: Chapter
VLt Sty YA E0IEAE0 Aug. 5, 2014
YU M. 15SH0BR7A; AN 5, 06 Ruel



Republic
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED
30 June, 2026

MR. LAURO M., UBIADAS
JL GAVY CONSTRUCTION

Binangonan, Rizal
Dear M. Ubiadas:

The attached Contract Agreement having been approved, notice is hereby given to
JL GAY CONSTRUCTION that work may proceed on the
Construetion of Children's Playground and Repainting of Yoares Multi-Purpose
Covered Court at Brgy, San Istdro and Brgy. San Andres, Cainta, Rizal

effective July 3, 2026 (Friday)

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and zcceptance of this notice by signing both copies in the space
provided below, Keep one copy and return the other to the Provincial Government of Rizal

Very truly yo

NINA RI ¥NARES
Governor

I acknowledge receipt of this Notice on; 01

Authorized Signature: __,@M

Name of the Representative of the Bidder: LAURO M., UBIADAS

NTP 05282026#15
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CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: e
/
This AGREEMENT muade and entered nto by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, & local government unit, daly organized and
existing under Philippines laws, with sest of government and principal address at Rizul Provincial Capitol
Building. Ynares Center Compound, Circumifesential Road comer I, Oliveros Street. Barangay San Roque,
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON. NINA RICCI A
YNARES, duly authorized hy virtue of Sangguniang Paninlawigan Appropristion Ordinance No, 34, 5.
2025, herein referred 1o 4s the “PROVINCE.”

- and -

JL_GAY CONSTRUCTION, s sole proprigtorship/private corporation, duly organized and
existing under the laws of the Pepublic of the Phalippines, with principal place of business nnd office

address ot Binangonan, Rizal and herein represented by its Propnetor/President/General Manager,
LAURO M. UBIADAS, of legnl age, Filipino citizen, single/murried and & resident of Binangonan, Ricsl,
heremafter refermed to as the "CONTRACTOR.”

WITNESSETH, Thut:

WHEREAS. the PROVINCE declares as & matter of policy that certain infrastructure works should
be constructed pursuant to Sanggunizng Panlalawigan Ordinance No. 04, & 2026 pamely

Construction of Children's Playground and Repainting of Y nares Mulii-Purpose
Covered Court at Brgy. San Isidro and Brgy. San Andres, Cainta, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence
1o undertake the above said infrastructure works, and whose bid has been declared as the Lowest Caleulated
Responsive Bid in a public bidding held last Mav 29, 2026, has accepted and binds itself to undertuke the
constriction and completion of the sbove-mentioned infrastructure works strigtly i accordance with the
following standards set forth in the bid documents, approved plans, progrum works and specification

consideration of the amownt of Nine H Twenty-Two Thousand Five Hun Neventv-Seven
Pesos & 03/100  (Php922,577.03), Philippine Currency,

NOW, THEREFORE, for and in consideration of the foregoing premises, the pames hereto
hereby agree as follows!

I. The whole works subject maiter of this Agreement shall be compleied within Thirty-Five (35)
calendar days, in accordance with the provisions of the following documents as required by the
Implemeating Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the “New
Government Procarement Act,™ (RA 12009) and shall form part and be read and construed as integral parts
of this Apreament, viz:

#. Philippine Bidding Documents

i Drawing/Plans;

ii.  Scope of Work;

fii.  Invitotion to Bad;

iv. Instructions 1o Bidders

v. Bid Date Sheet;

vi. Bid Form, including all the documents/statements contained in the Bidder's bidding
envelopes, as annexes, and all other documents submitted (e.g.. Bidder's response to
the request for clanfications on the bid), including corrections to the bid, if any.
resilting from the PROVINCE's bid evaluation;

vii. Bill of Quantities;

.h,,-,bv-" viii. General and Special Conditions of Contract, and

1x.  Supplemental Bid Bulletins, if any.

b Winning bidder's bid, imcluding the Eligibility Requirements, Technical and Financial Proposals,
and all other documents or statements submitied,

<. Performance Security;
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d. Notice of Award of Contract: and the Bidder's Conforme thereto; and
. Other contract documents that may be required by existing laws and/or the PROVINCE, such
a8 but not limitéd 10 the Notice to Proceed and Warranty Secunty.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter
herely covensnts with the PROVINCE 1o construct and complete the infrastructure works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenunts fo pay the CONTRACTOR the amount of Nine Hundred
Twenty-Two Thousund Five Hundred Seventy-Seven Pesos & 03/100 (Php922.577.03), Philippine
Currency, subject to retention money, progress payments, and other conditions as provided under RA
12009, jts [RR and Sangguniang Panlalawigan Resolution No. 471, s, 2025, (I applicable)

4. It 1s understood that prior (o the signing of this Agreement, the Contractor has posted the required
performance security of Two Hundred Seventy-Six Thousand Seven Hundred Seventy-Three Pesos &
11/100 (Php276,773.11) Philippine Currency, as & measure of guarantee for the faithful compliance with
his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under
Section 684 of the TRR to cover any cumulative merease of more than 10 percent (10%) over the oniginal
vialie of the contract as o result of smendmens o order or change orders, extrn work orders and
supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in defiult in any of its obligations
utider this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR underiakes to post a warranty security (o gusraniee the performunce of its
obligations in the event of any “Structural Defects or Failures™, as defined in the IRR, that may occur within
the applicable warranty penod provided in Section 90,23, of the IRR:

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9, The CONTRACTOR warmnts that it has not given, nor promised to give, any money, gift, or
consideration to any officinl or employee of the PROVINCE, or to sany govemmenl instrumentality, for the
purpose of securing this Contract;

10, The CONTRACTOR undertakes to pay toces in full and on nme, fulure 10 do so will enntle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Intemal Revenue and a copy of its income and business tax retums duly stamped and received by the
BIR and duly validated with the tax payments made thereon,

11, For contracts One Million above, a Contractor’s All Risk Insurance shall be obtamed and
miintaned by the CONTRACTOR under 115 name and at its own expense, copy of which shall be provided
by the PROVINCE;

12, If the CONTRACTOR fails 1o satisfictonily complete the works under this Agreement within
the specified contract duration. inclusive of duly granted time extensions, if any. the CONTRACTOR shal
be liable for liqudated damages in an amount equal 1o w least one-tenth (1/10) of one percent (1%) of the
cast of the unperformed portion of the works for every day of delay;

13, The CONTRACTOR shall comply with all labor and employment laws, including occupational
health and safety, minimum wage, hours of work, and compensation for injunes;

14. The CONTRACTOR shall assume all the rsk in connection with the implementation of the
aforementioned project prior to the acceptance by the PROVINCE;

15, The provisions of Republic Act No. 12009, otherwise known as the New Government
Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known
s the Loca) Government Code of 1991 snd the Impleménting Rules and Regulations embodied in the
Genemnl Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding
the following: Varation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages,
Advance Payment, Neganve Shippage. Progress Payment (if applicable), Retention Money, and Other
Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement,
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16 Disputes arising from this Agreement shall be resolved through arbitration or altemative dispute
resolution mechanisms in sctordance with Republic Act No. 9283 (ADR Act of 2004) and Seetion 88 of
the IRR of RA 12009, The process of arbitration under the foregoing law shall be assumed part of this
Asreement, without prejudice however, to amy mutual agreement of the parties hereto to agree in writing
to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit ansing out of the implementation of this Agreement shal
belong to the appropriate couris of the City of Antipolo, with the exclusion of any other courts,

18, The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore. shall not be responsibile for any mjuties,
damuges, or claims that may be sustained by them or by any third party in connection with the performunce
of this Conteact, all of which shall be the sole responsibility of the CONTRACTOR:

19 The implementing mles and guidelines reparding adjustment of Contract Price and/or change
order adopted und approved by the Government and consistent with the provisions of RA 12009 and its
IRR shall be applied in this Agreement;

20. Unless otherwise stated. terms and expressions used in this Agreement shall huve the same
meanings is those assigned to thetn m the Conditions of Coniract, which form an integral part of this
Agreement,

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in fill
toree and effect:

22, Without prejudice to administrative sanctions that may be imposed in proper cases, a violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any sgreement
and/or undertaking prior or subsequent 1o the execution of this Agreement as well as any of the pertinent
provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the
CONTRACTOR liable for damages. which may either consist of ligmdared damages and restitution for the
diamuges done or the forfeiture in favor of the government of any unwarranted benefit derived from the act
or nets in question or bath, at the diserction of the court; and

23, The provistons ander Section 71.4 of the IRR shall govern the wrmination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement thj:‘;ﬂ U Eﬁd&v of

al Antipolo City.
RIZAL PROVINCIAL GOVERNMENT JL GAY CONSTRUCTION
Entity/Firm/Corporation
By By:
NINA _ b YNARES LAURO M. UBIADAS
),/ Provinc vernor [ Proprietor/Manager/ President

WITNESSES

—” il

MARISSA N, CLEOFAS MYLA DS, ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY 188

BEFORE ME, & Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity Valid 11 Presented Date Place
HON. NINA RICCL A. YNARES  Passport No. P7689056B  September 24, 2031 DFA Manila
LAURO M. UBIADAS I'IN No. 167-321-587

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that
the same is their free voluntury act and deed as well as the entity that they respectively present. This
instrument, consisting of four (4) pages incliding this page whersin this acknowledgment is written, has
been signred by the parties hereto and every page hereof, refers to the Agreement for-

Construction of Children's Playground and Repainting of Y nares Mulii-Purpose
Covered Court at Broy. San lidro and Brgy. San Andres, Cainta, Rizal

WITNESS MY HAND AND SEAL this day off o JUN wp , at Rizal Provincial
Capitol, Antipolo City. ‘

Doc No.
Page No. &k§

Book No._| Notany.: \
Series 202 y. =y AN mmmﬁhfpﬂ 3
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Republic of the Philippines
Pmvincial Government of Rizal

OFFICE OF THE GOVERNOR
NOTICE TO PROCEED
30 Iune, 2026
MR. DANILO C, MAGNO
TRANCOM ENGINEERING CONST.
Cainta, Rizal
Dear Mr. Magno:

The attached Coniract Agreement having been approved, notice is hereby given to
FTRANCOM ENGINEERING CONST. that work may proceed on the
Repair/Repainting of Ynares Multi-Purpose Covered Court, Stage
and CR at Adelina Homes Subd., Phase 2, Brgy. San Isidro, Cainta, Rizal

effective July 3, 2026 (Friday).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowliedge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provincial Govemment of Rizal.

Very truly

NINA RICCI ;NARES
Governor

I acknowledge receipt of this Notice on: AP A

Authorized Signature: /j*

f
Name of the Representative of the Bidder.  DANILO 2. MAGNO

NTP 05292026416



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: '
This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government umit, duly orgamzed and
existing under Philippines laws, with senl of govemment and principal address ar Rizal Provincial Capitol
Building. Ynares Center Compound, Circumnferential Robd comer P, Oliveros Street, Barangay San Roque,
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON, NINA RICCT A.
YNARES, duly authorized by virtue of Sangguniang Panlilawigan Appropriation Ordinance No. 34, 5,
2025, herein referred 1o as the “PROVINCE.”

- and =

T "OM_ENGINEERING CONSTRU . 1 sole proprietorship/private corporation,
duly organized and existing under the laws of the Republic of the Philippines, with principal place of
business and office address at Taviay, Rizal and herein represented by its Proprietor/President/General
Manager, DANILO MAGNO, of legal age, Filipmo citizen, single/married and a resident of Taytay, Rizal.
hereinafier referred 1o as the “CONTRACTOR.™

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a matter of pohey that certain infrastructure works should
be canstructed pursuant 1o Sangeuniang Panllawigan Ordinance No. (4, 8. 2026 namely:

Repair/Repainting of Y nares Multi-Purpose Covered Court, Stage and CR at Adelina
Homes Subd., Phase 2, Brgy. San Isidro, Cainta, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence
10 undertake the above said infrastructure works, mnd whose bid has been declared as the Lowest Calculated
Responsive Bid in a pubhc bidding held last May 29, 2026, has accepted and binds itself to undertake the
construction and completion of the above-mentioned frastructure works stmctly in accordance with the
following stundards set forth in the bid documents, approved plans; program works and specification in
cansiderntion of the amount of One Million Eight Hundred Seventy-O ousand Four Hundred
Pesos & 15/100_(Php1.871.400.15), Philippine Currency.

NOW, THEREFORE, for and in considermtion of the foregaing premises, the paries hereto
licreby agres as follows:

| The whole works subject matter of this Agreement shall be completed within Sixty (60) calendar
duys, in accordance with the provisions of the following documents as required by the Implementing Rules
and Regulations (IRR) of Republic Act No. 12009, otherwise known as the “New Governmient Procurement
Act.” (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

a. Phihppine Biddmg Documents
i, Drawing/Plans;
il Scope of Work:
i Invitahon to Bid:
1.  Instructions o Bidders
v, Bid Date Sheet;

vi. Bid Form, ncluding all the documents/statements contained in the Bidder's bidding
ﬂ envelopes, as annexes, sod all other documents submitted (e.g., Bidder"s response 10
the request for clanficabons on the nd), including corrections to the bid, if any,
' resulting from the PROVINCE's bid evaluation:
vii.  Bill of Quuntities!
vill, General and Specinl Conditions of Contract; and
Yol . Supplemental Bid Bulleting, if any. _
b. Winning bidder's bid, including the Eligibility Requirernents, Technical and Financial Proposals,
and all other documents or statements submitted;
c. Performance Security,
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d. Notice of Awnrd of Contract; and the Bidder's Conforme thereto; and
¢. Other contract documents that may be required by existing laws and/or the PROVINCE, such
a8 hut not limited to the Natice to Proceed and Warranty Secunity.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR. the [atter
hereby covenants with the PROVINCE 1o construct and complete the infrastructure works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement:

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of One Million Eighe

Hundred Seventy-One Thousand Four Hundred Pesos & 15/100 (Phpl.871.400.15), Philippine
Currenicy, subject to retention money, progress puyments, and other conditions as provided under RA
12009, its IRR and Sangguniang Panlalawigan Resolution No, 471, € 2025, (If applicable)

4. Itis understood that prior to the signing of this Agreement, the Contractor has posted the required
performance security of Five Hundred Sixtv-One Thousand Four Hundred  Pesos & 0S/10
(Php561,420.05) Philippine Currency, as a measure of puarantee for the faithiul comphance with his
obligations under this Agreement in accordance with the Bidding Docurnents;

5. The CONTRACTOR shall post an additional performance security following the schedule Enndﬂ
Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original
valie of the contract a5 a result of amendments to order or change orders, extra work orders and
supplemental ngreements, as the case may be,

6. In the event that it is established that the CONTRACTOR is in defiult in any of its obligations
under this Agreement. the performance security shall be forfeited in fivor of the PROVINCE;

7. The CONTRACTOR undertukes 1o pust & warranty security to guaraniee the performance of its
ahligations in the evenl of any “Structural Defects or Failures”, as defined in the IRR, that may oceur within
the applicable warranty period provided in Section 90.2 3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90,2 of the IRR -

9. The CONTRACTOR warrints that it has not given, nor promised to give, any money, gifl, or
consideration to any official or emplovee of the PROVINCE, or 1o any government instrumentality, for the
piirpose of securing this Contragt;

10. The CONTRACTOR undennkes to pay taxes in full and on nme, failure to do so will enntle
the PROVINCE to suspend payment for any goods or sérvices delivered by the CONTRACTOR. Within

the Internal Revenue and a copy of its income and business tax returns duly stamped and recaived by the
BIR and duly validated with the tax payments made thereon,

11. For contracis: Ome Million above, a Contractor’s: All Risk Insurance shall be obtmined and
maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided
by the PROVINCE;

12, If the CONTRACTOR famls to satisfactorily complete the works under this Agreement within
the specified contract duration, mclusive of duly granted tme extensions, it any, the CONTRACTOR shall
be liable for hiquidated damages in an amount equal 1o a least one-tenth {1/10) of one percent (1%) of the
cost of the unperfarthed portion of the works for every day of delay;

13, The CONTRACTOR shall comply with all labor and employment laws, including occupational
health and safety, minimum wage, honrs of work, and compensation for injuries;

14 The CONTRACTOR shall gssiime all the risk i connection with the implementation of the
aforementioned project prior to the aceeptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Govermment
Procurement Act ind 1ts Implementing Rules and Regulations, Republic Act No. 7160, otherwise known
as the Local Government Code of 1991 and the Implementing Rules and Regulntions embodied in the
General Accounting Auditing Manual (GAAM), unless otherwise imconsistent with RA 12009, regarding
the following: Variation Orders, Suspension of Waork, Extension of Contract Time, Liquidated Damages,
Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other
Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;
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16, Disputes arising from this Agreement shall be resolved through arbitration or allernative dispute
resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009, The process of arbitration under the foregoing law shall be assumed part of this
Agreement, without prejudice however, to any mutual agreement of the parties hereto 1o agree in writing
to resort to other altemnative modes of disputes resolution:

17. Jurisdigtion over civil cases or suit arising out of the implementation of this Agreement shall
belong to the sppropriate courts of the City of Antipolo, with the exclusion of any other courts;

I8 The PROVINCE shull have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR ar with any of its employees, and therefore, shall not be responsible for any mjuries,
damages. or claims that may be sustained by them or by any third party in connection with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change
order adopted and approved by the Government and consistent with the provisions of RA 12009 and its
IRR shall be applied in this Agreement;

20, Unless otherwise staed. terms and expressions used in this Agreement shall have the same
meanings as those assigned to them in the Conditions of Contract, which form an mifegral part of this

Agreement;

21. Ifany clause of this Agreement is held invalid, the remaining provisions shall remain in full
force and effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cases, a violation
by the CONTRACTOR of any of the provisions of this Agreement. the bidding documents or any agrecment
andior undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent
provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the
CONTRACTOR linble for damages. which may either consist of liqudnted damages and restitution for the
damunges dene or the forfeiture in favor of the government of any unwarranted benefit derived from the aci
or acts in question or both, at the discretion of the couwrt; and

23, The provisions under Section 71.4 of the IRR shall govern the termimation of this Agreement.

K1 ;
IN WITNESS WHEREOF, the parties have heteunto signed this Agresment this DI *%ny of
at Antipolo City.

RIZAL PROVINCIAL GOVERNMENT TRANCOM ENGINEERING CONSTRUCTION
Entity/Finn/Corporation
By: By
A
DA AGNO

Propri anager/President

WITNESSES

_ We—
MARISSA N. CLEOFAS MYLA DS. ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY 185,

BEFORE ME, a Notary Public for and in Antipolo City. personally appeared the following:

Name/Entity Valid D Presented Date Place
HON. NINA RICCI A, YNARES  Passport No. P7689056B  September 24, 2031 DFA Manila
DANILO MAGNO TIN No, 130-861-2

all known to me to be the same person/s who executed the foregomg instrument and acknowledged that
the same 1% their free voluntary et and deed a5 well as the entity that they respectively present. This
instrument, consisting of four (4) pages including this page wherein this acknowledgment is writien, has
been signed by the parties hereto and every page hereof, refers to the Agreement for.

Repair/Repainting of Yoares Multi-Purpose Covered Court, Stage and CR at
Adelina Homes Subd., Phase 2, Brgy. San Isidro, Cainta, Rizal

3 p JUN
WITNESS MY HAND AND SEAL this day of g ] , 4t Rizal Provincinl
Capitol, Antipolo City.
Doc No._ 9]
Page No. &% .
Bok No._ ol 8
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Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED
30 June, 2026

MR, LAURO M. UBIADAS
JL GAV CONSTRUCTION
Binangonan, Rizal

Dear Mr. Ubiadas:

The attached Coniract Agreement having been approved, notice is hereby given to
JL GAY CONSTRUCTION that work may proceed on the
Repair/Bepainting of Ynares Multi-Parpose Covered Court a¢
Karangalan Vill,, Phase 1B, Brey. San Isidio, Cainta, Rizal

effective July 3, 2026 (Friday).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provincial Government of Rizal,

Very truly youys,

NINA RI YNARES

Govermnor

I acknowledge receipt of this Notice on: 018 2w
Authorized Signature; W

Name of the Representative of the Bidderr ~ LAURO M. UBIADAS

NTP 05282026%#17



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: =3
This AGREEMENT made und entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, i local goveriment unit, duly organized and
existing under Philippines laws, with seat of government and principal nddross at Rizal Prm.-i:‘u:jul Capitol
Building, Y nares Center Compound, Cireumferential Road comer P. Oliveros Street, Barangay Son Roque,
Antipola City, represeated o this act by its PROVINCIAL GOVERNOR, HON. NINA RICCI AL

YNARES, duly authorized by virtue of Sangguniang Panialawigan Appropriation Ordinance No. 34, 5.
2025, herein referred to as the “PROVINCE.”

—anid -

JL. GAV CONSTRUCTION, a sole proprietorship/private corporation, duly organized and
existing under the laws of the Republic of the Philippines, with principal plnce of husiness and office
address i Binangonan, Rizal and herein reptesenied by s Proprictor/President/General Manager,
LAURO M. UBIADAS  of legal age, Filipino citizen, single/matried and a resident of Binangonan, Rizal
heremafter referred to as the “CONTRACTOR.™

WITNESSETH. That

WHEREAS, the PROVINCE declures as a matter of policy that certain infrastructure works should
be constructed pursuant to Sanguuniang Panlatawigan Ordinance No. 04, 5. 2026 namely:

Repuir/Repainting of Ynares Multi-Purpose Covered Court at Karangalan
Village, Phase 1B, Brgy. San lsidro, Caint, Rizal

WHEREAS, the CONTRACTOR, warmranting that it has the financial and technical compeience
to underake the above said infrastructure works, and whose bid has been declared as the Lowest Caleulited
Responsive Bid in a public bidding held last May 29, 2026, has accepted and binds itself to undertake the
constriction and completion of the sbove-mentioned mfrastrucrure works strictly in accordance with the
following standards set forth in the bid documents, approved plans, program works and specilicanion in

consideration of the amount of One Million Nine Hund tv-Eilght Thousand Two Hundre
P 00 1,968,217.46). Philippine Currency.

NOW, THEREFORE, for mmd in considerastion of the foregoing prenmses, the parties hereto
hereby agree as fallows:

|. The whole works subiject matier of this Agreement shall be completed within Seventy-Two (72)
calendar days, in accordance with the provisions of the following documents a5 required by the
Implementing Rules and Regulations (IRR) of Repoblic Act No. 12009, otherwise known as the “New
Government Procureiient AcL™ (RA 12009) ond shall form purt and be read and construed as integral parts
ol this Agreement, vie:

. Philippine Biddig Documents
l Drawing/Plans;

. Scopeof Work;
i, Invitation to Bid;
{ iv. Instructions 1o Bidders
Qﬂ“-. v. Bid Dute Sheet; _
vi. Bid Form, mcluding all the documents/statements contained in the Bidder's hidding

envelopes, as annexes. and all other doouments submitted (e.g , Bidder's response to
the request for clanfications on the bid), including corrections 10 the bid, if any,
resulting from the PROVINCE's bid evaluation;
vii, Bill of Quantities;
R viil. Genaral and Specinl Canditions of Contract; and
ix. Supplemental Bid Bulletins, if any.
b. Winning bidder’s bud, meluding the Eligibility Requirements, Technical and Financial Proposals,
and all other documents or statements submitted;
c. Performance Security,
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d. Notice of Award of Contract; and the Bidder’'s Canforme thereto; and
e. Other contract documents thut may be required by existing laws and/or the PROVINCE, such
a5 but not limited to the Notice to Proceed and Warranty Security.

2. In consideration of the payment to be made by the PROVINCE (o the CONTRACTOR. the latter
hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this
Agresment in conformity with the provisions, terms, and conditions of this Apreement;

3 The PROVINCE hiersby covenants to pay the CONTRACTOR the amount of One Million Nine

Sixtv-Eight Hundred Seventeen Pesos & 46/100 1,96 7.46
Philippine Currency, subject to retention money, progress payments, and other conditions as provided under
RA 12009, its IRR and Sanggumiang Panlalawigan Resolution No. 471, s 2025, (1f applicable)

4, 1tis understond that prior to the signing of this Agreement. the Contractor has posted the required
performance security of Five Hundred Ninety Thousund Four Hundred Sixty-Five Eg‘ 0§ & I_-i.l'lB_l't_
(PhpS90.465.24) Philippine Currency, as a measure of guurantee for the fuithful compliance with his
ohligations under this Agreement in sccordance with the Bidding Documents,

5. The CONTRACTOR shall post an additional performance security following the schedule undes
Section 684 of the [RR (v cover any cumulative increase of more than 10 percent (10%) over the original
vilue of the contract as a tesull of amendments to order or change orders, extrn work orders and
supplemental agresments, us the case may be,

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations
under this Agreement, the performance security shall be forfeited in favar of the PROVINCE,

7. The CONTRACTOR undertnkes 1o past & wirranty security to guarantee the performance :_:-1' i_ts
obligations in the event of any “Structural Defects or Failures™, as defined in the IRR, that may occur within
the applicable warranty period provided in Section 90,23, of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR |

9, The CONTRACTOR warrants that it has not given, nor promised (o give, any money, @ifl, or
considerntion to any afficial or employee of the PROVINCE, or 1o any govemment instrumentality, for the
purpose of securing this Contract:

10, The CONTRACTOR undertakes to pay taxes in full and on time, fulure to do so will entitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the
BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor’s All Risk Insurance shall be obtined atd

maintiined by the CONTRACTOR under its name and at its own expense, copy of which shall be provided
by the PROVINCE;

12 If the CONTRACTOR fuls to satsfactonly complete the works under this Agreement within
the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall
be linble for hgindated damages in an amount equal 1o at least one-tenth (1/10) of one percent (1%) of the
gust ol the unperformed partion of the works for every day of delay,

13, The CONTRACTOR shall comply with all labor and employment laws, including occupational
health and safety, nunimum wage, hours of work, and compensation for injuries;

14 The CONTRACTOR shall assume all the risk in connection with the implanentution of the
aforementioned project prior to the acceptance by the PROVINCE:

5. The provisions of Republic Act Noo 12009, otherwise known as the New Government
Procurement Act and its Implementing Rules and Regulations. Republic Act No. 7160, atherwise known
as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the
General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding
the following: Vanation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages,
Advance Payment. Negative Slippage. Progress Payment (if applicable), Retention Money. and Other
Aspects of Contract Implementation, shall be applicable in the implementation of this Azreement;
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16. Disputes arising from this Agreement shall be resolved through atbitration or alternative dispute
sesolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009, The process of arbitration under the foregoing law shall be assumed part of this
Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing
to resort to other alternative modes of disputes resolution;

17, Harisdiction over civil cases or suit arising out of the implementation of this Agreement shall
Delonis to the appropriate courts of the City of Antipolo, with the exclision of any other courts,

18 The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its emplovees, and therefore, shall not be responsible for any injunes,
damages, or claims that may be spstained by them or by any third party in cannection with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. ‘The implementing rules and guidelines regarding adjustment of Contract Price and/or change
order adopted and approved by the Government and consistent with the provisions of RA 12009 gnd its
IRR shall be applied in this Agreement:

20, Unless otherwise stated, teems and expressions used in this Agreement shall have the same
meanings as those assigned o them i the Conditions of Contract, which furm an integral part of his
Agreement,

21. If any clause of this Agreement is held invalid, the remaming provisions shall remain in full
force and effect;

22, Without prejudice t administrative sanctions that may be imposed in proper cases, a violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement
and/or undertaking prior or subsequent to the execntion of this Agreement as well as any of the pertinent
provisions of Republic Act No. 12009 and its Implementing Rules and Regulanions, shall make the
CONTRACTOR liable tor damages, which may either consist of liquidated damages and regtitution for the
damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the agt
or acts in question or both, at the discretion of the court; and

23, The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement

IN WITNESS WHEREOF, the purties have hereunto signed this Agreement thig 0 JUK ?ﬂﬂay of

at Amtipolo City,
RIZAL PROVINCIAL GOVERNMENT JL GAV CONSTRUCTION
Entity/Firm/Corporation
By: By
NINA Hl A YNARES LAURO M. UBIADAS
N Provincial wr £ Proprietor/Manager/President
WITNESSES
Frole

MARISSA N. CLEOFAS MYLA DS, ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY )S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:
Name/Enmty Valid 1D Presented Dafe Ploce
HON. NINA RICCI A. YNARES  Passport No. F76890568  September 24, 2031 DFA Manila
LAURO M. UBIADAS TIN No_ 167-321-587
all known to me to be the same person/s who executed the foregoing insorument and acknowledged that
the same 1S thewr free voluntary act and deed as well as the entity that they respectively present, This

mstrument, consisting of four (4) pages mcluding this page wherein this acknowledgment is written, has
been signed by the parties hereto and every page hereof, refers to the Agreement for:

Repair/Repainting of Youres Multi-Purpose Covered Court at Karangalan
Village, Phase 18, Brgy. San Isidro, Cainm, Rizal

3 U s
WITNESS MY HAND AND SEAL this day of . ot Bizal Provineimnl
Capitol, Antipolo City.
Doc No, B
Page No. ¥4

Book No._| WA .
e " MATAEVEC Mo Aca s
! .[- 'us.-ﬂnlr‘#l.lﬂ.ﬂ-?ﬁfﬁm{ptr
r s Roll e, 55320
R NI
S o VYR A £ 2008
OLTTRIEEIRS AN, 5, 0 i



Republic of the Philippines
Prowvincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED
30 June, 2026

MR. LAURO M. TBIADAS
JL GAY CONSTRUCTION
Binangonan, Rizal

Dear Mr, Ubiadas:

The attached Contract Aptreement having been approved, notice is hereby given to
JL GAV CONSTRUCTION that work may proceed on the
Improvement of Road (portion) at Pintail $1,, Anak Pawis, Brgy. San Juan, Caints, Rizal

effective July 3, 2026 (Fridav).

You are responsible for performing the services under the terms and conditions of the
Agreement and in aceordance with the Implementing Schedule on the date above-mentioned.

Please acknowledpe receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and retum the other to the Provincial Government of Rizal.

Very truly

NINA ARES

Governor

I acknowledge receipt of this Motice on; . ]

Authorized Signature: Ry

Name of the Representative of the Bidder: = LAUROQ M. UBIADAS

NTP 05292026#18



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:
This AGREEMENT made and entered mio by and berween:

The PROVINCIAL GOVERNMENT OF RIZAL, 1 local government unit., duly organized and
existing under Philippines lows, with seat of government and principal address ut Rizal Provincial Capitol
Building. Ynares Center Compound, Circumferential Road comer P, Oliveros Street, Barangay San Roque,
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON, NINA RICCI A.

YNARES, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No, 34, 3.
2025, herein referred 1o &s the “PROVINCE ™

—and -

JL._GAY CON LUCTION, a sole proprictorship/private corpomtion, duly orgamzed and
existing under the laws of the Republic of the Philippines. with principal place of business and office
address of Binansonsn, Rizal wnd hetemn represented by its Proprictor/President/General Manager,
LALRO M. UBIADAS. of lezal age. Filipino citizen, single/married and a resident of Binnngonan, Riral
heremafter referred 1o as the "CONTRACTOR."

WITNESSETH. That:

WHEREAS, the PROVINCE declures a8 o matter of policy that certain infrastructure works should
be constructed pursiant 1o Sangguniang Panlalawigan Ordinance No. 03, 8. 2026 namely:

Improvement of Road (portion) ut Pintail St., Anak Pawis, Brgy. San Juan,
Cainta, Rizal

WHEREAS, the CONTRACTOR, wananting that it has the financial and technical competence
to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Caleulated
Responsive Bid in a public bidding held last May 29, 2026, has accepted and binds itself 1o undertake the
canstruction and completion of the above-mentioned infrastructure works simietly in accordance with the
following standards set forth in the bid documenits, approved plans, program works and specification in

consideration of the amount of One Million Five Hundred Sixty-Four Thousand Three Hundred
Eighteen Pesos & 03/100 (Phpl 564.318.03), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing prenmses, the parties hereto
hereby agree us follows:

1. The whole works subject matter of this Agreement shall be completed within Eightv (80)
calendur days, in accordunce with the provisions of the following documents as required by the
Implementing Rules and Regulations (IRR) of Republic At No, 12009, atherwise known as the “New
Government Procurement Act.” (RA 12009) and shall form part and be read and construed as intogral parts
of this Agreement, viz.

a. Philippine Bidding Documents
i, Drawing/Plans,
. Scope of Work;
i, Invitation to Bid;

: Iv. Instructions to Bidders
E;l v. Bid Date Shest;
vi. Bid Form, including all the documents/statements contained in the Bidder's bidding
b~

envelopes, as annexes, and all other documents submitted (e.g, Budder's response to
the request for clarifications on the hid), mcluding corrections o the bid, if any,
resulting frotn the PROVINCE'S nd evaluation;
vit,  Bill of Quantitics,
vith, General and Special Conditions of Contract, and
we. Supplemental Bid Bulletins, if any.
b. Winning bidder’s bid, maluding the Eligibility Requirements, Techmical and Financial Proposals,
and all other documents or stintements submitted;
¢ Performance Secunty,
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d. Motice of Award of Contract: and the Bidder's Conforme thereto; and _ _
e Other contract documents that may be required by existing Iuw;.and!m the PROVINCE, such
as but not limited 1o the Nofice to Proceed and Warranty Secunty

2. In consideration of the payment to be made by the PROVINCE 1o the CDNTRALTDE, thi !mur-r
hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this
Agreetnent in conformity with the provisions, terms, and conditions of this Agreement;

3 The PROVINCOE hereby covenants to pay the CONTRACTOR the amount of One Million Five
Hundred Sixty-Four Thousand Thrie Hundred Eighteen Pesos & 03/100 (Phpl.564.318.03),
Philippine Currency, subject fo retention money, progress payments, and other conditions as p’@.r:ded under
RA 12009, its IRR and Sangguniang Panlalawigan Resolution No, 471, 5. 2025, (1f applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor his pustr:fl the required
performance security of Four Hundred Sixty-Nine Thousand Two Hundred INi-ugn-H_vg_ Pesos _&
41/100_(Php469.295.41) Philippine Currency, as a measure of guaranice for the faithful complhance with
his obligations under this Agreement in accordance with the Bidding Docutments,

5. The CONTRACTOR shall post an additional performance security following the schedule under
Section 68.4 of the IRR to cover any cumulafive increase of more than [0 percent (10%) over the original
value of the contract as o result of amendments to order or change orders, extra work orders and
supplemental agreements, as the case muy be!

6. In the event that it is established that the CONTRACTOR is in default in any of its obliganons
utider this Agreement. the performance securnity shall be forfeited in favor of the PROVINCE,

7. The CONTRACTOR undertakes (0 post 1 warranty security 1o gunraniee the performance l?f its
abligations in the event of any “Structural Defects or Failures™, as defined in the [RR, that may occur within
the applicable warranty period provided in Section 90.23. of the IRR;

8 The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or
consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the
purpase of securmg this Contract

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure o do so will enntle
the PROVINCE to suspend payvment for any goods or services delivered by the CONTRACTOR. Within
the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the
BIR and duly validated with the tax psyments made thereon.

11, For contracts One Million above, 3 Contractor’'s All Risk Insurance shall be obtamed and
mamtained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided
by the PROVINCE;

B2 If the CONTRACTOR fails to m&mﬂy complete the works under this Agreement within
the specified contract duration, mclusive of duly granted time extensions, if any, the CONTRACTOR shall
b linble for liquidated demages in an mmount equal 1o al least one-teath (1/10) of one percent (1%) of the
cost ol the unperformed pottion of the works [or every day ol delay,

13. The CONTRACTOR shall comply with all labor and employment lows, including occupational
health and safety, minimum wage, hours of work, and compensation for injunies,

14, The CONTRACTOR shall assinne all the risk in connection with the mmplementanon of the
aforementioned praject prior to the acceptance by the PROVINCE;

I5. The provisions of Republic Act No, 12009, otherwise known as the New Government
Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known
as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the
General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding
the following: Vanation Orders, Suspension of Work, Extension of Contraet Time, Liquidiated Damnges,
Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Othar
Aspects of Conract Implementation, shall be applicable in the implementation of this Agresment;
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16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute
resolution mechanisms in asccordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009, The process of arbitrution under the foregoing law shall be assumed part of this
Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing
to resort to other alternative modes of disputes resolution;

17, Jurisdiction over civil cases or suit anising out of the implementation of this Agreement shall
lielong 1o the approptiate couts ol the City of Antipolo, with the exclusion of any vther courts,

I8 The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries,
damages, or claims that may be sustained by them or by any third party m connection with the performance
aof this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19, ‘The implementing rules and guidelines regarding adjustment of Contract Price and/or change
order adopted and approved by the Govermment and consistent with the provisions of RA 12009 and its
[RR shall be apphed m this Agreement;

20. Unless otherwise stated. terms and expressions used n this Agreement shall have the same
meanings a5 those nssigned to them in the Conditions of Contract. which form an integsal part ol this
Agreement;

21. If mny clause of this Agresment is held invalid, the remaiming provisions shall remain in full
foroe and effect;

22, Without prefudice to administrative sanctions that may be itnposed in proper cases. a violation
hy the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agresment
and/or undertaking prior or subsequent to the execution of this Agreement ns well as any of the pertinent
provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the
CONTRACTOR linble for demages, which may either consist of liqumdated damages and restitution for the
damages done dr the forfeituie in favor of the government of uny unwarranted benefir derived from the act
of 4cts in question or both, a1 the discretion of the court; and

23, The provisions under Section 71.4 of the IRR shall govern the tenmination of this Agreement

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement lhig'. E_JUH m:h:, of
al Antipolo Clity.

RIZAL PROVINCIAL GOVERNMENT JL GAV CONSTRUCTION
Entity/Firm/Corporation

Ry Hy:

NINA RICC ARES LAURO M. UBIADAS
A Provincial Gov orf Proprietor/Manager/President

WITNESSES

e
MARISSA N. CLEOFAS MYLA DS, ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY )5S,

BEFORE ME. a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity Valid 1D Presénted Date Place
HON. NINA RICCI A. YNARES  Passport No. P7689056B  September 24, 2031 DFA Munila
LALRO M. UBIADAS TIN No, 167-321-587

all known to me to be the same person/s who executed the foregoing msirument and acknowledged that
the same s their free voluntary act and deed as well ns the entity that they respectively present. This
instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, hns
been signed by the parties hereto and every page hereof, refers to the Agreement for:

Improvement of Road (portion) at Pintail St, Anak Pawis, Brgy. San Juan,
Cainta, Rizal

WITNESS MY HAND AND SEAL this. day of . at Rizal Provincial
Capital, Antipolo City.

Doc No. %A

g oSy
ookNo._ | B ~ No
Series 2024 T, AR SAL AYA-ADAMOS

STl e 4 gt N 2625/ Antialo, City
‘ FttoTry's Roll Ko. 55320
rar itedine= Dall No: 03047/R5M Chapter
SEE Sompliance Bo VIODLLAT0/A4s & 2620

PTR Mg, AE0BOGETA] IAN.3, 2055 sl



Republic of hilippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED
30 June, 2026

MR. DANILO C. MAGNO
TRANCOM ENGINEERING CONST.
Cainta, Rizal

Dear Mr. Magno:

The attached Contract Agreement having been approved, notice is hereby given to
TRANCOM ENGINEERING CONST. that work may proceed on the
Construction of Drainage Canal at Sparrow St (portion),
Anak Pawis St,, Brgy. San Juan, Cainta, Rizal

effective July 3. 2026 (Fridav).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provincial Government of Rizal,

Very trly yours,

NINA RI YNARES

Govemnor /

I acknowledge receipt of this Notice on: 7[R
4

Authorized Signature:
Name of the Representative of the Bidder D . MAGNO

NTP 05292026418



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: &)
This AGREEMENT made and entered o by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly orgamized gnd
existing under Philippines Taws, with soal of sovernment and principal addrsss o Rizal Provineial Copitol
Building. Ynares Center Compound, Circumferenfial Road comer P. Oliveros Strect. Bnra_nguy San Raque,
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON, !\:INﬂ RICCT A
YNARES, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 34, 5.
herein referred to as the “PROVINCE."

= pnd -

o

TRANCOM ENGINEERING CONSTRUCTION. a sole proprictorship/private corporation,
duly organized and exisung under the laws of the Republic of the Philippines. '-.'-'ith pﬁnqipal p{a:q: of
business and office address at Taviay, Rizal and hercin represented hy its Propnetor/President/General
Maniger, DANILO MAGNO, of legal age. Filipino citizen, single/married and a resident of Tavtay, Rizal
heremafter referred to as the “CONTRACTOR."”

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a matter of pohicy that certain infrastructure works should
be construcred pursunnt to Sanggunisng Panlalawigan Ordinance No. 03, . 2026 namely:

Construction of Drainage Canal at Sparrow St. {portion}, Anak Pawis Si.,
Brgy. San Juan, Caints, Rizal

WHEREAS, the CONTRACTOR, warrnnting that it has the financial and techmeal competence
to undertake the ahove said infrastructure works, and whose bid has been declared as the Lowest Calculated
Responsive Bid in a public ndding held last May 29, 2026, has accepted and binds itself 1o undertake the
construction and completion of the above-mentioned infrastructure works stnetly i accordance with the
following standards set forth in the bid documents, approved plans, program works and specification in
consideration of the amount of One M Three Hundred Seven and Eight Hundred Seventy-
Four Pesos & 64/100 (Phpl 307.874.64), Philippine Currency

NOW, THEREFORE, for and in consideration of the foregoing presmses, the parties hereto
hereby agtee as follows:

I, The whole works subject matter of this Agreement shall be completed within Seventy (70}
calendar days, in accordance with the provisions of the followmg documents as required by the
Implementing Rules and Regulanons (IRR) of Republic Act No. 12009, otherwise known as the “New
Government Procurement Act” (RA 12009) and shall form part and be read and construed as integral parts
of this Agreement, viz:

8, Philippine Bidding Doouments
. Drawmng/Plans;
. Scopeof Work;

i Invitation 1o Bid,
iv. Instructions io Bidders
v. Bid Date Sheet;
LBQ" vi. Bid Form, including all the documents/statements contained in the Bidder's bidding

envelopes, as annexes, and all other documents submitted (e.2.. Bidder’s response to
the request for clanfications on the bid), including corrections 1o the bid, if any,
resulting from the PROVINCE's bid evaluation;
vii. Bill of Quantities,
viil. General und Special Conditions of Contract, mid
ye-dar~ ix. Supplemental Bid Bulletins. if any.
b. Winmng ndder’s bid, including the Eligibility Requirements, Technicnl and Financial Proposals,
and all other documents or statements submitred;
¢. Performance Security,
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d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
e. Other contraet documents that may be required by existing laws and/or the PROVINCE, such
as but not limitéd to the Notice to Proceed and Warranty Security.

2. In considerstion of the payment 1o be made by the PROVINCE 1o the (‘.DNTRAE’]‘DE. the tPtter
hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this
Agreement in conformity with the provisions, terms. and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of One Million
Hundred Seven Thousanid Eight Hondred Seventy-Four Pesos Ealf!illlzll I] 74,
Philippine Currency, subject 1o retention money, progress payments, and other conditions as provided under
RA 12009, its IRR and Sangeuniang Panlalawigan Resolution No, 471, & 2025, (IT applicable)

4 Itis undersiood that prior to the sigaing of this Agreement, the Contractor has ?ﬂﬁl:ﬂ the required
performance security of Three Hundred Nimety-T 0 Three H ‘ Six P _&
39/100 (Php392.362.39) Philippine Currency, a8 & measure of guarantes for the faithful comphance with
his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall past an additional performance security following the schedule undir
Section 68 4 of the IRR to cover sny camulative increase of more thun 10 percent (10%) over the original
value of the cortract as a result of nmendments to order or change orders, extrn work orders and
supplemental agreements, as the case may be,

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations
under this Agreement, the performance security shall be forfeited in favor of the PROVINCE:

7. The CONTRACTOR undertakes to post & warranty security to guarantee the performance (:I-f its
obligations in the event of any “Structural Defects of Failures™, as defined in the IRR, that may occur within
the applicable warranty penod provided in Section 90.2.5 of the IRR,

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR |

9, The CONTRACTOR warmnts that it has not given, nar promised 1o give, any money, gift, or
consideration to any officinl or employee of the FROVINCE, or to any government instrumientality, for the
purpose of securing this Contract,

10. The CONTRACTOR undertakes to pay taxes in full and on time, fisilure to do so will entitle
the PROVINCE to suspend payment for any goods or servioes delivered by the CONTRACTOR. Within
the Intemnal Revenue and a copy of its income and business tax returns duly stamped and received by the
BIR and duly validated with the tax payments made thereon,

1. For contracts One Million above, & Contractor’'s All Risk Insurance shall be obtwned and
mintained by the CONTRACTOR uisder its name and at its own expense, copy of which shall be provided
by the PROVINCE,

12, 1f the CONTRACTOR fails to satisfactorily complete the works under this Agreement within
the specified contract duration, clusive of duly granted time extensions, if any, the CONTRACTOR shall
be ligble for hquidated damages in an smount equal to at least one-tenth (1/10) of one percent (1%) of the
tost of the unperformed portion of the works for every day of délay;

I3, The CONTRACTOR shall comply with all labor and employment laws, including occupational
health and safety, minimum wage, hours of work, and compensation for injuries;

14 The CONTRACTOR shall assume all the risk in connection with the mmplementation of the
aforementioned project prior to the acceptance by the PROVINCE,

15. ‘The provisions of Republic Aot No. 12009, otherwise known as the New Government
Procurement Act and 1ts Implementing Rules and Regulations, Republic Act No. 7160, otherwise known
as the Local Government Code of 1991 and the Implementing Rules and Repulations embodied in the
Gerneral Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regurding
the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages,
Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other
Aspects of Contract Implementiation, shall be applicable in the implementation of this Agreement;
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16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute
resolution mechanisms in accordanee with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009 The process of arbitration under the foregoing law shall be assumed part of this
Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree i wiling
to resort to other aligrnative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising oot of the implementation of this Agreement shall
belong to the approprare courts of the City of Antipolo, with the exclusion of any other courts;

I8. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employvees, and therefore, shall not be responsible for any injuries,
dumuges. or claims thut may be sustained by them or by any third party in connection with the performance
of this Conteact, all of which shall be the sole responsibility of the CONTRACTOR,

19, The implementing rules and guidelines regarding adjustment of Contract Pnce and/far change
arder adopted snd approved by the Government and consistent with the provisions of RA 12009 and its
IRR shall be applied n this Agreement,

20. Unless otherwise staied. terms and expressions used in this Agreement shall have the same
meanings as those assigned to ther in the Conditions of Contract, which form an integral part of this
Agreement;

21. If any clause of this Agreement is held invalid, the remaining provisions ghall remain in full
force and effect:

22, Withiout prejudice to administrative sanctions that may be imposed in proper cases. a violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement
and/or undertaking prior or subsequent 1o the execution of this Agreement as well as any of the pertinent
provisions of Republic Act No. 12009 mnd its Implementing Rules and Regulations, shall make the
CONTRACTOR liable for damages, which may cither consist of liquidated damages and restitution for the
dismages dong or the forfeiture in favor of the government of any unwarranted benefit denved from the act
or cts in question or Both, at the discretion of the cowrt; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement rbﬂ:y Ji 15 day of

ar Antipolo City.
RIZAL PROVINCIAL GOVERNMENT TRANCOM ENGINEERING CONSTRUCTION
Entity/Firm/Corporation
Hy: By:
DAN AGNO

Proprietheanager/President

WITNESSES

.5 e
MARI N. CLEOFAS MYLA DS, ALARCON
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ACKENOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY ) S8,

REFORE ME, a Notary Public for and i Antipolo City, personally appeared the following:

Name/Entity Valid ID Presented Dare Place
HON. NINA RICCT A. YNARES  Passport No. P76890568  September 24, 2031 DFA Manila
DANILO MAGNO TIN No. 130-861-254

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that
the same is their free voluntary act and deed as well as the entity that they respectively present. This
itstrument, consisting of four (4) pages including this page wherein this acknowledgment 15 written, has
been signed by the parties hereto and every page hercof, refors to the Agreement for.

Canstruction of Drainage Canal at Sparrow St (portion), Anak Pawis St
Brgy. San Juan, Cainta, Rizal

1 AN
WITNESS MY HAND AND SEAL this duy of , it Rizal Provingial
Capitol, Antipolo City.

Doc No, e

Page No. &Y
Book No. J Notary Public

Series 202 0. @? {
TY, MARTA SALVEL, ;‘.';m

intrigl Eae e idlum Apph, No. 35-25/ Aavigele, Gy
fitleondy's Roll Na, S5320
M Tedhes T hin, Lu0ST (REM Chiapher
WILE Comadliogs Mo VIN-OL1430  Aug, 8, 2024

o, #E2GARTA AN, 5, 2005 Bl
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Republic of the Philippines
Provincial Government of Rizal
QFFICE CF THE GOVERNOR
NOTICE TO PROCEED
30 June, 2026
MR. PAOLO OLIVER. D. AQUINO
DIAZ AQUINO CONST. CORP.
Binangonan, Rizal
Dear Mr. Aquino;

The attached Contract Agreement having been approved, notice is hereby given to
DMAZ AQUINO CONST, CORP. that work may proceed on the
Repair/Repainting of 1-Storey Ynares Multi-Purpose Bldg.
(Midway Sattelite Office) at Brgy. San Juan, Cainta, Rizal
effective July 3, 2026 (Friday).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and return. the other to the Provincial Government of Rizal.

Very truly yours,
NINA NNARES
Governor

I acknowledge receipt of this Notice on: T K 7

Authorized Signature: / z

Name of the Representative of the Bidder: PAOLO (ZLIVER D. AQUINO

NTP 05282028#20



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:
This AGREEMENT made and entered mto by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, u local government umt, duly qrgalmimd z_md
existing under Philippines laws, with seot of government and principal address at Rizal Provincial Capitol
Building, Ynares Center Compound, Circumferential Road comer P. Oliveros Street. Barangay San Roque,
Antipalo City, represented in this act by its PROVINCIAL GOVERNOR, HON, NINA RICCT A,

YNARES, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No, 34, s,
2025, hitein referred to as the “PROVINCE™

— “nd =
DIAZ AQUINO CONSTRUCTION CORPORATION, a sole proprictorship/private
corporation, duly organized and existing under the laws of the Republic of the Fhliiippmﬁ-. with pl'-inmp_al
place of business and office address st Binangonan, Rizal and herein represented by its

Proprietor/President/General Manager, PAOLO OLIVER D. AQUINO. of legal age, Filiptn? citizem,
single/married and a resident of Binangonan, Rizal, hereinnfier referred to as the “CONTRACTOR."

WITNESSETH, That

WHEREAS, the PROVINCE declares as a matter of policy that centmn mfastructore works should
be constructed pursuant to Sangguniang Panlalawigan Ordinance No. 04, 5. 2026 namely:

Repair/Repainting of 1-Storey Ynares Multi-Purpose Bldg. (Midway Sattelite Office)
at Brgy. San Juan, Cainta, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financinl and technical competence
to undertake the above said infrastructire works, and whose bid has been declared as the Lowest Calculated
Responsive Bid in a public bidding held last May 29, 2026, has accepted and hinds itself to undertake the
construction and completion of the shove-mentioned infrastructure works strictly in accordance with the
following standards set forth i the bid documents; approved plans, program works and specification in
consideration of the wnount of One Hundred Forty-Eight Thousand
& 33/100 (Php1,248.600.33), Philippine Currency.

NOW, THEREFORE, for and m consideranion of the foregoing premises. the pames hereto
hereby agree as follows:

I The whole works subject matter of this Agreement shall be completed within Forty (40) calendar
days, in accordance with the provisions of the following documments 4s required by the Implementing Rules:
and Regulations (IRR) of Republic Act No. 12009, otherwise known as the “New Government Procurement
Act,” (RA 12009) and shall form part and be read and construed as integral parts of this Agresment, viz:

l\\ & Philipgne Billding Docinmnents
] i, Drawing/Plans;
\ ii.  Scope of Work;
' i, Invitation to Bid;
v Instructions to Bidders

\
N
v. Bid Date Sheet;
vi. Bid Form, including all the documents/stalements contiined in the Bidder's bidding
Qw—, envelopes, as annexes, and all other documents submitted (e, Bidder's response to
J the request for clarnfications on the bid), mcluding comections to the bid, if any,
resulting from the PROVINCEs nd evaluaton:
vii.  Bill of Quantities;
viil. General and Special Conditions of Contract; and
ix. Supplemental Bid Bulletins, if any.
Yglr— b. Winning hidder's bid, including the Eligibility Requirements, Technical and Financisl Proposals,
anil all other documents or sttements submitted:
c. Performance Security;
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d Notice of Award of Contract; and the Bidder’s Conforme thereto; and
e. Other contract documents that may be required by existing laws and/or the PROVINCE, such
as but not limited to the Notice to Proceed and Warranty Secunty.

2. in cansideration of the payment (o be made by the PROVINCE to the CONTRACTOR. the latter
herehy covenants with the PROVINCE to construct and complete the infrastructure works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3 The PROVINCE hereby covenants to pay the CONTRACTOR the amount of One Million Two

Hundred Forty-Eight Thousand Six Hundred Pesos & 33/100 (Phpl.248 Philippine Currency,
subject to retention money, progress payiments, and other conditions as provided under RA 12009, 115 IRR

and Sungguniang Panlalawigan Resolution No. 471, 5 2025, (If upplicable)

4. Ttisunderstood that prior to the signing of this Agreement, the Contractor hpu posted the required
performance security of Three Hundred Seventy-Four Thousand Fiv Hundred Eighty Pesos 10/100
(Php374,580.10) Philippine Currency, as a measure of guaraniee for the faithful compliance with his
obligations under this Agreement in accordance with the Bidding Documents:

5. The CONTRACTOR shall post an additional performuance security following the schedule under
Section 68.4 of the IRR to cover any camulative increase of more than 10 percent { 10%) over the original
value of the contragt us 4 result of amendments to owder or change orders, extr work orders and
supplemental agreements, as the case may be.

6. In the event that it i5 established that the CONTRACTOR is in default in any of its obligations
uinder this Agreement, the performance secunity shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty secarity to gusrantee the performance of its
obligations in the event of any “Structural Defiects or Failures”, as defined in the IRR, that may occur within
the applicable warranty period provided in Section 90.2.3 of the IRR,

8. The CONTRACTOR shall observe the warrimties under Section 90,2 of the IRR |

9, The CONTRACTOR wartams that it has not given, nor promised to give, any money, gift, or
consideration to any official or employee of the FROVINCE, or to any government instrumentality, for the
purpose of secuning this Contragt;

10. The CONTRACTOR undertnkes to pay taxes in full and on time, farlure to do so will entitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Intemal Revenue and a copy of its income and business tax retumns duly stamped and received by the
BIR and duly validated with the tax payments made thereon;

11, For contracts One Million above. a Comractor’s All Risk Insurance shall be obtsined arid

muintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided
by the PROVINCE;

12, 1f the CONTRACTOR fls to satisfsctonly complete the works under this Agreement within
the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall
be lishle for liquidated damages in an smount equal to al least one-tenth (1/10) of one percent (1%) of the
cost of the unperformed portion of the works for every day of delay,

13, The CONTRACTOR shall comply with all labor and employment laws, including occupational
health and safety, mummum wage, hours of work, snd compensation for injuries;

14. The CONTRACTOR shall sssume all the nisk i connection with the implementation of the
aforementioned praject prior to the aceeptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Govermment
Procurement Act and its implementing Rules and Regulations, Republic Act No. 7160, otherwise known
as the Local Government Code of 1991 and the Tmplementing Rules and Regulations embodied in the
General Accounting Auditing Manual (GAAM), unless otherwise imcansistent with RA 12009, regarding
the following: Varation Orders, Suspension of Work. Extension of Contrtict Time, Liquidated Damages,
Advance Payment, Negative Shippage, Progress Payment (if applicable). Retention Money. and Other
Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;
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16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute
resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009, The process of arbiation under the foregoing law shall be assumed part of this
Agreement, without prejudice bowever. 1o any mutual agreement of the parties hereto to ngree in whiting
to resont o other allemative mides of disputes resolution:

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall
belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

I8, The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any 6f its emplovees, and therefore, shall not be responsible for wy injuries,
damages, or ¢laims that may be sustained by them or by any third party in connection with the performance
of this Contract, all of which shall be the sole respansibility of the CONTRACTOR:

19, The implementing rules and guidelines regarding sdjustment of Contract Price and/or change
order adopted and approved by the Government and consistent with the provisions of RA 12009 and its
IRR shall be applied in this Agreement.

20, Unless otherwise stated, terms and expressions used ih this Agreement shall have the same
mentiings as those assigned to them m the Conditions of Contrict, which form an integral part of this

Agresment,

21. If any clause of this Agreement is held invalid, the rernining provisions shall remain in full
force and effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cases, o violation
by the CONTRACTOR ol any of the provisions of this Agreement, the hidding documents or any agreement
and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the perfinent
provisions of Republic Act No. 12009 and its Implementing Rules snd Regulations, shall muke the
CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the
damases done or the forfeiture in favor of the government of any unwarranted benefit derived from the act
or fiets in question ar both. at the discretion of the court; and

23, 'The provisions under Section 71,4 of the IRR shall govern the termination of this Agrecinont.

IN WITNESS WHEREQF, the parties have hereunto signed this Agreement this( 0 2% day of
ot Antipolo City.

RIZAL PROVINCIAL GOVERNMENT MAZ AQUINO CONSTRUCTION CORPORATION

Entity/Firm/Corporation
By, By
5~
{
NINA l?l ‘ YNARES PAOLO OLIVER DJAQUINO
& Provincinl Gijyemor | Pmpri‘ctuf{h.ﬂlmugnrﬂ‘msidwt
WITNESSES
nolem

MARISSA N. CLEOFAS MYLA DS. ALARCON
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ACKNOWLEDGMENT
REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY 188,
BEFORE ME, & Notary Public for and in Antipolo City, personally appeared the following:
Name/Entity Valid 1D Presented Dute Place
HON. NINA RICCI A. YNARES  Passport No, P76890568  September 24, 2031 DFA Manila

PAOLO OLIVER D. AQUINO TIN No. (110-084-780

all known 1o me 10 be the same person’s who executed the foregoing instrument and acknowledged that
the same is their free volumtary act and deed as well as the entity that they respectively present. This
instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, hais
been signisd by the parties hereto and every page hereof, refers to the Agreement for:

Repair/Repainting of 1-Storey Ynares Multi-Purpose Bldg. (Midway Sattelite Office)
at Brgy. San Juan, Cainta, Rizal

WITNESS MY HAND AND SEAL this day of, . it Rizal Provincial
Capitol, Antipolo City. -
Doe No. ‘1_'-ﬂ
Page No. _ 90
BookNo._) Netary W ‘/\/
Series 202 ¢ T MARTE SRS ROBAYA- ADAMIOS;
il :_---: mnnApet N Eﬁ.;mn:m;iw .
rieryy's Rl Nou 55320

||_ H{.:. Ushas IR Chaptor
A, VINGOI I Asy. 6 2024
ILSTTA) A5, T kel



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED
30 June, 2026

MR. LAURO M. UBIADAS
JL GAY CONSTRUCTION
Binangonan, Rizal

Dear Mr, Ubijadas:

The attached Contract Agreement having been approved, notice is hereby given to
JL GAV CONSTRUCTION that work may proceed on the
Repair/Reprinting of Ynares School Bldg. at San Juan Elem, School, Brgy. San Juan, Cainta, Riza

effective July 3, 2026 (Fridav).

You are responsible for performing the services under the terms and conditions of the
Apgreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acoeptance of this notice by signing both copi¢s in the space
provided below. Keep one copy and return the other to the Provincial Government of Rizal,

Very truly yo

NINA RI YNARES
Governor

1 acknowledge receipt of this Notice on: 012 A%

Authorized Signature; M.J/

Name of the Representative of the Bidderr LAURO M. UBIADAS

NTP 05292026#21



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: .
This AGREEMENT mado and entered mto by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, & local povernment umit. duly organized and
existing under Philippines liws, with seat 6 govemment and principal sddress at Rizal Provincinl Capitol
Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Strect, Barangay San Roque,
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON, NINA RICCI A,

YNARES, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 34, 5.
2025, herein referred to as the “PROVINCE."

- niid -

JL._GAV_CONSTRUCTION. a sole proprietorship/priviate comporation, duly arganized and
existing under the laws of the Republic of the Philippines, with principal place of business and office

nddress ot Binangonan, Rizal ond herein represented by its Proprietor/President/General Muannger,

LAURO M, UBIADAS. of legal age, Filipino citizen, single/murried and a resident of Binangonan, Rizal.
hereinafter referred to as the "CONTRACTOR.”

WITNESSETH, That

WHEREAS, the PROVINCE declares as a matter of policy that certain infrastructure works should
bie constructed pursuant to Sangguniang Panldlawigan Ordinance No. RPSB Res. No. 1, 8. 2026 namely:

Repair/Repninting of Ynares School Bldg. at San Juan Elementary School, Bray.
San Juan, Cainta, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence
to undertake the above suid infrastructure works, and whose bid has been declared as the Lowest Calculated
Responsive Bid in a public bidding held last May 29, 2026, has accepted und binds itself 10 undertake the
construction and completion of the abovesmentioned mfrastructure works stnetly in accordance with the
following standards set forth in the bid documents, approved plans, program works and specification in

consideration of the amount of Two Million One Hund -N d_Eight H
Seventy-Four Pesos & 34/100  (Php2,169.874.34), Philippine Currency.
NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto
hereby agree as follows:
B 1. The whole works subject matier of this Agresment shall be completed within Fifty-Two (52)

calendar days, in accordance with the provisions of the following documents as required by the
Implementing Rules and Regalations (IRR) of Republic Act No. 12009, otherwise known as the “New
Govemnmant Procurement Act.” (RA 12009) end shall form part and be read and construed as integral pans
of this Agreement, viz:

a. Philippine Bidding Documents
i Drawing/Plans;
1. Scope of Work;

i, Invitation to Bid:
iv. Instructions to Bidders
v, Bud Dut= Sheet;
Lﬂ"’ vi, Bid Form, mcluding all the documents/statements contained in the Bidder's bidding

envelopes, as annexes, md all other documents submitted (e.g., Bidder's response to
the request for clanfications on the bid), including comections to the bid, if any,
resulting from the PROVINCE's bid evaluation;
vit, Bill of Quantities;
viil. General and Special Canditions of Contract; and
Pl ix. Supplemental Bid Bulletins, if any.
b. Winning bidder's bid. including the Eligihility Requirements; Technical and Financial Proposals,
and all other documents or statements submitted;
¢. Performance Security,
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d. Notice of Award of Contract; and the Bidder's Conforme thereto, and .
e Other contract documents that may he required by existing laws and/or the PROVINCE, such
a< bt not limited to the Notice to Proceed and Warranty Secqutity

2. fn consideration of the payment 1o be made by the PROVINCE 1o the CONTRACTOR. the latter
hereby covenants with the PROVINCE to construct and complete the ini_‘rastmmurc works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3 The PROVINCE herehy covenants to pay the CONTRACTOR the amount of Two Million One
Hundred Sixty-Nine Thousand Eight Hundred Seventy-Four Pesos & 34/100 (Php2.169.874.34),
Philippine Currency, subject (o retenfion money, progress payments, and other canditions as provided under
RA 12009, its IRR and Sangguniang Panlalawigan Resolution No, 471, & 2025. (IF applicable)

4. ftis understood that prior to the signing of this Agreement, the Confractor has posted the required
perfonmance seourity of Sis Hundred Fift il Hun Si_ltv-'l‘ 308 & .%IJ l‘lﬂ
(Php650,962.30) Philippine Currency, as o measure of guarantee for the farthful compliance with his
obligations under this Agréement in accordance with the Bidding Documents:

$. The CONTRACTOR shall post an additional performance security following the schedule under
Section 684 of the IRR o cover any cumulntive increase of more than 10 percent {10%) over the original
valie of the contracl as a result of nmendments to order or change orders, extra work orders and
supplemental agreements, as the case may be,

6. Ins the event that it is established thut the CONTRACTOR is in default in any of its obligations
under this Agreement, the performance security shall be forftited in favor of the PROVINCE;

7. The CONTRACTOR undertukes to post a-warranty security to guaraniee the performance r:'«i' i_ts
obligations in the event of any “Structural Defects or Failures™, us defined in the IRR. that may occur within
the applicable warranty period provided in Section 9023 of the IRR;

£ The CONTRACTOR shall abserve the warranties under Section 90.2 of the IRR |

9. The CONTRACTOR warrants that it has not given. nor promised to give, any money, gift. or
consideration to any official or employee of the PROVINCE, or 1o any govemmen! instrumentahity, lor the
purpose of securing this Contract,

10. The CONTRACTOR undentakes to pay taxes n full ind on time, failure to do so will enntle
the PROVINCE to suspend payinent for any goods or services delivered by the CONTRACTOR. Within
the Internal Revenue and a copy of its income and business tax retums duly stamped and received by the
BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Coniractor's All Risk Insurance shall be obtmmed and
maintmmed by the CONTRACTOR under its name and ot its own expense, copy of which shall be provided
by the PROVINCE;

12. 1f the CONTRACTOR fails to satisfactorily complete the works under this Agreement within
the specified contract duration, inclusive of duly granted time extensions 1f any, the CONTRACTOR shall
be liable for liquidated damages in an amount equal 1o i least one-tenth (1/10) of one perceat (1%) of the
cost of the unperfonned portion of the waorks for every day of delay,

13. The CONTRACTOR shall comply with all labor and employment laws, including eccupational
health nnd safety, minimum wage, hours of wark, and compensation for imjuries,

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the
aforementioned praject prior to the accepitunce by the PROVINCE;

15. The provisions of Republic Act No. 12009. otherwise known as the New Govemment
Procurcment Act and its Implementing Ruoles and Regulations, Republic Act No. 7160, otherwise known
as the Local Government Code of 1991 and the lmplementing Rules and Regulations embodied in the
General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding
the following: Variation Orders, Suspension of Waork, Extension of Contract Time, Liguidated Damnges,
Advance Payment, Negative Shippage, Progress Payment (if apphicable), Retention Money, and Other
Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;
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16. Disputes arising fram this Agreement shall be resolved through arbitration or altemative dispute
resolation mechanisms in necordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009, The process of arbitration under the foregoing law shall be sssumed part of this
Agreement, without prejudice however, to ay mutual agresment of the parties hereto to agres in writing
io resort to other aliemative modes of disputes resolution;

17. Jurisdiction over civil cases or swit ansing out of the implementation of this Agreement shull
helong 1o the appropriste courts of the City of Antipolo, with the exclusion of any other courts,

18, The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall not be resporisible for any mjuries,
damages, or claims that may be sustamed by them or by any third party in connection with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR:

19. The implementing rulés and guidelines regarding adjustment of Contraet Price and/or chanye
arder adopted and approved by the Government and consistent with the provisions of RA 12009 and its
IRR shall be applied in this Agreement.

20. Unless otherwise stated. terms and expressions used in this Agreement shall have the same
meanings 45 those assigned to then in the Conditions of Contract, which lorm an integral part of this
Agreement,

21. If any clause of this Agreement is held invilid, the remaiming provisions shall remain in full
torce and effect:

22. Without prejudice to administrative sanctions that may be imposed in propes cases; a violation
by the CONTRACTOR of any of the provisions of this Agreetent, the bidding documents or any agreement
and/or undertaking prior or subsequent to the execution of this Agresment as well as any of the pertinent
provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the
CONTRACTOR lisble for damnges, which may either consist of liguidated damages and restitunon for the
damiiges done or the forfeiture in favor of the government of sny inwarranted henefit derived from the act
of acts in qusstion ot both, at the diseretion of the court. and

23. ‘The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

3 N ;
IN WITNESS WHEREOF, the parties have hereunto signed this Agregment this o erm*:la‘_.r of
al Antipolo City.

RIZAL PROVINCIAL GOVERNMENT JL GAV CONSTRUCTION
Ennty/Firm/Corporation

LAURO M. l/BIADAS
Proprietor/Munager/President

WITNESSES

Q_Q'\‘. Vil
MARISSA N. CLEOFAS MYLA DS. ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY }S.8.

BEFORE ME, a Notary Public for and in Antipola City, personally appeared the following:
Name/Entity Valid ID Presented Date Pace
HON. NINA RICC1 A. YNARES  Passport No. PT6890568  Seplember 24, 2031 DFA Manila

LAURO M. LIBIADAS TIN No. 167-321-587
all knowi to me to be the same person/s who executed the foregoing instrument and acknowledged that

the same is their fiee voluntary act and deed as well as the enfity that they respectively present. This
instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, hos

been signed by the partics hereto and every page hereof, refiers to the Agreement for:

Repair/Repainting of Ynares School Bldg. at San Juan Elementary School, Bray.
San Juan, Cainta, Rizal

WITNESS MY HAND AND SEAL this day of . at Rizal Provincial
Capitol, Antipolo Clty

Doe No. _y47

Page No. _c|© i '
et v peentt SA-ADAMOS

14l T i Appt. Mo, 26- 25 [Antipole, Tily
Avteesay's Roll No. 55320
BP Ldete ol N, DO04ZFESM Chapter
WL o aliaars e YIN-QUSIERY hes, 6, 2024
FR M. 1SITARETA) AN 5, 2026/ Hizal





















































































































































































































