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Provinetal Government of Rizal

QOFFICE OF THE GOVERNOR
NOTICE TO PROCEED
26 May, 2026
MR. GERALD KENN 81, BILOG
GKB BUILDERS
Morong, Rizal
Dear Mr. Bilog

The attached Contract Agreement having been approved, notice is hercby miven (o
GKB BUILDERS  that work may proceed on the
Asphalt Overlaying of Topaz St. Carebi Vill., Brgy. San [sidro, Angono, Rizal

eifective Mav 30, 2026 (Saturduv).

You are responsible for performing the services under the teams pnd conditions of the
Agreement and in accordance with the Implementing Schedule on the. dute above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing botl copres in the spice
provided below. Keep one copy and rétumn the other to the Provineial Government of Rizal.

Very truly vours,

NINA

_ A Y'_ISARES
Govemnor

i

I acknowledge receipt of this Notice on: DD OMNY X

Authorized Signature; - ﬂ
Name of the Representative of the Bidder:  GERALD KENN SJ. BILOG

NTP 0427202681
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CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS;
This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, & local government unit, duly organized and
existing under Philippines laws, with seat of govemment and principal address al Rizal Provincial Capitol
Building, Ynares Center Compound, Circumferential Road comer P. Oliveros Street, Barimgay San Roque,
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON. NINA RICCT A.

YNARES, duly authonzed by virtue of Sanggumang Panlalawigan Appropristion Ordinance No. 34, 5.
2025, herein referred 1o as the "PROVINCE™

_ and -

GKB BUILDERS, 2 sole propnetorship/private corporation, duly organized and existing under
the laws of the Republic of the Philippines, with principal place of business and office address at Morong,
Rizal and hercin represented by its Proprictor/President/General Manager, GERALD KENN S.J. BILOG
of legnl nge, Filipino citizen, single/married and a resident of Morong, Rizal, hersinafier referred to as the
“CONTRACTOR"™

WITNESSETH, That:

WHEREAS, the PROVINCE declares as o matter of policy that certain infrastructure wiorks should
be constructed pursuant to Sungguniang Panlalawigan Ordinance No. 03, s. 2026 namely:

Asphalt Overlaying of Topaz St., Carebi Vill,, Brgy, San Isidro, Angono, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and rechnical compatence
to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Caleulated
Responsive Bid in a public bidding held last April 27, 2026, has accepted and binds itself to undertake the
construction and completion of the above-mentioned mfrastructure works strictly in accordance with the
following standards set forth in the bid documents, approved plans, program wotks and specification in
consideration of the mnount of Two Million One Hundred Eighteen Thousand Six Hundred Fifty-Eight
Pesos & 99/100 {Php2,118.658.99), Phulippine Currency.

NOW, THEREFORE, for and in consideration of the forezoing prenuses, the pamies hereto
hereby agree as follows:

i, The whole works subject matter of this Agreement shall be completed within Seventy (701
calendar duys, i accordance with the provisions of the following documents as required by the
Iinplementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the “New
Government Procurement Ack.™ (RA 12009) and shall form part and be read and construed as miegral parts
of this Agreement, viz:

a. Philippine Bidding Documents

i Dreawing/Plans:

. Scope ol Work;

i, Invitation to Bid;

v, Instructions to Bidders

v. Bid Date Sheet,

vi. Bid Form, including all the documents/statements contamed in the Bidder's bidding
envelopes, as annexes, and all other documents submirted (e.g., Bidder's response to
the request For clarifications on the bid), neluding corrections to the bid, if any,
resulting from the PROVINCE's bid evaluation;

vii. -Bill of Quantities,

viii. Gieneral and Special Conditions of Contract; and

ix.  Supplemental Bid Bulletins, it any. B .

b. Winning bidder's bid. imcluding the Eligibility Requirements, Technical and Financial Proposals,
and all other documents or statements submtted:
¢. Performance Security;
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d. Notice of Award of Contract; and the Bidder's Coniforme thereto; and

¢, Other contract documents that may be required by existing laws and/or the PROVINCE, such
as but not limited to the Notice 1o Proceed and Wamanty Secunty.

2. In cansideration of the payment 1o be made by the PROVINCE to the CONTRACTOR. the latter
hereby covenants with the PROVINCE to construct und complete the mfrastructure works subject of this
Agreement i conformity with the provisions, terms, and conditions of this Agreement,

3, The PROVINCE hereby covenants 1o pay the CONTRACTOR the amount of Two Million One
Hundred Eighteen Thousand Six Hundred Fiftv-Eight Pesos & 99/100 (Php2,118,658.99) Philippine
Currency, subject 1o retention moncy, progress payments, and other conditions as provided under RA
12009, its IRR and Sangguniang Panlalawigan Resolution No. 471, 5. 2025, (If applicable)

4. It 1s understood that prior 10 the signing of this Agreement, the Contractor has posted the required
performance security of Six Hundred Five Th d Fiv i

70/100 (Php635,597.70) Philippine Currency, as & measwe of guacnntee for the fmthiul compliance with
his obligations under this Agreement in accordance with the Bidding Documents;

5, The CONTRACTOR shall post an additional performance security following the schedule under
Sechion 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the angmal
value of the contract as a tesull of amendments to order or change orders, extra work orders and
supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR s in defuulr in any of 1ts obligations
under this Agreement. the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty secunty to gugrantee the perforance of is
ohligations in the event of any “Structural Defects or Failures™, as defined in the IRR, that may occur within
the applicable warranty period provided in Section 90.2.3. of the IRR;

8 Theé CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

G The CONTRACTOR warrants that 1t has not given, nor pramised to give, mmy money, gift, or
consideration to any official or employee of the PROVINCE, or to uny govemment instrumentality, for the
purpose of securing this Contract;

10, The CONTRACTOR undertnkes to pay taxes in full and on time, fhilure 10 do g0 will entitle
the PROVINCE 10 suspend payment for any goods ar services delivered by the CONTRACTOR. Within
the Intemnal Revenue and a copy of its income and business tax returns duly stsmped and received by the
BIR and duly validated with the tax payments made thereon,

I1. For contracts One Million above, 8 Contractor’s All Risk Insurance shall be obtained and
maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided
by the PROVINCE;

12, 1f the CONTRACTOR fain:m satisfactorily complete the works under this Agreement within
the specified contiact durntion, inclusive of duly granted time extensions, if any, the CONTRACTOR shall
be tiable for liquidated damages in an amount equal 1o at least one=tenth [ 1/10} of one percent (1%) of the
cost of the unperformed portion of the works for every day of delny;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational
health and safety, minithun wage, hours of work., and compensation for injuries;

14 The CONTRACTOR shall assume all the risk in connection with the implementation of the
aforementioned project prior to the sceeptance by the PROVINCE;

15. The provisions of Republic Act No, 12009, otherwise known as the New Governmeht
Procusement Act and its Implementing Rules and Regulntions, Republic Act No. 7160, othenvise known
as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the
General Accounting Auditing Manual (GAAM), unless otherwise inconststent with RA 12009, regarding
the following: Varation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages.
Advance Payment, Negative Slippage. Progress Payment (if applicable), Retention Money, and Other
Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;
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16. Disputes arising from this Agreement shall be resolved through arbitration or altemative dispute
resolution mechamisms in nccordance with Republic Act No. 9283 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009, The process of arbitranon under the foregoing law shall be assumed part of this
Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in wiiting
to resort to other altermative modes of disputes resolution;

17. Junsdiction over civil cases or suit ansing out of the implementation of this Agresment shall
belong to the approprste courts of the City of Antipolo, with the exclusion of any other courts;

I8, The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees. and therefore, shall not be respemsible for any injuries,
damages, or claims thar may be sustained by them or by any third party in connection with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR.

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change
order adopted and approved by the Government and consistent with the provisions of RA 12009 and its
IRR shall be applied m this Agreement;

20 Unless otherwise stated, terms and expressions used in this Agresment shall have the same
meanings as those assigned to them i the Conditions of Contract, which form an integral part of this
Agreciment,

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full
force and effecr;

22 Without prejudice to admmistrative sanctions that may be imposed in proper ciases, o violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement
and/or undertaking prior or subsequent fo the execution of this Agreement as well as any of the pertinent
provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the
CONTRACTOR liable for damages, which may either consist of liquidated domages and restitution for the
damnges done or the forfeiture in favor of the government of uny unwartanted benefit derived from the act
of #cts in question or both, #t the discretion of the court; and

33 The provisions undir Section 71.4 of the IRR shail govern the termination of this Agreement.

IN WITNESS WHEREOF, the partics have hereunto signed this Aglwncnfﬂgsmy_%_ day of
at Antipolo City.

RIZAL PROVINCIAL GOVERNMENT GKE BUILDERS
Entity/Firm/Corporation

By: By
NINA RICCRR,QNARES GERALIZRFRN S.1. BILOG
A Provincial Gavepor | Proprietor/Manager/President
WITNESSES

" ol

MARISSA N. CLEOFAS MYLA DS. ALARCON
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ACKNOWLEDGMENT
REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY 1S5
BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:
Name/Entity Valid 1D Presented Date Place
HON. NINA RICCI A. YNARES  Passport No, P7689056B  September 24, 2031 DFA Manils
GERALD KENN 8.1 BILOG TIN No. 196-519-323
all known to me (o be the same person/s who executed the foregoing instrument and acknowledged that the
simie 1 ther free voluniary act and deed as well ay the entily tha they respectively present. This insirumeni,

consisting of four (4) pages including this page wherein this acknowledgment is wnitten, has been signed
by the parties hereto and every page hereof, refers to the Agreement for:

Asphalt Overlaying of Topaz St., Carebi Vill,, Brgy. San ksidro, Angono, Rizal

WITNESS MY HAND AND SEAL this dav of 208 MAY 205, at Rizal Provincisl
Capitol, Antipolo City.
DocNo, 2R |
Page No. _ul w
Bouk No._y Notafy lm;
Stﬁﬁ 2':12 _? 1 44T '~'|[|-"

Attarn 20
I:ffll. ---I]F:ﬂ‘
3000

' Eiea)




Republic of the Philippines
Provineial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED
26 May. 2026

MR. LAURO M. UBIADAS
JL GAV CONSTRUCTION
Bindngonan, Rizal

Dear Mr, Ubiadas.

The attached Contract Agreement Having been approved, sotice 1s hereby given 1o
JL GAV CONSTRUCTION that work may proceed on the
Construction of Perimeter Fence at Tres Hermanss Villuge,
Brzy. Mayamot, Antipolo City, Rizal

effective Mav 30, 2026 (Saturdav).

You ure responsible for performing the services under the terms and conditions of the
Agreement and in accordunce with the Implementing Schedule on the date above-mentioned.

Please acknowledge reccipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

NINA TA. YNARES
Governor: } M
—

I acknowledge receipt of this Notice on: 20 MAY Ao

Authonzed Signature:

Name of the Representative of the Bidder Uﬁ(ﬁﬂ?ﬂﬁfﬂ.&ﬁ

NTP 04272026#2
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CONTRACT AGREEMENT

ENOW ALL MEN BY THESE PRESENTS: 77
This AGREEMENT made and entered into by and between: "&l

The PROVINCIAL GOVERNMENT OF RIZAL, o locul governtment unit, duly orgamized and
existing under Philippines lows, with seat of government and principal address al Rizal Provincial Capitol
Building. Ynares Center Compound, Circum ferential Road comer P, Oliveros Streel, Bacngay San Royue,
Antipolo City, represented in this act by 1is PROVINCIAL GOVERNOR, HON, NINA RICCI A

YNARES, duly suthonized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 34, s.
2025. herein referred to as the “PROVINCE.”

—and —

JL GAV CONSTRUCTION, a sole proprictorship/private corporation. daly organized and
existing under the laws of the Republic of the Philippines, with principal place of business and office
address st Binangonan, Rizal and herein represented by itz Proprietor/President/Genernl Manager,
LAURO M. UBIADAS, of legal age, Filipino citizen, single/married and a resident of Binangonan, Rizal,
herzinafier referred to as the “CONTRACTOR."

WITNESSETH, That:

WHEREAS, the PROVINCE declares a5 a matter of policy that certain infrastructure works should
be constructed pursuant to Sangguniang Panlalawigan Ordinance No. 04, s. 2026 namely

Construction of Perimeter Fence at Tres Hermanas Village, Brgy. Mayamaot,
Antipolo City, Rizal

WHEREAS, the CONTRACTOR. warranting that it has the finnncial and wechmeal competence
1o undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated
Responsive Bid m a public bidding held last April 27, 2026, has accepted and binds itself to undertake the
construction and completion of the abovesmintioned infrastructure works strictly in sccordunce with the
following standards set forth in the bid documents, approved plans, progrem works and specification in
consideration of the amount of Tw on Ten T d Five Hun -INi
(Php2 010,579.64). Philippine Currency.

NOW, THEREFORE, for and in considerahon of the foregoing premises, the parnes hereto
hereby agree as follows.

1. The whole works subjeot matter of this Agreement shall be completed within Ninety-Two (92)
calendar days, in accordance with the provisions of the following documents as required by the
Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the “New
Govemnment Procurement Act.” (RA 12009) and shall form part and be read and construed as integral pars
afthis Agreement, viz:

a Philippine Bidding Documenis
.  Drawing/Plans;
1. Scope of Work,
il Invitation to Bid.
iv,  Instructions to Bidders

v. Bid Date Sheet; ‘
vi. Bid Form, including all the documents'staternents contained in the Bidder's bidding
envelopes, 1 snnexes, and all other decuments submitted (2., Bidder's response 10

the request for clarifications on the bid), including corrections 1o the bid. if’ any.
resulting from the PROVINCE's tud evaluation;
vii.  Bill of Quantities;
viii. General and Special Conditions of Contract; and
ix. Supplemental Bid HBulleting, if any.
b. Winning hidder's bid, including the Eligibility Requirements. Technical and Finuncial Proposals,
and all other documents or stutements submitied:
¢. Performance Security,
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d. Naotice of Award of Contract; and the Bidder's Conforme thereto; and _
e. Other contract documents that may be required by existing laws and/or the PROVINCE. such
as but not limited to the Notice to Proceed and Warranty Secunty.

2. In considerution of the pavment 1o be made by the PROVINCE 19 the CONTRACTOR, the latier
hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this
Agreemient in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the umount of Two Million Ten
Thousand Five Hundred Seventyv-Nine Pesos & 64/100 (Php2,010,579.64), Philippine Currency, subject
to refention money, progress payments, and other conditions as provided under RA 12009, is [RR and
Sangguniang Panlalawigan Resolution No. 471, . 2025, (1f applicable)

4. ltisunderstood thut prior to the signing of this Apreement, the Contractor has pisted the required

performance security of Six H Thousan Hundred
{(Php603.173.89) Philippine Currency, as a measure of guarantee for the faithiul compliance with his

obligations under this Agreement i accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance seourity following the schedule under
Section 68 4 of the IRR to cover any comulalive increase of more than 10 percent (10%) over the original
value of the contragt as 4 resull of amendments to order or change orders, extrn work orders and
supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR 1s in defawlt m any of its obligations
under this Agreement. the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a wirranty security to guaraniee the perfarmance of its
obligations in the event of any “Structural Defects or Failures”, as defined in the IRR, that may ocour within
the apphcable warranty penod provided in Section 90.2.3. of the IRR.

8. The CONTRACTOR shall obiserve the wartanties under Section 90.2 of the TRR

9. The CONTRACTOR warrants thut it has not given, nor promised to give, any money, gifl, or
consideration to any official or employee of the PROVINCE, or to sny govemment mstrumentality, for the
purpose of securing this Contract;

10, The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR, Within
the Internal Revenue and a copy of its meome and busingss tax returns duly stamped and received by the
BIR and duly validated with the tax payments made thereon:

11. For contracts One Million sbove, o Contractor's All Risk Insuratice shall be obiained and
maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided
by the PROVINCE:

12. 11 the CONTRACTOR fuls 1o satisfactorily complete the works under this Agreement within
thie specified contrirct duration, inclusive of duly granted tirie extensions, if any, the CONTRACTOR shall
bie liabkle for liquidated damages in an amount equal to af Teast one-tenth (1/10) of ane percent ( 1%) of the
cost of the unperformed portion of the works for every day of delay,

15, The CONTRACTOR shall comply with all lahor and employment lgws, including occupationnl
health and safety, minimum wage, hours of work, and compensation for injuries;

14 The CONTRACTOR shall nssume all the risk in connection with the implementation of the
aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government
Procurement Act and its lmplementing Rules and Regulations, Republic Act No. 7160, otherwise known
as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the
General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding
the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liguidated Damages,
Advance Payment, Negative Slippsge, Progress Payment (il apphicable), Retention Money, and Other
Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;
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16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute
resolution mechamsms in accordance with Republic Act No. 9285 (ADR. Act of 2004) and Section 88 of
the IRR of RA 12009, The process of arbitration under the forégoing law shall be assumed part of this
Agreement, without prejudice however, to any mutial agresment of the parties hereto (o agree in writing
to resort to other altermative modes of disputes resolution;

17, Junsdiction over civil cases or suit ansing out of the implementation of this Agreement shall
belong to the approprate courts of the City af Antipolo, with the exclusion of any other courts,

18 The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall not be respongible for any mjuries,
damages. or claims that may be sustained by them or by any third party in connection with the performance
of this Contract. all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and puidelines regarding adjustment of Contract Price and/or chanpe
order adopted and approved by the Government and consistent with the provisions of RA 12009 and its
IRR shall he applied in this Agreement,

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same
rieanings as those assigned to them in the Conditions of Contraet, which form an integral part of this
Agregment,

21, If any clause of this Agreement is held mmvalid, the remaning provisions shall remsom o full
force and elfect;

22 Without prejudice to administrative sanctions that may be imposed in proper cases, o violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents orany agreement
and/or undentaking poor or subsequent 1o the execution of tins Agreement as well as any of the pertinent
provisions of Republic Act No. 12009 and its lmplementing Rules and Regulations, shall make the
CONTRACTOR liable for damages, which mav either consist of hguidmed damoges and restitution for the
damnges done or the forfeiture in favor of the government of any unwarranted benefit devived from the net
or acts in question or both, at the discretion of the court, and

23. The provisions under Section 71.4 of the IRK shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the partics huve héreunto signed this Agreement thid § MAY ey of
at Antipolo City

RIZAL PROVINCIAL GOVERNMENT JL GAY CONSTRUCTION
Entity/Fum/Corporation

Ehy: By:

oy

NINA RICCI ARLES LAURD M, UBIADAS
A Pravineial Govelfjor § Proprietor/Manager/ President
WITNESSES
relae

MARISSA N, CLEOFAS MYLA DS, ALARCON
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ACKNOWLEDGMENT
REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY )5.5.
BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity Vahd D Presented Date Place

HON. NINA RICCI A. YNARES  Passport No, P76820568  September 24, 2031 DFA Manila
LAURO M. UBIADAS TIN Mo, 167-321-587

all kntwn to me to be the smne person/s who executed the forggoing instrument and acknowledged that
the same 15 their free voluntary act and deed us well as the entity that they respectively present. This
instrument, consisting of four (4) pages including this page wherein this acknowledgment 1s written, has
been signed by the parties hereto and every page hereof, refers 1o the Agreement for:

Construction of Perimeter Fence at Tres Hermanas Village, Brgy. Mavamot,

Antipole City, Rizal
| _ 26 MAY 2o
WITNESS MY HAND AND SEAL this day of ___, at Razal Provincial
Capitol, Antipolo City,
Doe No.
Page No.
Book No_. Notary Pyblicf
Serics 202__ i e ol
e g
Ao gy
it ||i '.H'
ot P
a1 2 that




Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

26 May, 2026

MR. LAURO M. UBIADAS
JL GAV CONSTRUCTION
Binangonan, Rizal

Dear Mr. Ubiadas:

The attached Contract Agreement having been approved, notice is hereby given to
JL GAV CONSTRUCTION that work may proceed on the
Construction of Drainage System with Concrete Pavement & Side Protection
of Aladino St. and Severino St., at Brgy. Lunsad, Binangonan, Rizal

effective May 30, 2026 (Saturday).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly vours,

NINA R A. YNARES
Governor i e

[ acknowledge receipt of this Notice on: 20 MAY 206 -

Authorized Signature: W Shem s

Name of the Representative of the Bidder: LATURO M. UBIADAS

NTP 04272026#3



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: ,,.:2;
This AGREEMENT made iind entered info by and between: -“/

The PROVINCIAL GOVERNMENT OF RIZAL, a locul government umt, duly orgamzed and
existing under Philippines laws, with seat of goveimmant and principal address at Rizal Provingial Capitol
Building, Ynares Center Compound, Circumferentiol Rosd comer P. Oliveros Street, Barangay San Rogue,
Antipolo City, represented in this act by s PROVINCIAL GOVERNOR, HON. NINA RICCI A.

YNARES, duly suthonized by virtue of Sanggumang Panlalawigan Appropriation Ordinance No. 34, s.
2025, herein referred to as the “PROVINCE.”

JL GAV CONSTRUCTION, a sole proprictarship/private corporation, duly orpamized and
existing under the laws of the Republic of the Philippines, with principal place of business and office
address al Binangonun, Rizal and herein represented by its Proprietor/President/General Manager,

LAURO M. UBIADAS of legnl age, Filipino citizen, single/married and o resident of Binangonan, Rizal,
hereinafler referred to as the “CONTRACTOR.”

WITNESSETH. That:

WHEREAS, the PROVINCE declares &5 a matter of policy that certam infristructure works should
be constructed pursuant to Sangguniang Panlalawigan Ordinance No. 03, «. 2026 namely:

Construction of Drainage System with Concrete Pavement & Side Protection of
Aladino St and Severino S, at Brg}'. Lunsad, Binangonan, Rizal

WHEREAS, the CONTRACTOR, warranting thar it has the financial and technical competence
o undertake the nbove said infrastructore works. and whose bid has been declared as the Lowest Caleulated
Responsive Bid in o public idding held last April 27, 2026, has accepted and binds itself to undertake the
construchion and completion of the above-mennoned wfrustructure works strictly in pecordunce with the
following standards set forth in the bid documents, uppmv:d plans, pmmmn works ond 5pmﬁcanm: m
consideration of the amount of Four Million Eig i nd i g
45/100_(Php4 008,398.45), Philippine Currency,

NOW, THEREFORE, for and in consideration of the foregoing premises. the paries hereto
hereby agree as follows:

L. The whole works subject matter of this Agreement shall be completed within One Hundred
Forty (140) calendar days. in sccordance with the provisions of the following documents as required by
the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the “New
Government Procurement Act,” (RA 12009) and shiall form part and be read and construed as integral parts:
of this Agreement, viz:

a. Philippine Bidding Documents
L Drawmp/Plans:
ti.  Scope of Work;
i, Invitation to Bid,
iv. Instructions to Bidders

™ 4 v. Bid Date Sheet;
iy vi. Bid Form, incloding all the documents/statements contained in the Badder's bidding

envelopes; as anmexes, and all other documents submitted (e, Bidder's response to
the tequest for clarifications on the bid), including corrections to the bid. if amy,
tresulting from the PROVINCE's bid ¢valuation;
vii  Bill of Quantities,
viil, General and Specinl Conditions of Contract; and
ix. Supplemental Bid Bulletins, if any.
b. Winning bidder's bid, mcluding the Eligibility Requirements, Technical and Financial Proposals,
and all other documaents or statements submitted;
. Performince Security;
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d Motice of Award of Contract; and the Bidder's Conforme thereto, and
e. Other contract documents that may be required by existing laws andfor the PROVINCE, such
as but nit limited to the Natice to Proceed and Warranty Security;

2. In consideration of the payment to b miade by the PROVINCE 1o the CONTRACTOR, the lutter
herchy covenants with the PROVINCE to construct and complete the imfrastructure works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of Four Million
t Thousand Three Hundred Ninety- t Pedos & 457100 (Phpd 008,398 45), Philippine Currency,
subject to retenfion money, progress payments, and other conditions as provided under RA 12009, its IRR
and Sanggumang Panlalawigan Resolution No, 471, 5. 2025, (If applicable)

4. I isunderstood that prior 1o the sigming of this Agreement. the Contragtor has posted the required
performance security of One Million Two Hundred Two isund Five Hundred Nineteen P
S4/100 (Phpl.202.519.54) Philippine Currency, as a measire of guarantee for the faithful compliance with
his abhgations under this Agreoment in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an addiional performance secunity following the schedule under
Section 68.4 of the IRR 0 cover any cumulative increase of mare than 10 percent { 10%) over the onginal
vilue of the contract a3 o resull of mmendments to order or change orders, extrn work arders and
supplemental agreements, as the case may be;

6, In the event that it is established that the CONTRACTOR is in default in any of its obligabons
under this Agreement. the performance security shall be forferted n favor of the PROVINCE:

7. The CONTRACTOR undertakes to post 8 warranty security to puarinted the perfurmance of ils
obligations in the event of any “Structural Defiscts or Failures”, as defined in the IRR, that may occur within
the apphcable warranty period provided in Section 90.2.3. of the IRR,

8. The CONTRACTOR shall observe the warranties under Section 902 of the IRR ;

9. The CONTRACTOR warrints that 1t has not given, nor promised 1o give, any money, gift, or
considerntion to any official or emplovee of the PROVINCE, ot to any govermment imstrumentality, for the
purpose of securing this Contruct;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle
the PROVINCE to suspend payment for any goods or services delivared by the CONTRACTOR. Within
the Intemnal Revenue and a copy of its income and business tax retums duly stamped and received by the
BIR and duly validated with the tex payments made thereon,

11. For contracts One Million above, a Contructor’'s All Risk Insurance shall be obtmned and
maintained by the CONTRACTOR under its name and at its own expensie, copy of which shall be provided
by the PROVINCE.

12. If the CONTRACTOR fails to satisfactonly complete the works under this Agreement within
the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall
bre liable for liquidated damages in an amount equal © at least one-tenth (1/10) of one percent (1%) of the
cost of the unperformed portion of the works for every day of delay.

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational
health and safety, mmimum wage, hours of work, and compensation: for mjunes;

14, The CONTRACTOR shall assume all the risk in connection with the implementation ol the
aforementioned project prior to the scceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government
Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known
a8 the Liocal Government Code of 1991 and the tmplementing Rules and Regulations embodied in the
Genetal Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding
the following: Variation Orders, Suspension of Wark, Extension of Contract Time, Liquidated Dumages,
Adviince Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, nnd Other
Aspects of Cantract Implementation, shall be spplicable in the implementation of this Agreement;
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16. Disputes arising from this Agreement shall be resolved through arbitration or aliemative dispute
resolution mechanisms in accordance with Republic Act No, 9285 (ADR Act of 2004 ) and Sechion 88 af
the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this
Agresment, without prejudice however, to any mutiial agreement of the parties hereto to agree in writing
to resort (o other alternative modes of disputes resolution;

17. Junsdiction over civil cases or surt ansing out of the implementation of this Agreement shall
belong 1o the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIF with the
CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries,
damages, or claims that may be sustamed by them or by any third party in connection with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustnient of Contract Price and/or change
order sdopted and approved by the Government and consistent with the provisions of RA 12009 and us
IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms ond expressions used in this Agreement shall hove the: same
thentings as those assigned to them in the Conditions of Contract, which form an integral part 6f this
Agreament;

21, If any clause of this Agreement is held invalid, the remaining provisions shall remain in full
force and effeqt;

22, Without prejudice (o administrative sanctions that may be imposed in proper cases, a violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement
and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent
provisions of Republic Act No. 12009 and its Implementing Rules and Regulanons, shall make the
CONTRACTOR liable for damapes, which mgy either consist of hguidated damages and restitution for the
damages dope or the forfeiture in favar of the government of any unwarranted benefit derived from the act
or dcts in gquestion or both, at the discretion of the court; and

23. The provistons under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the purties have hereunto signed this Agreement 1hi§ day of
at Antipolo City T b1e
RIZAL PROVINCIAL GOVERNMENT JL GAY CONSTRUCTION
Entity/Fum/Corporation
By: By

NINA RICC

% ARES LAURDO M. UBIADAS
A Provinaial Gov

or Proprietor/Manager/President
WITNESSES

AT
MARISSA N. CLEOFAS MYLA DS. ALARCON
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ACKNOWLEDGMENT
REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY 185
BEFORE ME. a Notary Public for and in Antipole City. personally appeared the following:

Name/Entity Valid [D Presented Drate Place

HON. NINA RICCI A. YNARES  Passport No. P7689056B  Sepember 24, 2031 DFA Manila
LAURO M. UBIADAS TIN No. 167-321-387

all known o me 1o be the sime person/s who executed the foregoing mstruinent and acknowledged thur
the sume is their free voluntary set and deed us well ay the entity that they respectively present. This
instrument, consisting of four (4) pages including this puge wherein this acknowledgment is written, has
been signed by the parties hereto and every page hereof, refers to the Agreement for:

Construction of Drainage System with Conerete Pavement & Side Protection of
Aladino St and Severino St., at Brgy. Lunsad, Binangonan, Rizal

WITNESS MY HAND AND SEAL this day of 2B MAY 208 . s Rizal Provincial
Capitol, Antipolo City.

Doc No. 327
Page No. i,

S 20 Notury Public
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Republic of the Philipipines
Provincial Government of Rizal

QOFFICE OF THE GOVERNOR

NOTICE TO PROCEED
26 May, 2026

MR. FERNANDO L. ARADA
FLAG CONSTRUCTION CORP.
Binangonan, Rizal

Dear Mr. Arada;

The attached Contract Agresment having been dpproved, notice is hereby given to
FLAG CONSTRUCTION CORP. that work may proceed on the
Construction of 2-Storey Yanures Multi-Purpose Bldg.
(Brgy. Hall) at Brgy. Pinagdilawan, Binangonun, Rizal

effective May 30, 2026 (Saturdav).

You are responsible for performing the services under the terms and conditions of the
Agreement snd in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing bath capies in the space
provided below. Keep one copy and return the other to the Provineial Government of Rizul

Very truly yours,
NINA INEES A v;mr.s
9

Giovernor _./ﬁﬁf'

[ acknowledye receipt of this Notice on:

Authonized Signature:
Name of the Representative of the Bi

lderr  FERNANDO L. ARADA

NTP 04272026#4



CONTRACT AGREEMENT

KNOW ALTL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, o local government wt, duly organized and
existing under Philippines lnws, with seat of government and principal address at Rizal Provineial Capitol
Building Youes Center Compound, Circwmlecentisl Rosd comer P. Oliveros Streel, Barangay Sun Rogue,
Antipolo City, represepted m this act by s PROVINCIAL GOVERNOR, HON. NINA RICCI AL

YNARES, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 34, 3,
2025, herein referred to as the “PROVINCE."

—anl—
FLAG CONSTRUCTION CORPORATION, a sole proprietorship/private corporation, duly

organized and existing under the laws of the Republic of the Philippines, with principal place of business
mnd office address at Binangonun, Rizal snd herein represented by its Proprictor/President/General
Manager, FERNANDO ARADA. of legal age, Filipino citizen, single/murried and a resident of
Binnngonan. Rizal hereinpfler referred to a4 the "CONTRACTOR.”

WITNESSETH, That:

WHEREAS, the PROVINCE decluares as o mintter of policy that certam mimsstructure works should
be constructed pursuant to Sangeuniang Panlalawigan Ordinance No. (03, &, 2026 namely

Construction of 2-Storey Ynares Mult-Purpose Bidg, (Brgy. Hall) ar Brgy.
Pinagdilawan, Binangonan, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence
10 undenake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated
Responsive Bid in a public bidding held last April 27, 2026, has accepted and binds itseif to undertuke the
construction and completion of the above-mentioned mfrastructure works sinctly i secordance with the
following standards set forth in the bid documents, approved plans, program works and specification in

consideration of the amount of Seven Million Three Hundred Eleven Thousand Six Hundred Forty-
Eight Pesos & 40/100  (Php7. 311,648 49) Philippine Currency

NOW, THEREFORE, for und in considernion of the foregoing premises, the parties herefo
hereby agree as follows:

1, The whole works subject matter of this Agreement shall be completed within One Hundred
Eighty (180} calendar days, in accordance with the provisions of the following documents us required by
the Implementing Rules and Regulations (IRR) of Republic Act No: 12009, otherwise known as the “New
. Clovernment Procurement Act,” (RA 12009) and shall form part and be read and construed as integral pans
/ of this Agreement. viz,

o Philippine Bidding Documents

i Drawing/Plans;

it.  Scope of Work;

iii.  Invitation to Bid,

iv. Instructions to Bidders

v, Bid Date Sheet,

vi. Bid Form, inchsding all the docurnents/statements contained in the Bidder's biddmg
Qﬂq_ envelopes, s annexes, and all other documents submitted (e.g . Budder’s response to

the request for clarifications on the bid), including corrections to the bid. 1f any,
resulting from the PROVINCE's bid evaluation;

vii. Bill of Quantities;

\r‘iii. General and Special Conditions of Contract; and
Supplemental Bid Bulletins, i sy,

el b "In‘nn’rrm.lru=r » bidder's hid. including the Eligibility Requirements, Technicul and Finuncial Proposals,
and all other documents or stntements submitied:
¢. Performance Security,
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d. Notice ol Award of Contraet; and the Bidder's Conforme thereto, and

e. Other contract documents that may be required by existing laws und/or the PROVINCE, such
#s but not hmited to the Notice to Progeed and Warraniy Secunty.

2 In consideration of the payment to be mude by the PROVINCE o the CONTRACTOR. the latter
hersby covenants with the PROVINCE 1o construct and complete the infragiructure works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby cavenants to pay the CONTRACTOR the amount of Seven Million
Three Hundred Eleven Thousand Siz Hundred Fortv-Eight Pesos & 497100 (Php7.311.648.49)
Philippine Currency, subject to retention money, progress payvments, and other conditions as provided under
RA 12009, its IRR and Sangeumang Panlalawigan Resolution No, 471, . 2025, (If applicable)

4. ltis understood that prior to the signing of this Agreement, the Contractor has posted tie required
performance secunity of Two Million One Hundred Ninety-Three Thousand Four Hundred Nineiy-
Four Pesos & S5(100 (Php2.193494.55) Philippine Curtency, as 4 measure of guaraniee for the Guthful
comphance with his obliganons under this Agreement in accordance with the Bidding Documents,

5. The CONTRACTOR shall post an additional performance secunity following the sehedule under
Section 68 4 of the IRR to cover iny cumulative increase of mote than 10 percent (10%) over the original
value of the contrmet as o result of amendments to order or change orders, extra work orders and
supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR 15 in defoult in any of s obliganions
under this Agreement, the performance security shall be forfeited i favor of the PROVINCE:

_ 7. The CONTRACTOR undertakes to post a warranty security lo guamntee the performance of its
obligations in the event of uny “Structural Defects or Failures", as defined in the IRR, that may occur within
the appheable wurranty period provided in Section 90.2.3 of the IRR.

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR

G The CONTRACTOR warrants thai it has not given, nor promised to give, any money, gifi, or
considerntion te any officsl or employee of the PROVINCE, or to any govemment mstrumentality, for the
purpise of securing this Contract;

10, The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle
the PROVINCE to suspend payvment for any goods or services delivered by the CONTRACTOR. Within
the Internal Revenue and o copy of its income and business tax retuns duly stamped and recenved by the
IR and duly validated with the 1ax psyments made thereon:

11. For contracts One Million above, n Contractor's All Risk Insurance shall be obiamed and
muintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided
by the PROVINCE;

/

' 12, 1F the CONTRACTOR fails to satisfactorily complete the works under this Agreement within
the specified contract duration, inclusive of duly granted time extensions, il any. the CONTRACTOR s!.'mll
be lable for liquidated damages in an amount equal o at least one-tenth (1/10) of one percent (1%) of thie
cost of the unperformed portion of the works for every day of delay;

13, The CONTRACTOR shall comply with all labor and ﬂnp!uppmtilnws, including pecupational
health and safety, minimum wage, hours of work, and compensation for injuries;

14 The CONTRACTOR shall assume all the risk in cofiiection with the implementation of the
Qﬁﬁ— aforementioned project prior o the néeeptance by the PROVINCE;

15, The provisions of Republic Act No. 12009, otherwise known as the New Government
Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known
as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied i the
General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding
.w.,(-.ev‘- the following: Vanation Orders, Suspension of Work, Extension of Contract Time, Liguidated Damages,
Advance Payment, Negative Slippage, Progress Payment (if applicuble), Retention Money, and Other
Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement:
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16. Disputes ansing from this Agreement shall be resolved through arbitration oraltermative dispute
resolutton mechamsms in accordance with Republic Aet No. 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this
Agreement, without prejudice however, to any mutual agréesment of the purties hersto to agree in writing
1o resort to other altemative modes of disputes resolution;

17, Junsdiction over civil cases or suit ansing out of the implementation of this Agreement shall
belong to the sppropriate couris of Use City of Antipolo, with the exclusion of any other courts;

18, The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its emplovees, and therefare, shall not he responsible for any injunes.
domages, or claims that may be sustmned by them or by any third party in connection with the performance
of this Contract, all of which shall be the sole responsitnlity of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustiment of Contragt Price and/or change
order adopted and approved by the Government and consistent with the provisions of RA 12009 and its
IRR shall be applied i this Agreement;

20, Unless otherwise stated. terms ond expressions used in this Agreemient shall have the same
mearings as those assigned to them in the Conditions of Contract, which form an integral part of this
Agreement,

21. If any clause of this Agreement is held invalid, the remammg provisions shall remam in full
force and effiect;

22 Without prejudice to admmistrative sanctions that may be imposed in proper cases, o violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement
and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent
provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the
CONTRACTOR lighle for damages, which muy either consist of liquidared damages and restitution for the
damages dane or the forfeiture in favor of the zovernment of my unwarranted benefit derived from the nct
or nets in guestion or both, 4t the discretion of the court; and

23 The provisions under Section 714 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the partics have hereunto signed this Agresment this? My of
at Antipolo City.
RIZAL PROVINCIAL GOVERNMENT FLAG CONSTRUCTION CORPORATION
Entity/Firm/Corporition
By: By:

Proprietor/Manager/President

WITNESSES

17‘!61""- _
MARISSA N. CLEOFAS MYLA DS, ALARCON
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ACKNOWLEDGMENT
REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY )S.8.
BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:
Mame/Entity Valid 1D Presented Dite Place
HON, NINA RICCI A. YNARES  Passport No. PT6890568  September 24, 2031 DFA Manila
FERNANDO ARADA TIN No. 007-885-673

wll known (0 me 1 be the sk person/s who executed the foregoing mstrument and scknowledged Wl
the same is their free voluntary act and deed as well as the entity that they respectively present. This
instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has
been signed by the parties hereto and every page hereof. refers to the Agreement for:

Construction of 2-Storey Ynares Multi-Purpose Bldg. (Brgy. Hall) st Brgy.

Pinagdilawan, Binangonan, Rizal
26 MY 208

WITNESS MY HAND AND SEAL this day of .at Rizal Provincial
Capitol, Antipolo City.
Doc No. gzg
Page No. _Uf : J_Y
Book h‘:n_ﬁ[‘_ s MARA EWM-AMMQ .
Series 202 L. Moz | waunaitssion Appt, Ny, 26-26 Aritpale, City

Agtorney’s Rol' Mo 35320
TRP Llfeziing B0l Mo. | 903 /A3 Chapter
Wi Conllange No, VI OIYI 430 Aup. 6, 2024
IR N, JS0REESTA, JAN. 5, 2005/ Nigal
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Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

26 May, 2026

MR. FERNANDO L. ARADA
FLAG CONSTRUCTION CORP.
Binangonan, Rizal

Dear Mr. Arada:

The attached Contract Agreement having been approved, notice is hereby given to
FLAG CONSTRUCTION CORP. that work may proceed on the
Construction of 2-Storey Multi-Purpose Bldg. at Mt. Calvary, Brgy. Libid, Binangonan, Rizal

effective May 30, 2026 (Saturday).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

NINA QICET A. YNARES

Governor /{ /

I acknowledge receipt of this Notice on:

Authorized Signature:
Name of the Representative of the Bidde

FERNANDO L. ARADA

NTP 04272026#5



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: r/
This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local govermment unit, duly organized and
existing under Philippines laws, with demt of government and principal address at Rizil Provineinl Capitol
Building. Yowes Center Compound, Cireum ferential Road comer P, Cliveros Street, Barangay San Rogue,
Antipolo City, represented in this aet by s PROVINCIAL GOVERNOR, HON, NINA RICCH AL

YNARES, duly authorized by virtue of Sanggumang Panlalawigan Appropriation Ordinance No. 34, s
2025, herein referred 1o as the “PROVINCE.”

—and—

FLAG CONSTRUCTION CORPO N, & sole proprigtorship/private corporation, duly
organized and existing under the laws of the Republic of the Philippines. with principal place of business
and office address ot Binangonan, Rizal mnd herain represented by its Proprietor/President/Genernl
Manager, FERNANDO ARADA, of lepal nge, Filipino citizen, single/married and a resident of
Binangonan, Rizal hereinafter referred to as the “CONTRACTOR™

WITNESSETH, That;

WHEREAS, the PROVINCE declares as a matter of policy that certain inflastructure works should
be constructed pursusnt to Sangguniang Panlalawigan Ordinance No. 03, 5. 2026 namely:

Construction of 2-Storey Multi-Purpose Bldg. ar Mt Calvary, Bragy. Libid,
Binangonan, Rizal

WHEREAS, the CONTRACTOR. warranting that it has the financial and technical competence
to undertake the above smd infrastructure works, and whose bid bas been declared as the Lowest Calculated
Responsive Bid tn a public bidding held last April 27, 2026. has accepted and binds itself to undertake the
construction and completion of the above-mentioned infrastructire works stnictly i accordunce with the
following standards set forth in the bid documents, approved plans, progiam works and specification in
consideration of the amount of Twelve Million Fifty-Seven Thousand Twelve Pesos & 11100
{Phpi2,057,012.11), Phifippme Currency

NOW, THEREFORE, for and i considetation of the forepoing premises, the parties hereto
erchy agree as follows:

1. The whole works subject matier of this Agreement shall be completed within One Hundred
Ninety (190) calendar days, in sccordance with the provisions of the following documents as required by
the Implementing Rules and Regulations (IRR) of Republio Act No. 12009, atherwise known as the “New
Clovernment Procurement Act,” (RA 12009) and shull form part and be read and construed as integral parts
of this Agreement, viz

g Phihppme Biddmg Documents
. Drawmg/TPlans;
. Scope of Work;
il Invitation to Bid,
iv. Instructions to Bidders

v.  Bid Date Sheet, _

: vi. Bid Form. including all the documents/statements contained in the Ridder's bidding
envelopes, os anexes, and all other documents submatted (e.g., Bidder's response to
the request for clarifications on the bid), including corrections 1o the bid, if any.
resulting from the PROVINCE's bid evaluation;

. vii.  Bill of Quantities,
v viii. General and Special Conditions of Contract; and
ix.  Supplemental Bid Balleting, if any.
b. Winning bidder’s hid, including the Eligibility Requirements, Technical and Financial Proposals,
and all other documents or statements submitted;
¢. Performance Security,
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. Wotice of Awiard of Contiaet; and the Bidder's Condfonme tharéto; and

e Other contract documents that may be required by existing laws and/or the PROVINCE, such
as but not limited to the Notice to Proceed and Warranty Sequrnity.

2, In cotisideration of the payment to be made by the PROVINCE to the CONTRACTOR. the latter
hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the smount of Twelve Million
Fifty-Seven Thousand Twelve Pesoy & 11/100 (Php12,057.012.11), Philippine Currency, subject to
retention money, progress payments, and other conditions as provided under RA 12009, its IRR and
Sunggunisng Panlalawigan Resolution No. 471, s, 2025, (Ifapplicable),

4. It1s understood that prior to the signing of this Agreement, the Contractor bas posted the required
petfomuance security of Three Million Six Hundred Seventeen Thousand One Hundred Three Pesos
& 63/100 (Php3,617,103.63) Philipping Currency, asa measure of guarantee for the faithful comphance
with his obligations under this Agreement in accordance with the Bidding Documents;

5, The CONTRACTOR shall post an additional performance security following the schedule under
Section 68.4 of the IRR to cover any cumulative mcrease of more than 10 percent (10%) over the onginal
value of the contrael as o result of amendments to order or change orders, sxtra work orders and
supplemental agreements, os the case may be,

6. In the event that it is estoblished that the CONTRACTOR is in default in any of its obligations
under this Agreement. the performance security shull be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post & warranty security 1o guarantee the performance of 11s
obligations in the event of any “Structural Defects or Failures”, as defined in the IRR, that may oceur within
the apphicable warranty penod provided in Section 20.2.3_ of the IRR,

8 The CONTRACTOR: shall ohserve the warranties under Sechion 902 of the IRR ;

9. The CONTRACTOR warrants that il has not given, nor promised to give, any money, gifi, or
consideration to any official ar employee of the PROVINCE, or to any govemnment instrumentality, for the
purpose of securing this Contract:

10, The CONTRACTOR undertakes to pay taxes i full and on time, failure to do so will entitie

the PROVINCE 10 suspend payment for any goods or services delivered by the CONTRACTOR. Within

¢ Internnl Revenue and a copy of its income and business tax returns duly stamped and received by the
IR and duly validated with the tax payments made thereon,

I'1. For contriicts One Million above. n Contractor's All Risk Insurance shall be uhmined_nnd
waintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided
by the PROVINCE:

12. 1f the CONTRACTOR fails to satisfactorily complete the works under this Agreement within
(He specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall
be linble for liquidated damages in an amount ¢qual to ar least ome-tenth (1/10) of one percent (1%6) of the
cost of the unperfarmed portion of the works for every day of delay,

13. The CONTRACTOR shall comply with all labor and employment laws, including occupanonal
health and safety, minimum wage, hours of wark. and compensation for injunes,

14 The CONTRACTOR shall as<iume all the risk in connection with the implementation of the
afarementioned project prior to the acceptance by the PROVINCE,

15. ‘The provisions of Republic Act No, 12009, otherwise known as the New Governmeit
Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known
i the Local Goveriment Code of 1991 and the Implementing Rules and Regulations embodied w the
General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding
the following: Variation Orders, Suspension of Wark, Extension of Contract Time, Ligmdated Damages,
Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other
Aspects of Contract Implementation. shall be spplicable in the implementation of this Agreement,
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16, Disputes arising from this Agreement shall be resolved through arbitration or altermative dispute
resolution mechamisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009, The process of arbitration under the foregoing law shall be assumed part of this
Agreement, without prejudice however, to any mutual agreement of the parties Tiereto to agree in writing
to resort (o other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit ansing out of the implementation of this Agreement shall
belong 1o the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries.
damages, or claims that may be sustained by them or by any third party in connection with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

12, The implementing rules and guidelines regarding adjustment of Contract Price and/or change
order adopted and approved by the Government and consistent with the provisions of RA 12009 and its
IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agresment shall hove the same
mieanings a5 those assigned (o them mn the Conditions of Controcl, which form an integral part of this
Agreement,

21, If any clause of this Agreement js held invalid, the remaining provisions shall remain in full
force-and effiect;

22, Without prejudice to sdministrative sanctions that may be imposed in proper casies, a violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any ngreement
and/or undertaking prior or subsequent to the execation of this Agreement as well as any of the pertinent
provisions of Republic Act No. 12009 and s Implementing Rules and Regulations, shall make the
CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the
damages done or the forfeitiude in favor of the government of any unwarrunted benefit derved from the act
or acts in gquestion or both, at the discretion of the court; and

23. "The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement,

IN WITNESS WHEREOF, the partics hove hereunto signed this Agreement :ﬁ R day of

at Antipolo City.
RIZAL PROVINCIAL GOVERNMENT FLAG CONSTRUCTION CORPORATION
Entity/Frrm/Corporation
By: By:
NINA RY . YNARES NDO
tProvinc w:murf Proprictor/Manager/President

WITNESSES

MARISSA N. CLEOQFAS MYLA DS, ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)

ANTIPOLO CITY 1SS
BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following;
Name/Entity Valid 1D Presented Date Place

HON. NINA RICCI A. YNARES  Passport No. P76890568  September 24, 2031 DFA Mamils
FERNANDO ARADA TIN No. 007-885-673

all known to me o be the same person/s who executed the foregomg instrument and scknowledged thut
the same is their free voluntary act and deed as well as the entity that they respectively present. This
instruiment, consisting of four (4) puges including this page wherein this acknowledgment is written, hus
been signed by the parties hereto and every page hereof, refers to the Agreement for:

Construction of 2-Storey Multi-Purpose Bldg. at M Calvary, Brgy. Libid,
Binangonan, Rizal

WITNESS MY HAND AND SEAL this day of 26 WA 25 . &t Rizal Provincial
Capitol, Antipalo City.

Doc No. 338,
Page No. _up
Book No, N : o
S0, AT, MARIA SALVEE, RUBAVA-ADAMOS
Wetaoial Commlinion hpot. o, 2815/ Antipole, City
Artorniey’s Rotl o, 55320
(B9 Uifedime 22!l Ne, (9047 [RSM Chapter
VA Carm a7 Yo VI AR 1130 Ay 6, 2024
318 Ko, 230BATETA JAN. 5, 2025/ Mzl




Republic of the Philippines
Provineial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED
26 May, 2026

MR. LAURO M. UBIADAS
JL GAV CONSTRUCTION
Binangonan, Rizal

Dear Mr. Ubiadas:

The attached Contracl Agreement having been approved, notice is hereby given to
JL GAV CONSTRUCTION that work may proceed on the
Improvement of School Ground nt Bangad Elem. Schoul, Brgy. Bangad, Binangonan, Rizal

effective May 30, 2026 (Saturday).

You are tesponsible for performing the services under the terins and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please ncknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly vours,

NINA 1A '\EARES
§

Governor
-

1 acknowledge receipt of this Notice on; 28 MAY 205

Authorized Signisture: ﬂ‘/

Name of the Representative of the Bidder:  LAURO M. UBIADAS

NTP 04272026#6



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: ( :
/)
This AGREEMENT made and entered into by und between: -

The PROVINCIAL GOVERNMENT OF RIZAL, 1 local government unit, duly organized and
existinig under Philippines lows, with seat of government and principal address at Rizal Provincial Capitol
Buildmg Ymires Center Cmupuuml. Cucwnlerential Road comer P Oliveros Steeet, Barangay San Rogue,
Amnpalo Ciry, represented i this act by its PROVINCIAL GOVERNOR, HON. NINA RICCI AL

YNARES, duly authonzed by virtue of Sangguniang Panlnlawigan Appropriation Ordinance No. 34, s.
2025, herem referred to as the “PROVINCE ™

—pnd —

JL GAY CONSTRUCTION, a sole propretorship/private corporation, duly organized and
existing under the laws of the Republic of the Fhﬂlppmes. with principal place of business and office
address ml Binangonan, Rizal. and herein represented by its ProprictopPresident/General Mannger,
LAURO M. UBIADAS, of legal age, Filipino citizen, single/mamried and a resident of Binangonan, Riral
hereinafier reforred 1o as the “CONTRACTOR.”

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a matter of policy that certan infinstructute works should
be constructed pursuant to Sangguniang Panlalawigan Ordinance No. RPSB Res. No. 2, 5. 2026 namely:

improvement of School Ground at Bangad Elementary School, Brgy. Bangad,
Binangonan, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence
o imdertake the above said mfrastructure works, and whose bid has been declared as the Lowest Caleolated
Responstve Bid m a public bidding held last April 27, 2026, has accepted and inds rtself to undertake the
construction and completion of the above-mentioned infrastructure works strictly in accordance with the
following standards set forth in the bid documents, approved plans, program works and specification in

consideration of the amount of Four Million Six Hundred Forty-Three Thousand Nine Hundred
Thirty-Two Pesos & 99/100  (Phpd.643.932.99), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto
hereby agree as [pllows

1. The whole works subject matter of this Agreement shall be completed within One Hundred
Twenty (120) caiendar days, in accordance with the provisions of (he following documents as required by
the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the “New
CGiovernment Procurement Act,” (RA 12009) and shall form put and be read and construed as integral pans
of this Agrecmant, viz

#. Philippine Bidding Documents
i.  Drawing/Plans;
i, Seope ol Work;,
i hvilation 1o Bed,

iv. Instructions to Bidders
v, Bid Date Sheer;
vi. Bid Form, mcluding all the docwments/statements contained in the Bidder's bidding
ﬁ?“ envelopes, g5 annexes, and all ather documents subnutted (e.g., Bidder’s responsg to
the request for clarfications on the bid), meluding correcnons to the bud. if any,
resulting from the PROVINCE's bid evaluation:
vit. . Bill of Qunniities,
viil, Genetal and Special Conditions of Contract; and
1 [ i, Supplemeninl Bid Bulleting, if any.
b. Winning bidder’s bid, including the Eligibility Requirements, Technical and Financial Proposals,
and all other documents or statements submitted;
¢. Performance Stcunty,
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d. Notice of Award of Contract; and the Bidder's Conforme therelo; and

e. Other contract documents that may be required by existing laws andfor the PROVINCE, such
as but not limited to the Notice to Proceed and Warranry Secanty.

2, In consideration of the puyment to be made by the PROVINCE to the CONTRACTOR, thie latter
hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of Four Million Six
nd Foriy-Three Thousand Nine Hundred -Twp & 99100 (Ph 0932 99
Philippine Currency, subject to retention money, progress payments, and other conditions as provided under
RA 12009, its TRR and Sanggunigng Panlalawigan Resolution No. 471, s. 2025, (If applicable)

4. ltas undersioed that prior to the signing of this Agreement, the Contracior has posted the required
performance security of li n Ninefy- Thousand One Hundred Seveniy-
Nine Pesos & 90/100 (Phpl.393,179.90) Philippine Currency, as a measwre of guarnnies for the faitiiul
compliance with his obligations under this Agresment in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under
Section 68 4 of the IRR to cover any cumulative inerease of more than 10 percent (10%) over the original
value of the contract os 4 result of amendments 1o order or change orders, extra work orders and
supplemental agreements, as the case may be;

6. In the event that it is estabbshed that the CONTRACTOR 15 in default in any of its obliganons
under this Agreement, the performance secunty shall be forfeited n favor of the PROVINCE:

7. The CONTRACTOR undertakes to post a warranty security to puurantee the performance of its
obligations in the ¢vent of any “Structural Defects or Failures”, as defined in the IRR, that may occur within
the applicable warranty period providid in Section 90.2.3. of the IRR.

R The CONTRACTOR shall abserve the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised (o give, any money, giit, of
consideration to any official or emplovee of the PROVINCE; or to any govemment imstrumentulity, for the
purpose of securing this Contragt;

10, The CONTRACTOR unilertukes to pay taxes in full and on time, flure to do so will entitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR, "Within
the Internal Revenue and a copy of its income and business tax retuns duly stamped and received by the
BIR and duly validated with the tax payments made thereon;

11. Far contiacts One Million sbove, a Contractor’s All Risk Insurance shall be obtamed and
maintained by the CONTRACTOR under its nnme and 1t its own expense, copy of which shall be provided
by the PROVINCE,

12, 1f the CONTRACTOR fails to satisfactonily complete the works under this Agreement within
the specified contract duration, inclusive of duly granted time extensions, if any. the CONTRACT OR shall
bve tiable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the
cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational
health and safety, minimum wage, hours of work, and compensation for injuries;

{4 The CONTRACTOR ghall sssume all the fisk in connection with the implementation of the
aforementioned project prior to the acceptunce by the PROVINCE;

15. The provisions of Republic Act No, 12009, otherwise known as the New Governiment
Procurement Act and its lmplementing Rules and Regulations, Republic Act No. 7160, otherwise known
a5 the Local Governiment Code of 1991 and the lmplementing Rules and Regulations embodied in the
General Accounting Auditing Manual (QAAM), unless otherwise inconsistent with RA- 12009, regarding
the following: Varintion Orders, Suspension of Wark, Extetision of Contruct Time, Liquidated Damagoes,
Advance Payment, Nepative Slippage, Progress Payment (if applicable), Retention Money, and Other
Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;
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16. Disputes urising from this Agreement shall be resolved through arbitration or altemative dispure
resolution mechanisms i accordance with Republic Act No, 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this
Agresment, without prejudice however, to any mutial agreement of the parties hisreto 10 agree in writing
to resort to other alternative modes of disputes resolution;

17. Junsdichon over civil cases or suil ansing out of the implementation of this Agreement shall
belong to the appropriate couns of the City of Antipolo, with the exclusion of any other courts;

I8, The PROVINCE shall hive no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its emplovees, and therefore, shall not be responsitile for any injuries,
damages. or claims that may be sustained by them or by any third party in connection with the pesformance
of this Contract, all of which shall be the sole responuibility of the CONTRACTOR:

19, The implementing rules and guidelines regnrding adjustment of Contract Price and/or change
order adopted and approved by the Government and consistent with the provisions of RA 12009 and 1ts
IRR shall be tpplied in this Agresment;

20. Unless otherwise stared, terms and expressions used in this Agreemem shall have the same
meanings as those pssigned to them in the Conditions of Contraet, which form an integral part of this
Agreement; '

21 If any clause of this Agreement is held invalid, the remmming provisions shall remain in full
force and effect;

22, Withow prejudice to administrutive sanctions that may be imposed in proper cases, a violation
by the CONTRACTOR of any of the provisions of this Agreeient, the bidding documents or any agreement
and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent
provisions of Republic Act No. 12009 and iis lmplementmg Rules and Regulations, shall make the
CONTRACTOR lisble for damages, which may either consist of hgudated dumages and restitution for the
damages done or the forfeiture in fivor of the government of any unwartanted benedit denived from the nct
or acts in question or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termunation of this Agreement

IN WITNESS WHEREOF, the parties have hereunto sigried this Agreement thlsz_ﬁ_&v_éﬂy ol
ut Antipolo City.

RIZAL PROVINCIAL GOVERNMENT JL GAV CONSTRUCTION
Entty/Finm/Corporaton

2] LAUROD M. UBIADAS
Proprietor/Manager/President

WITNESSES

MARISSA N. CLEOFAS MYLA DS, ALARCON
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ACKNOWLEDGMENT
REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY IS8,
BEFORE ME, a Notary Public for and in Annpolo City, personally appeared the following:
Name/Entity Valid ID Presented Date Place
HON. NINA RICCI A. YNARES  Passport No. P76890568  September 24, 2031 DFA Manila
LAURO M. UBIADAS TIN No. 167-321-587
all known (o me o be the same pesson's who executed the Toregomy mstriment and scknowledged g
the same is their free voluntary act and deed as well as the entity that they respectively present. This

instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has
been signed by the parties hereto and every page hereof, refers to the Agreement for:

Improvement of School Ground at Bangad Elementary School, Brgy. Bangad,
Binangonan, Rizal

| 26 KA 08
WITNESS MY HAND AND SEAL this day of

Capitol, Antipolo City.

at Rizal Provincial

Do No. 3

Page No. _{g]
Book No._ Notury Public

Series 202 4. g
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CUTRER T TECPRTTET 1 V0 e T
At:ﬂ:-m'-v’s Rall Mg, £5310
Ibps ol Mo, (9980 ) 25w Chaaber
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Republic of tehilippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR
NOTICE TO PROCEED
26 May, 2026
MR. LAURO M. UBIADAS
JL GAV CONSTRUCTION
Binangonan, Rizal
Dear Mr. Ubiadas:

The attached Contract Agreement having been approved, notice is hereby given to
JL GAV CONSTRUCTION that work may proceed on the
Repair/Repainting of Ynares Multi-Purpose Covered Court at Brgy. Pipindan, Binangonan, Rizal

effective May 30, 2026 (Saturday).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,
NIN CLT A. YNARES

Gove ‘ # 4
I acknowledge receipt of this Notice on: 2B MAY 206

Authorized Signature: #——ﬂf/ -
Name of the Representative of the Bidder: URO M. UBIADAS

NTP 04272026#7



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: ?
This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, o locul government unit, duly organized and
existing under Philippines laws, with seat of govermnment and principal address at Rizal Provincial Capitol
Buildivg, Ynwes Center Compound, Circunlerential Rosd comer P Oliveros Streel, Banmgay San Rogue,
Antipolo City, represented in this act by s PROVINCIAL GOVERNOR, HON, NINA RICCI Al

YNARES, duly authonzed by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 34, s.
2025, herein referred to as the “PROVINCE."

—and -

JI. GAY CONSTRUCTION, a sole proprietorship/private corporation, duly organized and
existing under the taws of the Republic of the Philippines, with principal place of business and office
address st Binangonan, Rizal and herein represented by its Proprietor/President/Genersl Manager,
LAURO M. UBIADAS. of legal age, Filipino citizen, single/married and a resident of Binangonan, Rizal,
hereinafter referred to as the “CONTRACTOR.”

WITNESSETH. That:

WHEREAS, the PROVINCE declares ns n matter of palicy that certain infrastructure works should
be constructed pursuant to Sangguniang Panlalawigan Ordinance No, (4, & 2026 namely.

Repair/Repainting of Ynares Muiti-Purpose Covered Court at Brgy. Pipindan,
Binangonnn, Rizal

WHEREAS, the CONTRACTOR, warranung that it has the financial and technical competence
1o undlertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated
Responsive Bid in a public bidding held last April 27, 2026, has accepted and binds itsetf to undertake the
construction and complenion of the above-mentionad infrastructure works stnctly in accordance with the
following standards set forth in the bid documents, approved plans, program works and specification in
consideration of the amount of T Hion Five Hundred Sixty-Six Tho Six Hundred Sixty Peso

& 24/100_(Php2 566,660.24), Philippme Currency

NOW, THEREFORE, for and in considerstion of the foregomng premises, the pwrnes hereto
hereby agree as follows:

I, The whole works subject matter of this Agreement shall be completed within Eighty (80)
calendar days, in accordance with the provisions of the following documents as required by e
Implementing Rules and Regulations (IRK) of Republic Act No. 12009, otherwise known as the “New
Government Procurement Act.” [RA 12009) and shall form part snd be read and construed as integral parts
of this Agreement, viz:

a Philippine Bidding Doguments

1, Drawing/Plans;

i1, Scope ol Work,

i Invitanon to Bid;

iv.  Instructions to Bidders

v, Bid Dute Sheet;

vi. Bid Form, imcluding all the docoments/staterments contained in the Bidder's bidding
envelopes, as anvexes, and ull other documents submitted (e.g, Bidder's response to
the request for clarificabons on the bid), meluding corrections 1o the bid, (F any.
resulting from the PROVINCE'S hid evaluiation;

vit. Bill of Quantities;

Yl viii. General and Special Conditions of Contract; and

ix.  Supplemental Bid Bullets, il oy

b Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals,
und all oiher docurments or sttements submitted;

¢, Performaonice Sécurity,
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d Notice of Award of Contract; and the Bidder's Conforme thereto; and

¢. Other contract documents thit may be required by existing laws and/or the PROVINCE. such
as but not hmated to the Notice to Proceed and Warranty Secunty.

2. In consideration of thi payment to be made by the PROVINCE to the CONTRACTOR. the latier
hereby covenants with the PROVINCE to construct and complete the infrastructure works sulbject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement,

3. The PROVINCE hereby covenants to piy the CONTRACTOR the wmount of Two Million Five

undred Sixty-Siy Thousand Sizs Hundred Sixty Pesos 24/100 (Php2 566.660.24), Philippine

Cumency, subject to retention money, progress payments, and other conditions as provided under RA
12009, 115 IRR and Sangguniang Panlalawigan Resolution No. 471, s, 2025, (If applicable)

4. Itis understood that prior to the signing of this Agreement, the Contractor has posted the required
performatice security of Hundred Sixty- ousand Nine Hundred Ninety-Eight Pesos &
07100 (Php769.998.07) Philippine Currency, as a measure of guarantee for the farthiul comphance with
his obligations wnder this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an sdditional performance secunty following the schedule under
Section 68.4 of the IRR to cover any cumulutive increase of more than [0 percent (10%) over the original
valug of the contract as d result of smendments to order or change orders, extra work orders and
supplemental agreements, as the case may be,

6. In the event that it is established that the CONTRACTOR 15 1n default in any of its obliganons
under this Agreement, the performance security shall be forfeited in [avor of the PROVINCE;

7. The CONTRACTOR undertakes to post 3 warranty security o guaraniee the performiance of its
abljgations in the event of any “Structural Delevts or Fallures”, s defined in the IRR, that may occur within
the applicable wurranty period provided in Section 90.2.35. of the IRR,

£ The CONTRACTOR shall observe the warrinhes under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that #f his not given. nor promised 1o give, any money, gift, or
consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the
puspose of securing this Contract;

16, The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Internal Revenue and a copy of its income and business tax retums duly stamped and received by the
BIR and duly validated with the 1ax payments made thereon:

11, For contracts One Million above. n Contractor’s All Risk Insurance shall be obtamed and
maintained by the CONTRACTOR under its nime and at its own expense, copy of which shall be provided
by the PROVINCE:

12, 1f the CONTRACTOR fhils to satisfactonly complete the works under this Agreement within
the specified contract duration, inclusive of duly granted time extensions, if any. the CONTRACTOR shall
be fighle for liquidatad dimages in an amount equal 10 at least one-tenth (1/10) of ane pereent (1%%) of the
cost of the unperformed portion of the works for every day of delay,

13, The CONTRACTOR shall comply with all labor and employment laws, including occupational
health and safety, minimum wage, hours of work, and compensation for injuries;

14 The CONTRACTOR shall assume all the risk in connection with the implementation of the
aforementioned project prior to the acceptance by the PROVINCE,

15. The provisions of Republic Act Ny 12009, otherwise known as the New Govemmenl
Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, atherwise known
us the Local Government Code of 1991 and the Implementing Rules and Regulations embaodied in the
General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA I_Zul‘:ll'}f regarding
the following: Varation Orders, Suspension of Wark, Extension of Contiaot Time, Liguidated Dumages,
Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, md Other
Aspects of Contract Implementation. shall be applicable in the implementation of this Agreement;
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16. Disputes arising from this Agreement shall be resolved through arbitration or altemmative dispute
resolution mechanisms in sccordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 aof
the [RR of RA 12009, The process of arbitration under the foregoing law shall be sssumed part of this
Agreement, withowt prajudice however. to any mutual agresment of the partics hereto (o agree in writing
to resort to other alternutive modes of disputes resolution;

17, Junsdiction over civil cases or suit ansing out of the roplementation of this Agreement shall
belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts,

18, The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any mjunes,
damages. or claims that may be sustmned by them or by any third party in connection with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19, The implementing rules and guidelines regarding adjustment of Contract Price andfor change
order adopted and approved by the Government and consistent with the provisions of RA 12009 and its
IRR shall he applied m this Agreement,

20. Unless otherwise stated, terms sid expressions used in this Agreement shall have the same
metnings ns those assigned to them in the Conditions: of Contract, which form an integral part of this
Agreement;

21, If any clause of this Agreement is held mvalid, the remamimg provisions shadl reram o full
force and elTear;

22, Without prejudice to administrative sanctions that may be imposed in proper cases, o violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement
and/or undertaking pror or subsequent to the execution of this Agreement as well as any of the pertinent
provisions of Republic Act No. 12009 and its lmplementmg Rules and Regulustions, shall make the
CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the
damages done or the forfeiture in favor of the government of any unwarranted benefit devived from the net
o acts in guestion or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreament.

N WITNESS WHEREOF, the parties have hereunto signed this Ag;mmmtzﬁgs KAV a5 day of
at Antipolo City.

RIZAL PROVINCIAL GOVERNMENT JL GAV CONSTRUCTION
Entity/Firm/Corporation

By By:

NINA RIC YNARES LAURO M. UBIADAS
JMProvincial or { Proprietor/ Manager/President

WITNESSES

; gt
MARISSA N, CLEOFAS MYLA DS, ALARCON
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ACKNOWLEDGMENT
REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY 18.5.
BEFORE ME, a Notary Public for and in Annpolo City, personally appesred the following;
Name/Entity Yalid D Presented Date Ploce
HON. NINA RICCL A. YNARES  Passport No. P7T68%0568B  September 24,2031 DFA Manila
LAURO M. UBIADAS TIN Ne. 167-321-587

all knbwi 1o me to be the swne persond's who exeéculed the Rregony mstrmnent and sckonowletdged it
the same 15 their free voluntary net and deed as weil as the entity that they respectively present. This
instrument, consisting of four (4) pages including this page wherein thig acknowledgment 15 written, has
been signed by the parties hereto and every page hereof, refers to the Agreement for:

Repair/Repainting of Ynares Multi-Purpose Covered Court at Brgy. Pipindan,

Binangonan, Rizal
WITNESS MY HAND AND SEAL this day of § MAY A5 . at Rizal Provincial

Capitol, Antipolo City

Doc No.  3%]
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Bok No._| ““”’W‘“’W ‘
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Republic ol the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED
26 May, 2026

MR. LAURO M. UBIADAS
JL GAV CONSTRUCTION
Binangonan, Rizal

Dear Mr. Ubiadas:

The attached Contract Agreement having been approved, notice is hereby given to
JL GAV CONSTRUCTION  that work may proceed on the
Construction of Mulfi-Purpose Bldg. at Janoss
National High School, Brey. Janosa, Binnngonan, Rizal
effective Mavy 30, 2026 (Saturdav).

You arc responsible for performing ihe $érvices under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule oi the date above-mentioned

Please acknowledge receipt and acceptance of this notice by signimg both copies in the space
provided below. Keep ane copy and return the other w the Provincial Government of Rizal

Very truly yours,

NIN
Governor

'CI AL YNARES

I acknowledge receipt of this Notice on: 2

oG MAY pilL i
Authorized Signature: —” =

Name of the Representative of the Bidderr  LAURO M. UBIADAS

NTP 04272026#8
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CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: [

LF

This AGREEMENT made and entered info by and hetween:

The PROVINCIAL GOVERNMENT OF RIZAL, 1 local govesmment unit, duly otganized and
existing under Philippines laws, with senst of govermment and principal address at Rizal Provincial Capitol
Butlding, Yaues Center Compound, Circuniferential Road comer P Gliveros Streel, Barangay San Rogue,
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON, NINA RICCI A.
YNARES, duly authorized by virtue of Sanggumang Panlalawigan Appro i i
2025, herein referred to as the "PROVINCE "

—and -

3 . {, n sole propaetorship/private corporanon, duly organized and
existing under the laws of the Republic of the Phlippmes. with principal place of business and office
address a1 Binangonan, Rizal and herein represented by its Proprigtor/President/General Manaper,
LAURO M. UBIADAS, of legal age, Filipino citizen, single/immvied and a resident of Binangonan, Rizal,
heremnafter referred (o as the “CONTRACTOR."

WITNESSETH, That:

WHEREAS, the PROVINCE declares #s a mautter of policy that certain infrastructure works should
be constructed pursiant to Sangguniang Panlalawigan Ordinnce No. 04, 5. 2026 namely:

Construction of Multi-Purpose Bidg. at Janosa National High School, Brgy. Janosa,
Binangonan, Rieal

WHEREAS, the CONTRACTOR, warranting that it has the finoncial and technical competence
to undertake the above snid mfrastructure works, and whose bid has heen declared as the Lowest Caleulated
Respuonsive Bid in a public bidding held last April 27, 2026, has accepted and binds itself to underake the
construction and completion of the shove-mentioned infrastructure works strictly in accordance with the
following standards set forth in the bid documents, approved plans, program wotks wnd specification m

considerntion of the amount of illion r d Seventy-’ u Five
Seventv-Nine Pesos & 037100 (Php6 473,579.03), Philippine Currency

NOW, THEREFORE, for und in consideration of the loregoing premises; the purties hereto
hereby agree uy follows:

1. The whale works subject matter of this Agreement shall be completed within One Hundred
Sixty (160) calendar days, in accordance with the provisions of the following documents s required by the
Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the “New
Government Procurement Act,” [RA 12009) and ghall form part and be read and construed as tepral parts
of this Agresment, viz:

& Philippine Bidding Documents

i, Draowing/Tlans;

i, Scope of Work;

i, Invitption 1o Bid;

iv.  Instructions o Bidders

v, Bid Dare Sheet; _

vi. Bid Form, including all the docnmente/staternents contained in the Bidder's biddmg
envelopes, as annexes, and all other documents suboutied (e.g., Bidder's response to
the requedt for clurifications on the bid), n¢luding comrections to the bid, 1if any,
resulting from the PROVINCE's bid evaluation;

vil,  Bill of Quantities;

viti. General and Special Conditions of Contract; and

ix. Supplementl Bid Bulletins. if any, -

b. Winning bidder’s bid, mcluding the Eligibility Requirements, Technical and Financial Proposals,
annd all other dosuments or statements subroitied;
¢ Performance Security,
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d. Notice of Award of Contract; and the Bidder’s Conforme thergio, and _
¢, Other contract documents that may be required by existing laws and/or the PROVINCE, such
a5 but not limited to the Notice to Proceed and Warmunty Secunity,

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter
hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3 Thu F[{DULNCE heteby covenagnts to pay the CONT RAL_I‘UR Ih-: amount of Six Million Four

P‘hﬂ:pp:m: Cum.nq.r, .whjntt to m:unnn maoney, pmj._.rm payments, lmd mher mndums as pm\r_'ld::d und:r
RA 12009, its IRR and Sangguniang Panlalawigan Resolution No. 471, 5. 2025, (If applicable)

4. It 1s understood that pror to the signing of this Agreement, the Contractor has posted the required
performance security of One Million Nine Hundred Fortv-Two Thousand Seventy-Three Pesos &
J100 (Phpi942,073.71) Philippine Currency, a8 a measure of gunrantee for the fanthful compliance with
his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under
Section 68.4 of the IRR to cover any cumulutive increase of more than 10 percent { 10%) over the onginal
value of the continet o8 a result of wnehdments o order or change orders, extra work orders and
supplemental agreements, as the case may be;

6, In the event that it is established that the CONTRACTOR is in default in any of its obligations
under this Agreement, the performance security shall be forfetted in favor of the PROVINCE;

7. The CONTRACTOR undertakes 10 post & warranty security w guarantee the performance of its
obligations in the event of any “Structural Defects or Failures”, as defined inthe IRR, that may occur within
the applicable warmanty penod provided in Section 90.23. of the IRR:

8. The CONTRACTOR shall observe the warratties under Section 90 2 of the IRR ;

9 The CONTRACTOR warrants that it has not given, nor promised o give, any money, gifi, or
consideration to any official or employee of the PROVINCE. or to any government instrumentality, for the
purpose of securmng this Contract:

10, The CONTRACTOR underiakes 16 pay tixes in full and on time, failure to do so will enntle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Witlun
the Internal Revenue and a copy of its income @nd business tax returns duly stamped and received by the
BIR and duly validated with the tax payments made therean:

I1. For contracts One Million above, a Contractor’s All Risk Insurance shall be obtained and
mainttined by the CONTRACTOR under its name and at its own expense, copy of which shall be provided
by the PROVINCE:

12, If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within
the specified contract duration, mclusive of duly granted timie exfensions, if any. the CONTRACTOR shall
be liable for liquidated damages in an pmount equal 1o at least one-tenth (1/10) of one percent (1%6) of the
cost of the unperformed portion of the works for every day of delay,

13. The CONTRACTOR shall comply with all labor and mmluymnnl_luws. including oceupational
health and safety, minimum wage, hours of work, and compensation for injunes;

14 The CONTRACTOR shall assume all the risk in connection with the implementation of the
aforementioned project prior o the aceeptince by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Govermment
Procurement Act and its Implementing Rules snd Regulations, Republic Act No, 7160, otherwise known
as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the
General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding
the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liguidated Damages,
Advance Paviment, Negative Slippuge, Progress Payment (if’ applicable), Retention Money, and Other
Aspects of Contract Implemeniation, shall be spplicable in the implementation of this Agreement,
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16. Disputes wrising from this Agreement shall be resolved through rbitration or alternutive dispute
resolution mechanisms in accordance with Republic Act No, 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009, The process of arbitration under the foregomg law shall be assumed purt of this
Agresinent. without prejudice however, to any mutnal agreement of the parties hereto 10 agres in writing
to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or sutl arismg out of the implementation of this Agreement shall
belong to the appropriate courts of the City of Antipalo, with the éxclusion of any other courts;

18, The PROVINCE shall hive no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its emplovees, and therefure, shall not be responsible for any injuries,
damages. or claims that may be sustained by them or by any third party in connection with the performunce
of this Confract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The mplementing rules and guidelings repirding adjustment of Contract Price and/or change
order adopted and approved by the Govemment and consistent with the provisions of RA 12009 and its
IRR shall be upplied in this Agreement;

20, Unless otherwise stated. terms and expressions used i this Agreement shall have the same
meanings as those assigned 1o them in the Conditions of Contract, which forin an integral part of this
Agreement]

21, If any clause of this Agreement is held mvalid, the remmmng provisions shall remain i full
force and effect;

22, Without prejudice 1o administrative sinctions that may be imposed in proper Gases, o violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement
and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent
previsions of Republic Act No. 12009 and its Implementmg Rules and Regulations, shall make the
CONTRACTOR liable for damages, which may either consist of liquidated damnges and restitution for the
damages done or the furfeiture in favor of the government of any unwirranted benefit denved from the act
or acts 1n question or both, st the discretion of the couwrt; and

23, The provisions under Section 714 of the IRR shall govern the rermination of this Agreement

IN WITNESS WHEREOF, the parties have hiereunto signed this Agreement this 28 dig of

ut Antipolo City.
RIZAL PROVINCIAL GOVERNMENT JL GAYV CONSTRUCTION
Entity/ Firm/Corporation
Hy: By
NINA RICCI AZYHARES LAURO M. UBIADAS
Provincial Go { Proprietor/Manager/President

WITNESSES

T
MARISSA N. CLEOFAS MYLA DS.ALARCON




L R

ACKNOWLEDGMENT
REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY )88
BEFORE ME. a Notury Public for and in Antipolo City, personally appeared the following:
Name/Entity Vilid 1D Preqented Duate Place
HON. NINA RICCI A, YNARES  Passport No. P76890568  September 24, 2031 DFA Manila
LAURO M. UBIADAS TIN No. 167-321-587

wll Knuwnl (o me to be the saine persun’s who execuled (he otepoing insttumenl and scknowledged thut
the same is their free voluntary sct and deed as well as the entity that they respectively present. Tins
instrument, consisting of four (4) pages including this page wherein this acknowledgment 15 wrtten, has
heen signed by the parties hereto and every page hereof, refers to the Agreement for:

Construction of Multi-Purpose Bldg. at Janosn National High School, Broy. Janosn,
Binangonan, Rizal

26 M 2
WITNESS MY HAND AND SEAL this dav of . gt Rizal Provincial
Capitol, Antipolo City.
Doc No. 27%
PageNo. (]
Book No, . § Wﬁc
Series 202 @ f\//
T AIVEC, RUBA AP T51 5
ilame = Ao B, iz i) ME
Attornmy's Roy “o. 53300
1] all i, o208 L7 g
MOUE Samluzez Mo T ut i
FIW (L IS0NDEEPA) [R4 & QB2




Republic of the Philippines

Provincial Government of Rizal
OFMCE OF THE GOVERNOR
NOTICE TO PROCEED
26 May, 2026
MR. DANILO C, MAGNO
TRANCOM ENGINEERING CONST.
Cainta, Rizal
Dear Mr. Magno

The attached Contract Agreement having been approved, notice is hereby given o
TRANCOM ENGINEERING CONST.  that work may proceed on the
Constraction of 2-Storey Yoares Multi-Purpase Bldg, (Senior Citizen Office) at
Adeling Homes Subd., Phase IL Brgy. San Isidro, Caint, Rieal
effective May 30, 2026 (Saturday).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and return the other to the Provineial Governmeit of Rizal

Very truly vours,

NINA ReCT A f{n}ml:s

Ciovernor 3 _g—

L acknowledge receipt of this Notice on:

Authorized Signature:
Name of the Representative of the Bidder

NTP 04272026#9



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: (‘r-
LA
This AGREEMENT made and entered into by and between;

The PROVINCIAL GOVERNMENT OF RIZAL, a local government anit. duly organized and
existing under Philippmes laws, with seat of government und principal address at Rizal Provincial Capitol
Building, Yaures Center Compound, Circumiiesentiol Road comier P, Oliveros Sireel, Barangay San Rogue,
Antipolo City, represented in this act by s PROVINCIAL GOVERNOR, HON, NINA RICCI A.

YNARES, duly authonzed by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 34, s.
2025, herem referred o as the “PROVINCE.”

—gnd -

TRANC EN RING CONSTRUCTION, a sole proprictorship/private corporation,
duly organized and existing under the laws of the Republic of the Philippines. with principal place of
business and office address at Taytay, Rizal and herein represented by its Proprietor/President/General
Manager, DANTLO MAGNO. of legal age, Filipino citizen, single/tarnied and a resident of Tavtav, Rizal,
hereinafier referred to as the "CONTRACTOR.”

WITNESSETH, That

WHEREAS, the PROVINCE declares s o matter of policy that certain infiastroctire works shiould
be constructed pursuant to Sangeuniang Panlalawigan Ovdinance No. 03, &, 2026 mamely:

Construction of 2-Storey Ynuares Mult-Purpose Bldg. (Senior Citizen Office) at
Adeling Homes Subd., Phase I, Brgy. San Isidro, Cainta, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and téchnical competence
to undertake the gbove said infrastructure works, and whose bid has been declared as the Lowest Caleulsted
Responsive Bid in a public bidding held last April 27, 2026, has secepted and binds itself to undertake the
constriction and completion of the above-mentioned infrastructure works stactly mn accordance with the
following standards set forth in the bid documents, approved plans, progrom works snd specification in
consideration of the amount of Million Nine Hundred Sixty-One Thousand Two Hundred Fi
Pesos & 73100 (Php3.961.250.73), Philippine Currency.

NOW, THEREFORE, for and i consideration of the foregoing premises, the paruies hereto
hereby ngree as follows:

1. The whole works subject matter of this Agreement shall be completed within One Hundred
Sixty (160) calendar days, in accordance with the provisions of the following documents as required by the
Implementing Rules and Regulotions (IRR) of Repubhc Act No. 12000, otherwise known as the "New
Government Procureiient Act.” (RA 12009) and shall form part and be read and construed as mtegral pars
of this Agreement, viz:

g. Philippine Bidding Documents
. Drawing/Plans;
i, Scope of Work:
fil.  Inviation to Bad,
v, Instructions to Bidders

v. Bid Date Sheet; o
Qd._ vi. Bid Form including nll the documente/statements contained in the Bidder's bidding

envelopes, as annexes, and all other documents submitted (e, Bidder's response to
the request for clarifications on the bid), mcluding comections to the bid, if any,
resulting from the PROVINCE s Ind evaluation;
vii. Bill of Quantities;
viti. General nnd Special Canditions of Contract; and
W ix. Supplemenal Bid Bulletins, if uny.
b. Winning bidder’s bid, including the Eligibility Requirements, Technicnl and Finuncial Proposals,
and all other documents or statements submitted:
¢, Performance Segurity;
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d Notice of Award of Contract; and the Bidder’s Conforme thereto; and
e. Other contract documents thut may be required by existing laws and/or the PROVINCE, such
#s but not limited to the Notice to Proceed and Warranty Security,

2. Inconsideration of the payment to be made by the PROVINCE to the CONTRACTOR, the |atter
hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of Three Million
Nine Hundred Sixty-One Thousand Two Hundred Fifty Pesos & 73/100 (Php3.961.250.73), Philippme
Currency, subject to retention money, progress payments, and other conditions as provided under RA
12009, its IRR and Sangguniang Panlalawigan Resolution No. 471, 5. 2025, (If applicable)

4. 118 understood that prior 1o the signing of this Agreement. the Contractor has posted the required
performance secuity of One Million One Hundred ty-Eight Tho il Three Hand
Five Pesos & 22/100 (Phpl, 188.375.22) Philippine Currency, as a measure of guarantee for the faithful
compiliance with his obligations under this Agreement in sccordance with the Bidding Documents,

5. The CONTRACTOR shall post an additional performance secunity following the schedule under
Section 68.4 of the [RR 1o cover any cumulative increase of more than 10 percent (10%) over the origingl
value of the contract as o result of mmendments to order or change ordérs extra work orders and
supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default m any of its obligations
under this Agreement, the performance security shall be forfeited i favor of the PROVINCE;

7. The CONTRACTOR undertakes 1o post 3 warranty security 10 gunrinies the perlunmpnce of its
obligitions in the event of nny “Structural Defects or Failures”, as defined in the IRR, thi muy occur within
the applicable warranty penod provided in Section 90.2.3. of the [RR,

8. The CONTRACTOR shull observe the warranties under Section 902 of the IRR ;

9. The CONTRACTOR warmnts thar it has not given. nor promised to give, any money, gift, or
consideration to any official or employee of the PROVINCE, or 1o any goverument instrumentality, for the
purpose of securing this Contract;

10, The CONTRACTOR undertakes to pay taxes in full und on tme, fiilure to do so will entitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR, Within
the Internal Revenue and a copy of its income and business wx returns duly stamped and received by the
BIR and duly vahidated with the tax payments made thereon,

11. For contiacts Cie Million above, 1 Contractor’s All Risk Inswrance shall be obtained and
maintained by the CONTRACTOR under its nume and at its own expense, copy of which shall be provided
by the PROVINCE, '

12, If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within
the specified contract duration, inclusive of duly pranted time extensions, if any, the CONTRACTOR shall
be liable for liquidated damages in an amount equal 1o st least one=tenth (1/10) of one percent (1%) of the
cout of the unperformed portion of the works for every day of delay;

13, The CONTRACTOR shall comply with all labor and employment laws, including occupational
higalth and safety, minimum wage, hours of work, and compeasation for injunies;

14 The CONTRACTOR shall assume all the risk in connection with the mplementstion of the
aforementioned praject prior to the acceptance by the PROVINCE:

15. The provisions of Reépublic Act No. 12009, otherwise known ns the New Government
Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, othetwise known
as the Local Government Code of 1991 and the Implementing Rules snd Regulations embodied in the
Genertil Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding
the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages,
Advance Payment, Megative Slippage, Progress Payment (if applicable), Retention Money, and Other
Aspests of Contract Implementation, shall be applicable in the implementation of this Agreement:
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16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute
resolution mechamsms m accordance with Republic Act Mo 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009, The process of arbitration under the foregoing luw shall be assumed part of this
Agreement, without prejudice however, to any mutual sgreament of the parties hereto to agree in writing
to resort 1o other alternitive modes of disputes resolition;

17, Junsdiction over civil cases or suit ansing out of the implementation of this Agreement shall
belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18, The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries,
damages, or claims that may be sustained by them or by any third panty in connection with the performance
of this Contract, all of which shall be the sale responsibility of the CONTRACTOR;

19, The implementing rules and guidelines reparding adjustment of Contraet Price and/or change
order adopted and approved by the Govemnment and consistent with the provisions of RA 12009 and its
IRR shall be applied in this Agreement,

20). Unless otherwise stated, terms and expressions used in this Agreement shall have the same
meanings s those assigned (0 them in the Conditions of Contract, which form an integeal part of this
Agreement,

21, If any clause of this Agreement is held invalid, the remaining provisions shall remamn in full
fiorce and effect:

22, Without prejudice to administrative sanctions thal may be imposed ih proper cases, o vialation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement
and/or undertaking prior or sehsequent to the execution of this Agreement as well as any of the pertmens
provisions of Republic Act No: 12009 and its Implementing Rules and Regulations, shall make the
CONTRACTOR liable lor damages, which may either consist of liquidated damages and restitution for the
damages done or the forfeiture in favor of the govetnment of any unwarranted benefit denved from the act
or acts in question or both, @ the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement

IN WITNESS WHEREOF, the parties huve hereunto signed this Agreement this E_E_ﬂgy_w of
at Antipolo City.

RIZAL PROVINCIAL GOVERNMENT TRANCOM ENGINEERING CONSTRUCTION
Entity/From/Corporahon

By Hy:

Proprictor/Manager/President

WITNESSES

|
MARISSA N. CLEOFAS MYLA DS. ALARCON
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ACKNOWLEDGMENT
REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY )55
BEFORE ME, a Notary Public for and in Antpolo City. personally appeared the following:

Name/Entity Valid 1D Presented Date Pluce

HON. NINA RICCL A, YNARES  Passport No. PTeB956B  September 24, 2031 DFA Manila
DANILO MAGNO TIN Mo. 130-861-254

all known 1o me to be the sane person/s who executed the foregoing mstrument and scknowledged that
fhe same is their free voluntary act and deed as well as the entity that they respectively present, This
instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, hus
been signed by the parties hereto and every page hereof, refers to the Agreement for:

Construction of 2-Storey Ynares Multi-Purpose Bldg. (Senior Citizen Office) at
Adeling Homes Subd., Phase 11, Brgy. San Isidro, Cainta, Rizal

WITNESS MY HAND AND SEAL this day of Z 8 MLy e Wt Rizal Provingial
Capital, Antipolo City.

Doc No. @ %
Page No. 67
Book No. 3 No i
Series 202 Ls. ATTY 1 AVEC HHEIW
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Attornev's Rall Mo, B%3
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Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR
NOTICE TO PROCEED
26 May, 2026
MR. DANILO C. MAGNO
TRANCOM ENGINEERING CONST.
Cainty, Rizal
Dear Mr. Magno

The attached Contract Agreement having been approved, notice 15 hereby given 1o
TRANCOM ENGINEERING CONST.  that work may proceed on the
Canstruction of 2-Starey Ynares Multi-Purpose Bldg.
at Birmingham Place Subd., Brgy. Saa Isidro, Caints, Rizal

effective May 30, 2026 (Saturday).

You are responsible for performing the services under the terms snd conditions of the
Agreement and in accordance with the Implementing Schedule on the dite above-mentioned

Please acknowledge receipt and accepiance of this notice by signing both capies in the space
provided below. Keep one copy and return the other to the Provincial Government of Rizal,

!l acknowledge receipt of this Notice on:

Authorized Signature:
Name of the Representative of the Bidder:

NTP 04272026#10



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: —~

[}

This AGREEMENT made and entered into by and between: /

The PROVINCIAL GOVERNMENT OF RIZAL, a local government umt, duly organized and
existing under Philippines lows, with sent of government and principal address st Rizal Provineial Capitol
Duilding, Yaares Conter Conipound, Circumisrontial Road comar . Cliveros Strect, Barangay San Regie,
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON, NINA RICCI AL

YNARES, duly authonized by virtue of Smmggunisng Ponlalawigan Appropriation Ordinance No. 34, s.
2025, herein referred w as the “PROVINCE”

~and -

TRANCOM ENGINEERING CONSTRUCTION, a sole proprietorship/private corporation,
duly organized and cxisting under the laws of the Republic of the Philippines. with principal place of
business and affice address ar Taviav, Rizal and herein represented by its Proprictor/President/Genersl

Munager, DANILO MAGNO, of legal age, Filipino citizen, single/marmied and o resident of Tavtay, Rizal
heremnfier referred to as the “CONTRACTOR."

WITNESSETH, That:

WHEREAS, the PROVINCE declares a8 2 matter of policy thit certuin infrastructure works should
be constructed pursusnt 1o Sangguniang Panlalawigun Ordinance No. 03, s. 2026 numely:

Construction of 2-Storey Ynares Multi-Purpose Bldg. at Birmingham Pluce Subd.,
Brgy. San lsidro, Cainta, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and techinical competence
to undertake the above said infrastucture works, and whoss bid hag been declared ay the Lowest Calculated
Responsive Bid in a public bidding held last April 27, 2026, has accepted and binds itself to undertake the
construction and completion of the above-mentioned infrastructure works strictly m accordance with the
following standards set forth in the bid documents, approved plans, progrim works and specification in

considerntion of the amount of Five Million Four Hundred Fifty-One Thousand Six Hundred Twenty-
{Ine Pesos & 26/100 (PhnS.451.621.26) Philipnine Correney

NOW, THEREFORE, for and in consideration of the foregomng prermises. the parties hereto
hereby agree as follows;

I. The whole works subject matter of this Agreement shall be completed within One Hundred
Sisiy (160§ cadeodai days, b avoodaice wil e poovisioe ol e Ul i Ui s> @5 SLIiEea iy e
Implementing Rules and Regulanons (TRR) of Republic Act No. 12009, otherwise known us the “New
Government Procurement Act.” (RA 12009) and shall {orm part and be read and construed as integral parts
of this Agreement, viz

a Philippine Bidding Documents

i, Drawing/Plans;
! i, Scope of Work;
i, Invitation 1o Bid:

iv. Instructions o Bidders

v. Bid Date Sheet; o
Rg"— wi Rid Form anoloding alt the doemmendelaimrmments cantaimed iy the Ridder’s h1dri1:|£
envelopes, us annexes, and all other documents submitted (.5, Bidder's response 1o

thie request for clarifications on the bid), including corrections to the bid, 1if any,
resulting from the PROVINCE's bid evaluation;
vii, - Bill of Quantities;
Trodaa viii. General and Special Conditions of Contract; and
A Suppiciicial Did Duiieuns, i any,
b. Winning bidder’s bid, mcluding the Eligibility Requirements, Technical and Finnncial Proposals,
and all vther documetis or statements submitted:
¢ Performance Sedunty,
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d. Notice of Award of Contract; and (he Bidder"s Conforme thereto, and
¢. Other contract documents that may be required by existing laws and/or the PROVINCE, such
ps but not limited to the Notice to Proceed and Warranty Secunty.

2. In consideration of the payment to be munde by the PROVINCE to the CONTRACTOR, the latter
herelyy covenants with the PROVINCE to construct and complere the infrastructure works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenanis 1o pay the CONTRACTOR the amount of Five Million Four
Waosmdwnd  FifnaMins Thanvand Qi Wondesd Twionie Mine Paane & TR0 (Phas AZT £71 780
Philippine Currency, subject 1o retention money, progress payments, and other conditions as provided under
RA 12009, its IRR and Sangguniang Panlalawigan Resolution No, 471, s, 2025, (If applicable)

4. Itisunderstood that prior to the signing of this Agrecment, the Contractor has posted the mqmrnd
pednmumc:: sur:unty of One Mi i

rl:WI g Ml"“ ll’llEl*WﬁW[ lIIII-I{JPIIK: L.l.ll-lﬂh.-j. d3 @ sl Ul- Lutepatind IIJI- I-IIL Il.‘lILIJ.ILLl-

compliance with his obligations under this Agreement in accordance with the Bidding Documents,

5. The CONTRACTOR shall post an additional performance security following the schedule under
Section 68.4 of the IRR 1o cover any cumulative increase of more than 10 percent (10%) over the orijgmal
vilue of the contract as 4 resalt of amendmems to ovder or chonge orders, extra work orders and
supplemental agreements, as the case may be;

6. In the event that it is established thut the CONTRACTOR is.in defiault in sny of its obligutions
under this Agreement, the performance sconrity shall be forfoited in favor of the PROVINCE;

T This (MONTR ATTOR andertnbec in n.nu:l % e !'Irﬁl'l'lh E urﬂ-u iy mmrﬂrlfnﬂ this mvrf'nrmnm-l- afite

abligations in the event of uny “Structural Defects or Failures”, as defined i m the IRR, that may oocur within
the applicable warranty period provided in Section 90.2.3. of the IRR.

8. The CONTRACTOR shall ohserve the warranties under Section 90.2 of the IRR

B, TS AR T AR AT LIk LHEE 1 Ty I 5I-vl..l4 b wuuu:ﬂ-u w E,,IH:.. any AMEY, E..I.H i
consideration to any official or employee of the PROVINCE, orto any government instrumentality, for the
purpose of securng this Contract;

10, The CONTRACTOR undertakes to pav taxes in full and on time, failure 1o do so will entitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Intemal Revenue and a copy of its income and business tax returns duly stamped and received by the
BIR and duly validated with the tax payments made therson.

11, For contracts One Million above, 4 Contractor's All Risk Insurance shall be obtumed __a_m;i
maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided
b the PROVINGE

12. 1f the CONTRACTOR fails to satisfactorily complete the works under this Agreement within
the specified contract duration. inclusive of duly granted fime extensions, if any. the CONTRACTOR shall
be lisble for liquidated damages in an amoint equal to at least one-tenth (1/10) of one percent (1%0) of the
cost of the unperformed portion of the works [of every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational
health and safety, minimum wage, hours of work, and compensation for injunies,

|4, The CONTRACTOR shall assume all the risk in connection with the implemenintion of the
aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No, 12009, otherwise known as the New Govemment
Procurement Act and its Implementing Rules and Regulntions, Republic Act No. 7160, otherwise known
as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied i the
Generitl Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding
the following: Variation Orders, Suspénsion of Work, Extension of Contract Time, Liquidated Damages:

L PRS- t-lqmmqr Hpuaum- t.‘.‘lmmu- Prnirese Pavmn iif nrmht sl Ratentian Money aned (iher

Aspects of' Contract Implm:umatmn. shull be applimhl: in the lmplun:ntwnn of this .ﬁgruﬂnml'
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1 6. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute
resolution mechanisms in accordance with Republic Act No, 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009 The nrocess of arhitration under the foregoing taw shall be assamed part of thie
Agreement, without prejudice however, 1o any mutinl agreement of the purtieés hersto to agree in writing
to resort o other alternative modes of disputes resolution;

17. Junsdiction over civil cases or suit ansing out of the implementation of this Agreement shall
belong o the appropriate courts of the City of Antipelo, with the exclusion of any other courts,

I8, The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries,
damages, or claims that may be sustamed by them or by any third party in connection with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR:

19 The impleimenting rules and gnidelines regarding adivatment of Coantract Price and/or chanee
order adopted and approved by the Government and consistent with the provisions of RA 12009 and its
IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same
meinings as those assigned to them in the Conditions of Comtract, which form an integral part of this

Ak,

21, If any clause of this Agreement is held invalid, the remaining provisions shall remain i full
force and effect;

22 Without prejudice to administrative sanctions that may be imposed in proper cases, a violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement
and/ar undertaking prior or subsequent 1o the exegution of this Agreement as well as any of the pertinent
provisions of Republic Act No. 12009 and its lmplementing Rules und Regulations, shall make the
CONTRACTOR hable for damages, which may either consist of ligquidated damages and restitution for the
damnges done or the forfeiture in fiavor of the government of any unwarranted benefit derived from the act
o acrs in auestion or hodh at the diseretion of the court: and

23, The provisions under Section 71.4 of the IRR shall govemn the termination of this Agreement

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 2 3 Hl!'dﬂf
at Antipolo City.

RIZAL PROVINCIAL GOVERNMENT TRANCOM ENGINEERING CONSTRUCTION
Entity/Firm/Corporation
By: By
,L_'T
YNARES DANI AGHD
umr:ml Gayemor { ProprictotManager/President
WITNESSES
v

MARISSA N. CLEOFAS MYLA DS. ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY 155,

BEFORE ME, a Notary Public for and in Antipelo City, personally appeared the following:
Name/Fatity Vahd I Precented Pade Place
HON. NINA RICCI AL YNARES  Passport No. P7689056B  September 24, 2031  DFA Manila

DANILO MAGNO TIN No. 130-861-254

s o o me o' e samc esonls who St e inspcing instramcst and adlaewicdgesd Ut
the same 15 their free voluntary act and deed as well as the entity that they respectively present. This
instrument, consisting of four (4) pages including this page wherein this acknowledgment 15 written, has
been signed by the parties hereto and every page hereof, refess to the Agreement for:

Construction of 2-Storey Ynares Multi-Purpose Bldg, at Birmingham Place Subd.,
Brey. San lsidro, Caint, Rizal

WITNESS MY HAND AND SEAL this 21.@' atY 2 . at Rizal Proviroial
Ciapitol, Antipolo City.

Doc No. 730
Eﬁ:':kr:;} . Yt i
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Republic of the Philippines
Provinefal Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED
26 May, 2026

MR DANILO C,. MAGNO
TRANCOM ENGINEERING CONST.
Caunta, Rizal

Dear Mi. Mngno:

The attached Contract Agreement having been approved, notice is hereby given to
TRANCOM ENGINEERING CONST.  that work may proceed on the
Repair/Repainting of Multi-Purpose Covered Court a1 Area 5, Rose St..
Greenwoods Exec. Vill, Brgy. San Andres, Cainta, Riral

effective May 30, 2026 {Saturday).

You are responsible for performing the services under the terms and conditions of the
Agreement and 1n accordance with the Implementing Schedule on the date above-mentioned

Please acknowledge receipt and aceeptance of this notice by sigming both copies in the space
provided helow. Keep one copy and return the other to the Provincial Governiment of Rizal

Very truly yours,

NINA RECAT A. YNARES
Governor # o
Tacknowledge receipt of this Notice om:

Authonzed Signature:
Nanie of the Representative of the Bidder:

NTP 04272026#11



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: ;
This AGREEMENT made und entered into by nnd between: ;

The PROVINCIAL GOVERNMENT OF RIZAL, a local govermment unit, duly organized and
existing under Philippines laws, with seat of government and primeipal address nt Rizal Provincial Capitol

L -ll-'_—lr-i-l-f'—l-—lr-—i e AW o N - ey . e . [—
SACAINUALAE, R SRR LRI, LA R e R RS WS AN § . WP EE el L] G Ll ek ARa kA pmda LRARR R ia b

Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON. NINA RICCI A.

YNARES, duly authonzed by virtue of Sanggumiang Panialowigan Appropriation Ordinance No. 34, 5,
20258, herein referred 1o 25 the “PROVINCE”

—and —

TRANCOM ENGINEERING CONSTRUCTION, a sole propnetomship/pavate corporation,
duly organized and existing under the laws of the Republic of the Plulippmes, with principal place of
business and office address st Tavtay, Rizal and herem represented by its Proprnietor/President/General
Manager, DANILO MAGNO, of legal age, Filipino citizen, single/martied and a resident of Taytay, Rizal,
hercinafier refermed to as the “CONTRACTOR."

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a matier of policy that certain infrastriscture works should
be constructed pursuant (o Sangguniang Panlitlowigan Ordinance No. D4, 5. 2026 namely.

Repair/Repainting of Multi-Purpose Covered Court at Area 5, Rose St., Greenwoods
Executive Vill,, Brgy. San Andres, Cainta, Riznl

WHEREAS, the CONTRACTOR, warranting that it has the fmuncinl dnd technical competence
10 undertake the above said mfrastructure works, and whose bid has been declared as the Lowest Calenfated
Responsive Bid i a public bidding held last April 27, 2026, has sccepred and binds itself wo undertake the
congtruction and completion of the above-mennoned infrastructure wirks strictly in accardance with the
following standards set forth in the bid documents, approved plans, program works and specification in
consideration of the amount of Two Million Three Hundred Seventeen Thousand One Hundred Pesos

& 46/100_(Php2.317.100.46), Philippine Currency,

NOW, THEREFORE, for and in consideration of the foregomng premises, the purties hereto
hereby agree as follows:

1 Tho wholc works subject matior of thiz- AgicGmont shintl (o COMPIIC0 Within SIRLY (U] Cavmear
days, in accordmee with the provisions of the following documents as required by the Implementing Rules
and Reguiations (IRR) of Republic Act No. 12009, otherwise known as the “New Govemment Procurement
Act.” (RA 12009) and shall form part and be read and constried as integral parts of this Agreement, viz:

o Philippine Bidding Documents

1. Drawimg/Plans:
- i, Scope of Work;
ill. Invitation to Bid;
iv, Instuctions to Bidders

v. Bid Date Sheet,
vi. Bid Form. mcluding all the documents/statements contained in the Bidder's bidding
envelopes, as annexes, and all other documents submitted (e.g., Bidder’s response 10
the request for clarifications on the bid). including corrections to the bid, 1f any,
resulting from the PROVINCE's bid evaluation;
vii, Bill of Quantities,
viii. General and Special Conditions of Contract; and
N R SUpRSTICTR, i St 1 any.
b Winninglhr;ddm"s bid. including the Eligibility Requirements, Technical and Financial Proposals,
and all ether documents or statements submitted:
¢, Performance Segunty,
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d. Notice of Award of Contract; and the Bidder's Conlonhe theréto; and
e. Other contract documents that may be required by existing laws and/or the PROVINCE. such
as but not limited to the Notice to Proceed and Warmanty Secunity.

2. In consideration of the payinent to be made by the PROVINCE to the CONTRACTOR, the luttet
hereby covenants with the PROVINCE o construct and complete the infrastructure works subject of this
Agreement in conformity with the provisions, terins, and conditions of this Agreement;

3. The PROVINCE hereby covenants 1o pay the CONTRACTOR the amount of Two Million
Three Hundred Seventeen Thousond Oee Hundred Peeos & 46/100 (Phn2 3171060 451 Philivsesinge
Currency, subject to retention money, progress payments, and other conditions as provided under RA
12009, its IRR and Sangguniang Panlalawigan Resolution No. 471, 5. 2025, (If applicable)

4. Itisunderstood that prior to the signing of this Agreement. the Contractor has posted the required
performance security of Six Hun Ni Five Thousand One Hondred
(FapGs5,150.53) Plulippine Tuncny, o 4 mdeswe Of gumanice e e Tailiud compdianve with s
obligations under this Agreement m accordance with the Bidding Documents,

3. The CONTRACTOR shall post an additonal performance secunity following the schedule under
Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the onginal
value of the contract as a resiilt of omendments to order or change orders;, extra work orders and
supplemental agreements, as the case may be;

6. In the event that it 15 established that the CONTRACTOR isn default in any of 1ts obligations
under this Agreement. the performance security sholl be forteited in favor of the PROVINCE:

7 The CONTRACTOR undertakes 1o post o wassaniyv secarity to pursntes the nerfirinance of ite
obligations in the event of any “Structurnl Defects or Failures”, as defined in the [RR, that may occur within
the applicable warranty period provided in Section 90,23 of the IRR,

8. The CONTRACTOR shall observe the warrantios under Section 90.2 of the IRR ;

% The CONTRAUTOR waiiaiis it 1f 1has ins givet, dos pioiiised (0 gave, aby ooy, g, v
consideration to any official or employee of the PROVINCE, or to tny govermmen| instrumentality, for the
purpose of securing this Contract;

10, The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the
BIR and duly validated with the tax payments made thereon,

11. For contriicts One Million abiove, & Contractor’s All Risk Insurance shall be obtained and
maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided
by the PROVINCE:

12. If the CONTRACTOR fails 1o satisfactorily complete the works under this Agreement within
the specified contract duration, inclusive of duly granted time extensions. if any, the CONTRACTOR shall
be lable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%6) af the
cost of the unperformed portion of the works for every diy of delay;

I3, The CONTRACTOR shall comply with all lahor and employment hiws, including occupational
henlth and safety, minimum wage, hours of work, and compensation for injuries,

14, The CONTRACTOR shall assumie all the risk in connection with the implementation of the
aforementioned project prior to the acceptance by the PROVINCE:

15. The provisions of Republic Act No, 12009, otherwise known as the New Government
Procurement Act and its Implementing Rules and Regulations;, Republic Aot No, 7160, otherwise known
g4 the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the
Genernl Accounting Auditing Manual (GAAM), unless otherwise mconsistent with RA 12009, regarding
the following: Variation Orders, Suspension of Work, Extension of Controct Time, Liguidated Damages,
Advance Pavment Negative Slinnage Progress Pavment (i applicable) Retentinn Money  and Other
Aspects of Contract Implementstion, shall be applicable in the implementation of this Agrezment;
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16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute
resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
the IKR of RA 12009 The pmaess of arbitrafion under the forepoine law shall be asswmied nan of this
Agresment, withowt prejudice however, to any mutual agreement of the parties hereto to agree in writing
to resort to other alternative modes of disputes resolution;

17. Junsdiction over civil cases or suit anisimg out of the inplementanon of this Agreement shall
belong to the sppropriate counts of the City of Antipolo, with the excluston of any ather courts;

18 The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries,
damages, or claims that may be sustained by them or by any third party wm connection with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR:

19 The imolementing rules and puidelines recudinge adinatment of Contract Price and/ne chanye
order adopted und approved by the Government and consistent with the provisions of RA 12009 and its
IRR shall be applied in this Agreement;

20. Unless otherwise stted, terms and expressions used in this Agreement shall have the same
reanings as those pssigned to them m the Conditions of Contracl, which form an integral part of this
Agiesincil,

21, If any clause of this Agreement is held invahd, the remaming provisions shall remain in tull
force and effect;

22, Without prejudice to administrative sanctions that may be imposed in proper cises, a violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or uny agreement
and/or undertaking prior or subsequent to the exceution of this Agreement as well as any of the pertineni
provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, sholl make the
CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the
damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the set
oracts in auestion or hoth, at the discretion of the eourt and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the piirties have hereunto signed this Agreement this M cﬁﬁuf
at Antipolo City

RIZAL PROVINCIAL GOVERNMENT TRANCOM ENGINEERING CONSTRUCTION
Entiry/Firm/Corporntion

By: By:

WITNESSES

- e

MARISSA N. CLEOFAS MYLA DS, ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY ) S.5.
BEFORE ME, a Notwry Public Tor and in Antipolo City, personally appeared the following:
Name/Fntitv Valid ID Presented Date Place
HON. NINA RICCI A. YNARES  Passport No. P76890568B  September 24. 2031 DFA Manila
DANILO MAGNO TIN No. 130-861-254

ail knows 16 mo o Br e samnc ponson/s who Suesutcd ihe fvogsing matmimant and adhnowilodaad that
the same is their free voluntary act and deed as well as the entity that they respectively present. This
instrument, consisting of four (4) pages including this page wherein this acknowledgiment is written, has
been signed by the parties hereto and every page hereof, refers 1o the Agreement for:

Repair/Repainting of Multi-Purpose Covered Court at Area §, Rose St., Greenwouds
Executive Vill.,, Brgy. San Andres, CUninta, Hizal

WITNESS MY HAND AND SEAL this ) . 8t Rizal Provincial
Capital, Antipols City. dB% %r VAY TR
Doc No. _ %3}
Page No. ¢
Book No._ Notary P{?%‘){
Series 2026 . S .,/\K/,
reEE AT 10 TAIVEE pURA s
= :,-'l}:r A i s
Attoramys finfi by 55s.
R I il Na. L o
MRLS LIl it e Wy e

TN S008I A £ 2000 T




Republic of the Philippines
Provincal Government of Rizal

OFFICE OF THE GOVERNOR.

NOTICE TO PROCEED
26 May, 2026

MR. PAOLO OLIVER D. AQUINO
DIAZ AQUINO CONST. CORP,
Binangonan, Rizal

Dear Mr. Aquino’

The attached Contract Agreement having been approved, notice 15 heneby given to
DIAZ AQUINO CONST. CORP. that work may proceed on the

' Repair/Repainting of DPWH Multi-Purpose Covered Court nnd Stage

at Cainta Green Park Village (Zone 1), Brgy. San Iidro, Cainta, Rizal

effective May 30, 2026 (Saturdayv )

You are responsible for performing the services under the terms snd conditions of the
Agreement und in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and retumn the other to the Provincial Governmeiit of Rizal

Very truly yvours,
NINA RICUT A, YNARES

Govern 5 ¥ .
[acknowledge receipt of this Notice on 2& MNY Eﬁ.

Authorized Signature: I (N / A e
Name of the Representative of the Bidder  PAOLO GLIVER/D. AQUINO

NTP 04272026#12
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CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: ] "'}
I ¢

This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government wt, duly organized and
existing under Philippines laws, with seat of government and principal addiess at Rizal Provineial Capitol
Building, Vaars Tontor Compuund, Ulrcumfsantial Rasd somar P Olivaos Stecst, Barangay Sas Roquie,
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR. HON. NINA RICCI A.

YNARES, duly authonized by virtue of Sanggumiang Panlalawizan Appropriation Ordinance No, 34, 5.
2025, herein referred to as the “PROVINCE.™

—and -

DIAZ AQUINO CONSTRUCTION CORPORATION, & sole proprietorship/private
corporation, duly orgamzed and existing under the laws of the Repubhic of the Plulippines, with principal
place of business and office address st Binangonan, Rizal and herein represented by its
Proprietor/President'General Manager, PAOLO OLIVER D. AQUINO, of legal age, Filipino citizen,
single/married and a resident of Binangonan, Rizal hereinafier referred w as the “CONTRACTOR."

WITNESSETH. That:

WHEREAS, the PROVINCE deglares as o matter of policy that certwin infrastructure works shauld
be constructed pursuant o Sanpeuniang Panlulawigan Ordinance No, 04, s, 2026 namely:

Repair/Repainting of DPWH Multi-Purpose Covered Court and Stage at Cainta
Green Park Village (Zone 1), Brgy. San Isidro, Cainta, Rizal

WHEREAS, the CONTRACTOR, warrunting that it has the financial and wechnical competence
to undertake the above said infrastructure works, and whose bid has been declared a5 the Lowest Calculated
Responsive Bid in & public bidding held last April 27, 2026, has accepred and binds itself ro underake the
construction and completion of the above-mentioned infrastructure works strictly in accordance with the
following standards et forth in the bid documents, approved plans, program works and specification in
congideration of the amount of Two Million Three Hundred Sixty-Thrée Thousand Seven Hundred
Fortv-Seven Pesos & 11/100  {Pho2.363.747.111 Philippine Cumency.,

NOW, THEREFOREFE, for and i consideration of the foregoing premmses, the parties hereto
hereby agree as follows:

{. The whole works subject mutter of this Agreement shall be completed within Eighty (30)
calondar days, in accordance with the provisions of e following documconis as roquired by the
fmplementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the “New
Government Procurement Act,” (RA 12009) and shall form part and be read and construed as mitegral parns
of this Agreement, viz:

a. Philipping Bidding Documents

. Drawmg/Plans;

il Scope of Work:

i Invitation to Bid,

iv. Instructions 1o Bidders

v. Bid Dae Sheet;

vi. Bid Form, meluding all the documents/siatements contamed in the Bidder's bidding
envelopes, as unnexes, and all other documents submitted (e.g, Bidder's respanse 1o
the tequest for clarifications: on the tid), including corrections to the bid, if any.
resulting from the PROVINCE's nd evaluation:

vil, ‘Bill of Qunntities;

viil. Cieneral and Special Conditions of Contract; and

e 2 n Supplomcatal Did Bulletin, it any,

b. Winning hidder’s bid, including the Eligibility Requirements, Technical and Financial Proposals,
and all other documents or statements submitted:
c. Performance Security;
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d Notice of Awnrd of Contract; and the Bidder’s Conforme thereto: and

€. 'Other contract documents that may be required by existing laws and/or the PROVINCE, such
s but not limited to the Notice to Proceed and Warranty Secunry,

2. In consideration of the payment to be made by the PROVINCE 1o the CONTRACTOR. the latier
hereby covenants with the PROVINCE to construct and complete the mfrastructure works subject of this
Agreement in conformity with the provisions, terms, and condinons of this Agreement,

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of Twa Million
Theee Hundeed  Sixte-Three  Thousand  Seven  Hundred  Fortv-Seven  Pesns & 117100
{(Phpl 363,747.11), Philippine Cumency, suhject to retention money, progress payments, mnd other
conditions as provided under RA 12009, its IRR and Sangguniang Panlalawigan Resolution No. 471, s
2025, (If applicable)

4. It is understood that prios to the signing of this Agreement, the Contractor has posted the required
prt Fonusiiee sevudily Of Seven Huoodied Nie Tho Gue Fundied Twenly-Fouwr Pows & 153/
(Php709.124.13) Philippine Currency, as a measure of guarantee for the fiuithful complinnce with his
abligations under this Agreement in sccordance with the Bidding Documents,

5. The CONTRACTOR shall post an additional performance security lollowing the scheduole under
Section 68 4 of the IRR to cover any cunulative increase of more than 10 percent (10%) over the original
value of the contract as a result of amendments to order or change orders, extrn work orders and
supplemental agreements. as the case may be;

6. In the event that it 13 established that the CONTRACTOR 1z in default in any of its obligations
under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertukes to post a warmanty security (o guaraniee the performance of is
obligations in the event of any “Structural Defects or Failures”, as defined in the IRR, that may occur within
the applicable warranty penod provided m Section 90.2.3. of the IRR:

8. The CONTRACTOR shall observe the warranties under Section 90,2 of the [RR |

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gifi, or
consideration to any officinl or employee of the PROVINCE, or to any government insiramentality, for the
purpose of securing this Contraet,

10, The CONTRACTOR undertakes to pay taxes in full and on time, fathire to do so will entitle
the PROVINCE to sispend pavment for sny goods or services delivered by the CONTRACTOR - Within
the Internal Revenue and a copy of its income and husiness tax returns duly stamped and received by the
BIR and duly validated with the tax pavments made thereon;

I1. For contracts One Million abave, a Contriictor’s All Risk [nsurance shall be obtained and
maintained by the CONTRACTOR under its nume and at its own expense, copy of which shall be provided

by thie PROVIRTL,

12, If the CONTRACTOR futils to satisfactorily complete the works under this Agreement within
the specified contract duration, inclusive of duly granted time extensions, if any, the CONTR ACTOR shall
be liable for liquidated damages in an amount equal to st least one-tenth (1/10) of one percent (1%) of the
cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational
health and safety, minimum wige, hours of work, and compensation for injunes;

14 The CONTRACTOR shall assiume all the risk in connection with the implementation of the
aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Govemment
Procurement Act and its Implementing Rules snd Regulations, Republic Act No, 7160, otherwise known
as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied n the
General Accounting Auditing Manual (GAAM), unless otherwise inconsisterit with RA 12009, regarding
the following: Vamation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages,
Advance Payment, Negative Shippage Progress Payment Gf applicahle), Retention Money. and Other
Aspeets of Contract Implementation, shall be applicable in the implementation of this Agreement:
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16. Disputes ansimg from this Agreement shail be resolved through srbitration or altcruative dispute
resolution mechanisms in accordance with Republic Act No, 9285 (ADR Act of 2004 and Section 88 of
thie IRR nf RA 12009  The process of arbitcation under the forepoimg Taw shall he assumed nant of this
Agreement, without prejudice however, to any mutual agreement of the parties hereto 10 agree in writing
to resort to other altermnative modes of disputes resolution; '

17. Junsdiction over el cases or suit ansmg out of the implementation of this Agreement shall
belong to the appropnate courts of the Cily_ of Antipolo, with the exclusion of any other courts;

_ I8, The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its emplovees, and therefore, shall not be responsible for any njunes,
damages, or clavms that may be sustamed by them or by any third party in connection with the pesformance
of this Contracy, all ol which shall be the sole responsibility of the CONTRACTOR;

19 The implementing rules and gnidelines regarding adjustment of Contract Price andior changpe
order adopted and approved by the Government and consistent with the provisions of RA 12009 and its
IRR shall be applied i this Agreement;

20. Unless otherwise siated, terms and expressions used in this Agregment shatl have the same
meanings as those assigned to them in the Conditions of Contract, which form an integral part of this

Agreenieil,

21, W any clause of this Agreement 18 held invahd, the remainmg provisions shall remain i full
force and effect

22, Without prejudice 1o admimistrative sanctions that may be imposed in proper cases, b violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement
and/or undertaking prior or subsequent to the excoution of this Agreement as well a5 any of the pertinent
provisions of Republic Act No. 12009 and its lmplementing Rules and Regulations, shall meke the
CONTRACTOR luble for dumages, which may either consist of hguidaad damages and restirution (or the
damages done or the forfeiture in favor of the government of any unwarrantzd benefit denved from the act
ar acts in question or hoth. a1 the diseretion of the conrt: and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties hive hereunto signed this Agreement this ot
at Antipolo City.

RIZAL PROVINCIAL GOVERNMENT DIAZ AQUINO CONSTRUCTION CORPORATION

Entity/Firm/Corporation
By: By:
’.f &
NINA RICC ‘NARES PAOLO OLIVER EAQUIN{}
A Provincial Gowymor ( Proprietof/Manager/President
WITNESSES
W—.

MARISSA N. CLEOFAS MYLA DS, ALARCON




#4#

ACKNOWLEDGMENT
REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY 1SS
BEFORE ME, a Notwy Public for and in Antipolo City, personally appeared the following:
Name/Fntity Vatid 11 Presented Date Plaee

HON. NINA RICCIA. YNARES  Passport No, P76B90S6B°  Sceptember 24, 2031  DFA Manila

PAULU ULIVER D AQUINO 1IN No. O10-r84- 780

all ksown 1o mo 1o bo the saimic peson'a who eaecuted the forcgoing inatnanent and scknowledged that
the sume is their free voluntary act and deed as well as the entity that they respectively present, This
mstrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has
besn signed by the parties hereto and every page herenf’ refers to the Agreement for

Repair/Repainting of DPWH Multi-Purpose Covered Court and Stage at Cainta
Green Park Yillage (Zone 1), Brgy, San Isidro, Cainta, Rizal

WITNESS MY HIAND AND SEAL this day of 2.6 MY W | i Rizal Provincia
Capitol, Antipolo City.

Doc No. 3%
Page No. _

Book No._[ ”ﬁ'?‘ﬁy
Sl ATTY, WARIA SAL nuwaw

Nota: al Casnasisvion Appt. Ko, 26-25 Antipolo, City
Attorriev's Rofl Mo. 55320
B0 Uletime Rull No. L9047 REM Chapter
MCLE Camyliante Mo, V10011030 hug. &, 2024
TR No. 15CEIEE7A) JAN. 5, 1026/ Aunal




Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR
NOTICE TO PROCEED
26 May, 2026
MR. GERALD KENN SJ. BILOG
GKB BUILDERS
Morong, Rizal
Diear Mt. Bilog:

The attached Contract Agreemem having been approved, notice is hereby given 1o
GKB BUILDERS  that work may proceed on the
Asphalt Overlaying it Brgy, Dalig, Cardons, Rizal
cffective Muy 30, 2026 (Saturdav).

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below, Keep one copy and retum the other to the Pravincinl Government of Rizal.

Very truly yours.

NINA YNARES

Governor w g

I acknowledge receipt of this Notice on: 2 E_]'Wf il

Authorized Signature: - _?_ -
Name of the Representative of the Bidder ~ GERALD KENN SJ. BILOG

NTP 04272026#13
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CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: / -
A

This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly organized and
existing under Philippines laws, with seat of government and principal nddress at Rizal Provincial Capitol
Building, Ynares Center Compound, Circumferential Road corner P, Oliveros Street, Burangny San Rogue,
Antipolo City, represented in this act by 1ts PROVINCIAL GOVERNOR, HON. NINA RICCi AL
YNARES, duly authonzed by virtue of Sangguniang Panlalawigan A riation Ordinance No. 34, 5.
2025, herein referred o as the “PROVINCE ™

—and—

GKB BUILDERS, a sole proprietorship/private corporation, duly orgamized and existing under
the laws of the Republic of the Philippmes, with principal place of business and office address at Morong,
Rizal, and herein represented by 1ts Proprictor/President/General Monager, GERALD KENN S.1. BILOG
of legal age, Filipino citizen, single/married and a resident of Morong, Rizal, hereinafier referred 1o as the
“CONTRACTOR.”

WITNESSETH, That:

WHEREAS, the PROVINCE declares gsa matter of policy thit certain infrastructune works shiould
be canstructed pursuant 1o Sangguniang Panlalswigan Ordinance No, 03, s, 2026 namely:

Asphalt Overlaying at Brgy. Dalig, Cardona, Rizal

WHEREAS, the CONTRACTOR, warranting that #t has the financial and technical competence
to undertake the above said infrastructure works. end whose bid has been declared as the Lowest Calculated
Responsive Bid in a public bidding held last April 27, 2026, has accepted and binds itself to undertake the
cohstruchon und conpletion of the above-mentionied infrastructire works stmctly in accordunce with the
following standards set forth in the bid documents, approved plans, program works nnd specification in

considerution of the amount of Seven Million Nine Hundred Seventv-Four Thousund Five Hundred
Fortv-Nine Pesos & 18/100 (Php7,974.549.18), Philippine Currency.

NOW, THEREFORE, for and in copsideration of the foregoing premises, the parties hereto
heteby agree as [ollows,

I. The whole works subject maner of this Agreement shall be completed within Eighev (80)
calendar days; in mccordance with the provisions of the followmg docunents as required by the
Implementing Rules and Regulunons (IRR) of Republic Act No. 12009, otherwise known as the “New
Governmient Procurement Act.”™ (RA 12009) and shall form part and be read and construed as integral parts:
of this Agreement, viz:

a Philippine Bidding Documents

i, Drawing/Plans;

1. Scope of Work,

il Invitation 1o 13id;

iv. Insiructions to Bidders

v. Bid Date Sheet; _

vi. Bid Form, including all the docaments/starements contamed m the Bidder's bidding
envelopes, as annexes, snd all other documents submitted (e.g., Bidder's response to
the request for clarifications on the bid), mcluding corrections 1o the bid, if amy.
resulting fram the PROVINCE's bid evalpation;

vii.  Bill of Quantities;

viil, General and Special Canditions of Contract; and

iX. Supplemental Bid Bulletins, if any.

b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals,
and all other documents or statements submitted;
c. Performance Sécurnty,
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d. Notice of Award of Contract; and the Bidder's Conforme thereto: and _
e. Other contract documents that may be required by existing laws and/or the PROVINCE, such
as but not limited to the Notice to Proceed mnd Warranty Security.

2. In consideration of the pavment (0 be made by the PROVINCE (o the CONTRACTOR, the laiter
hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3, The PROVINCE hereby covenaits to pav the CONTRACTOR the amount of Seven Million

LIIRRR T 4l LI A LY L] i J e .‘I-'l]'-' e L !
Philippine Currency, subject to relention money, progress payments, and other conditions as provided undes

4. ltis understood that prior to the signing of this Agreement. the Contractor has posted the required
performance security of Two Million Three Hundred Ninetv-Two Thousand Three Hundred Sixty-
Four Pesos & 75/100 (Php2.,392.364.75) Philippme Currency. as 8 mensure of guarantée for the faithful
compliance with his obligations under this Agreement i accordance with the Biddmg Documents,

5. The CONTRACTOR shall post an additional performumce secunty following the schedule under
Section 68,4 of the TRR 1o cover any cumulative increase of more thun 10 percent (10%) over the originnl
vilile of the contrinct a5 o resull of amendments to order or change ordérs, extta work onders and
supplemental agreements, as the case may be;

6. In the event that it 15 established that the CONTRACTOR 1s i defsult in any of its obligations
under this Agreament, the performunce security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undettakes to post a warranty securily o guatantee the performimee ol ite
abligations in the event of any “Structural Defects or Failures™, as defined in the IRR, that muy occur within
the applicable warranty period provided in Sectian 90.2.3. of the [RR;

8 The CONTRACTOR shall observe the warrasnes under Section 90.2 of the IRR |

9. The CONTRACTOR warrants that it has not giver, nor promised to give, any money, gift, or
constderation to any official or employee of the PROVINCE, or to uny govermment instrumentality, for the
purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on tme, failure to do so will entitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Withiu
the intemal Revenue and o copy of its moome and business tax returns duly stamped and received by the
BIR and duly validated with the tax psyments made thereon;

11. For contracts One Million above, n Comractor’s All Risk Insurance shpll be obtaned and
maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided
by the PROVINCE:

12, TF the CONTRACTOR fuils 1o satisfactorily complete the works under this Agreement within
the specified contract duration, inclusive of duly granted time extensions, if amy, the CONTRACTOR shall
be liable for liquidated damages in an amount equal (o at least one-tenth (1/ 10) of one percent (1%) of the
cost of the unperformed portion of the works for every duy of delay;

13. The CONTRACTOR shall comply with all lahor and cmplu}"rnenldl_uw mcluding occupationnl
health and sifety, minimum wage, ioors of work, and compensation for injunes;

14, The CONTRACTOR shall assume all the risk in connection with the mmplemeéntation of the
aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government
Procitement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known
as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in !h:
Cieneral Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Rﬁ. 12009, regoarding
the following: Variation Orders, Suspension of Waork, Extension of Contract Time, Liguidated Damages,
Advance Payment, Negative Slippage, Progress Payment (iff applicable), Retention Maney, and Other
Aspects of Contract Implemsntation, shall be applicable in the implementation of this Agreement;
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16. Disputes arising from this Agresment shall be resolved through arbitration or altemative dispute
resolution mechamsins in accordance with Republic Act No, 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009, The process of arbitration under the foregoing law shall be assumed part of this
Agreement, without prejudice however, to any mutual sgreement of the parties héreto to agree in writing
to resort to other alternative modes of disputes resolution;

17 Junsdicnon over civil cases or suif ansing ont of the implemenianon of this Agreement shall
belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts,

I8, The PROVINCE shall huve no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and thercfore, shall not be responsible for any injunies.
damages, or claims that may be sustained by them or by any third party in connection with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change
order adopted und spproved by the Government and consistent with the provisions of RA 12009 and its
IRR shall be apphied in this Agreement;

20 Unless otherwise stated, terms and expressions used in this Agresment shall have the same
meanings as those assigned to them in the Conditions of Contract, which form an integral part of this
Agrezinent;

21. Hany clause of this Agreement is held invahd, the remaining provisions shall remamn in full
force and effect;

22, Without prejudice to administrative sanctions that may be imposed in proper cases, a violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agrecment
ant/or indertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent
provisions of Republic Act No. 12009 and its Implementing Rules and Regolanons, shall make the
CONTRACTOR liable for damages. which may either consist of liquidated damages and restitution for the
damages done or the forfeiture in favor of the government of any unwarranted benefit devived from the et
of acts in question or both, at the discretion of the court, and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

26 M
IN WITNESS WHEREOF, the pacties hive heteuito signed this Agreement this ¥ o
at Antipolo City.

RIZAL PROVINCIAL GOVERNMENT GKB BUILDERS
Entity/Fum/Corparation
By By:
NINA RICCRQANARES GERALGEERN 5.1, BILOG
Provincial Govelgor § Proprictor/Manager/ President
WITMNESSES
)

MARISSA N, CLEOFAS MYLA DS, ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY 1SS

BEFORE ME, a Notary Public for and in Antipole City, personally appeared the following:

NameEntity Valid ID Presented Date Place
HON. NINA RICCI A, YNARES  Passport No. PT6890568  September 24, 2031  DFA Manila
GERALD KENN 5.1, BILOG TIN Mo, 196-519-323
all known to me 1o be the snme person’s who sxecuted the forepoing ingrument and scknowledged that the
same 15 their free voluntary act and deed as well as the entity that they respectively present. This instrument,
consisting of four (4) pages including this page wherein this scknowledgment is written, has been signed
by the parties hereto and every page hereof, refers to the Agreement for

Asphalt Overlaying at Brgy. Dalig, Cardona, Rizal

2 e
day of i mr_ﬁ_

WITNESS MY HAND AND SEAL this . at Rizal Provincial

Capitol, Antipolo City.
DocNo. 39
Page No. G
Book No. Notary Public
Scﬁcs?ﬂlul i
RRTR. 0 i
e ndbne N, 150 i
ﬂus".r"'-ru"l_-‘ F'LI L =kl
1F _|| he “A e
Ui a2 e V|- .1, I
P9 hea, EAORARGIAS JAN. 5 IO




Repubhic of the Philippines
Provincinl Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED
26 May, 2026

MR. GRINGO C, ANORE
TRIPLE K CONSTRUCTION
Bmﬂng_unan. Rouzal

Dear Mr, Anore:

The attached Contract Agreement having been approved, notice is hereby given to
TRIPLE K CONSTRUCTION  that work may proceed on the
Improvement of Road (portion) (Barangay Tuna to Lambac) at Brgy. Tuna, Cardons, Rizal

effective May 30, 2026 (Saturdav).

You are responsible for performing the setvices under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Plense acknowledge receipt and acceptance of this natice by signing both copies in the spice
provided below. Keep one copy and return the other to the Provincia! Government of Rizal.

I acknowledge receipt of this Notice on:

Authorized Signature;
Name of the Representative of the Bidder-

NTP 04272026#14
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CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: / . J
{
This AGREEMENT made and entered into by and between: f

The PROVINCIAL GOVERNMENT OF RIZAL, a local govemment umt, duly organized and
extsting under Philippines laws, with seat of government and principal address ot Rizal Provinaial Capitol
Building, Vaarcs Uonier Compound, Clrumisranial Rowd comer P Olivares Sisscd, Barangay Sai Roque,
Antipolo City, represented in this st by its PROVINCIAL GOVERNOR, HON. NINA RICCI A.

YNARES, duly authonzed by virtue of Sangzumang Panlalawigan Appropriation Ordinance No, 34, 5.
2025, herein referred o as the "PROVINCE ™

~and -

TRIPLE K CONSTRUCTION, a sole proprietorship/private corporation, duly organized and
existing under the laws of the Republic of the Philippines, with principal place of busmess and office
address at Binangonan, Rizal and hercin represented by its Proprictor/President/General Muanager,
GRINGO C. ANORE. of'legal nge, Filipino citizen, single/murmed and a resident of Binangonan, Riral
hereinafter referred to as the "CONTRACTOR."

WITNESSETH, That:

WHEREAS, the PROVINCE declares us a matter of policy that cértuin infrastructure works should
be constructed pursuant 1o Sangguniang Panlulawigan Ordinance No. 03, 8. 2026 namely:

Improvement of Rond (portion) (Barangay Tuna to Lambac) at Brey. Tuns,
Cardona, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and wechmical competence
to undertake the above sand infrastrociure works, and whose bid has been declared ay the Lowest Calculated
Responsive Bud m a public bidding held last April 27, 2026, has accepred and hinds itself to undertake the
construction and completion of the above-mentioned infrastructure works strictly in accordance with the
following standards set forth in the bid documents, approved plans, program works and specification in

consideration of the amount of Two Million Sixtv-Nine Thousand Eight Hundred Fifty-Eight Pesos &
44/100_(Phn2,069.858.44). Philippine Cumrency

NOW, THEREFORE, for and in consideranon of the foregomg premuses, the parmies hereto
hereby agres as follows:

I. The whole works subject matter of this Agreement shull be completed within Ninety (90)
calondar days, i aceardance with the provisicas of e following docwicats & wquied by ihic
linplementing Rules nnd Regulatons (IRR) of Republic Act No. 12009, otherwise known as the “New
Government Procurement AcL.™ (RA 12009) and shall form part and be read and construed as integral parts
of this Agreement, viz:

a. Philippine Bidding Documents

t. Drawing/Plans;

. Scopeof Work,

i, Invitation o Bid;

iv. Ingtructions 1o Bidders

v, Bid Date Sheet;

vi. Bid Form, including all the documents/statements contained in the Bidder's bidding
envelopes. as annexes, and all other documents submitted (e.g., Bidder’s response to
the tequest for clarifications on the bid), including corrections to the bid, if any,
resulting from the PROVINCE'S bid evaluation:

vii.  Bill of Quanities;

viii. Genersl and Special Conditions of Contract, and

W in,  Supptciionial Did Dullcins, o any,

b, Winning bidder’s bid, including the Eligibility Requirements, Technical and Financial Proposals,
and all other documents or statements submmtted:
¢ Performance Security,
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d. Notice of Award of Contract; and the Bidder™s Conforme therelo; and

¢. Other contract documents that may be required by existing laws and/or the PROVINCE, such
as but nat limited to the Nofice to Procesd and Warranty Secunty,

2. In consideration of the payment to be made by the PROVINCE 1o the CONTRACTOR, the latter
hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of Two Million
Sixte-Nine Thongand Fieht Hundred Fiftv-Fight Pesos & 44/100  (Phn2.069.858.44) Philippine
Cumrency, subject to retention money, progress payments, and other conditions as provided under RA
12009, its IRR and Sangeuniang Panlalawigan Resolution No, 471, 5. 2025, (If applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required
performance security of Six Hundred Twenty Thousand Nine Hundred Fiftv-Seven Pesos & 53/100
(PhpOZ0.557.55) Plilippine Cunency, s o tpsswe of puaraniss e e Galldul congdisnee will s
obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under
Section 68.4 of the IRR to cover any cumulative merease of more than 10 percent (10%) over the ongmul
value of the contrict as a result of amendments v order or change orders, extra work orders and
supplemental agreements, us the case may be;

6, In the event that it is established that the CONTRACTOR is in default in any of its obligations
under this Agreement. the performance security shall be forfeited in favor of the PROVINCE:

7 The CONTRACTOR undertakes to pagt n warraniv gsecurity fo guamnies the performance of 1i1s
obligations in the event of any “Structural Defects or Failures”, s defined in the IRR, that may oceur within
the applicable warranty period provided in Section 90.2 3. of the IRR,

8 The CONTRACTOR shull elsserve the warrmnties under Section 90.2 of the IRR |

S, The CONTRAUTOR watianis thal i las ol given, oo pronised (o give, airy oney, will, o4
consideration to any official or employee of the PROVINCE, ot to any government instrumentality, for the
purpose of securing this Contract:

10, The CONTRACTOR undertakes to poay taxes in full and on time, fmlure 1o do so will entitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Internal Revenue and a copy of its income and business tax retwrns duly stamped and received by the
BIR and duly validated with the tax payments made thereon;

1. For contracts One Million above, a Contractor's All Risk Insurance shall be obtamed and
maintained by the CONTRACTOR ander its name and at its own expense, copy of which shall be provided
tw the PROVINCE:

12 If the CONTRACTOR fails to sansfactorily complete the works under this Agreement within
the specified contract duration, inclusive of duly granted time extensions, if any, the C ONTRACTOR shall
be linble for liquidnted damnges in an amount equal 10 8t least one-tenth (1/10) of one percent (196) of the
cost of the unperformed portion of the warks for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational
Health and safety, minimum wage, hours of work, and compensation for injunes,

14, The CONTRACTOR shall assume all the risk in connection with the implememation of the
aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government
Procurement Act and its Implementing Rules and Regulations, Republic Act No, 7160, otherwise known
us the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the
General Accounting Auditing Manual (GAANM), unless otherwise inconsistent with RA 12009, regarding
the tallowing: Variation Orders, Suspension of Work, Extension of Contruct Time, Liquidated Damages.
Advance Pavment, Nepative Slippage. Progress Pavment (if applicable), Retention Money, snd Other
Aspects of Contract implementation, shall be applicable in the implementation of this Agreement,
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16, Disputes ansing from this Agreement shall be resolved through arbitration or alternative dispute
resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
the TRR of RA 12009  The process of arhitration under the forepoing law shall be sseumied part of this
Agreement, withoul prejudice however, to any mutual agrecment of the parties hereto to agree in wrting
to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit ansing out of the implementation of this Agreement shall
belong to the appropriste courts of the City of Antipolo, with the exclusion of any other courts,

18 The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its emplovees, and therefore, shall not be responsible for any injunies,
damages, or clmims that may be sustamed by them or by any third party in connection with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19 The implementing rules and guidelines regarding ndjnstment of Conteact Price andior chiange
order adopted and spproved by the Government and consistent with the provisions of RA 12009 and its
[RR shall be applied m this Agrecment:

20. Unless otherwise stated. terms and expressions used in this Agreement shall have the same
meanings as those assigned to them in the Conditions of Contract. which form an integral part of this
ApseTiienl,

21. If any clause of this Agreement 15 held invalid. the remmnmg provisions shall remain in full
force and effect:

22 Without prejudice to admintstrative sanctions that may be imposed in proper cases, 4 violation
by the CONTRACTOR of any of the provisions of this Agreement. the bidding documents or any agreement
and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertment
provisions of Republic Act No. 12009 and its Implementing Rules and Regulations. shall make the
CONTRACTOR ligble for damages, which may either consist of liquidated damages and restitution for the
damages done or the forfeiture in favor of the government of any anwarranted benefit derived from the aot
or acts in auestion or hoth, st the disererion of the court: and

23, The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the purties have hereunto signed this Agreenient this 28 ey

at Antipola City,
RIZAL PROVINCIAL GOVERNMENT TRIPLE K CONSTRUCTION
Entity/Firm/Corporation
By: By
NINA RICO NARES

M Provincial mor |

WITNESSES

Lﬂr yrdA—

MARISSA N. CLEOFAS MYLA DS. ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)

ANTTPOLO CITY )SS
BEFORE ME, a Notary Public forand m Antipolo City, personally appeared the following:
Name/Entiry Valid 11 Presented Piare Place

HON. NINA RICCI A. YNARES  Passport No. P76890568  September 24, 2031 DFA Manila
GRINGO C. ANORE TIN No. 253-374-109

all kiowal o mic 1o 5o the samc persons who oriited the forcgoing indtrumant and ackmowlodiged that
the same is their free voluntary act and deed ag well as the entity that they respectively present. This
instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has
been signed by the parties hereto and every page hereof. refers to the Agreement for:

Improvement of Road (portion) (Barangay Tuna to Lambac) at Brgy. Tuna,

Cardong, Rizal
26 1Y
WITNESS MY HAND AND SEAL this day of . at Rizal Provincial
Capitol, Antipolo City.
Doc No. _3'11_
Page No. ¥
Book No. Nopry Publi
Series 202 (¢ _ ?g\y_\,’.}—);
! f A fuir
MARRL dea. 3 y
Aty o 'y
TR




Republic of the Philippines
Provincial Govemment of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED
26 May, 2026

MR, POCHOLO A. PASAY
PA PASAY CONSTRUCTION
Cardona, Rizal

Diear Mr. Pagay:

The attached Contract Agreement having been approved, notice is herehy given 1o
PA PASAY CONSTRUCTION  that work may proceed on the
Rehabilitution of Whiurf at Purok 6, Brgy. Saumpad, Cardona, Rizal

effective May 30, 2026 (Saturdav).

You are responsible for performing the services undor the lerms and conditions of the
Agreement and in sccordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and aveeptance of this notice by signing both copies in the space
provided below. Keep one copy and retirn the other to the Provincial Goyemninent of Rizal.

Very truly vours,

Iacknowledge receipt of this Notice on!

Authorized Signature
Name of the Represeniative of the Bidder:

NTP 04272026%15
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CONTRACT AGREEMENT

<

The PROVINCIAL GOVERNMENT OF RIZAL. a local government unil, duly organtzed und
existing under Philippines laws, with seat of governmint and principal address ut Rizal Provineial Capitol
EBuilding, Yoorss Canter Compound, Cirqanfasntial Road comer P Oliveros Steect, Barangay San Roque,
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON. NINA RICCI A,

YNARES, duly authorized by virtue of Sangguniang Panlalawigan Appropristion Ordinance No. 34, s.
2025, herein referred to as the “PROVINCE.”

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

and -

P.A. PASAY CONSTRUCTION, a sole proprietorship/private cotporstion, duly organized and
existing under the laws of the Republic of the Pulippines, with principal place of business and office
address @t Cardoos, Riral and herein represented by its Propnctor/President'/Genersl  Manager,
POCHOLO PASAY, of legal age, Filiping citizen, single/married and a tesident of Cardona, Rizal
hereinafter referrad 1o as the “CONTRACTOR."

WITNESSETH, Thar

WHEREAS, the PROVINCE declares as u nntter of policy that certsin infrustructure wirks should
be constructed pursuant to Sangguniang Panlalawigan Ordinance Mo, 03, 5. 2026 narmely:

Rehabilitation of Wharf at Purok 6, Brgy. Sampad, Cardons, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and techmical competénce
to undertake the above sard intrastruciure works, and whose bid his been declared as the Lowest Calculated
Responsive Bid in a public biddimg held last April 27, 2026, has accepted and binds itself ro undertake the
construction and completion of the above-mentioned infrastructure works strictly in accordance with the
following standacds set forth in the bid documents, approved plans progrim works and specification in
consideration of the nmount of One Million Nine H 1 Fifty-Nine Thousand Ei
Seven Pesos & 797100 {Phpl.959.857.79). Philippine Currency.

NOW, THEREFORE, for and m consideration of the foregoing premmses, the partes hereto
hereby apree as follows!

| The whole works subject matter of this Agreement shall be completed within Eightv (80)
calondar days, in accordance with the provialons of the following dosuments as Foquined By the
Implementing Rules and Regulations (IRR) of Republic Act No. 120019, otherwise known as the “New
Government Procurement Act.™ (RA 12009) and shall form part and be read and construed as integral pants
of this Agreement, viz:

a. Philippme Bidding Documents

.  Drawmg/Plsns;

1. Scope of Work;

iii.  Invitation to Bid,

iv. Instructions 1o Bidders

v, Bid Date Sheet,

vi  Bid Form, including all the documents/statements contained in the Bidder™s bidding
envelopes, ns annexes, and all other documents submitted (e.g., Bidder's response to
the request for clarifications on the bid). including corrections to the bid, if any,
resulting from the PROVINCE s bid evalustion:

vii, Bill of Quantities;

viii. Cieneral and Special Conditions of Contract; and

i Suppremcita Sid Bullciins, i any

b, Winming bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals,
and all other documents or statements submitted;
¢, Perfonmance Securty,
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d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
e Other contract documents that may be required by existing laws and/or the PROVINCE, such
as but not limited to the Notice to Proceed and Warranty Secunty.

2. In consideration of the payment 1o be made by the PROVINCE to the CONTRACTOR, the latier
herehy covenants with the PROVINCE 1o construct and complete the infrastructure works subject of this
Agreement m conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of One Million Nine
Hundred Fiftv-Nine Thoucand Eioht Hundred Fiftv-Seven Peaos & 79100 (Phnl 959 857.79)
Philippine Currency, subject 1o retention money, progress psyments, and other conditions as provided under
RA 12009, its IRR snd Sangguniang Panlalawigmn Resolution No, 471, s, 2025, (If applicable)

4. Inis underswood that prior to the signing of this Agreement, the Contractor has posted the required
performance security of Five Hundred Eightv-Seven Thousand Nine Hundred Fifty-Seven Pesos &
34/160 {(FipS587.957.34) Philippue Culicucy, e o smasws of guwanice (o e Gailldd comnplisnce wilh
his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under
Scction 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the ongmal
value of the contraet ns o resall of amendments o order or change orders extra work orders and
supplemental agreements, as the case miy be;

6. In the event that it 15 established that the CONTRACTOR is in default in any of its obhgations
under this Agreement, the perfonnance security shall be forfeited i firvor of the PROVINCE;

T The CONTRACTOR undertakes tn post g wartanty security to guarintes the performpance of its
obligations in the event of any “Structural Defects or Failures”, as defined in the IRR, that may occur within
the applicable warranty period provided in Section 90,23, of the IRR;

£ The CONTRACTOR shall observe the warranties under Secnon 90 2 of the IRE ;

& The CONTRACTOR wiatiania thal il has ool giveir, non proniised (o give, any ey, ghil, of
consideration to any official or employee of the PROVINCE. or to any governmient instrumentality, for the
purpose of securing this Contract:

1. The CONTRACTOR undertakes (0 pay tixes in full and on time, failuce o do sowill entitle
the PROVINCE 1o suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Internal Revenue and a copy of its income und husiness tax returns duly stamped and received by the
BIR and duly validated with the tax payments made thereon:

11, For contracts One Million sbove, 8 Contractor’s All Risk Insurance shall be obtaned and
maintmined by the CONTRACTOR under its name and at its own expense, copy of which shall be provided
b the PROVINCE:

12 1f the CONTRACTOR fails to satisfactonily complete the works under this Agreement within
the specified contract duration, inclusive of duly granted time extensions. if any, the CONTRACTOR shall
be linble for liquidated damages in an amount equal 1o ut least one-tenth (1/10) of one percent (1%) of the
cost of the unperformed portion of the works for every day of delay,

13, The CONTRACTOR shall comply with all labor and employment laws, mcluding occupational
health and safety, minimum wage, hours of work, and compensation for injuries;

14 The CONTRACTDR shall assume all the risk in connection with the mmplementation of the
aforementioned project prior to the heceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Govemmen!
Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known
as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied m the
General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding
the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liguidated Damayes.
Advance Paviment, Negative Slippage, Progress Payment (if applicable), Refention Money and Other
Aspects of Contract Implernentation, shall be applicable in the implementation of this Agreement,
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16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute
resolution mechanisms in accordance with Republic Act No, 9285 (ADR Act of 2004) and Section 88 of
the IRR of RA 12009 The process of arhitration imder the foregaing law shall be assimed part of this
Agreement, without prejudice however, (o any mutual agreement of the parties hereto (0 agree in writing
to resort to other slternative modes of disputes resolution:

17. Junsdiction over civil cases or suit anising out of the implementation of this Agreement shall
belong to the appropriate courts of the City of Antipolo, with the exclusion of any other couris;

18, The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries,
damages, or claims that may be sustained by them or by any third party in connection with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19 The implementing roles sivd guidelines regarding adjustment of Contract Price andior change
order adopted and approved by the Government and congistent with the provisions of RA 12009 and its
IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions vsed in this Agreement shall have the same
meanings as those assigned to them m the Conditions of Contract, which form an integral part of this
Agresinenl,

21. If any clause of this Agreement is held invalid, the remaning provisions shall remain in full
force and effect;

22, Without prejudice 1o sdministrative sanctions that may be imposed in proper cages, a violation
by the CONTRACTOR of any of'the provisions of this Agreement, the bidding documents or any agreement
and/or undertaking prior or subsequent to the exeoution of this Agreement as well as any of the pertinent
provisions of Republic Act No. 12009 wnd its lmplementing Rules and Regulations, shall make the
CONTRACTOR linble for damages, which may erther cansist of liqmduted damages and restitution for the
damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act
Or At m qirestiom or hoth, ar the discretinn ol the courr and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.
: . 26 MAY 2

IN WITNESS WHEREOF, the partics have hereurito signed this Agreement this

ut Antipole City.,

day of

RIZAL PROVINCIAL GOVERNMENT P.A. PASAY CONSTRUCTION
Ennty/Firm/Corporation

Il

3] 0 PASAY
v/Manager/President

WITNESSES

Yordoaa
MARISSA N. CLEOFAS MYLA DS, ALARCON
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ACKNOWLEDGMENT
REPURLIC OF THE PHILIPPINES)
ANTIPOLO CITY 1SS
BEFORE ME, a Netary Public for and 1in Antipolo City, personally appeared the following:
Name/Fntity Valid 11 Presented Pate Place

HON, NINA RICCI A. YNARES  Passport No. P76890568  September 24, 2031 DFA Manils
POCHOLO PASAY TIN No. 149-308-T18

all known to me to be the same person/s who executed the forcgoing instriument and acknowledged that
the same s their free voluntary act and deed as well as the entity that they respectively present. This
instrument, consigting of four (4) pages including this page wherein this acknowledgment is wnitten, has
been signed by the partics hereto and every page hereof refers to the Agreement for-

Rehabilitation of Wharf at Purok 6, Brgy, Sampad, Cardona, Rizal

WITNESS MY HAND AND SEAL this aad G 208 , 8 Rizal Provincial
Capitol, Antipolo City.

Doc No. K

%1 L 45 ATTY. I RUBAYA-ADAMES

Boak: 10iy_ Nota-lal f Appt. Wo. 26-25 A ntipalo, City
. Altordei's Rall Me. 55320

1BP Lifetime Hell Ne. L3062/ A5M Chapter
MCLE Compliancs Ko, VIII 911430/ Aug. 6, 2024
PTR No. TS0EEG67A/ AN, 5, 2025/ Risal




Republic of the Philippines
Provincidl Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

26 May, 2026

MR. EDGARDO D. MENDOZA
EASTERN CONSTRUCTION CO. INC.
Caimta, Rizal

Dear Mr. Mendoza:

The atiached Contmct Agreement having been approved, notice is herely given to
EASTERN CONSTRUCTION CO. INC. that work may proceed on the
Construction of 1-Storey Ynares Multi-Purpose Bldg.
(Daycare Center) at Brgy. Boor, Cardonn, Rizal
effective Mav 30, 2026 (Saturdav),

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and accepiance of this notice by signing both copies in the spiice
provided below. Keep one copy #nd retumn the other to the Provincial Government of Rizal

A.ill’NARES
Governor !

l'acknowledge réceipt of this Notice on-

Authonzed Signature:
Name of the Representative of the Bigdder

NTP 04272026#16



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: i

. L/
‘This AGREEMENT made ind entered into by ind between: |

The PROVINCIAL GOVERNMENT OF RIZAL. o local government umit, duly organized und
existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol

uilding, Yaares Conter Compound, Circamfurential Road comer P Oliveres Strect, Barangay San Rague,
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON. NINA RICCI AL

YNARES, duly authorized by viriue of Sanggumang Panlalowigan Appropriation Ordinance No. 34, 5.
2025, heremn referred 1o g5 the “PROVIRCE.”

—and—

EASTERN CONSTRUCTION COMPANY INC.. a sole propnetorship/pnvate corporiion,
duly organized and exasting under the laws of the Republic of the Philippines, with prineipal place of
business and office address nt Cainta, Rizal and herein represonted by its Proprictor/President/General
Manuger, REGINALDO SAN JUAN, of legal age, Filipino citizen, single/tnarried and a resident of
Cainta, Rizal hereinafter referred to as the "CONTRACTOR."

WITNESSETH, That:

WHEREAS, the PROVINCE dechires us a matter of pohey that certan infrustructiure wiorks should
be constructed pursuant 1o Sangeuniang Panlalawigan Ordinance No. 03, 5. 2026 namely:

Construction of | Storey Ynares Multi-Purpose Bldg. (Davcare Center) at Brgy.
Boor, Cardona, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence
to underizke the shove saud mfrastrugtore works, and whose bid has been declored as the |owest Calculated
Responsive Bud in a public bidding held last April 27, 2026, has accepted und binds itself to undertoke the
constryetion and completion of the above-mentioned infrastructure works strictly in accordance with the
following standards set forth in the bid documents, approved plans, program works and specification m
consideration of the amount of | Million Six Hun Thirtv-Eight Thoe Eight Hundr
Fiftv-Seven Pesos & 64/100  (Php3.638.857.64), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premiises, the parties hereto
hiereby ageee as fOllows:

|. The whole works subject matier of this Agreement shall be completed within One Hundred
Twentv {120} calondar days, i sccordance with the provisions of thic folowing JdoCiiimaits da roguircd by
the Trnplementing Rules and Regulations (TRR) of Republic Act No. 12009, otherwise known as the “New
Government Procurement Act,” (RA 12009) and shall form part and be read and construed as integral parts
of this Agreement, viz;

a. Phihppme Bidding Documents
1. Drawing/Plans;
il Scope of Work;
iii.  Invitation to Bid,

iv. [nstructions to Bidders
ﬂ' v. Bid Date Sheet;
vi. Bid Form, includme all the documents/statements contained in the Bidder's hidding

envelopes, as annexes, and all other documents submitted (e g, Bidder's response to
the request for clarifications on the bid), ncluding corrections 1o the bid, 1f any,
resulting [rom the PROVINCE's bid evaluation;
vit. Bill of Quantines; |
gt vii. General and Special Conditions of Contract; an
in.  Supjrcmonal Oid Buabietiog, i ey,
b. Winning bidder’s bid. including the Eligitnlity Requirements, Technical and Financial Proposals,
und all other dogiments or statements submitied;
¢. Performance Security,
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d Notice of Awird of Contract; and the Bidder's Conforme thereto, and

¢ Other contract documents that may be required by existing laws and/or the PROVINCE, such
as but not limited to the Notice to Proceed and Warranty Security.

2. In consideration of the puyment 10 be made by the PROVINCE 1o the CONTRACTOR, the latter
hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this
Agreement in conformity with the provisions, terms, and ¢onditions of this Agreement;

3, The PROVINCE hereby covenants (o pay the CONTRACTOR the mmount of Three Million Six
Hundred Thirtv-Eioht Thousand Eioht Hundred Fiftv-Seven Pesos & 64/100 (Phpd. 638857 /41
Philippine Currency, subject 1o retention money, progress payments, and other conditions as provided under
RA 12009, its IRR and Sanggumang Panlalawigan Resalution No. 471, 5. 2025, (If applicable)

4. 1t1s understood that pr!nr to the mgmngnfdns Agreement, the Contractor has pﬂstnﬂ th-: rcqmrnd
performance security of One | Nin 530 od even Pes -
(P i 698.657.2%) Plullppine © Luliﬂlt.-j an a ucasiis ol E,mumtim fm ihe Balulud conplintiee -mﬂ: His
obligations under this Agreement in gecordance with the Bidding Documents,

5. The CONTRACTOR shall post an additiona! perfonmance security following the schedule under
Section 68 .4 of the [RR to cover any cumulanive increase of more than 10 percent (10%) over the orgital
vialtie of the contrmet as a result of nmendments 1o order or change orders, extra work orders and
supplemental agreements, as the case may be.

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations
under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

T The CONTRACTOR undertkes ti post 5 warranty sscurity to puarnnies the performance of its
oblipations in the event of any “Stuctural Defects or Failures™, as defined in the IRR, that may oceur within
the applicable warranty penod provided in Section 90.2.3. of the IRR:

8. The CONTRACTOR shall observe the wartanties under Section 90.2 of the [RR |

2 The CONTRACTOR watiauis ihal f las nol given, tol pronmsed (o give, atly ey, glil, o
comsideration to any official or employee of the PROVINCE, or to any govemment instrumentality, for the
purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, falure to do so will entitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the
BIR and duly validated with the tx payments made thereon;

11. For contracts One Million sbove, a Contractor’s All Risk Insurance shall be obtamed and
maintained by the CONTRACTOR under its nome and at its own expense, copy of which shall be provided
by the PROVINCE:

12 1f the CONTRACTOR fails to satisfactonly complete the works under this Agreement within
the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall
be liable for liquidated damages in an amount equal to ot least one=tenth [1/10) of one percent (1%) of the
caost of the unperformed portion of the works for every duy of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational
heslth and safety, minimum wage, hours of work, and compensation for injuries;

14 The CONTRACTOR shall assume all the risk in connection with the implementation of the
aforementioned project priot to the acceptance by the PROVINCE:

15. The provisions of Republic Act No. 12009, otherwise known ag the New Govemiment
Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known
as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied n the
General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding
the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages,

Advance Paviment Nepafive Slippage, Progress Payment (1F applicable) Retention Miney, and Othier
Aspecis of Contract Implementation. shall be npp!ic:uhlu in the implementation of this Agreement;
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16, Disputes arising from this Agreement shall be resolved through arbitmtion or alternative dispute
resolution mechanisms in accordonce with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
the TRR of RA 12009 The process of arbiteabon under the foresaing law shall he assumed pan of this
Agreement, without prejudice however, o any mutual ageeement of the purties hereto to agree in writing
to resort to other alternative modes of disputes resolution:

17. Junsdiction over civil cases or suit ansing out of the implementation of this Agreement shall
belong o the appropriate couris of the City of Antipolo, with the exclusion of any othier couris,

I8 The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall not be responsibile for any mjuries,
damages, or claims that may be sastained by them or by any third party in connection with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR:

19 The implementing rules and cuidelines Yegarding adinstment of Contret Price and/or change
order adopted und approved by the Government and consistent with the provisions of RA 12009 and s
IRR shall be apphed in this Agreement,

20. Unless otherwise stated. terms and expressions used in this Agreement shall hiuve the same
meanings as those nssigned to them in the Conditions of Contract, which form an mtegral part of this
Agtseticil,

21. If mny clause of this Agreement is held mvalid, the remaming provisions shall remain in full
thrce and effect;

22, Without prejudice to administrative sanctions that may be imposed in proper cases, n violation
by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement
and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent
provisions of Republic Act No. 12009 and its lmplementing Rules and Regolotons, shall make the
CONTRACTOR lisble for damagss, which may cither consiat of liguidated damages and restitution for the
damages done or the forfeiture in favor of the government of any unwarranted benefit devived from the act
or nets in question o hath. ar the discretion of the conrt. and

23 The provisions under Seetion 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this? § Ay _ﬁﬂy of
at Antipolo City,

RIZAL PROVINCIAL GOVERNMENT EASTERN CONSTRUCTION COMPANY INC.
Entity/Fiem/Corporation
By: By:
NINA I A. YNARES REEINALDD@;'JLI!AN
HProvinci VErnor I Proprietor/Manager/President
WITNESSES

i~
MARISSA N. CLEOFAS MYLA DS. ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY )5S,

BEFORE ME, a Notary Public for and in Antipolo City, personally appearsd the followiny:
Name/Fntity Valid 1D Prezented Diate Place
HON. NINA RICCI A. YNARES  Passport No. P76890568  September 24, 2031 [DFA Manila
REGINALDO SAN JITAN TIN Mo 201-014-437
all knowa o mc o be the same porstn/s who cuccuted the foregoing instrument and achnowledged that
the same is their free voluntary act and deed as well as the entity that they respectively present. This

instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has
been signed by the parties hereto and every page hereof, refers to the Agreement for:

Construction of 1 Storey Ynares Multi-Purpose Bldg. (Daycare Center) at Brgy.
Boor, Cardona, Kizal

WITNESS MY HAND AND SEAL this  dayof 20 MAY 25 Rizal Provincisi
Capitol, Antipolo City.
Doc No, 3% ) -
Page No., G¥ ATTY, fv‘u"-mm:gﬁﬂm
Book No._| Ntz 2l CoNmtmay A NG, 25 2 -igale, ity
Series 202G . Attarnes’s floll No. 55320

!Ef UIEI.tHH.':F | No. . 30477 H5M Chapter
AT Ul b, VIl ﬁl."L}]ﬂf.iq "~ Hn
Mo 2508 SIMA AN S, B




Republic of the Philippines
Provineial Government of Rizal

OFFICE OF THE GOVERNOR
NOTICE TO PROCEED
26 May, 2026
MR. EDWIN B. RIVERA
YAKALER CONST. AND SUPPLIES
Maorong, Rizal
Denr Mr. Rivera:

The attached Contract Agreement havinig been approved, notice is hereby given to
YAKALER CONST. AND SUPPLIES  that work may proceed on the
Repair/Repainting of JalaJala Municipal Hall at Brey. First District, JalaJala, Rizal

effective May 30, 2026 (Saturdav).

You are responsible for performing the services under the erms wnd conditions of the
Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both capies in the space
provided below. Keep one copy and return the othier to the Provincial Government of Rizal

Very truly yours,

I acknowledge receipt of this Notice ori: 20 MAY 08

Authorized Signature: -
Name of the Represeniative of the Bidder: E RIVERA

NTP 04272026#17



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: j—
This AGREEMENT made and entered info by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly orgamzed and
existing wnder Philippines laws, with seat of govemment and principal address st Rizal Provincial Capitol
Building, Vaares Cona Compound, Groumifaoatial Resd somior P, Cliverss Steat, Barangay S Rogus,
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON. NINA RICCI A.

YNARES, duly authorized by virtue of Sangguniang Panlslawigan Appropriation Ordinance No. 34, s.
2025, hevein referred to as the “PROVINCE.™

—gnid =

YAKALER CONSTRUCTION & SUPPLIES, # sole proprietorship/private corporation, duly
organized and existing under the laws of the Republic of the Philippines, with principal place of business
and office address a1 Morong, Rizal and heremn represented by its Proprictor/President/Generdl Manager,
EDWIN B. RIVERA. of legnl ane, Filipino citizen, single/married and o resident of Moreng, Rizal
hereinafter referred to as the “CONTRACTOR."

WITNESSETH, That:

WHEREAS, the PROVINCE declares as wmatter of palicy that certuim imfrustructure works should
be constructed pursuant to Sangguniang Panlalawigan Ordinance No. 04, 5. 2026 namely.

Repair/Repainting of Jalajala Municipal Hall at Brgy. First District, Jalajala, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financinl and technical competence
10 undertoke the above said infrastructure works, and whose bid has been declared as the Lowest Caleulated
Responsive Bid in a pubhe idding held last April 27, 2026, has accepted and binds iselt to undertake the
gonstruchion and completion of the sbove-mentumed infrastructure works strctly in accordance with the
following standards set farth m the bid documems, approved plans, program works and specification in
consideration of the amount of Ten Million Six Hundred Ni i pusand One H

Pesos & 49/100  (Phpl10.,691.110.49), Philippine Currency.

NOW, THEREFORE, for and n consideration of the foregoing premmses. the parties hereto
hereby agree as follows:

I. The whole works subject matter of this Agreement shall be completed within Two Hundred
Fifty (250) calendar days, in secordance with the provisions of the following documents as required by the
Implomcating Rules and Regulabicns (IRR) of Republic Act No. 12002, alhiorwise known as the "Now
CGovernment Mrocarement Act.” (RA 12009) and shall form part and be read and construed as mtegral parts
of this Apreement, vie:

a Philippine Bidding Docurnents
i, Drawing/Plans;
1. beopeof Work;
. Invitanon oy Bad;
iv.  Instructions to Bidders
v. Bid Date Sheet;
vi. Bid Form, including all the documgnis/statements contained m the Bidder's bidding

envelopes. ps annexes. and all other documents submitted (¢ e, Bidder's response 1o
/" the request for clarifications on the bid), meluding corrections 1o the id, if any,

Wl

resulting from the PROVINCE’s bid evaluation:
vii.  Bill of Quantities,
viii. Oeneral and Special Conditions of Contraet; and
in.  Supplementnl Bid Bulleting, if any.
b, Winning bidde's bid, includiag the Eligibility Requirsiingiis, Todhnical and Vinancial Mioposals,
andl all other documents or statements submitted;
o Performance Secunty;
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d. Notice of Award of Contract; and the Bidder's Conforme thereto; and

. Other contract documnents that may be required by existing laws md/or the PROVINCE, such
as but not limited to the Notice to Proceed and Warranty Security,

2, In consideration of the pavment 16 be made by the PROVINCE to the CONTRACTOR, the latier
hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this
Agreement in conformity with the provisions, terms, and conditions of this Agreement,

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of Ten Million Six
Hundred Ninatv-Oine Thoneand One Hondred Ten Peons & 40/100 (Phald 691 110 301 Philineiie
Currency, subject to retention money, progress payments, and other conditions as provided under RA
12009, its IRR and Sangguniang Panlalawigan Resolution No. 471, s 2025, (If applicable)

4_Itis understood that prior 1o the 5igmn g of this .-\gmemn‘nt the Contractor has posted the requirud

purfnrrnancu securtty of Three Million T Three Hundred Thi
Fows & 15000 (P 207.0005.05; Foppiie Cuiouty, & o emiic vl Sudiniiee s die m.ilhi"ui

compliance with his obligations under this Agreement in sccordance with the Bidding Documents;

5 The CONTRACTOR shall post an additional performance security following the schedule under
Section 68.4 of the IRR 1o cover unv cumlanve increase of more than 10 percent (10%) over the original
villiz of the contract as & result of amendments (o order or change orders, extra work orders and

supplemental agreements, as the case may be;

6, In the ovent that 1t 15 established that the CONTRACTOR 15 in default in any of its obligations
under this Agreement, the perfonmunce security shall be forfeited in favor of the PROVINCE:

T The MONTRACTOR imdectakoz in nast 8 warranty o-ﬂlnh.l tn snmraniee the lw-rﬂ'lrmnm ol e

obligations in the event of any “Stuctural Defiects or Failures”, as defined in the IRR, that may oceur withim
the applicable warranty peniod provided in Section 90,2.3. of the IRR:

8, The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

% e CONTRACTOR watiais il it s il wiven, nor protiised w give, any moey, 2, o
consideration to any official or employee of the PROVINCE. or 1o any government instrumentality, for the
purpase of securing this Contract,

10, The CONTRACTOR undertakes to pay taxes in fll and on tume, fiulure to do s6 will entitle
the PROVINCE 1o suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Internal Revenue and a copy of its income and husiness tax returng duly stamped and received by the
BIR and duly validated with the tax payments made thereon:

11, For contracts One Million sbove, a Contractor’s All Risk nsurance shall be obtuned and

maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided
by the PROVINGE:

12 1f the CONTRACTOR fiils to satisfactorily complete the warks under this Agreement within
the specified contract duration, inclusive of duly granted tiriie extensions, ifany, the CONTRACTOR shall
be liable for liquidated damages in an amount equal © ot 1east one-tenth (1/10) of ane percent (1%) of the
cast of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, mcluding occupational
health and safety, minitum wage, hours of work, and compensation for injurics;

14 The CONTRACTOR shall asseme all the risk in connection with the mmplementation of the
aforementioned project prior to the ncceptance by the PROVINCE;

15. The provisions of Republic Act No, 12009, otherwise known as the New Govemnment
Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known
as the Lotal Governinent Code of 1991 und the Implementing Rules and Regulations embodied in the
General Accounting Auditing Mamual (GAAM), unless otherwise inconsistent with RA 12009, regarding
the following: Variation Orders, Suspension of Waork, Extension of Contract Time, Liquidated Damages.
Advance Pavment Nieaative Slinnage Proorecs Pavment (Gf apnlicahle) Retention Moneyv  and Oithper

Aspects of Contract lmplamuntnnnrn. shall be apphr:abte in the nnplmnmtnﬂun af this ﬁg;mmnmt
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16, Dhsputes arising from this Agreement shall be resolved through arbitration or alternative dispute
resolution mechanisms in sccordance with Republic Act No. 9285 (ADR Act of 2004) and Secnon 88 of
the IRR of RA 12009  The process of arhitration under the: forépomg: law shall be assumed part of this
Agresment, without prejudice however, to any mutual agreement of the parties hercto to agree in writing
to resort to other alternative modes of disputes resolution;

I7. Junsdicnion over civil cases or suit ansing out of the implementation of this Agresment shall
belang to the appropnate courts of the City of Antipalo, with the exclugion of any other courts,

18, The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its emplovees, and therefore, shall not be responsible for any injunes,
damages, or claims that may be sustamed by them or by any third party in connection with the performance
of this Contract, all of which shall be the sole responsibulity of the CONTRACTOR;

19 The implementing rules and guidelines reparding ndjustment of Contract Price and/or change
order adopted and spproved by the Government and consistent with the provisions of RA 12009 and yts
IRR shall be applied in this Agreement:

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same
meanings as those assigned fo them in the Conditions of Contract, which' forin an integral part of this
Agroaen,

21, If any clause of this Agreement 18 beld mvalid, the remmning provisions shall remain o full
force and effect;

22, Without prejudice to administrutive sanctions that may be imposed in proper cases, a violation
by the CONTRACTOR of any of the provisions of this Agreement, the hidding documents or any agreement
and/or undertaking prior or subsequent fo the execution of this Agreement as well as any of the pertinent
provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the
CONTRACTOR liable for damages, which may either consist of liquidated damnges and restitation for the
damages done or the forfeiture in favor of the government of any unwarranied bénsfit denved from the act
or acts m question or both, a1 the discretion of the court; and

23 The provisions under Section 714 of the IRR shall govern the termination of this Agresment

IN WITNESS WHEREOF, the parties huve hereunto signed this Agreement this 2 g e ﬂ of

at Angipolo City,
RIZAL PROVINCIAL GOVERNMENT YAKALER CONSTRUCTION & SUPPLIES
Entity/ Firm/Corporanion
By: By
M:/ '
NINA RIC NARES i RIVEH{H
AvProvincial Goviynor [ Proprietor/Manager/President
WITNESSES

- .

MARISSA N. CLEOFAS MYLA DS, ALARCON
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ACENOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY )S.8.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:
Name/Fatity Valid 11 Pracented Pate Place

HON. NINA RICCI A. YNARES  Passpont No, P76890568  September 24, 2031  DFA Manila
EDWIN B. RIVERA TIN No. 428-018-90{

all knowa to me to be the same persoi’s who axecuted the forogoing imstrument and acknowledged that
the same is their free voluntary act and deed as well as the entity that they respectively present. This
instrument, consisting of four (4) pages including this page wherein this acknowledgment 15 written, has
been signed by the parties hereto and every page hereof. refers to the Agreement for-

Repuir/Repainting of Jalujala Municipal Hall at Brgy. First District, Jalajals, Rizal

WITNESS MY HAND AND SEAL this diy of L8 PAY A0 wival provingial
Capitol, Antipolo City.

Doc No, 3‘?}_’
Page No. &
ok o~ o] oy
Series 202 (. AVELC p,1l ik
1Ko l-'rpl ¥
Attorney's Rel! Yo, 553
i all K. L <94 (e
MCEL Cirpnce N, Wi =
oM TMREAETA. JAM.5.T

Q-ﬁf
=




Republic of the Philippimes
Provincial Government of Rizal

QFFICE OF THE GOVERNOR

NOTICE TO PROCEED
26 May, 2026

MR. EDWIN B, RIVERA
YAKALER CONST. AND SUPPLIES
Morong, Rizal

Diear Mr. Riverns:
The attached Contruct Agreement having been approved. notice s herehy given o

YAKALER CONST, AND SUPPLIES  that work may praceed on the
Construction/Replacement of Perimeter Fence at Lubo Elem. School. Brygy. Lubo, Jaladala, Rizal

effective May 30, 2026 (Saturdav),

You are responsible for performing the services under the terms and conditions of the
Agreement and in accordance with the Implementing Schedule on the date ahove-mentioned.

Please ucknowledge receipt and acceptance of this notice by sigmng both copies in the space
provided below. Keep one copy and retumn the otliér to the Provincial Government of Rizal.

Very truly vours,

I acknowledge receipt of this Notice on: MY A

=
Authorized Signature: _ B %ﬁ _
Name of the Representative of the Bidderr:  ED WI{L RIVERA

NTP 04272026#18



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: |/
This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local govermment umt, duly orgamaed and
existing under Philippines laws, with seat of government and principal address at Rizal Provingial Capitol
Building, Ynares Conter Comspounsd, Chronmicrontial Road comer P Oliveros Stroct, Barangay San Rogoe,
Antipolo City, represented in this act by its PROVINCIAL GOVERNOR, HON. NINA RICCI A.

YNARES, duly authorized by viriue of Sangguniang Panlalawigan Appropriation Ordinance No. 34, s.
2025, herein referred o as the “PROVINCE."

—and —

YAKALER CONSTRUCTION & SUPPLIES, a sole propretosship/private corporaiion, duly
organized and existing under the Iaws of the Republic of the Phalippines, with principal place of business
and office address st Morone, Rizal and herem represented by its ProprietorPresident/General Mangger,
EDWIN B. RIVERA, of legal age, Filipino citizen, singl¢/mamied and a resident of Morong, Rizal
hereinafier referred to as the “CONTRACTOR."

WITNESSETH. That:

WHEREAS, the PROVINCE declares us a matter of policy thut certmin infrastructure works should
be constructed pursuant to Sangguniang Panlalawigan Ordinance No, RPSB Res, No. 1. 5. 2026 namely:

Construction/Replacement of Perimeter Fence at Lubo Elementary School,
Bray. Lubo, Jalajals, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence
to andertake the above said intrastrocture works, and whose bid has been declared as the Lowest Caleulated
Responsive Bid in a public bidding held last April 27, 2026, has accepted and binds itself to undertake the
constriction and completion of the above-mentioned mfrastructure works strictly 10 accordance with the
following standards set forth in the bid documents, approved plans, program works and specification in
consideration of the amount of Six M n Light Hundred F n 5 ur Hundred Ten
Pesos & (19/100  (Pho6.814.410.09), Philippme Currency

NOW, THEREFORE, for and in consideranion of the foregomg premises, the parties hereto
liereby agree us follows:

I. The whole works subject matter of this Agreement shall be completed within One Hundred
Sixty-Eight (168 calcndar days, in accordimos with thio proviswns of the following docuiniis as roquired
by the Tmplementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the
“New Government Procurement Act,” (RA 12009) and shall form part ind be read and construed as integral
parts of this Agreement, viz:

& Phlippme Bidding Documents
i Drawing/Plans;
. Scope of Work,
fii. Invitation to Bid,
iv. Instructions to Bidders
v. Bid Date Sheet,
vi. Bid Form. including all the docoments/staternents contained m the Bidder's bidding
qﬁ“‘ envelopes, as annexes, and ull other documents submitted (c.g., Bidder's response 1o
fie request for clarifications on the bid), mcluding corrections to the bid, if any,
resulting from the PROVINCE's bid evaluntion,
. vii. Bill of Quantities,
/ff/’—. viii. General and Special Conditions of Contract, and
. i Supplomenial Did Dullalios, if any-
Yt~ b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals,
and all other documents or statements submitted;
¢ Performance Security;
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d. Notice of Award of Contract; and the Bidder's Conforme thereto; and

e. Other contract documents that may be required by existing laws and/or the PROVINCE, such
as but not hmited to the Nohce to Proceed and Warranty Secunity.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the laiter
hereby covenunts with the PROVINCE to construct and complete the infrastructure works subject of this
Agreement in conformty with the provisions, terms, md conditions of this Agreement;

3. The PROVINCE hereby covenunts to pay the CONTRACTOR the wimount of Six Million Eight
Hundred Fourteen Thoussnd Four Hundred Ten Pesos & 09100 (Pho6.814.410.09) 'Fhiiipphlc
Currency, subject to retention money, progress payments, and other conditions a8 provided under RA
12009, s IRR and Sangguniang Panlalawigan Resolution No, 471, 5. 2025, (If applicable)

4. Tris understood that pnor to the signing of this Agreemoent, the Contractor has posted the required
performunce security of Two Million Forty-Fo ousand Thre i &

03/100 (Ph2 044,323,633 Philipfiine Custeiny, 8 @ tlicisnie o guranies Tor te Mithiul conplisnce with
his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under
Section 68.4 of the IRR to cover any cumulutive increase of more than 10 percent (10%) over the onginal
villue of the contract as a result of amendménts o order of change orders, extra work ordérs and
supplemental agreements, as the case may be;

6. In the event that it 15 established that the CONTRACTOR is in default i any of its obligations
under this Agreement, the perfonmance security shall be forfeited in favor of the PROVINCE;

7 The CONTRACTOR undertakes 1o post 3 warranty security to guamntes the perfonmance of its
obligations in the event of any “Structural Defects or Failures”, as defined m the IRR, that may occur within
the spplicable warranty penod provided in Section 90.2.3. of the IRR:

8 The CONTRACTOR shall observe the warrantics under Section 90 2 of the IRR |

9. The CONTRACTOR wananis thad it las woi giveii, o0 groiused (o pive, alty ey, ¢ify, o
consideration to any official or employec of the PROVINCE, or to any government instrumentality, for the
purpose of securing this Contract;

1, The CONTRACTOR underinkes to pay taxes in full and on time, fulure to do so will entitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within
the Internal Revenue and a capy of its income and business tax returns duly stamped and received by the
BIR and duly validated with the tax payments made thereon;

11. For coutracts One Million shove, # Contractor’s All Risk lnsurance shall be nhmmdl:nﬂ
maintained by the CONTRACTOR under its name and at 11s own expense, copy of which shall be provided
b the PROVINCE:

12. If the CONTRACTOR fails w satisfactorily complete the works under this Agreement withun
the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall
he lible for liguidated damages in an amount equal 1o at least one-tenth (1/10) of one percent (1%) of the
cost of the imperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational
hedlth snd <aféty, minimum wage, hours of work. and compensation for mjuries;

14 The CONTRACTOR shall assume all the risk in connection with the implementation of the
aforementioned projeet prior to the acceptunce by the PROVINCE;

Procurement Act and its Implementing Rules and Regulations, Republic Act No, 7160, otherwise known

///4—\- 15. The provisions of Republic Act No. 12009, otherwise known as the New Govemment

htat

as the Local Government Code of 1991 and the Implementing Rules and Regulations embothied in the
General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, reparding
the following: Vanation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages,
Advance Payvment, Negative Slippage, Progress Payment (if applicable), R:ﬂmﬁf_m Monev, and Other
Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;
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16. Disputes arsing from this Agreement shall be resolved through arbitration or alternative dispute
reselution mechanisms i accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of
the [RR of BA 12009 The process of arlueration wnder the Torepaing law shall be sssumed vant of tus
Agreement, without prejudice however, o any mutunl agresment of the pirties hereto 10 agree in writing
to resort to other alternative modes of disputes resolution;

17. Junsdiction over civil cases or smit ansimg out of the implementation of this Agreement shall
belong to the appropriate courts of the City of Antipalo, with the exclusion of sy other courts;

I8 The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of s employess, and therefore, shall not be responsible for any mjunes,
damages, or claims that may be sustmned by them or by any third party i connection with the performance
of this Contract, all of which shall be the sole responsibility of the CONTRACTOR:

1% The imnlamenting nudes snd suidelines cevnding wlivstnsin of Contocl Price andion changs
order adopted and approved by the Govermnment and consistent with the provisions of RA 12009 and its
IRR shall be applied in this Agreement:

20 Unless otherwise stuted, tetms and expressions used in this Agreement shall huve the same
méennings a5 those assigned to them in the Conditions of Contiuct, which form an integral part of this

Sl e,

21, If any clause of this Agreement is held invalid, the remmning provisions shall remam in full
force and effect:

22 Withont prejuihice to admmistrative sanchions that mav e imposed i proper cases, o violation

by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement

and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent

provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the

CONTRACTOR linble for damages, which may cither consist of liquidmed demages snd restitution for the

damnges done or the forfeiture in favor of the government of any unwarranted benefit derived from the act
o mcds i csesion o otk sl the discrstion of the connt and

23. The provisions under Section 714 of the IRR shall govern the termimation of this Agreement.

IN WITNESS WHEREOF, the partics have hereunto signesd this Agreetnent thid § pay Eﬂﬂy of

at Antipolo City.
RIZAL PROVINCIAL GOVERNMENT YAKALER CONSTRUCTION & SUPPLIES
Ennty/Firm/Corporntion
By: By:
NJNA RIC YNARES E NE. RIVERA
vincial Goypmor { Proprictor/Manager/President

WITNESSES

MARISSA N. CLEOFAS MYLA DS. ALARCON
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY 1SS

BEFORE ME, 2 Nowry Public for and in Annipolo City, personally appeared the following:

NameTnlitv Valid 1D Presenied Ml Place

HON. NINA RICCI A, YNARES  Passport No, P768%056H  September 24, 2031  DFA Manila

EDWIN B. RIVERA TIN No. 42801 8-10
all Baown o mao 16 bo the s povsonls sl o ihe HaTE0mE HiENEREn) finl aChnow rouged that

the same is their free voluntary act and deed as wull_aa the entity that they respectively present. This
instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has
been signed by the parties hereto and every page hercof. refers to the Agreemeat for:

Construction/Replacement of Perimeter Fence at Lubo Elementary School,

Brgy. Lubo, Jalajats, Kizal
WITNESS MY HAND AND SEAL this day of <8 Mgy o
Capitol, Antipalo City. — €0 hAY Aim Provinc
Do¢ No. 37
Page No._(ef
Book No. W
Series 202 @, ﬁﬂw i
i3 -!IF'; e 137
m‘{rrﬂ e Bl ®
A all i 414 WL
MICLE Cougiiancd N8, '-III ia ug. B s




Republic of the Phulippines
Provineal Government of Rizal

OFFICE OF THE GOVERNOR
NOTICE TO PROCEED
26 May, 2026
MR. GERALD KENN SJ. BILOG
GKB BUILDERS
Marong, Rizal

Dear Mr. Bilog:

The attached Contract Agreement having been approved, tiotice 15 hereby given to
KB BUILDERS  that work may proceed on the
Construction of 2-Storey Ynares Multi-Purpose Bidg,
at E. Tantiongeo St. Sitio Puang, Bray, Sipsipin. JalsJaln, Rizal

effective Mavy 30, 2026 (Saturdav).

You are responsible for performing the services under the terms and conditions of the
Agreement and i accordance with the Implementing Schedule on the date ahove-mentioned

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below. Keep one copy and retumn the other to the Provincial Government of Rizal.

Very truly yours

NINA RIC YNARES
Governor ﬂ (1 PP

Lacknowledge receipt of this Notice on: 28 WAY 208

Authorized Signature: - ﬁ' N _
Name of the Represemtative of the Bidder.  GERAL INN 8L BILOG

NTP 04272026#19



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: ’ {;{
This AGREEMENT made and entered into by and between:

Thie PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly qrgnimd t?nd
existmg under Philippines laws, with seat of government and principal _m!rl:-.:ss ut Rizdl Prowincial Capitol
Building. Ynares Center Compound, Circumferential Roud corner P. Oliveros Strect. Burungay Sun Rogue.
Antipoio City, represented in this act by its PROVINCIAL GOVERNOR, HON, NINA RICCT A.
YNARES, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No, 34, 1.
2025, herein referred to as the “PROVINCE™

- anid—

GKB BUILDERS. » sole proprietorship/private corporation, duly organized and existing under
the laws of the Republic of the Philippines, with principal place of business and office pddress ut Morung,

. . F A KENN
Rizal, and herein represented by its Proprietor/President/General Manager, GERALD Sl BILOG
of legal age, Filipino citizen, single/married and a resident of Morong, Rixal. hereinafier referred to as the
“CONTRACTOR."

WITNESSETH, That:

WHEREAS, the PROVINCE declares as o matter of policy that cerain infrastructure works should
he constructed pursuant to Sangguniang Panlalawigan Ordinance No. 03, 5, 2026 numely-

Construction of 2-Storey Ynares Multi-Purpose Bldg. at E. Tantiongeo St. Sitio Puang,
Brgy. Sipsipin, Jalajala. Rizal

WHEREAS, the CONTRACTOR, warranting that it has the fmancial and technical competence
to undertake the above said infrastructure works, ind whose bid has been declared as the Lowest Calculated
Responsive Bid in o public bidding held last April 27, 2026, has accepted and binds itself to undertuke the
constiuction and completion of the sbove-mentioned infrastrocture works strictly o accordance with the
following standards set forth in the bid docunients, approved plans, program works and specification in
consideration of the amount of Five Million Eight Hundred Fortv-Three Thousand Two Hu
Pesos & 74/100 (Php5,843.210.74) Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregomg premmses; the parties hereto
hereby apree as follows:

1. The whole works subject matter of this Agreement shall be completed within One Hundred
Eighty (180) calendar days, in accordance with the provisions of the following documents s required by
the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the “New
Ciovernment Procurement Act.” (RA 12009) and shall form part and be read and construed as imtegral parts
of this Agreetnent, viz:

g, Philippine Bidding Documents
i. Drawing/Plans;
. Scope of Work;
it Invitation to Bid;
iv, Instructions o Bidders

v. Bid Date Sheet;
vi. Bid Form. including all the documents/statements contained in the Bidder's bidding
envelopes, as annexes, and all other documents submitted (e.g . Bidder’s response to
' the request for clarifications on the bid). including comrections to the bid. if uny,
i H: resillting from the PROVINCE's bid evaluation;
vii Bill of Quantities;
viit. General and Specinl Conditions of Contract; and
ix.  Supplementnl Bid Bulletins, if any.
b Winning bidder’s bid, meluding the Eligability Requirements, Technical and Financial Proposals,
Idan and all other documients or staternents submitied,
¢. Performmnce Security,
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d Notice of Award of Contract; and the Bidder's Conforme thereto, and
& Other contract documents that may be required by existing lows and/or the PROVINCE, such
as but not limited to the Naotice to Proceed and Warranty. Securnity.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACT GII‘?~ the latter
herehy covenants with the PROVINCE to construet and complete the infrastructure works subject of this
Agm;mmt in eonformity with the provisions, terms, and conditions of this Agreement.

3 The PROVINCE hereby covenunts to pay the CONTRACTOR the amount of Five Million Eight
: Ph 3.210.74), Philippine

Currency, subject to retention money, progress payments, and other conditions as provided under RA

12009, its IRR and Sangguniang Paninlawigan Resolution No, 471, < 2025, (If applicable)

A, It is understood that prior to the signmg of this Agreement. the Contractor has posted tllm required
performance security of One Million Seven Hundred Fifty-Two Thousand Nine Hundred Sixty-Three
Pesos & 22/100 (Php),752,963.22) Philippifie Currency, as a measure of guarantee for the faithful
compliance with his obligations under this Agreement in sccordance with the Biddmg Documents:

$ The CONTRACTOR shall post an addinonal performance security following the schedule 5m'dr:r
Section 68.4 of the IRR to cover any cumulative incresse of more than 10 percent (10%) over the original
value of the contract a5 a result of ametidments to order or change ofders. extr work orders and
supplemental agreements, as the case may be:

6. In the event that it is established thut the CONTRACTOR is in default in any of its obligations
undet this Agreement, the performance secunity shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a wartanty security 1o guarantee the performance qfi_ts
obligntions in the event of any “Structural Defects or Failures™, ns defined in the IRE. that may occur within
the applicable warranty period provided in Section 90.2.3. of the IRR,

8 The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or
consideration 1o any official or employee of the PROVINCE, or to sny government instrumentality, for the
purpose of secuning this Contract;

10, The CONTRACTOR undertakes to pay taxes in full and on time, failure 1o do so will entitle
the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Witlun
the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the
BIR and duly validated with the tax payments made thereon,

1. Fer contracts One Million above, a Contractor™s All Risk Insursnce shall be obinined and
maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided
by the PROVINCE; '

1 2. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within
the specificd contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall
bie linble for liquidated damages in an amount equal (o at least one-tenth (1/10) of one percent (1%) of the
cost of the unperformed portion of the works for every day of delay,

13, The CONTRACTOR shall comply with all lnbor and employment laws, including occupational
health and safety, minimum wage, hours of work, and compensation for mjunes;

14, The CONTRACTOR shall assume all the risk in connéction with the mplementation of the
aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government
Procurement Act and its Implementing Rules and Regulations. Republic Act No. 7160. otherwise known
as the Local Government Code of 1991 and the Implementing Rules and Regulanions embodied in the

General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding

the following: Vanation Orders, Suspension of Wark, Extension of Contract Time, Liquidated Damages,
Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other
Aspeots of Contract Implementation, shall be applicable tn the implementation of this Agreement:



L

16. Disputes arising from this Agreement shall be resolved through urbitration or altermative dispute
resolution mechamsms in accordance with Republic Act No. 9285 (ADR Act of 2004) ind Section 88 of
the IRR of RA 12009, The process of arbitration under the foregomg law shall be assumed part of this
Agreement, withaut prejudice however. o sny mutual agreement of the porties hereto to sgres in writing
to resort to other alternative modes of disputes resolution:

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall
belong to the appropriate courts of the City of Antipalo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the
CONTRACTOR or with any of its employees, and therefore, shall not be tespongible for any injuries,
damages, or claims that may be sustained by thein or by any third party in connection with the performance
of this Contract, all of which shall be the sole respansibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or chanpe
order adopted snd approved by the Government and consistent with the provisions of RA 12009 and its
IRR shall be npphied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same
meanings as those assigned to them in the Conditions of Contract, which form an mtegral part of this
Agprresmient,

21. If any clause of this Agreement is beld invalid, the remaining provisions shall remain in full
force and effect;

22 Without prejudice to administrative sanctions that may be imposed in proper cases, a violation
by the CONTRACTOR of any ofthe provisions of this Agreement, the bidding documents or any agreement
and/or undertaking priar or subsequent to the execttion of this Agresment as well as any of the pertinent
provisions of Republic Act No, 12009 and its Implementing Rules and Regulations, shall make the
CONTRACTOR liable for dainnges, which may cither consist of liquidated damages and restitution for the
damages donse or the forfeiture in favor of the government of any nnwarranted benefit derived from the act
of acts in question or both, at the discretion of the court: and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement 8 KAY X disy of
at Antipolo Ciry.

RIZAL PROVINCIAL GOVERNMENT GKB BUILDERS
Entity/Firm/Corporation

By By:

GERALIRFNN S.J. BILOG

Proprietor/Manager/President

WITNESSES

g e

MARISSA N. CLEOFAS MYLA DS. ALARCON
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ACKNOWLEDGMENT
REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY )S.S.
BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:
Name/Entity Valid 1D Presented Pate Place

HON. NINA RICCI A. YNARES  Passport No. PT689056B  September 24, 2031 DFA Manila
GERALD KENN 8.J. BILOG TIN No. 196-519-323

all known to me 10 be the saume person/s who executed the foregoing instrument angd acknowledged that the
same is therr free voluntary act and deed as well as the entity that they respectively present. This instrument.
consisting of four (4) pages including this page wherein this acknowledgment is written, hus been signed
by the parties herzto and every page hereof, refers to the Agreement for.

Construction of 2-Storey Ynares Multi-Purpose Bldg. at E. Tantiongeo St. Sitio Puang,
Brey. Sipsipin, Jalajala, Rizal

2 fﬁ 0%
WITNESS MY HAND AND SEAL this b o , at Rizal Provincial
Capitol, Antipolo City.

Doc No, s

et

fi 0. No i

Series 207 Ty WW
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